



# CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 2

DATE: August 20, 2009

Contract No. 7-C-66; Ben t. Davis Park Restroom Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Instruction to Bidders, Section I-1.04 Time for Completion Revision; revise 120 consecutive calendar days, to 270 consecutive calendar days.
- Item 2: Permit fees clarification; the Permit fees will be paid by the City of Tampa.
- Item 3: SPG, Section 2.5 clarification; No field office is required.
- Item 4: SPG, Section 2.6 clarification; Contractor shall provide all temporary water and electrical services as required for project.
- Item 5: Drawing G-001, Sheet 1, Index of Sheets Revision; Delete C-507 from the Index of Sheets
- Item 6: Drawing C-101, Sheet 2, existing building note clarification; the existing building has been removed. Any other site demolition shall be done by the Contractor.
- Item 7: Drawing C-101, Sheet 2, existing fence note clarification; the 4' chain link fence is existing, and shall be removed by the Contractor.
- Item 8: Drawing C-102, Sheet 3, General note 1 clarification; the intent of this note is to comply with City of Tampa standards for construction of lift station – Controls are indicated on Drawing C-504.
- Item 9: Drawing C-102, Sheet 3, Existing 6" CIP water note Revision; Delete 6" CIP water note.
- Item 10: Drawing C-502, Sheet 7, Pump station Plan. Please see attached sketch SK-C-502 for revisions to sheet C-502 (all revisions are clouded).

Attachments: SK-C-502

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted. All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

Jim Greiner, P.E., Contract Manager  
Contract Administration Department

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

www.tampagov.net

# SK-C-502 Partial Pump Station Plan Revision

