

09-C-00014; 22nd Street Enhancement Project

Item No.	Description	Unit	Approx. Quantity	R.E. Purcell		Suncoast Development, Inc.		Wells Land Development		Gibbs & Register		Commercial Interiors Inc.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
101- 1	Mobilization	LS	1	\$ 44,500.00	\$ 44,500.00	\$75,000.00	\$ 75,000.00	\$73,400.00	\$ 73,400.00	\$140,000.00	\$ 140,000.00	\$110,788.10	\$ 110,788.10
102- 1	Maintenance of Traffic	LS	1	\$ 66,250.00	\$ 66,250.00	\$75,000.00	\$ 75,000.00	\$50,000.00	\$ 50,000.00	\$138,000.00	\$ 138,000.00	\$138,500.44	\$ 138,500.44
104- 13- 1	Staked Silt Fence (Type III)	LF	3,093	\$ 1.30	\$ 4,020.90	\$1.50	\$ 4,639.50	\$3.00	\$ 9,279.00	\$3.00	\$ 9,279.00	\$1.75	\$ 5,412.75
110- 1- 1	Clearing and Grubbing	AC	3	\$ 17,650.00	\$ 52,950.00	\$9,800.00	\$ 29,400.00	\$12,500.00	\$ 37,500.00	\$7,500.00	\$ 22,500.00	\$28,848.00	\$ 86,544.00
110- 4	Removal of Existing Concrete Pavt	SY	1,728	\$ 6.70	\$ 11,577.60	\$9.00	\$ 15,552.00	\$6.00	\$ 10,368.00	\$15.00	\$ 25,920.00	\$32.50	\$ 56,160.00
120- 1	Regular Excavation	CY	3,170	\$ 19.40	\$ 61,498.00	\$3.10	\$ 9,827.00	\$5.00	\$ 15,850.00	\$20.00	\$ 63,400.00	\$28.86	\$ 91,512.00
120- 6	Embankment	CY	40	\$ 20.00	\$ 800.00	\$8.00	\$ 320.00	\$20.00	\$ 800.00	\$15.00	\$ 600.00	\$435.83	\$ 17,433.00
160- 4	Stabilization (Type B)	SY	6,420	\$ 4.70	\$ 30,174.00	\$6.50	\$ 41,730.00	\$10.00	\$ 64,200.00	\$6.00	\$ 38,520.00	\$27.40	\$ 175,930.00
285- 706	Optional Base, Group 6	SY	5,323	\$ 10.30	\$ 54,826.90	\$11.75	\$ 62,545.25	\$26.00	\$ 138,398.00	\$12.00	\$ 63,876.00	\$36.69	\$ 195,281.00
327-70-8	Milling Existing Asphalt Pavement	SY	1,405	\$ 7.20	\$ 10,116.00	\$3.90	\$ 5,479.50	\$8.00	\$ 11,240.00	\$7.00	\$ 9,835.00	\$14.21	\$ 19,959.00
334- 1- 12	Superpave Asphaltic Concrete (Traffic B) (1.5")	TN	702	\$ 88.55	\$ 62,162.10	\$110.00	\$ 77,220.00	\$102.00	\$ 71,604.00	\$107.00	\$ 75,114.00	\$123.25	\$ 86,518.00
337- 7- 40	Asphalt Concrete Friction Course (Traffic B, FC-9.5) (1")	TN	586	\$ 112.00	\$ 65,632.00	\$125.00	\$ 73,250.00	\$147.00	\$ 86,142.00	\$128.00	\$ 75,008.00	\$106.06	\$ 62,154.00
425- 1- 321	Inlet, (Curb) (Type P-2) (<10')	EA	1	\$ 6,300.00	\$ 6,300.00	\$3,100.00	\$ 3,100.00	\$6,259.30	\$ 6,259.30	\$6,000.00	\$ 6,000.00	\$2,245.00	\$ 2,245.00
425-1-325	Inlet (Curb) Type P-2 Partial	EA	1	\$ 2,700.00	\$ 2,700.00	\$1,000.00	\$ 1,000.00	\$4,333.00	\$ 4,333.00	\$4,000.00	\$ 4,000.00	\$2,546.00	\$ 2,546.00
425- 1- 331	Inlet, (Curb) (Type P-3) (<10')	EA	6	\$ 3,500.00	\$ 21,000.00	\$3,500.00	\$ 21,000.00	\$4,177.80	\$ 25,066.80	\$5,000.00	\$ 30,000.00	\$3,956.00	\$ 23,736.00
425- 1- 341	Inlet, (Curb) (Type P-4) (<10')	EA	1	\$ 3,300.00	\$ 3,300.00	\$4,200.00	\$ 4,200.00	\$4,790.40	\$ 4,790.40	\$5,000.00	\$ 5,000.00	\$2,297.00	\$ 2,297.00
425- 1- 451	Inlet, (Gutter) (Type V) (<10')	EA	2	\$ 2,900.00	\$ 5,800.00	\$4,800.00	\$ 9,600.00	\$2,850.60	\$ 5,701.20	\$4,000.00	\$ 8,000.00	\$2,731.00	\$ 5,462.00
425- 2- 41	Manhole (P-7) (<10')	EA	3	\$ 2,900.00	\$ 8,700.00	\$2,500.00	\$ 7,500.00	\$3,179.77	\$ 9,539.31	\$2,500.00	\$ 7,500.00	\$2,896.00	\$ 8,688.00
425-2-43	Manhole (P-7) (Partial)	EA	1	\$ 1,400.00	\$ 1,400.00	\$1,000.00	\$ 1,000.00	\$1,359.40	\$ 1,359.40	\$2,000.00	\$ 2,000.00	\$3,706.00	\$ 3,706.00
425-2-62	Manhole (P-8) (>10')	EA	1	\$ 7,100.00	\$ 7,100.00	\$2,900.00	\$ 2,900.00	\$3,543.20	\$ 3,543.20	\$12,000.00	\$ 12,000.00	\$2,481.00	\$ 2,481.00
425- 5	Manhole (Adjust)	EA	4	\$ 920.00	\$ 3,680.00	\$300.00	\$ 1,200.00	\$1,850.00	\$ 7,400.00	\$1,000.00	\$ 4,000.00	\$2,650.00	\$ 10,600.00
430-175-101	Concrete pipe Culvert (Round) (18"SS)	LF	218	\$ 76.00	\$ 16,568.00	\$42.00	\$ 9,156.00	\$40.52	\$ 8,833.36	\$120.00	\$ 26,160.00	\$179.14	\$ 39,053.00
430- 175- 20	Concrete Pipe Culvert (Elip) (12"x18")	LF	55	\$ 77.00	\$ 4,235.00	\$45.00	\$ 2,475.00	\$44.30	\$ 2,436.50	\$90.00	\$ 4,950.00	\$395.64	\$ 21,760.00
520- 1- 10	Curb and Gutter Type F	LF	3,138	\$ 10.30	\$ 32,321.40	\$16.00	\$ 50,208.00	\$21.45	\$ 67,310.10	\$15.00	\$ 47,070.00	\$28.37	\$ 89,036.00
520- 2- 4	Curb and Gutter Type D	LF	346	\$ 14.75	\$ 5,103.50	\$15.00	\$ 5,190.00	\$19.45	\$ 6,729.70	\$14.00	\$ 4,844.00	\$57.46	\$ 19,882.00
520- 3	Concrete Valley Gutter	LF	414	\$ 17.40	\$ 7,203.60	\$22.00	\$ 9,108.00	\$23.56	\$ 9,753.84	\$20.00	\$ 8,280.00	\$55.73	\$ 23,073.00
522- 1	Concrete Sidewalk (4")	SY	1,990	\$ 25.00	\$ 49,750.00	\$34.00	\$ 67,660.00	\$17.20	\$ 34,228.00	\$40.00	\$ 79,600.00	\$36.65	\$ 72,935.00
522- 2	Concrete Sidewalk (6") (Driveways)	SY	135	\$ 41.00	\$ 5,535.00	\$45.00	\$ 6,075.00	\$22.20	\$ 2,997.00	\$60.00	\$ 8,100.00	\$87.41	\$ 11,800.00
523-1-1	Asphalt Texture Print	SY	433	\$ 83.00	\$ 35,939.00	\$92.00	\$ 39,836.00	\$48.60	\$ 21,043.80	\$80.00	\$ 34,640.00	\$12.00	\$ 5,196.00
524-2-4	Concrete Slope Pavement (Non-Reinforced)	SY	7	\$ 80.00	\$ 560.00	\$80.00	\$ 560.00	\$40.00	\$ 280.00	\$60.00	\$ 420.00	\$498.57	\$ 3,490.00
555-1-2	Directional Bore (6" to 12")	LF	75	\$ 22.00	\$ 1,650.00	\$42.00	\$ 3,150.00	\$20.00	\$ 1,500.00	\$12.00	\$ 900.00	\$132.00	\$ 9,900.00
SP-2.4	Project Videotaping	LS	1	\$ 1,900.00	\$ 1,900.00	\$1,500.00	\$ 1,500.00	\$3,000.00	\$ 3,000.00	\$1,200.00	\$ 1,200.00	\$1,650.00	\$ 1,650.00
SP-5.04	TECO Distribution Power Conduit (Underground) (F&I)	LF	1,300	\$ 4.10	\$ 5,330.00	\$9.00	\$ 11,700.00	\$3.00	\$ 3,900.00	\$6.00	\$ 7,800.00	\$6.50	\$ 8,450.00
SP-6.02	Utility Adjustments	LS	1	\$ 100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00
SP-8.06	COT Inlet (Curb) Type BR-2 (<10')	EA	1	\$ 10,600.00	\$ 10,600.00	\$4,200.00	\$ 4,200.00	\$3,703.20	\$ 3,703.20	\$6,000.00	\$ 6,000.00	\$2,563.00	\$ 2,563.00
SIGNALIZATION													
555- 1- 2	Conduit - Signal (Directional Bore) (F&I)	LF	500	\$ 22.00	\$ 11,000.00	\$18.00	\$ 9,000.00	\$24.60	\$ 12,300.00	\$15.00	\$ 7,500.00	\$17.40	\$ 8,700.00
630-1-11	Conduit - Signal (Aboveground) (F&I)	LF	100	\$ 12.00	\$ 1,200.00	\$16.00	\$ 1,600.00	\$13.20	\$ 1,320.00	\$8.00	\$ 800.00	\$9.25	\$ 925.00
630- 1- 12	Conduit-Signal (F&I) (Underground)	LF	444	\$ 5.30	\$ 2,353.20	\$6.00	\$ 2,664.00	\$6.00	\$ 2,664.00	\$6.00	\$ 2,664.00	\$7.77	\$ 3,450.00
632- 7- 1	Cable - Signal (F&I)	PI	1	\$ 2,400.00	\$ 2,400.00	\$4,200.00	\$ 4,200.00	\$2,676.00	\$ 2,676.00	\$2,800.00	\$ 2,800.00	\$3,550.00	\$ 3,550.00
632-8-212	Cable - Interconnect (F&I) Underground) (12-Pair, 18-Gauge)	LF	990	\$ 2.40	\$ 2,376.00	\$5.00	\$ 4,950.00	\$2.76	\$ 2,732.40	\$4.00	\$ 3,960.00	\$4.01	\$ 3,970.00
635- 1- 11	Pull and Junction Box (F&I) (Pull Box)	EA	22	\$ 285.00	\$ 6,270.00	\$350.00	\$ 7,700.00	\$322.80	\$ 7,101.60	\$350.00	\$ 7,700.00	\$390.00	\$ 8,580.00
635-1-12	Pull and Junction Box (F&I) (Aerial Junction Box)	EA	4	\$ 124.00	\$ 496.00	\$240.00	\$ 960.00	\$140.40	\$ 561.60	\$350.00	\$ 1,400.00	\$390.00	\$ 1,560.00
639- 1- 22	Electrical Power Service Install (Signals) (Underground)	AS	1	\$ 1,660.00	\$ 1,660.00	\$1,500.00	\$ 1,500.00	\$1,805.50	\$ 1,805.50	\$2,000.00	\$ 2,000.00	\$1,770.00	\$ 1,770.00
639-2-1	Electrical Service Wire (3 Wire) (F&I)	LF	50	\$ 3.60	\$ 180.00	\$2.50	\$ 125.00	\$4.00	\$ 200.00	\$2.00	\$ 100.00	\$3.00	\$ 150.00
639-3-11	Electrical Service Disconnect (Signal) (F&I) (Pole Mtd.)	EA	1	\$ 285.00	\$ 285.00	\$200.00	\$ 200.00	\$322.80	\$ 322.80	\$350.00	\$ 350.00	\$390.00	\$ 390.00
641-2-12	Prestressed Concrete Pole (F&I) (DB) (Type P-11, Service Pole)	EA	1	\$ 715.00	\$ 715.00	\$800.00	\$ 800.00	\$810.00	\$ 810.00	\$700.00	\$ 700.00	\$670.00	\$ 670.00
643-1	Strain Pole, Guying, Wood Pole (F&I)	EA	1	\$ 316.00	\$ 316.00	\$600.00	\$ 600.00	\$357.60	\$ 357.60	\$2,000.00	\$ 2,000.00	\$1,805.00	\$ 1,805.00
649-31-201	Steel Mast Arm Assembly (F&I) (130 MPH) (36')	EA	1	\$ 14,900.00	\$ 14,900.00	\$14,300.00	\$ 14,300.00	\$16,123.00	\$ 16,123.00	\$16,000.00	\$ 16,000.00	\$19,333.00	\$ 19,333.00

09-C-00014; 22nd Street Enhancement Project

Item No.	Description	Unit	Approx. Quantity	R.E. Purcell		Suncoast Development, Inc.		Wells Land Development		Gibbs & Register		Commercial Interiors Inc.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
649-31-202	Steel Mast Arm Assembly (F&I) (130 MPH) (46')	EA	2	\$ 17,300.00	\$ 34,600.00	\$17,600.00	\$ 35,200.00	\$18,768.00	\$ 37,536.00	\$18,000.00	\$ 36,000.00	\$16,211.00	\$ 32,422.00
649-31-203	Steel Mast Arm Assembly (F&I) (130 MPH) (60')	EA	1	\$ 21,800.00	\$ 21,800.00	\$22,000.00	\$ 22,000.00	\$23,678.50	\$ 23,678.50	\$25,000.00	\$ 25,000.00	\$19,965.00	\$ 19,965.00
650- 51- 311	Traffic Signal, (F&I) (3 Section, 1 Way) LED	AS	8	\$ 630.00	\$ 5,040.00	\$800.00	\$ 6,400.00	\$711.60	\$ 5,692.80	\$800.00	\$ 6,400.00	\$1,800.00	\$ 14,400.00
653- 191	Pedestrian Signals (F & I) (1 Section, 1 Way) (Count Down)	AS	8	\$ 520.00	\$ 4,160.00	\$650.00	\$ 5,200.00	\$589.20	\$ 4,713.60	\$700.00	\$ 5,600.00	\$1,580.00	\$ 12,640.00
659- 106	Signal Head Auxiliaries (Tunnel Visors) (F & I)	EA	24	\$ 18.00	\$ 432.00	\$6.00	\$ 144.00	\$20.40	\$ 489.60	\$1.00	\$ 24.00	\$1.10	\$ 26.40
659- 107	Signal Head Auxiliaries (Alum Pedestal) (F & I)	EA	5	\$ 600.00	\$ 3,000.00	\$750.00	\$ 3,750.00	\$638.25	\$ 3,191.25	\$700.00	\$ 3,500.00	\$790.42	\$ 3,952.10
663-74-15	Vehicle Detector Assembly Video	EA	4	\$ 2,600.00	\$ 10,400.00	\$3,000.00	\$ 12,000.00	\$2,817.50	\$ 11,270.00	\$9,000.00	\$ 36,000.00	\$7,055.00	\$ 28,220.00
665- 13	Pedestrian Detector (F&I) (w/ sign only)	EA	8	\$ 107.00	\$ 856.00	\$210.00	\$ 1,680.00	\$121.20	\$ 969.60	\$200.00	\$ 1,600.00	\$265.00	\$ 2,120.00
670- 5- 110	Traffic Controller Assembly (F&I) (NEMA)	AS	1	\$ 22,400.00	\$ 22,400.00	\$24,200.00	\$ 24,200.00	\$24,288.00	\$ 24,288.00	\$30,000.00	\$ 30,000.00	\$18,338.00	\$ 18,338.00
685- 106	System Auxiliaries (F&I) UPS	EA	1	\$ 5,900.00	\$ 5,900.00	\$6,000.00	\$ 6,000.00	\$6,359.00	\$ 6,359.00	\$10,000.00	\$ 10,000.00	\$7,658.00	\$ 7,658.00
690- 10	Remove Traffic Signal Head Assembly	EA	6	\$ 11.00	\$ 66.00	\$60.00	\$ 360.00	\$12.60	\$ 75.60	\$100.00	\$ 600.00	\$68.00	\$ 408.00
690- 20	Remove Pedestrian Signal Assembly	EA	4	\$ 20.00	\$ 80.00	\$50.00	\$ 200.00	\$2,280.00	\$ 9,120.00	\$100.00	\$ 400.00	\$79.00	\$ 316.00
690- 31	Remove Signal Pedestal	EA	2	\$ 60.00	\$ 120.00	\$250.00	\$ 500.00	\$67.80	\$ 135.60	\$100.00	\$ 200.00	\$98.20	\$ 196.40
690- 33- 2	Remove Poles (Deep)	LF	40	\$ 162.00	\$ 6,480.00	\$60.00	\$ 2,400.00	\$183.60	\$ 7,344.00	\$200.00	\$ 8,000.00	\$114.00	\$ 4,560.00
690- 50	Remove Complete Controller Assembly	EA	1	\$ 320.00	\$ 320.00	\$250.00	\$ 250.00	\$362.40	\$ 362.40	\$200.00	\$ 200.00	\$193.00	\$ 193.00
690- 70	Remove Pedestrian Detector Assembly	EA	8	\$ 10.00	\$ 80.00	\$25.00	\$ 200.00	\$11.40	\$ 91.20	\$50.00	\$ 400.00	\$43.00	\$ 344.00
690- 80	Remove Span Wire Assembly	EA	1	\$ 250.00	\$ 250.00	\$250.00	\$ 250.00	\$282.00	\$ 282.00	\$300.00	\$ 300.00	\$278.90	\$ 278.90
690- 100	Remove Miscellaneous Signal Equipment	PI	1	\$ 200.00	\$ 200.00	\$600.00	\$ 600.00	\$226.00	\$ 226.00	\$400.00	\$ 400.00	\$493.00	\$ 493.00
699- 1- 1	Internally Illuminated Sign (F&I) (Street Name)	EA	4	\$ 3,500.00	\$ 14,000.00	\$3,300.00	\$ 13,200.00	\$720.00	\$ 2,880.00	\$700.00	\$ 2,800.00	\$579.70	\$ 2,318.80
SP-3.04A	Temporary Signalization	LS	1	\$ 3,000.00	\$ 3,000.00	\$7,700.00	\$ 7,700.00	\$1,600.00	\$ 1,600.00	\$20,000.00	\$ 20,000.00	\$19,790.00	\$ 19,790.00
SP-3.04B	Temporary Interconnect	LS	1	\$ 3,000.00	\$ 3,000.00	\$1,800.00	\$ 1,800.00	\$1,600.00	\$ 1,600.00	\$5,000.00	\$ 5,000.00	\$8,394.00	\$ 8,394.00
SIGNING & PAVEMENT MARKING													
700-20-40	Single Post Sign (Relocate)	AS	13	\$ 53.00	\$ 689.00	\$50.00	\$ 650.00	\$100.00	\$ 1,300.00	\$100.00	\$ 1,300.00	\$225.00	\$ 2,925.00
700-20-60	Single Post Sign (Remove)	AS	3	\$ 11.00	\$ 33.00	\$30.00	\$ 90.00	\$20.00	\$ 60.00	\$60.00	\$ 180.00	\$125.00	\$ 375.00
705-11-1	Delinator (Flexible Tublar)	EA	6	\$ 53.00	\$ 318.00	\$70.00	\$ 420.00	\$102.00	\$ 612.00	\$60.00	\$ 360.00	\$800.00	\$ 4,800.00
706- 3	Retro-Reflective Pavement Marker	EA	100	\$ 3.20	\$ 320.00	\$5.00	\$ 500.00	\$9.36	\$ 936.00	\$7.00	\$ 700.00	\$9.25	\$ 925.00
710-11-290	Painted Pavement Markings (Standard) (Yellow) (Island Nose)	SF	38	\$ 0.75	\$ 28.50	\$5.00	\$ 190.00	\$0.80	\$ 30.40	\$2.00	\$ 76.00	\$15.00	\$ 570.00
711-11-111	Thermoplastic (Standard) (White) (Solid) (6")	NM	0.54	\$ 3,400.00	\$ 1,836.00	\$3,800.00	\$ 2,052.00	\$69.70	\$ 37.64	\$4,600.00	\$ 2,484.00	\$6.25	\$ 3.38
711-11-123	Thermoplastic (Standard) (White) (Solid) (12")	LF	825	\$ 2.15	\$ 1,773.75	\$2.00	\$ 1,650.00	\$4.30	\$ 3,547.50	\$3.00	\$ 2,475.00	\$7.10	\$ 5,857.50
711-11-125	Thermoplastic (Standard) (White) (Solid) (24")	LF	307	\$ 4.25	\$ 1,304.75	\$5.00	\$ 1,535.00	\$6.95	\$ 2,133.65	\$6.00	\$ 1,842.00	\$13.22	\$ 4,058.54
711-11-156	Thermoplastic (Standard) (White) (Skip) (6")	LF	60	\$ 0.64	\$ 38.40	\$1.00	\$ 60.00	\$1.33	\$ 79.80	\$2.00	\$ 120.00	\$6.25	\$ 375.00
711-11-160	Thermoplastic (Standard) (White) (Message)	EA	9	\$ 150.00	\$ 1,350.00	\$125.00	\$ 1,125.00	\$109.00	\$ 981.00	\$130.00	\$ 1,170.00	\$225.00	\$ 2,025.00
711-11-170	Directional Arrows, Thermoplastic	EA	9	\$ 64.00	\$ 576.00	\$100.00	\$ 900.00	\$108.00	\$ 972.00	\$100.00	\$ 900.00	\$205.00	\$ 1,845.00
711-11-211	Thermoplastic (Standard) (Yellow) (Solid) (6")	NM	0.51	\$ 3,400.00	\$ 1,734.00	\$4,000.00	\$ 2,040.00	\$69.70	\$ 35.55	\$5,000.00	\$ 2,550.00	\$6.25	\$ 3.19
711-11-224	Thermoplastic (Standard) (Yellow) (Solid) (18")	LF	78	\$ 320.00	\$ 24,960.00	\$3.00	\$ 234.00	\$5.00	\$ 390.00	\$4.00	\$ 312.00	\$11.50	\$ 897.00
711-11-231	Thermoplastic (Standard) (Yellow) (Skip) (6")	GM	0.09	\$ 3,400.00	\$ 306.00	\$4,200.00	\$ 378.00	\$70.22	\$ 6.32	\$1,300.00	\$ 117.00	\$6.25	\$ 0.56
711-11-251	Thermoplastic (Standard) (Yellow) (6-10 Gap) (6")	LF	144	\$ 0.64	\$ 92.16	\$1.00	\$ 144.00	\$1.33	\$ 191.52	\$2.00	\$ 288.00	\$6.25	\$ 900.00
LANDSCAPING & IRRIGATION													
550-10-939	Fencing (Decorative)	LF	615	\$ 29.50	\$ 18,142.50	\$32.00	\$ 19,680.00	\$36.50	\$ 22,447.50	\$60.00	\$ 36,900.00	\$43.00	\$ 26,444.00
550-60-926	Fence Gate (Decorative)	EA	1	\$ 4,300.00	\$ 4,300.00	\$4,800.00	\$ 4,800.00	\$3,720.00	\$ 3,720.00	\$3,500.00	\$ 3,500.00	\$5,626.00	\$ 5,626.00
590-70	Irrigation System	LS	1	\$ 28,000.00	\$ 28,000.00	\$30,000.00	\$ 30,000.00	\$23,540.00	\$ 23,540.00	\$40,000.00	\$ 40,000.00	\$38,797.15	\$ 38,797.15
999-2	Landscape Complete (1 Year Maintenance Included)	LS	1	\$ 63,000.00	\$ 63,000.00	\$65,000.00	\$ 65,000.00	\$44,236.50	\$ 44,236.50	\$58,000.00	\$ 58,000.00	\$81,944.23	\$ 81,944.23
EXTRA WORK													
	Contingency Funds	LS	1	\$ 200,000.00	\$ 200,000.00	\$200,000.00	\$ 200,000.00	\$200,000.00	\$ 200,000.00	\$200,000.00	\$ 200,000.00	\$200,000.00	\$ 200,000.00
				TOTAL	\$1,330,320.26	Total	\$1,356,362.25	TOTAL	\$1,398,626.13	TOTAL	\$1,664,188.00	TOTAL	\$2,126,999.44
								bidder	\$1,406,497.91			bidder	\$2,127,022.31
* Arithmetic Correction by Contact Admin. Staff													
<i>Jody Gray for</i>													
Bids Received By: Jim Greiner, P.E. Contract Manager City of Tampa - Contract Administration Department 306 E. Jackson Street - 4N Tampa, FL 33602													