

**11-C-00054; North Tampa Closed Basins Phase 1
Bid Opening 09/20/11 @ 1:30PM**

Item No.	Description	Unit	Approx. Quantity	Marion Dunn Contracting, Inc.		Prime Construction Group, Inc.		Westra Construction Corp.		Woodruff & Sons, Inc.		Pospiech Contracting, Inc.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
0100-1	Contingency	LS	1	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
0101-1	Mobilization	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
0102-1	Maintenance of Traffic	LS	1	\$ 17,500.00	\$ 17,500.00	\$ 10,000.00	\$ 10,000.00	\$ 28,000.00	\$ 28,000.00	\$ 16,445.77	\$ 16,445.77	\$ 75,000.00	\$ 75,000.00
0103-1	Erosion Control	LS	1	\$ 8,243.00	\$ 8,243.00	\$ 10,000.00	\$ 10,000.00	\$ 13,000.00	\$ 13,000.00	\$ 6,099.58	\$ 6,099.58	\$ 10,000.00	\$ 10,000.00
0110-1	Clearing and Grubbing	LS	1	\$ 5,445.00	\$ 5,445.00	\$ 50,000.00	\$ 50,000.00	\$ 55,000.00	\$ 55,000.00	\$ 21,967.41	\$ 21,967.41	\$ 60,000.00	\$ 60,000.00
0200-1	Excavation of Reservoir	CY	17,600	\$ 5.78	\$ 101,728.00	\$ 8.00	\$ 140,800.00	\$ 8.00	\$ 140,800.00	\$ 11.80	\$ 207,680.00	\$ 18.00	\$ 316,800.00
0250-1	Tree Removal and Replacement	LS	1	\$ 18,480.00	\$ 18,480.00	\$ 20,000.00	\$ 20,000.00	\$ 35,000.00	\$ 35,000.00	\$ 28,191.92	\$ 28,191.92	\$ 15,000.00	\$ 15,000.00
0285-701	Permanent Pavement Base Replacement	SY	1605	\$ 16.38	\$ 26,289.90	\$ 17.00	\$ 27,285.00	\$ 24.00	\$ 38,520.00	\$ 13.25	\$ 21,266.25	\$ 21.25	\$ 34,106.25
0337-7-2	Permanent Pavement Surface Replacement	SY	3200	\$ 14.72	\$ 47,104.00	\$ 13.00	\$ 41,600.00	\$ 9.75	\$ 31,200.00	\$ 12.80	\$ 40,960.00	\$ 15.00	\$ 48,000.00
0350-2-1	Pump Station Concrete Driveway	SY	62	\$ 38.00	\$ 2,356.00	\$ 100.00	\$ 6,200.00	\$ 86.50	\$ 5,363.00	\$ 91.00	\$ 5,642.00	\$ 50.00	\$ 3,100.00
0350-2-2	Pump Station Asphalt Driveway	SY	180	\$ 31.10	\$ 5,598.00	\$ 38.00	\$ 6,840.00	\$ 30.00	\$ 5,400.00	\$ 38.59	\$ 6,946.20	\$ 15.00	\$ 2,700.00
0425-2-41	6" Diameter Storm Drain Replacement Manhole	EA	2	\$ 6,011.00	\$ 12,022.00	\$ 5,500.00	\$ 11,000.00	\$ 3,500.00	\$ 7,000.00	\$ 4,644.85	\$ 9,289.70	\$ 3,500.00	\$ 7,000.00
0425-2-42	4" Diameter Storm Drain New Manhole	EA	1	\$ 6,011.00	\$ 6,011.00	\$ 5,300.00	\$ 5,300.00	\$ 3,400.00	\$ 3,400.00	\$ 4,227.88	\$ 4,227.88	\$ 3,000.00	\$ 3,000.00
0430-18	18" RCP Storm Drain	LF	25	\$ 45.00	\$ 1,125.00	\$ 120.00	\$ 3,000.00	\$ 21.00	\$ 525.00*	\$ 55.91	\$ 1,397.75	\$ 85.00	\$ 2,125.00
0430-36	36" RCP Storm Drain	LF	490	\$ 143.40	\$ 70,266.00	\$ 120.00	\$ 58,800.00	\$ 98.00	\$ 48,020.00	\$ 114.24	\$ 55,977.60	\$ 140.00	\$ 68,600.00
0430-42	42" RCP Storm Drain	LF	608	\$ 155.70	\$ 94,665.60	\$ 150.00	\$ 91,200.00	\$ 103.00	\$ 62,624.00	\$ 137.45	\$ 83,569.60	\$ 170.00	\$ 103,360.00
0448-73	Stormwater Pump Station	LS	1	\$ 347,788.00	\$ 347,788.00	\$ 430,000.00	\$ 430,000.00	\$ 439,500.00	\$ 439,500.00	\$ 456,290.54	\$ 456,290.54	\$ 415,000.00	\$ 415,000.00
0550-50	Access Gate & PVC Coated Chain Link Fence	LF	1,800	\$ 19.04	\$ 34,272.00	\$ 17.00	\$ 30,600.00	\$ 20.50	\$ 36,900.00	\$ 17.35	\$ 31,230.00	\$ 19.00	\$ 34,200.00
				TOTAL	\$952,248.50	TOTAL	\$1,096,625.00	TOTAL	\$1,102,362.00	TOTAL	\$1,150,051.46	TOTAL	\$1,350,191.25

*Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By:
Jim Greiner
 Jim Greiner, PE
 Contract Manager
 Contract Administration
 306 E. Jackson Street, 4N
 Tampa, FL 33602