



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

LETTER OF CLARIFICATION

DATE: May 15, 2008

Project: Contract 6-C-13; Ybor City Streetscape Improvements

Project No. PW6657

Bidders on the above referenced project are hereby notified that the following clarifications are made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: 16" Hex Pavers Clarification: Hex Pavers will be supplied by the City. Contractor shall pick pavers up from facility at 39th Street, South of S.R. 60 and deliver to site and install accordingly.
- Item 2: Geotechnical Report Clarification: No report exists.
- Item 3: Electric Service Clarification: Electrical to be connected to existing power source along 7th Avenue. Contractor shall coordinate connectivity per Special Conditions 7.0 with TECO.
- Item 4: Sheet L-1, C-3.0 and Section 02900 Clarification: Delete all references to irrigation. Sheet L-1 watering requirements for establishment period shall govern.
- Item 5: Sheet C-1 Clarification: Delete references to building demolition.
- Item 6: Granite Curb Clarification: Granite curbing will be supplied by the City. Contractor shall pick up curbing from facility at 39th Street, South of S.R. 60 and deliver to site and install accordingly.
- Item 7: Sheet C-3.0 Clarification: 1" milling shall remain the same.
- Item 8: Cellar Clarification: No known cellars exist on 7th Avenue.

All other provisions of the Contract Documents and Specifications not in conflict with this clarification shall remain in full force and effect.

Questions concerning the above referenced project are to be faxed to 813/274-8080.

Jim Greiner, P.E., Contract Manager
Contract Administration Department