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TABLE CS-1 
Combined Structures 

Executive Summary 
WALKER 
PARKING CONSULTANTS 

1,470,500 $ 809,500 $ 480,500 $ 534,000 $ 481,500 $ 1,540,500 $ 616,500 $ 843,000 $ 665,500 $ 833,000 

1,514,800 $ 859,0,00 $ 525,300 $ 601,200 $ 558,400 $ 1,839,600 $ 758,400 $ 1,068,200 $ 868,700 $ 1,119,700 

8,275,000 $ 1,470,500 $ 809,500 $ 480,500 $ 534,000 $ 481,500 $ 1,540,500 $ 616,500 $ 843,000 $ 665,500 $ 833,000 

9,714,000 $ 1,514,800 $ 859,000 $ 525,300 $ 601,200 $ 558,400 $ 1,839,600 $ 758,400 $ 1,068,200 $ 868,700 $ 1,119,700 

1 Current repairs include recommended repairs or renovations to address currently identifiable deterioration of existing systems in the structures. Current repairs include structure and/or system renovations that match the original intended usage. 

2 Maintenance repairs include recommended work to prevent or slow deterioration of the structures or their systems. May include repair of minor deterioration /damage, replacement of aging joint sealants, or similar work. 

3 Enhancements include additions to the existing systems, renovations or system upgrades to accommodate new criteria or code issues, and improvements for aesthetics or security. 

4 The estimated costs in lines 1 though 10 are in 2005 dollars. Line 11 factors costs to show anticipated impact of inflation or financing . Costs may vary due to time of year, local economy, or other factors. 
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WORK DESCRIPTION 

Concrete Repairs 

Waterproofing 

Stair/Elevator Tower Repair 

Mechanical/Electrical/Plumbing 

Architectural/Miscellaneous 

Enhancements 

Contingency 

General Conditions 

Consulting & Engineering Fees 

Opinion of Annual Budget (2005 Dollars) 

Opinion of Annual Budget (Adjusted Future Value) 

Concrete Repairs 

Waterproofing 

Stair/Elevator Tower Repair 

Mechanical/Electrical/Plumbing 

Architectural/Miscellaneous 

Enhancements 

Contingency 

General Conditions 

Consulting & Engineering Fees 

Opinion of Annual Budget (2005 Dollars) 

Opinion of Annual Budget (Adjusted Future Value) 
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February, 2006 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

7,000 $ 
89,500 $ 

1,000 $ 
$ 
$ 

- $ 
12,000 $ 
8,000 $ 

12,000 $ 
130,000 $ 

$ 

13,000 $ 
137,500 $ 

- $ 
- $ 

$ 
- $ 

18,500 $ 
12,500 $ 
18,500 $ 

200,000 $ 
$ 

1 0· YEAR TOTAL 
COST 

10,500 

862,500 

2,000 

162,000 

15,000 

127,500 

85,500 

127,500 

1,393,000 

1,707,000 

19,500 

223,000 

123,000 

-

20,000 

47,000 

32,000 

47,000 

512,000 

599,000 

TABLE CS-3 
Combined Structures 
10 Year Budget Forecast 

2006 2007 2008 2009 

Fort Brooke Garage and Expansion 
$ $ - $ 7,000 $ -

$ $ - $ 186,500 $ -

$ $ $ 1,000 $ 
$ $ $ 54,000 $ 
$ $ - $ 6,000 $ -

$ $ $ $ 
$ $ $ 31,000 $ 
$ $ $ 20,500 $ 
$ - $ $ 31,000 $ 
$ $ - $ 337,000 $ -

$ $ - $ 368,300 $ 

South Regional Garage 
$ - $ - $ $ 14,500 

$ $ $ $ 170,500 

$ - $ - $ - $ -

$ - $ - $ 41,000 $ 
$ $ $ $ -

$ - $ - $ $ 20,000 

$ $ $ 5,000 $ 25,000 

$ $ $ 3,500 $ 16,500 

$ - $ - $ 5,000 $ 25,000 

$ $ $ 54,500 $ 271,500 

$ - $ - $ 59,600 $ 305,600 

Prepared by Walker Parking Consultants/Engineers Inc. 

2010 2011 2012 

$ $ - $ 3,500 

$ $ $ 302,500 

$ - $ $ 1,000 

$ $ 54,000 $ -
$ $ $ 5,000 

$ - $ $ -

$ $ 6,500 $ 37,500 

$ - $ 4,500 $ 25,000 

$ $ 6,500 $ 37,500 

$ $ 71,500 $ 412 ,000 

$ - $ 85,400 $ 506,800 

~~ 
$ - $ - $ -

$ $ - $ -

$ $ $ 
$ - $ 41,000 $ -

$ $ $ 
$ - $ $ -
$ - $ 5,000 $ 
$ $ 3,500 $ -
$ - $ 5,000 $ -

$ $ 54,500 $ -
$ - $ 65,100 $ -

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

WALKER 
PARKING CONSUlTANTS 

2013 2014 2015 

$ - $ -
133,500 $ 124,500 $ 115,500 

$ - $ 
$ 54,000 $ -
$ 4,000 $ 
$ $ 

16,500 $ 22,000 $ 14,000 

11,000 $ 15,000 $ 9,500 
16,500 $ 22,000 $ 14,000 

177,500 $ 241,500 $ 153,000 

224,900 $ 315,200 $ 205,700 

5,000 $ $ -

52,500 $ $ 
- $ - $ 

$ 41,000 $ 
$ - $ 
$ $ 

7,000 $ 5,000 $ 
5,000 $ 3,500 $ 
7,000 $ 5,000 $ 

76,500 $ 54,500 $ 
97,000 $ 71,200 $ 
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Concrete Repairs 

Waterproofing 

Stair/Elevator Tower Repair 

Mechanical/Electrical/Plumbing 

Architectural/Miscellaneous 

Enhancements 

Contingency 

General Conditions 

Consulting & Engineering Fees 

Opinion of Annual Budget (2005 Dollars) 

Opinion of Annual Budget (Adjusted Future Value) 

~Opinion of Combined Structures Annual Budget 
'"'"lOS Dollars) . 

_ .nion of Combined Structures Annual Budget 
f{A'djusted Future Value- based on 3% discount rate) 

Project #15-1340.40 
February, 2006 

1 O·YEAR TOTAL 

$ 2,000 $ 9,500 

$ 8,500 $ 94,000 

$ $ 
$ - $ 63,500 

$ $ 8,000 

$ - $ 136,500 

$ 1,500 $ 38,000 

$ 1,000 $ 2.5,500 

$ 1,500 $ 38,000 

$ 15,000 $ 413,000 

$ 512,000 

$2,818,000 $ 8,275,000 

$ 9,714,000 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 

TABLE CS-3 
Combined Structures 
10 Year Budget Forecast 

Convention Center Garage 
- $ - $ - $ 

$ 7,500 $ $ 
- $ - $ - $ 
- $ 20,500 $ - $ 

$ - $ $ 
- $ - $ - $ 
- $ 3,500 $ $ 

$ 2,500 $ $ 
- $ 3,500 $ - $ 

$ 37,500 $ $ 

- $ 39,800 $ - $ 

-
-

-

-

-

$1,470,500 $ 809,500 $ 480,500 $ 534,000 

$1,514,800 $ 859,000 $ 525,300 $ 601,200 
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,j 

$ 5,500 $ $ 
$ - $ $ -
$ $ - $ -
$ 22,500 $ $ -
$ - $ - $ -

$ $ $ 
$ 3,500 $ $ -
$ 2,500 $ - $ 
$ 3,500 $ $ ) -

$ 37,500 $ - $ I -
$ 43 ,500 $ $ 1 -

$ 481,500 $1,540,500 $1 616,500 

$ 558,400 $1,839,600 $1 758,400 

WALKER 
PARKING CONSULTANTS 

$ 4,000 $ - $ 
$ 86,500 $ $ 
$ $ $ 
$ 20,500 $ $ 
$ 8,000 $ $ 
$ 136,500 $ - $ -
$ 31,000 $ $ 
$ 20,500 $ $ -
$ 31,000 $ $ 
$ 338,000 $ $ 
$ 428,200 $ - $ 

$ 843,000 $ 665,500 $ 833,000 

$1,068,200 $ 868,700 $1,119,700 

Combined Structure Summary 
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