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ADDENDUM NO. 1 
 

DATE:  May 24, 2013 
 

Contract 13-C-00022; David L. Tippin Water Treatment Facility Bromate Control Project 
 
 
Bidders on the above referenced project are hereby notified that the following addendum is made 
to the Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 
 
Item 1: The Bid Date for the above referenced project is hereby changed to June 11, 2013. 
 
Item 2: RFI and Responses 

 
RFI:   Ref. Drawing E-2 Note #2.  - Can you help me understand what "match all the control 
features provided for the existing units"?  This will help me determine if new control hardware is 
going to be required as part of the GC/EC scope. 
 
Response:  The local control panel includes simple local controls as shown on the attached photo 
and defined in Specification 11390.  Bidders are to familiarize themselves with the features 
provided for the existing units and match them.   
 
 
RFI:   Ref. Drawing E-3. - The drawing directs us to install a 60a breaker inside the existing MPZ 
but the conduit and cable size (3/4" and #10awg) is only rated for a 30a circuit.  Should we 
decrease the size of the breaker or should we increase the size of the conduit and wire?  It does 
appear that 30a will be more than sufficient. 
 
Response:  Revise wire size to be 2-#6, 1-#10G in 1” conduit.   
 
 
RFI:   Ref. Drawing E-3 Riser Diagram and the associated spec. - Is it the intent for the electrical 
subcontractor to provide and/or install and wire the analyzer building: lighting panel, interior and 
exterior lights and switches, receptacles, A/C unit, and UPS?  Or should we plan on only including 
the power conduit and cable feeding the lighting panel and the control cables from the Ammonia 
Monochlorine analyzer to the PLC CP-60-1? 
 
Response:  The FRP building manufacturer shall provide and install/wire the indoor and outdoor 
lighting, receptacles, lighting panel enclosure, A/C unit and switches within the FRP building.  The 
electrical subcontractor will be responsible for providing and installing power and control wiring to 
the building as well as providing and installing the UPS and analyzer.   The electrical sub-
contractor and the FRP building supplier shall coordinate per Specification 13122. 
 



 
 
Item 3: Attached for your reference is the Pre-Bid sign-in sheet. 
 
 
All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall 
remain in full force and effect.  Questions are to be e-mailed to Contract Administration@tampagov.net. 
 
 
 
 
 
 
        Jim Greiner    
      Jim Greiner, P.E., Contract Management Supervisor 
 
 








