



City of Tampa

Jane Castor, Mayor

Contract Administration
Michael W. Chucran, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM 2

Via E-Mail

DATE: June 10, 2020

Contract 20-C-00037; Central Ave. and Osborne Ave. Traffic Signal Upgrade

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace proposal pages P-2 and P-3 with the attached proposal pages P-2R and P-3R.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Contract 20-C-00037
Central Ave. Osborne Ave. Traffic Signal Upgrade

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
0101 1101	MOBILIZATION	EA	1	Twenty-six Thousand Dollars and no Cents	\$ 26,000.00	\$ 26,000.00
0102-1	MAINTENANCE OF TRAFFIC	LS	1	Twenty-nine Thousand Dollars and no Cents	\$ 29,000.00	\$ 29,000.00
0999 25	INITIAL CONTINGENCY AMOUNT	LS	1	Forty-seven Thousand Dollars and no Cents	\$ 47,000.00	\$ 47,000.00
0110 1 1	CLEARING & GRUBBING	AC	0.02		\$	\$
0110 4 10	REMOVAL OF EXISTING CONCRETE	SY	97		\$	\$
0162 1 11	PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY	14		\$	\$
0327 70 19	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	SY	652		\$	\$
0337 7 25	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	TN	26.1		\$	\$
0520 2 4	CONCRETE CURB, TYPE D	LF	87		\$	\$
0522 2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	99		\$	\$
0527 2	DETECTABLE WARNINGS	SF	76		\$	\$
0570 1 2	PERFORMANCE TURF, SOD	SY	119		\$	\$
0700 1 50	SINGLE POST SIGN, RELOCATE	AS	2		\$	\$
0710 90	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1		\$	\$
0711 11123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF	342		\$	\$
0711 11125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	101		\$	\$
0711 14125	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF	290		\$	\$
0711 16101	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0		\$	\$
0711 16201	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0		\$	\$
0630 2 11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	235		\$	\$
0630 2 12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	147		\$	\$
0632 7 1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	1		\$	\$

Contract 20-C-00037
Central Ave. Osborne Ave. Traffic Signal Upgrade

Item No.	Description	Unit	Est Qty	Unit Price in Words	Unit Price	Total Price
0635 2 11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA	13		\$	\$
0639 1122	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	1		\$	\$
0639 1610	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	AS	1		\$	\$
0639 2 1	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF	94		\$	\$
0641 2 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	1		\$	\$
643600	STRAIN POLE, WOOD, REMOVE	EA	3		\$	\$
0646 1 11	ALUMINUM SIGNALS POLE, PEDESTAL	EA	4		\$	\$
0649 21 9	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'	EA	1		\$	\$
0649 21 12	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'	EA	1		\$	\$
0650 1 14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	12		\$	\$
0653 1 11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	8		\$	\$
0660 4 11	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA	1		\$	\$
0660 4 12	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA	1		\$	\$
0665 1 11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	8		\$	\$
0670 5110	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1		\$	\$
0670 5600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1		\$	\$
0700 5 22	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA	4		\$	\$
TOTAL :						\$