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ADDENDUM NO. 1 
 

DATE:  December 3, 2014 
 

Contract 14-C-00033; Tampa Riverwalk – Doyle Carlton Drive Segment and Seawall Repair 
 
Bidders on the above referenced project are hereby notified that the following addendum is made to the 
Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 
 
Item 1: Streetlight and Pole Replacement Clarification: The existing streetlights and poles will be removed from 

the recovery area along Doyle Carlton Drive and new streetlights and poles will be installed by Tampa 
Electric on the property side of the sidewalks at the existing locations.  Strong coordination between the 
Contractor, Tampa Electric and the City is required during the project.   

 
Tampa Electric contact information is: 

 
Lee Isham 
Tampa Electric 
Supervisor, Lighting Field Engineering 
Lighting and Engineering 
813-630-6518 
RLISHAM@TECOENERGY.COM 

 
 Item 2: Art Sculpture Clarification: The America America art sculpture is located outside on the west side of the 

John F. German Public Library where the stairs intersect with the pedestrian bridge.  The address is 900 
N Ashley Drive. Bidders are encouraged to visit during business hours. 

  
 Item 3: Art Sculpture Clarification:  The Levitating Nimbus art sculpture is currently located at the Tampa Museum 

of Art in storage.  Please contact Amanda Seadler at (813) 421-8377 to schedule an appointment to view 
the sculpture this Thursday, December 4th; Friday December 5th or Monday December 8th during normal 
business hours. 

 
Item 4: Attached is the Riverwalk Geotechnical Report 
 
Item 5: Attached is the pre-bid meeting sign-in sheet. 
 
Item 6: Hardcape Details, Sheet H314, Note 2, Revise the 2nd sentence to read:  The concrete mix ratio is to be 
   60% limestone and 40% granite. 
 
Item 7: Replace Proposal pages P-3 through P-7 with the attached Proposal pages P-3R through P-7R. 

 
All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in 
full force and effect.  Questions are to be e-mailed to Contract Administration@tampagov.net. 
       

        Jim Greiner    
      Jim Greiner, P.E., Contract Management Supervisor 

mailto:RLISHAM@TECOENERGY.COM
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Contract 14-C-00033; Tampa Riverwalk Doyle Carlton Drive and Seawall Repair 

P- 3R

Approx. Unit Price Total Price
Item No. Description Unit Quanity Unit Price in Words in Figures in Figures

BASE BID
101- 1 Mobilization LS 1 $ $

102- 1 Maintenance of Traffic LS 1 $ $

104-10-3 Staked Silt Fence LF 3,066 $ $

104-11 Floating Turbidity Barrier LF 1,850 $ $

104-15 Soil Tracking Prevention Device EA 2 $ $

104-18 Inlet Protection System EA 6 $ $

110- 1- 1 Clearing and Grubbing LS 1 $ $

110- 4 Removal of Existing Pavement SY 462 $ $

110-15-1 Tree Protection/ Tree Trimming/ Root Pruning LS 1 $ $

110-73 Demolish Seawall and Cap LF 172 $ $

162-2 Sod SY 2,624 $ $

400-0-11 CIP Concrete Gravity Wall including concrete columns LF 593 $ $

400-4-4 CIP Concrete Cantilevered Slab LF 172 $ $

400-8 CIP Concrete Seawall and Cap LF 172 $ $

440-1-20 Underdrain System - (Underdrain Pipe) LF 160 $ $

440-70 Underdrain System (Cleanout/Inspection Box) EA 3 $ $

440-73-2 Underdrain System (Outlet Pipe) LF 87 $ $

520- 1- 10 Curb and Gutter Type F LF 98 $ $

520- 2- 4 Curb and Gutter Type D LF 99 $ $

521-72-4 CIP Concrete Vehicle Barrier Wall LF 232 $ $

522- 1 Concrete Sidewalk (4") SY 645 $ $

522- 2 At Grade Concrete Path SY 3,090 $ $

526-1-2 Concrete Pavers (Furnish and Install) SF 1,961 $ $



Contract 14-C-00033; Tampa Riverwalk Doyle Carlton Drive and Seawall Repair 

P- 4R

Approx. Unit Price Total Price
Item No. Description Unit Quanity Unit Price in Words in Figures in Figures

700-3-501 Sign Relocation EA 1 $ $

711-11-121 Thermoplastic, Standard, White, Solid, 6" LF 251 $ $

711-11-124 Thermoplastic, Standard, White, Solid, 18" LF 111 $ $

SP-2.13 Project Aerial Photographs LS 1 $ $

SP-2.14 Project Videotaping LS 1 $ $

SP-6.03.1 Water Service Main LF 1,775 $ $

SP-6.03.2 Water Flush-Mounted Quick Coupler and Cover EA 12 $ $

SP-6.03.3 Drinking Fountain with Pet Fountain and Concrete Pad EA 1 $ $

SP-10.15 Crushed Oyster Shell Groundcover 4" (Furnish & Install) SY 221 $ $

SP-11.01 Reserve Parking Signs in Parking Meter Area LS 1 $ $

SP-11.05 Water for Dust Control 1000/gal 30 $ $

SP-16.01-1 Helical Pulldown Micropiles w/Anchorage (F&I) LF 2,860 $ $

SP-16.01-2 Helical Pulldown Micropiles - verification load tests EA 2 $ $

SP-16.01-3 Helical Pulldown Micropiles - proof load test EA 2 $ $

SP-16.02-1 Helical Tiebacks w/Anchorage (F&I) LF 782 $ $

SP-16.02-2 Helical Tiebacks - performance load tests EA 2 $ $

SP-16.02-3 Helical Tiebacks - proof load tests EA 15 $ $

SP-17.03 Railing System (Furnish and Install) LF 2,621 $ $



Contract 14-C-00033; Tampa Riverwalk Doyle Carlton Drive and Seawall Repair 

P- 5R

Approx. Unit Price Total Price
Item No. Description Unit Quanity Unit Price in Words in Figures in Figures

ELECTRICAL 

630-2-11 Lighting Homerun Circuit (Conduit) (Furnish and Install) LF 3,665 $ $

630-2-11-2 Conduit, Boxes and Raceway for Fiber Optic System LF 2,073 $ $

635-2-14 Pull Boxes EA 18 $ $

639-1-121 Modify Power Service  LS 1 $ $

715-1-12 Lighting Homerun Circuit (Wire) (F&I) LF 16,698 $ $

715-4-300-1 Single Arm Light Pole EA 44 $ $

715-4-300-2 Double Arm Light Pole EA 1 $ $

715-4-300-3 Double Arm Light Pole (One Arm longer than the Other) EA 4 $ $

715-10-2 Light Pole Foundations EA 50 $ $

715-11-119 Pole Mounted Light Fixtures EA 65 $ $

715-11-129 Underdeck Light Fixtures EA 7 $ $

715-11-139-1 Art Display Light Fixtures EA 66 $ $

715-11-139-2 Light Fixtures for America America Public Art EA 5 $ $

715-11-139-3 Light Fixtures for Levitating Nimbus Public Art & Trees EA 11 $ $

715-11-139-4 Lockable Disconnect Switches for Public Art EA 2 $ $

715-11-139-5 Relocate Pull Box or Light Fixture EA 4 $ $

ARCHITECTURAL FEATURES

SP-10.13.1 Screen Wall under Laurel Street Bridge LS 1 $ $

SP-10.13.2 Screen Wall under I-275 Bridge LS 1 $ $

SP-10.13.3 Monument Stand/Plaque/Foundation EA 1 $ $

SP-10.14.1 America America Art Sculpture LS 1 $ $

SP-10.14.2 Levitating Nimbus Art Sculpture LS 1 $ $



Contract 14-C-00033; Tampa Riverwalk Doyle Carlton Drive and Seawall Repair 

P- 6R

Approx. Unit Price Total Price
Item No. Description Unit Quanity Unit Price in Words in Figures in Figures

HARDSCAPE FEATURES

SP-10.12.1 Benches EA 5 $ $

SP-10.12.2 Backless Benches EA 2 $ $

SP-10.12.3 Cube Bench EA 6 $ $

SP-10.12.4 Shade Structure/Swing EA 3 $ $

SP-10.12.5 Bicycle Rack EA 6 $ $

SP-10.12.6 Trash Receptacle EA 4 $ $

SP-10.12.7 Bicycle Repair Station EA 1 $ $

SP-11.17 Riverwalk Wayfinding Signage (Fabrication, Furnish and 
Installation) LS 1

$ $

LANDSCAPING & IRRIGATION

590-70 Irrigation System LS 1 $ $

999-2 Landscape Complete LS 1 $ $

2900-1 90 Day Maintenance MONTH 3 $ $

SEALWALL REPAIR / REPLAEMENT

101 Mobilization LS 1 $ $

400-4-8 Class 4 Concrete Bulkhead CY 750 $ $

411-1 Epoxy Materials for Crack Injection GAL 45 $ $

411-2 Inject and Seal Crack LF 400 $ $

415-1-8 Reinforcing Steel LB 80,000 $ $

443-70-06 French Drain LF 1,860 $ $

455-87 Tie-Rod Repair Type 1 EA 108 $ $

455-87 Tie-Road Repair Type 2 EA 108 $ $



Contract 14-C-00033; Tampa Riverwalk Doyle Carlton Drive and Seawall Repair 

P- 7R

Approx. Unit Price Total Price
Item No. Description Unit Quanity Unit Price in Words in Figures in Figures

EXTRA WORK

SP-11.16 Contingency Funds LS 1 One Hundred Thousand Dollars and no/cents $ 100,000 $ 100,000

SP-11.18 Skateboard Deterrent Allowance LS 1 Thirty Thousand Dollars and no/cents $ 30,000 $ 30,000

TOTAL BID: $ $
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