



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

## ADDENDUM NO. 1

DATE: June 25, 2015

Contract 14-C-00024; Linebaugh Pumping Station Rehabilitation – Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Plan Sheet C-3 General Notes, Demolition Notes: Add the following sentence at the end of Demolition Note D-1:

“In general, all pump and controls equipment shall remain property of the City and be considered salvageable.”

Item 2: Plan Sheet C-3 General Notes, Demolition Notes: Add the following as Note D-4:

D-4. The City does not believe lead paint is present in the building. Per EPC requirements, Contractor will be required to procure a third party lead paint survey from a certified lead paint inspection consultant. Demolition of pump station building cannot begin until (3) weeks after the lead paint survey is submitted to the Engineer. The City will furnish EPC with the required notification. If the survey discloses the presence of lead paint, the City will utilize contingency funds for the lead paint removal in accordance with EPC standards.”

Item 3: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet  Please Print

City of Tampa, Contract Administration Department

|    | Name                   | Organization                        | E-Mail OR Phone                  |
|----|------------------------|-------------------------------------|----------------------------------|
| 1  | Jody Gray              | Tampa Contract Administration Dept. | jody.gray@tampagov.net           |
| 2  | Scott Hackness         | URP&K                               | shackness@URP&KHoldings.com      |
| 3  | Tom Secord             | Secord Contracting                  | tsecord@verizon.net              |
| 4  | Pick Cole              | SECORD                              |                                  |
| 5  | Cody Akers             | Dallas L Construction               | Cody.akers@dLcd.com              |
| 6  | Bo Tucker              | Mechanical Industries               | 813 659 6930                     |
| 7  | Mike Colman            | COT CA                              | 813-267-8211                     |
| 8  | Kevin Scheidt          | COT AWTTP                           | 813 247 3451                     |
| 9  | Bob Robinson           | Carl Hancock, Inc                   | bobr@chisesinc.com               |
| 10 | Caroline Meyer         | Mills & Assoc.                      | 813-976-5869                     |
| 11 | Eddie Granger          | Granger Maint.                      | 813-967-5710                     |
| 12 | Ralph A. Philbrook III | Ralph A Philbrook III, LLC          | philbrook3llc@aol.com            |
| 13 | CHAS BARNETT           | WHARTON SMITH                       | ESTIMATINGTAMP@WHARTONSMITH.COM  |
| 14 | JESSICA POWELL         | Wharton Smith                       | estimatingtampa@whartonsmith.com |
| 15 | KERRICK WILLIAMS       | Kerrick Williams Photo              | Kerrick@KERRICKwilliams.com      |
| 16 | Rick Morriss           | COT / CAD                           |                                  |
| 17 | Eric McMan             | COT / AWTTP                         | 813-247-3451                     |
| 18 | DENNIS VANAL           | TRICAL                              | (813) 227-9190                   |
| 19 | Jason Bryant           | Hertz Service Pump                  | 813-376-6031                     |
| 20 | Bryan Kloote           | Kloote Contracting Inc              | (727) 785-6800                   |
| 21 | Vic Bo Rivera          | JPR Universal Construction LLC      | JPR Universal (Hotmail).com      |
| 22 | Brad Vandergriff       | Advanced Energy Solutions           | 813-610-7863                     |
| 23 | Taylor Spiegel         | RTD construction                    | bids@rtdconstruction.com         |
| 24 | Marisela Loanes        | Quick Construction Solns            | quicks@outlook.com               |
| 25 | Lashonda Green         | C.O.T                               | lashonda.green@tampagov.net      |
| 26 | ROMAN KORCHAK          | C.O.T. FLEC ENGL                    | ROMAN.KORCHAK@TAMPAGOV.NET       |
| 27 | Viet Tram              | COT VVV                             | viet.tram@tampagov.net           |
| 28 |                        |                                     |                                  |
| 29 |                        |                                     |                                  |
| 30 |                        |                                     |                                  |
| 31 |                        |                                     |                                  |
| 32 |                        |                                     |                                  |
| 33 |                        |                                     |                                  |
| 34 |                        |                                     |                                  |
| 35 |                        |                                     |                                  |
| 36 |                        |                                     |                                  |