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BID NOTICE MEMO
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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s):
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CONTRACT NO.: 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured In Place Pipe (CIPP) -
FY19

BID OPENING: 1:30PM, Tuesday, September 10, 2019 ESTIMATE: $630,000 SCOPE: The rehabilitation of gravity sewers for
8-inch diameter and 18-inch diameter at various locations throughout the City of Tampa Wastewater Department’s service area
including cleaning and inspection, sewage bypass pumping, re-establishing service connections, maintenance of traffic, surface
restoration, with all associated work required for a complete project in accordance with the Contract Documents. PRE-BID
CONFERENCE: 2:30PM, Tuesday, August 27, 2019. Attendance is not mandatory, but recommended.
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Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida
33602. Pre-Bid Conference is held at the same location unless otherwise indicated. Plans and Specifications and Addenda for
this work may be examined at, and downloaded from, www.demandstar.com. Backup files are available at
http://www.tampagov.net/contract-administration/programs/construction-project-bidding. Email Questions to:
contractadministration@tampagov.net .
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NOTICE TO BIDDERS
CITY OF TAMPA, FLORIDA
Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., September 10, 2019, in the 4t Floor Conference Room,
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud.

The proposed work is to include, but not be limited to, The rehabilitation of gravity sewers for 8-inch diameter and 18-inch diameter at
various locations throughout the City of Tampa Wastewater Department’s service area including cleaning and inspection, sewage
bypass pumping, re-establishing service connections, maintenance of traffic, surface restoration { and all associated work required for a
complete project in accordance with the contract.... with all associated work required for a complete project in accordance with the
Contract Documents.

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding. One set may be available for reference at the office of the Contract Administration
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602.

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of
Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract.

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g.
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes,
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be
performed is exempt under Section 489.103, Florida Statutes.

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold
Proposals for ninety (90) days from the date of Opening.

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about
the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.
Protests not conforming therewith shall not be reviewed.

Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal,
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically
stated in this solicitation and as follows:

Director of the Contract Administration Department (CAD)

Contracts Management Supervisor, Jim Greiner

Contract Officer, Jody Gray

City legal department

Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.” Refer to Section 287.133, Florida Statues.

Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to businesses with a drug-free
workplace program that meets the requirements of said Section.
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.01 GENERAL:

The proposed work is the FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19
in the City of Tampa, as required for a complete project, as shown on the plans and detailed in the specifications. The work
is located on land owned or controlled by the City of Tampa.

To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes.

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the
following: Submission of the entire specification book is not required.

[-1.03 ADDENDA - Section 1-2.03 is replaced with the following: No interpretation of the meaning of the Plans,
Specifications, or other Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration
Department, 306 E. Jackson _St., 4th  Floor, Tampa, Florida 33602 and then emailed to
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days
prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department's web
page. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his
Proposal as submitted. All addenda so issued shall become part of the Contract Documents.

I-1.04 INSTRUCTIONS TO BIDDERS

SECTION 2 - GENERAL INSTRUCTIONS. Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced
with the following:

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be
signed in the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set
out the corporate name in full beneath which he shall sign his name and give the title of his office.

If the bidder referred to in Section 1-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of
Incorporation. In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do
business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.
Failure to submit what is required is grounds to reject the bid of that bidder.

SECTION 2 — GENERAL INSTRUCTIONS. Section |-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to
add the following to the end of the existing text:

The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City,
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race,
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital
status, discriminate in any form or manner against said Firm's/Contractor's employees or applicants for employment.
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5, as enacted by Ordinance No.
2008-89.

[-1.05 TIME FOR COMPLETION:

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction
Engineer.

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days.
The period for performance shall start from the date indicated in the Notice To Proceed.

I-1.06 LIQUIDATED DAMAGES:

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be $500
per calendar day.

[-1.07 BASIS OF AWARD OF CONTRACT:

The basis of award referred to in ltem [-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be
accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid,
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City.

Unless all bids are rejected, the award will be made within 90 days after opening proposals.

I-1.08 GROUND BREAKING CEREMONY:

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground
Breaking Ceremony. Details will be discussed at the pre-construction conference.

-1.09 INSURANCE:

The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use

a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate
contact, requests for information, etc. on the City’s behalf.
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INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

I-1.10  EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S)

BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE.
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE.

THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID.

SUBCONTRACTING GOAL - (WMBE and SLBE)

X In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been
established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBES
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a
corresponding numerical percent is indicated). Project Industry Category: Construction

Project Goal(s): % U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program)

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE)

% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBES

1 % U-WMBE/SLBE Combined (EBO Program)

per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE)
together with City-certified SLBES

% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified
firm counts towards goal attainment.

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes,
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBES) will count toward
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder.
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements.

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor's
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City's request for clarification of
information submitted with bid and not to “cure” omissions or deficiencies of the bid.

NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated
“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt
from the GFECP MBD Form-50 requirements.

SUBCONTRACTING GOAL - (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE)
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020,
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT's Equal Opportunity Office at
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5)
char/digit LAP Agreement Contract Number for this project is G . The web address to the EOC system is:
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/Login?ReturnUrl=%2fEqualOpportunityCompliance

NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive.

DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS

Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)' listing all subcontractors (including non-certified)
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)' is to be submitted with
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at
https://tampa.diversitysoftware.com

For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-
274-5522. (3-18)
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

I-1.11 BID SECURITY:

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best
KeyRating Guide Property/Casualty.

[-1.12 PUBLIC CONSTRUCTION BOND:

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies)
acceptable to the City and licensed to underwrite contracts in the State of Florida. After execution of the Agreement and
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond.

I-1.13  AGREEMENT
SECTION 2 - POWERS OF THE CITY’S REPRESENTATIVES, new Atrticle 2.05:
Add the following:

Article 2.05 CITY’'S TERMINATION FOR CONVENIENCE:

The City may, at any time, terminate the Contract in whole or in part for the City's convenience and without cause.
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the
extent of termination and the effective date.

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due
under this Paragraph:

(@)  cease operations as specified in the notice;

(b)  place no further orders and enter into no further subcontracts for materials, labor, services or facilities

except as necessary to complete continued portions of the Contract;

(c) terminate all subcontracts and orders to the extent they relate to the Work terminated;
(d)  proceed to complete the performance of Work not terminated; and
(e)  take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated

Work.

The amount to be paid to the Contractor by the City because of the termination shall consist of:

(@) for costs related to work performed on the terminated portion of the Work prior to the effective date
including termination costs relative to subcontracts that are properly chargeable to the terminated portion
of the Work;

(b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other
expenses reasonable necessary for the preparation of termination settlement proposals and supporting
data; additional costs of termination and settlement of subcontracts excluding amounts of such
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the
preservation, protection or disposition of the terminated Work; and

(c) afair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on
the entire Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work,
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies,
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor.

SECTION 5 - SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph:
Change “...twenty-five (25) percent...” to “...fifty-one (51) percent...”

SECTION 8 — CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and
Replace with the following new article:

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers
without discrimination and must not maintain, provide or permit facilities that are segregated.
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

SECTION 10 - PAYMENTS, Article 10.05, Page A-10, 15t Paragraph, 15t Sentence:
Change “...fair value of the work done, and may apply for...” to “...fair value of the work done, and shall apply
for...”

SECTION 11 — MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2" Sentence:
Delete the 2" Sentence in its entirety and replace it with the following new 2n Sentence:

Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify,
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or
process, to be performed under the Contract and damages which may be incurred by reason of such infringement
at any time during the prosecution or after completion of the work.

SECTION 11 — MISCELLANEOQUS PROVISIONS, Article 11.03, Page A-12:
Delete Article 11.03 in its entirety and replace with the following new article:

ARTICLE 11.03 INTENTIONALLY OMITTED.

SECTION 11 — MISCELLANEOQUS PROVISIONS, Article 11.07, Page A-12:
Delete Article 11.07 in its entirety and replace with the following new article:

ARTICLE 11.07 INDEMNIFICATION PROVISIONS

Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total
Contract price, whichever shall be the greater.

Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses,
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any
limitation on the amount or type of Contractor’s insurance coverage.

The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law.

The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or
earlier termination of this Contract.

Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties
participated either through providing data or advice and/or review or concurrence of Contractor's actions. In
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier,
under this Contract.

In the event the law is construed to require a specific consideration for such indemnification, the parties agree that
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with
respect to the services provided by Contractor.

SECTION 11 — MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13:
Change Article 11.12 to add the following new language after existing text:

The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes,
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following:

1. Contractor shall keep and maintain public records required by the City to perform the services under this
Agreement;

2. Upon request by the City, provide the City with copies of the requested records, having redacted records
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or
as otherwise provided by law;

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City;

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all
applicable requirements for retaining public records. All records stored electronically must be provided to the City in
a format that is compatible with the information technology systems of the agency.

The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold
compensation due Contractor until records are received as provided herein.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES, TO CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST.
TAMPA, FLORIDA 33602.

[-1.14  Contractors must utilize the U.S. Department of Homeland Security's E-Verify Systems to verify the employment
eligibility of all persons employed during the term of the Contract to perform employment duties within the State of
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract.
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following:

The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.

Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of,
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from
Section 119.07(1), Florida Statutes and Section 24(a), Art. | of the Florida State Constitution. Contractor certifies it has read
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so
long as any Exempt Plans are held by or otherwise in its possession.

[-1.16 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1.
[-1.17  SCRUTINIZED COMPANIES CERTIFICATION

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or
services of any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are
engaged in a boycott of Israel, and of $1 million or more with companies that are on either the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, or are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida
Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a
contract with an agency or local governmental entity for goods or services of: (a) Any amount if, at the time of
bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized
Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One
million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such
contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is
engaged in business operations in Cuba or Syria.”

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section
287.135, Florida Statutes, and shall not be in violation at the time the company enters into or renews any resulting
contract; and (i) agrees any such resulting contract shall be deemed to contain a provision that allows the City, at
its option, to terminate such contract for cause if the company is found to have submitted a false certification, been
placed on one or any of the foregoing Lists, been engaged in a boycott of Israel, or been engaged in business
operations in Cuba or Syria.

[-1.18  FLORIDA'S PUBLIC RECORDS LAW; DATA COLLECTION

Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the
extent Bidder and/or Contractor collects an individual's social security number in the course of acting on behalf of the City

pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the
requirements of Florida’s Public Records Law.

I-1g

Revised 2016-08-29


http://www.tampagov.net/contract-administration/programs/construction-project-bidding

Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.19 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The Contractor shall comply with 40 U.S. C. 3702 and 3704 as supplemented by Department of Labor Regulations (29 CFR
Part 5).

40 U.S. C. 3702 Standard Workweek

The wages of every laborer and mechanic employed by any contractor or subcontractor in the performance of work on a
contract described in section 3701 of this title shall be computed on the basis of a standard workweek of 40 hours. Work in
excess of the standard workweek is permitted subject to this section. For each workweek in which the laborer or mechanic is
so employed, wages include compensation, at a rate not less than one and one-half times the basic rate of pay, for all hours
worked in excess of 40 hours in the workweek.

40 U.S. C. 3704 Working Conditions

No laborer or mechanic must be required to work in surroundings or under working conditions which are unsanitary,
hazardous or dangerous.

[-1.20 CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT
Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42

U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387), and will report
violations to FEMA and the Regional Office of the Environmental Protection Agency (EPA).

I-1h

Revised 2016-08-29



INSTRUCTIONS TO BIDDERS

SECTION 2
GENERAL INSTRUCTIONS

[-2.01 BIDDER'S RESPONSIBILITY

Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract
Documents and shall exercise their own judgment as to the nature
and amount of the whole of the work to be done, and for the bid
prices must assume all risk of variance, by whomsoever made, in any
computation or statement of amounts or quantities necessary to
complete the work in strict compliance with the Contract Documents.

Elevations of the ground are shown on the Plans and are believed to
be reasonably correct, but are not guaranteed to be absolutely so and
are presented only as an approximation. Bidders shall satisfy
themselves as to the correctness of all elevations.

The City may have acquired, for its own use, certain information
relating to the character of materials, earth formations, probable
profiles of the ground, conditions below ground, and water surfaces to
be encountered at the site of the proposed work. This information, if
it exists, is on file at the offices of the Department of Public Works and
Bidders will be permitted to see and examine this information for
whatever value they consider it worth. However, this information is
not guaranteed, and Bidders should satisfy themselves by making
borings or test pits, or by such other methods as they may prefer, as
to the character, location, and amounts of water, peat, clay, sand,
quicksand, gravel, boulders, conglomerate, rock, gas or other
material to be encountered or work to be performed.

Various underground and overhead structures and utilities are shown
on the plans. The location and dimensions of such structures and
utilities, where given, are believed to be reasonably correct, but do
not purport to be absolutely so. These structures and utilities are
plotted on the Plans for the information of the Bidders, but information
S0 given is not to be construed as a representation or assurance that
such structures will be found or encountered as plotted, or that such
information is complete or accurate.

[-2.02 FORM, PREPARATION AND PRESENTATION OF
PROPOSALS

Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein. The Proposal Form
must not be detached herefrom. All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made. The computed total
price for each unit price Contract ltem shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for ltem". The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for ltem". If a
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal. In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern. In no case is the Agreement Form to be filled out or
signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices"
must be filled out as an attachment to the Lump Sum proposal.
These prices may be used as a guide for the negotiation of change
orders, at the City's option.

The proposal must be signed and certified and be presented on the
prescribed form in a sealed envelope on/or before the time and at the
place stated in the Notice of Bidders, endorsed with the name of the
person, firm or corporation presenting it, the date of presentation, and
the title of the work for which the Proposal is made.

Unless the apparent low bidder is now engaged in or has recently
completed contract work for the City of Tampa, he, if requested, shall
fumnish to the City, after the opening of bids and prior to award, a
summary statement of record of construction experience over the
past three (3) years with proper supporting evidence, and, if required
by the City, shall also furnish a list of equipment and other facilities
pertinent to and available for the proper execution of the proposed
work, and a statement of financial resources to the extent necessary
to establish ability to carry on the proposed work. The City may make
further investigations as considered necessary with respect to
E_?sponsibility of the Bidder to whom it appears may be awarded the
ontract.

If forwarded by mail, the sealed envelope containing the Proposal,
endorsed as directed above, must be enclosed in another envelope
addressed as specified in the Notice to Bidders and sent by
registered mail.

[-2.03 ADDENDA AND INTERPRETATIONS
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to
the Contract Administration Department, Tampa Municipal Office
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To
be given consideration, such request must be received at least seven
(7) days prior to the date fixed for the opening of the Proposals. Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy wil be delivered to the
prospective bidder's representative. Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted. All addenda so issued shall
become part of the Contract Documents.

I-2.04 BID SECURITY

Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract. Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond. Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of
all but the three lowest Bidders will be returned. The bid security of
the remaining two Bidders whose Proposals are not accepted will be



returned within ten (10) days after the execution of the Contract, or, if
no such Contract has been executed, within ninety (90) days after the
date of opening Proposals. The bid security of the Bidder whose
Proposal is accepted will be returned only after he has duly executed
the Contract and furnished the required Public Construction Bond and
insurance.

Should it be necessary for the City to retain the bid security and said
bid security is in the form of checks, the checks of these Bidders will
be returned if replaced by Bid Bonds in an amount equal to the
amount of the checks of such Bidders in such form and issued by a
surety company acceptable to the City.

A Bidder may withdraw his Proposal before the time fixed for the
opening of Proposals, without prejudice to himself, by communicating
his purpose, in writing, to the Mayor and City Council, and when his
communication is received, the Proposal will be handed to him or his
authorized agent unopened. No Bidder may withdraw his Proposal
within ninety (90) days after the day of opening Proposals.

The Bidder whose Proposal is accepted shall enter into a written
contract, upon the Agreement form included herein, for the
performance of the work and furnish the required Public Construction
Bond within twenty (20) days after written notice by the City of Award
of Contract has been served on such Bidder personally or after
receipt of the written notice by registered mail to such Bidder at the
address given in his Proposal.

If the Bidder to whom a Contract is awarded refuses or neglects to
execute it or fails to furnish the required Public Construction Bond
within twenty (20) days after receipt by him of the Notice of Award of
Contract, the amount of his bid security shall be forfeited and shall be
retained by the City as liquidated damages, and not as a penalty, it
being now agreed that said sum is a fair estimate of the amount of
damages that the City will sustain in case said Bidder fails to enter
into a Contract and furnish the required Public Construction Bond. If
a Bid Bond was furnished, the full amount of the Bond shall become
due and payable as liquidated damages caused by such failure. The
full amount of the bid security shall be forfeited as liquidated damages
without consideration of the fact that an award may be less than the
full amount of the Bidder's Proposal, excepting that the award shall
be within the conditions of said Proposal relating to the basis of
consideration for an award. No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the
Bidder for the recovery of his deposit or as a defense to any action
based upon the neglect or refusal to execute a contract.

I-2.05 LAWS AND REGULATIONS

The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
lordinances, rules and regulations applicable and having the force of
aw.

[-2.06 PUBLIC CONSTRUCTION BOND

The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida. Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
rL?XeBr;tLl?l T\;;irculated BEST'S KEY RATING GUIDE PROPERTY-

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners. When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary. Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so.

Bidders who are nonresident corporations shall furnish to the City a

duly certified copy of their permit to fransact business in the State of
Florida, signed by the Secretary of State, within ten days of the notice
to do so. Such notice will be given to Bidders who are nonresident
corporations, to whom it appears an award will be made, and the
copy of the permit must be filed with the City before the award will be
made. Failure to promptly submit this evidence of qualification to do
business in the State of Florida may be basis for rejection of the
Proposal.

I-2.08 REJECTION OF PROPOSALS

The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein. Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders. Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

[-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may
be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed. The City further
reserves the right to vary the quantities in any amount.

[-2.10 COMPARISON OF PROPOSALS

Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items.

The computed total prices for individual Contract ltems and the total
computed price for the entire Contract, as entered by the Bidder in
the Proposal Form, are for convenience only and are subject to
correction in the tabulation and computation of the Proposals.

I-2.11 BASIS OF AWARD

The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents. Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals. The successful Bidder will be required to possess, or
obtain, a valid City Occupational License.

I-2.12 INSURANCE REQUIRED

The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1.

[-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.

[-2.14 NONDISCRIMINATION IN EMPLOYMENT
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices.

Bidders must, if requested, submit with their initial bid a signed
statement as to whether they have previously performed work subject
to the President's Executive Order Nos. 11246 and 11375.

Bidders must, if requested, submit a compliance report concerning
their employment practices and policies in order to maintain their
eligibility to receive the award of the Contract.

Successful Bidders must, if requested, submit a list of all
subcontractors who will perform work on the project and written,
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signed statement from authorized agents of the labor pools with
which they will or may deal for employees on the work together with
supporting information to the effect that said labor pools practices and
policies are in conformity with Executive Order No. 11246 and that
said labor pools will affirmatively cooperate in or offer no hindrance to
the recruitment, employment and equal treatment of employees
seeking employment and performing work under the Contract, or a
certification as to what efforts have been made to secure such
statements when such agents or labor pools have failed or refused to
furnish them prior to the award of the Contract.

I-2.15 LABOR STANDARDS

The Bidder's attention is directed to the Contract Provisions of the
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement.

[-2.16 NOTICE TO LABOR UNIONS

If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.

[-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED
CONSTRUCTION CONTRACTORS

A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause. The form of
certification may be bound herein following the form of Bid Bond.

Contractors receiving federally-assisted construction Contract awards
exceeding $10,000 which are not exempt from the provisions of the
Equal Opportunity Clause will be required to provide for the
forwarding of the following notice to prospective subcontractor for
supplies and construction contracts where the subcontracts exceed
$10,000 and are not exempt from the provisions of the Equal
Opportunity Clause:

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF
REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES

"A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
prior to the award of a subcontract exceeding $10,000 which is not
exempt from the provisions of the Equal Opportunity Clause."

"Contractors receiving subcontract awards exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity Clause
will be required to provide from the forwarding of this notice to
prospective subcontractors for supplies and construction contracts
where the subcontracts exceed $10,000 and are not exempt from the
provisions of the Equal Opportunity Clause."

The United States requires a pre-award conference if a proposed
construction contract exceeds one million dollars to determine if the
the prospective contractor is in compliance with the Equal
Employment Opportunity requirements of Executive Order 11246 of
September 24, 1965. In such instances, a meeting may be
scheduled at which the prospective contractor must specify what
affirmative action he has taken or proposed to take to assure equal
employment opportunity which must be approved by the United
States before award of the contract will be authorized.

Bidders must be prepared to submit an Equal Employment
Opportunity (EEO) plan at a pre-award conference. The plan must
include bidding opportunities offered by the Bidder to minority
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246

emphasizing the government's commitment to the promotion of
minority business enterprise. Accordingly, the United States is firmly
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committed to the utilization of available resources to support this
important program. U.S. agencies are most interested in realizing
minority participation on the subject. Achieving equal employment
opportunity compliance is required through Executive Order 11246.
WE cannot emphasize too strongly that minority subcontractors be
extended subcontractors bidding opportunities as but one step in your
affirmative action policy.

Due to the importance of this contract, U.S. Agencies may conduct an
EEO Conference prior to the award of the Contract. It is suggested
that the responsive Bidder confirm the minority subcontractors he
contacted for bids or quotations in his EEO plan submitted at the
conference.

[-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS

By the submission of a Proposal, each Bidder acknowledges that he
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation. Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed
$100,000). The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project. ******* END of SECTION * ******



CITY OF TAMPA INSURANCE REQUIREMENTS

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document, Agreement)
between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to
which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the
Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or
damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of
certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub-
consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein
is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation
Firm's affirmative duty to provide from time to time upon City's request certificates of insurance,complete and certified copies of Firm's insurance policies,
forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during
the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to
which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any
time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the
Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's
performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights,
City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be
performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew
coverage, provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim,litigation, etc.

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific
nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other
special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to
such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance
and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests,
liabilities, or obligations. Required insurance shall not limit Firm's liability.

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or
verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of
insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or
agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or
approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives,
agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements.

MINIMUM SCOPE AND LIMIT OF INSURANCE

A. Commercial General Liability (CGL) Insurance on the most current E.

Insurance Services Office (ISO) Form CG 00 01 or its equivalent on an
"occurrence” basis (Modified Occurrence or Claims Made forms are not
acceptable without prior written consent of the City). Coverage must be
provided to cover liability contemplated by the Agreement including without
limitation premises and operations, independent contractors, contractual
liability, products and completed operations, property damage, bodily, personal
and advertising injury, contractual liability, explosion, collapse, underground
coverages, personal injury liability, death, employees-as-insureds. Products and
completed operations liability coverage maintained for at least 3 years after
completion of work. Limits shall not be less than $1M per occurrence and $2M
general aggregate for Agreements valued at $2M or less; if valued over $2M,
a general aggregate limit that equals or exceeds the Agreement's value. If a
general aggregate limit applies; it shall apply separately to the project/location
(ISO CG 2S 03 or 2S 04 or equivalent). (ALWAYS APPLICABLE)

B. Automobile Liability (AL) Insurance in accordance with Florida law, as to
the ownership, maintenance, and use of all owned, non-owned, leased, or
hired vehicles. AL insurance shall not be less than: (a) $500,000 combined
single limit each occurrence bodily injury and property damage for
Agreements valued at $100,000 or less or (b) $1M combined single limit
each occurrence bodily injury and property damage for Agreements valued
over $100,000. If transportation of hazardous material involved, the MCS-90
endorsement (or equivalent). (ALWAYS APPLICABLE)

C. Worker's Compensation (WC) & Employer's Liability Insurance for

all employees engaged under the Agreement, Worker's Compensation
as required by Florida law. Employer's Liability with minimum limits of

(a) $500,000 bodily injury by accident and each accident, bodily injury by
disease policy limit,and bodily injury by disease each employee for
Agreements valued at $100,000 and under or (b) $1M bodily injury by
accident and each accident, bodily injury by disease policy limit,and bodily
injury by disease each for all other Agreements. (ALWAYS APPLICABLE)

D. Excess (Umbrella) Liability Insurance for Agreements valued at $2M or
more, at least $4M per occurrence in excess of underlying limits and no more
restrictive than underlying coverage for all work performed by Firm. May also
compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE)

1
"M" indicates million(s), for example $1M is $1,000,000

INS -1

Builder's Risk Insurance for property loss exposure associated with
construction/renovation/additions to buildings or structures, including materials or
fixtures to be incorporated. Must be "All Risk" form with limits of no less than the
project's completed value, have no coinsurance penalties, eliminate the
"occupancy clause", cover Finn (together with its contractors, subcontractors of
every tier,and suppliers),and name City as a Loss Payee. (IF APPLICABLE)

F. Installation Floater coverage for property (usually highly valued
equipment or materials such as compressors, generators, etc.) during its
installation. Coverage must be "All Risk" including installation and transit for

no less than 100% of the installed replacement cost value. (IF APPLICABLE)

G. Architects & Engineers Liability/ Professional Liability (E&Q)/ Contractors
Professional Liability (CPrL) Medical Malpractice Insurance where
Agreement involves Florida-regulated professional services (e.g. architect,
engineer, design-builder, CM, accountant, appraiser, investment banker
medical professional) at any tier,whether employed or independent,
vicarious design liability exposure (e.g. construction means & methods,
design supervision), value engineering, constructability assessments/reviews,
BIM process, and/or performance specifications. Limits of at least $1M per
occurrence and $2M aggregate; deletion of design/ build liability exclusions,
as applicable,and maintained for at least 3 years after completion of
work/services and City's acceptance of same. (IF APPLICABLE)

H. Railroad Protective Liability CRPL) Insurance for construction within
50ft of operated railroad track(s) or where affects any railroad bridge,
trestle, tunnel, track(s) roadbed, or over/under pass. Subject to involved
rail road's approval prior to commencement of work. (IF APPLICABLE).

I.  Pollution and/or Asbestos Legal Liability Insurance where Agreement
involves asbestos and/or environmental hazards/contamination risks

(defined broadly, e.g. lead, mold, bacteria, fuel storage, underground work,
cleanup (owned or non-owned sites),pollutant generation/transportation,
marine/natural resource damage,contamination claim, restitution, business
interruption, mold, fungus, lead-based paint, 3rd party claims/removal,

etc.), with limits of at least $1M per occurrence and $2M aggregate,

maintained for at least 3 years after Agreement completion. (IF APPLICABLE)

J. Cyber Liability Insurance where Agreement involves portals allowing
access to obtain, use,or store data; managed dedicated servers; cloud
hosting services; software/hardware; programming; and/or other IT services

Document updated and approved by Legal and Risk Management as of 08/16/2016



and products are involved. Limits of not less than $2M per occurrence and
$2M aggregate. Coverage sufficiently broad to respond to duties and
obligations undertaken by Firm,and shall include, but not be limited to, claims
involving infringement of intellectual property/copyright, trademark, trade
dress, invasion of privacy violations, damage to or destruction of electronic
information, information theft, release of confidential and/or private
information, alteration of electronic information, extortion, virus
transmission, and network security. Coverage, as applicable and with
sufficient limits to respond, for breach response costs, regulatory fines and
penalties, credit monitoring expenses. (IF APPLICABLE)

K. Drone/UAV Liability Insurance where Agreements involves unmanned
aerial vehicles/drones. Coverage to include products and completed
operations, property damage, bodily injury with limits no less than $1M per
occurrence, and $2M aggregate; may be provided by CGL endorsement
subject to City's prior written approval. (IF APPLICABLE)

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work
being conducted near, above, or on "navigable waters" for not less than
the above Employer's Liability Insurance limit. (IF APPLICABLE)

M. Garagekeeper/Hangerkeeper/Marina Operator Legal Liability

plane/ship repairer, providing safe berth, air/watercraft storage/docking (on
land/ in water), fueling, tours, charters, ferries, dredges, tugs, mooring, towing,
boat/aircraft equipment/repair/alteration/maintenance, etc.; cover- age against
liability for damage to vehicles air/watercraft, their machinery in Firm's care,
custody, or control both private & commercial. Limits at least equal to greater
of $1M, value of max number of vehicles that may be in Firm's custody, or of
most costly objectin Firm's custody. (IF APPLICABLE)

N. Property Insurance and Interruption of Business CIOB) Insurance where
premises, building, structure, or improved real property is leased, licensed,or
otherwise occupied by Firm. Property Insurance against all risks of loss to any
occupant/tenant improvements at full replacement cost with no coinsurance
penalty, including fire, water, leak damage, and flood, as applicable,
vandalism and malicious mischief endorsements. IOB by which minimum
monthly rent will be paid to City for up to 1year if premises are destroyed,
rendered inaccessible or untenantable, including disruption of utilities, water, or
telecommunications. (IF APPLICABLE)

0. Liquor Liability/Host Liguor Liability where Firm directly or indirectly
provides alcoholic beverages, limits of at least $1M per occurrence and
$1M aggregate. (IF APPLICABLE)

Insurance and/or Hull/P&lInsurance where parking lot, valet, dealership,
garage services, towing, etc. and/or operation of a hangar, marina, or air

P. Educators Legal Liability Insurance where day care, after school
program, recreational activities, etc. limits per G above. (IF APPLICABLE)

ADDITIONAL REQUIREMENTS
ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less
than A-:VIl or,if not rated by A.M. Best, as otherwise approved by the City in advance and in writing.

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any
associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL,AL,and Excess (Umbrella) Liability) as to liability
arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and
automobiles owned, leased, hired, or borrowed by or on behalf of Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad
as ISO Form CG 20 10 1185 or both CG 10 20,CG 20 26,CG 20 33, or CG20 38 and CG 20 37 if later revisions used).

CANCELLATION/NON-RENEWAL — Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to
non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an
independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is
reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or
Award contact) address as stated in the Agreement with a copy to the following:

Contract Administration Department, 306 E Jackson St, Tampa, FL 33602 []Purchasing Department, 306 E Jackson Street, Tampa, FL 33602

O other:
CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the
insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COlI at least 30 days before expiration to the
above address(es). COls shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named
as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required
coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida.

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following
completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive
Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder.

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) — must be disclosed to City and, if over $500,000, approved by the City in advance and in writing,
including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and
related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a
policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would
have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to
same to cover such loss should full recovery not be obtained under the policy.

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law.
Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for
any action concerning any matter under those policies shall be in the appropriate state court of the County.

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 0104 13 as to the City, its elected officials,
departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and
volunteers shall be excess of the Firm's insurance and shall not contribute with it.

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm shall require and verify that all such entities
maintain insurance meeting all requirements stated herein with the City as an additional insured by endorsement (ISO FORM CG 20 38, or
broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of
such entities'insurance policies, forms, and endorsements.

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager.
UNAVAILABILTIY-To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby
assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance.

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to
subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any
endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless.

WAIVER/RELEASE AGREEMENT — Where Firm has a defined group of persons who might be exposed to harm (e.g. participants in an athletic
event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm
from claims and liabilities, shall include the City, its elected officials, departments, officers, officials, employees, and volunteers to the same extent as Firm.

INS -2
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Instructions Regarding Use of the WMBE/SLBE Availability Contact List

Bidders must solicit a subcontracting bid from ALL of the firms listed on the
WMBE/SLBEs list provided within the Specifications, and provide
documentation of emails, faxes, phone calls, letters, or other communication with
the firms as a first step in demonstrating Good-Faith Efforts to achieve the goal set
for WMBE/SLBE participation on this contract.

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and
pasting the email addresses.

The WMBE/SLBE participation Goal is based upon the availability of the certified firms
indicated on the contact list. The Goal and Requirements of the City’s Equal Business
Opportunity Program are stated in the Bid/Contract Document, Specifications.

ACL-INSTRUCTIONS



Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

PROPOSAL

To the Mayor and City Council of the City of Tampa, Florida:

Legal Name of Bidder:

Bidder’s Fictitious Name, if applicable:
Bidder is a/an: [ ] Individual [] Partnership* [] Joint Venture* [_] LLC [] Corp. [] Other:
Bidder is organized under the laws of: [_] State of Florida [_] Other:

Bidder Mailing Address:
Bidder's Federal Employee Identification No. (FEI/EIN):

Bidder’s License No.: Bidder's FDOS (SUNBIZ) Doc. No.:
(See Ch. 489. FS; use entity’s, individual’s only if applicable)

Bidder Contact Name**; Email: Phone: ( )

Bidder's own initial application for employment has criminal history screening practices similar in nature to the practices contained in
Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used
as a basis of award or denial, nor as a basis for any protest): [ ]Yes [_INo

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of
the entity submitting this Proposal does hereby affirm and declare as follows:

(1)  He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge.

(2)  If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the
operation of businesses under fictitious names in the State of Florida

(3)  No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into.

(4)  This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the
same purposes, and is in all respects fair and without collusion or fraud.

(5)  Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any
obligation to the City of Tampa.

(6)  That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the
profits thereof.

(7)  Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be
encountered, and all other items which may, in any way, affect the work or its performance.

(8)  Bidder (including its principals) [_] has | [_] has NOT been debarred or suspended from contracting with a public entity.

(9)  Bidder [] has | [_] has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida
Statutes.

(10)  Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the
terms of the Contract and Contract Documents therein referred to for the following prices, to wit:

* If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement.
** Someone the City may contact with questions/correspondence regarding this Solicitation and/or permits.

P-1

Revised 2016-08-29
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Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

Computed Total Price in Words:

dollars and cents.

Computed Total Price in Figures: $

Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been
taken into account in this proposal: #1 #2 #3 #4 #5 #6 #7 #8

Bidder acknowledges the requirements of the City of Tampa's Equal Business Opportunity Program.

Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act.
Bidder further identifies the costs and methods summarized below:

Trench Safety Measure Unit of Measure Unit Unit Extended
(Description) (LF, SY) Quantity Cost Cost
A
Total Cost: $

Accompanying this Proposal is a certified check, cashier's check or Tampa Bid Bond (form included herein must be used) for at least five
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written
Notice of Award by the City so to do.

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE.

[SEAL] Name of Bidder:

Authorized Signature:

Signer's Printed Name:

Signer's Title:
STATE OF
COUNTY OF
For an | The forgoing instrument was sworn (or affirmed) before me this day of , 20 by
entity: as
of , a/n O Partnership 0 Joint Venture 0 LLC 0 Corp
0 Other: , on behalf of such entity. Such individual is T personally known to me or O
produced a/n state driver’s license as identification.
For an | The forgoing instrument was sworn (or affirmed) before me this day of , 20 by
individual: , who is 0 personally known to me or & produced
a/n state driver's license as identification.
[NOTARY SEAL] Notary Public, State of

Notary Printed Name:
Commission No.:
My Commission Expires:

Revised 2016-08-29



T""\“ﬁa Good Faith Effort Compliance Plan Guidelines
a{,nﬁ, for Women/Minority Business Enterprise\Small Local Business Enterprise Participation
= City of Tampa - Equal Business Opportunity Program

(MBD Form 50 - detailed instructions on page 2 of 2)

Contract Name Bid Date
Bidder/Proposer

Signature Date
Name Title

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract:

0 The WMBE/SLBE participation Goal is Met or Exceeded. See DMI Forms 10 and 20 which accurately report all
subcontractors solicited and all subcontractors to-be-utilized.

0O The WMBE/SLBE participation Goal is Not Achieved. The following list is an overview of the baseline GFE action
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal:

(Check applicable boxes below. Must enclose supporting documents accordingly with remarks)

(1)  solicited through reasonable and available means the interest of WMBE/SLBES that have the capability to perform the work of the contract. The Bidder or Proposer must
solicit this interest within sufficient time to allow the WMBE/SLBES to respond. The Bidder or Proposer must take appropriate steps to follow up initial solicitations with

interested WMBE/SLBEs. 00 See DMI report forms for subcontractors solicited. o See enclosed supplemental data on solicitation
efforts. o Qualifying Remarks:

(2) Provided interested WMBE/SLBES with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a
timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation. & See enclosed actual solicitations
used. o Qualifying Remarks:

(3) Negotiated in good faith with interested WMBE/SLBES that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names,
addresses, and telephone numbers of WMBE/SLBES that were solicited; the date of each such solicitation; a description of the information provided regarding the plans
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs
are reasonable. Bidders are not required to accept excessive quotes in order to meet the goal.

o DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations o This project is an RFQ/RFP in nature
and negotiations are limited to clarifications of scope/specifications and qualifications. o See enclosed documentation.
o Qualifying Remarks:

(4) Not rejecting WMBE/SLBES as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBES standing within its industry,
membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals.
o Not applicable. o See attached justification for rejection of a subcontractor’s bid or proposal. o Qualifying Remarks:

(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available
WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal. 0 Sub-Contractors were allowed to bid on their own choice of
work or trade without restriction to a pre-determined portion. o See enclosed comments. o Qualifying Remarks:

(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization. A Bidder/Proposer who desires
to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met. 00 Sub-Contractors were not prohibited from
submitting bids/proposals and were solicited on work typically self-performed by the prime. o Qualifying Remarks:

(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met. This includes, where appropriate,
breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise

prefer to perform these work items with its own forces. 0 Sub-Contractors were allowed to bid on their own choice of work or trade without
restriction to a pre-determined portion. o Sub-Contractors were not prohibited from submitting bids/proposals and were
solicited on work typically self-performed by the prime. o See enclosed comments. o Qualifying Remarks:

(8) Made efforts to assist interested WMBE/SLBES in obtaining bonding, lines of credit, or insurance as required by the city or contractor.
o See enclosed documentation on initiatives undertaken and methods to accomplish. o Qualifying Remarks:

(9) Made efforts to assist interested WMBE/SLBES in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an
acceptable mentor-protégé program. 00 See enclosed documentation of initiatives and/or agreements. o Qualifying Remarks:

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs.
o See enclosed documentation. o The following services were used:

Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. o Named Documents Are:

MBD Form 50 rev/effective 02/2016 GFECP MBD Form 50 Page 1 of 2
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Participation Plan: Guidance for Complying with Good Faith Efforts Outreach
(page 2 of 2)

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email,
fax, letters, phone calls, and other methods of outreach/communication with the listed firms. The DMI
Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities
for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-
line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms.

2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on
the services needed, where plans can be reviewed and assistance offered in obtaining these, if required.
Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.
Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided.

3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work. For
any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts.

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and
supporting documentation for this decision.

5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The
WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not
listed in the “WMBE/SLBE Goal Setting Firms List.”

6. Contractor Shall not preclude WMBE/SLBES from bidding on any part of work, even if the Contractor may
desire to self-perform the work.

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is
not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant
participation is stated within the RFP/RFQ.

8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et
cetera, if required of subcontractors by the City or Prime Contractor.

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to
WMBE/SLBEs, if needed.

10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small
Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough
County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to
name a few for the recruitment and placement of WMBES/SLBEs.

MBD Form 50 rev/effective 02/2016 GFECP MBD Form 50 Page 2 of 2
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Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive

Page 1 of 4 — DMI Solicited/Utilized Schedules

City of Tampa — Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)
(FORM MBD-10)

Contract No.: Contract Name:
Company Name: Address:
Federal ID: Phone: Fax: Email:

Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.
[ 1No Firms were contacted or solicited for this contract.
[ ]1No Firms were contacted because:

[ ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form)
Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses

NIGP Code Categories: Buildings =909, General =912, Heavy =913, Trades=914, Architects =906, Engineers & Surveyors =925, Supplier =912-77

S=SLBE Type of Ownership Trade or Contact
W=WMBE (F=Female M=Male) Services Method Quote
— Nei Company Name BF BM = African Am. - or
O = Neither L L=Letter
Address HF HM = Hispanic . Response
Phone, Fax, Email AF AM = Asian Am. NlG.P Code F—Fax' Received
Federal ID B NF NM = Native Am. (listed E=Email
) ~ YIN
CF CM = Caucasian above) P=Phone

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub—contracting
opportunities on this contract.

Signed: Name/Title: Date:
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive
Forms must be included with Bid / Proposal

MBD 10 rev./effective 02/2016
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Page 2 of 4 — DMI Solicited/Utilized

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form

(Form MBD-10)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) solicited

and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work
shall not exempt the prime from Good Faith Efforts to achieve participation.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business and/or doing business as (dba) if applicable.

Address. The physical address of your business.

Federal ID. FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined
Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using
subcontractors and will self-perform all work. If during the performance of the contract you employ
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers)
Payments” form (MBD Form-30) must be submitted with every pay application and invoice. Note: Certified
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors.

No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited.

See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more
space to list additional firms and/or if you have supplemental information/documentation relating to the form. All
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD
Form-10 included.

The following instructions are for information of any and all subcontractors solicited.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others.
Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification and payment of the contractor/subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor. NIGP codes
aka “National Institute of Governmental Purchasing” are listed at top section of document.

Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid.
Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received
a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522.
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Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive

Page 3 of 4 — DMI Solicited/Utilized Schedules

City of Tampa — Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)
(FORM MBD-20)

Contract No.: Contract Name:
Company Name: Address:
Federal ID: Phone: Fax: Email:

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4.

[ ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form)
Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses

[ 1 No Subcontracting/consulting (of any kind) will be performed on this contract.
[ 1No Firms are listed to be utilized because:

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors =925, Supplier = 912-77

4— Enter “S” for firms Certified as Small Local Business Enterprises, “W" for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified

S=SLBE Type of Ownership Trade,
W=WMBE (F=Female M=Male) Services, $ Amount Percent
O =Neither Company Name BF BM = African Am. | or Materials | of Quote. of
Address HF HM = Hispanic Am. Letter of Scope or
' AF AM = Asian Am. NIGP Code | Intent (LOI Contract
Federal ID Phone, Fax, Emall NF NM = Native Am. Listed if avail(able) %
CF CM = Caucasian above
Total ALL Subcontract / Supplier Utilization $
Total SLBE Utilization $
Total WMBE Utilization $
Percent SLBE Utilization of Total Bid/Proposal Amt. % Percent WMBE Utilization of Total Bid/Proposal Amt. %

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract.

Signed: Name/Title: Date:

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive
Forms must be included with Bid / Proposal

MBD 20 rev./effective 02/2016



Page 4 of 4 DMI - Solicited/Utilized
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form
(Form MBD-20)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) projected

to be utilized must be included on this form. Note: Ability or desire to self-perform all work shall not exempt the prime

from Good Faith Efforts to achieve participation.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business and/or doing business as (dba) if applicable.

Address. The physical address of your business.

Federal ID. FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your
business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the
City, but will self-perform all work. When subcontractors are utilized during the performance of the contract, the
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay
application and invoice. Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20.

No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal
or _participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid.
See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to
list additional firms and/or if you have supplemental information/documentation relating to the
scope/value/percent utilization of subcontractors. Reproduce copies of MBD-20 and attach. All data not
submitted on duplicate forms must be in the same format and content as specified in these instructions.

The following instructions are for information of Any and All subcontractors To Be Utilized.

Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in
proper identification of the subcontractor.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others.
Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the
subcontractor. Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.
Amount of Quote, Letters of Intent (required for both SLBEs and WMBES).

Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For
CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract.

Total Subcontract/Supplier Utilization. — Provide total dollar amount of all subcontractors/suppliers projected
to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format).

Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for
this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format).

Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for
this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format).

Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.

Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.

If additional information is required or you have questions, please contact the Equal Business Opportunity Program -
Minority and Small Business Development Office at (813) 274-5522.



TAMPA BID BOND
Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of
, with its principal offices in the City of , and authorized to do
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these
presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the
construction of certain facilities for the City designated Contract 19-C-00050, FEMA Mitigation - Wastewater Gravity Sewer
Rehabilitation by Cured in Place Pipe (CIPP) - FY19.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder's check
otherwise required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa,
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a
penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this

day of 20 .

Principal
BY
TITLE
BY
TITLE

(SEAL)
Producing Agent

Producing Agent's Address

Name of Agency

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive.

BB-1

Revised 2016-08-29



Attachment C

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
and VOLUNTARY EXCLUSION

Contractor Covered Transactions

(1) The prospective subcontractor of the Sub-recipient, City of Tampa , certifies, by submission of
this document, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal department or agency.

(2) Where the Sub-recipient’s subcontractor is unable to certify to the above statement, the prospective
contract shall attach an explanation to this form.

CONTRACTOR

By: City of Tampa
Signature Sub-Recipient’'s Name

Name and Title DEM Contract Number

Street Address FEMA Project Number

City, State, Zip

Date



Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19

AGREEMENT

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required
for the performance of the work for the construction of Contract 19-C-00050 in accordance with your Proposal dated
, amounting to a total of $ as completed in accordance with
subsections I-2.09 and 1-2.10 of the Instruction to Bidders.

This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and
hereinafter called the Contractor, as of the day of
20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorlzmg, among other things, the
Mayor's execution of this Agreement.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their
executors, administrators and assigns, as follows:

Contract 19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe (CIPP) - FY19,
shall include, but not be limited to, The rehabilitation of gravity sewers for 8-inch diameter and 18-inch diameter at various
locations throughout the City of Tampa Wastewater Department’s service area including cleaning and inspection, sewage
bypass pumping, re-establishing service connections, maintenance of traffic, surface restoration with all associated work
required for a complete project in accordance with the Contract Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings,
the plans and any provisions referred to whether actually attached or not.

A-1

Revised 2016-08-29



TAMPA AGREEMENT

SECTION 1
GENERAL

ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and
tables of contents (all of which are printed herein merely for
convenience), the following, except for such portions thereof
as may be specifically excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions
and General Instructions;

The Proposal;

The Bid Bond;

The Certification of Nonsegregated Facilities;

The Notice of Award;

The Agreement;

The Performance Bond;

The Notice To Proceed,;

The Specifications, including the General Provisions, the
Workmanship and Materials, the Specific Provisions or the
Contract Items

The Plans;

All Supplementary Drawings Issued after award of the
Contract;

All Addenda issued by the City prior to the receipt of
proposals;

All provisions required by law to be inserted in this Contract,
whether actually inserted or not.

ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their
stead, shall, wherever they appear in this Contract, be
construed as follows, unless different meaning is clear from
the context:

(@)"City" shall mean the City of Tampa, Florida,
represented by its Mayor and City Council, Party of the First
Part, or such other City official as shall be duly empowered
to act for the City on matters relating to this Contract.

(b)"Contractor" shall mean the Party of the Second Part
hereto, whether corporation, firm or individual, or any
combination thereof, and its, their, or his successors,
personal representatives, executors, administrators, and
assigns, and any person, firm or corporation who or which
shall at any time be substituted in the place of the Party of the
Second Part under this Contract.

(c)"Engineer” shall mean the Director
Department or his duly authorized representative.

(d)"Consultant” shall mean the engineering or
architectural firm or individual employed by the City to
consult with and advise the City in the construction of the
project.

(e)"Surety" shall mean any person, firm or corporation
that has executed as Surety the Contractor's Performance
Bond securing the performance of this Contact.

(H"The Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
under the Contract, and shall include both Contract Work

of the

and Extra Work.

(9)"Contract Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
by any one or more of the Contract parts referred to in
Article 1.01 hereof, except Extra Work, as hereinafter
defined; it being understood that, in case of any
inconsistency in or between any part or parts of this Contract,
the Engineer shall determine which shall prevail.

(h)"Contract” or "Contract Documents" shall mean
each of the various part of the Contract referred to in Article
1.01 hereof, both as a whole and severally.

(i)"Extra Work™ shall mean work other than that
required either expressly or implied by the contract in its
present form.

())"Plans" shall mean only those drawings specifically
referred to as such in these documents, or in any Addendum.
Drawings issued after the execution of the Contract to
explain further, or to illustrate, or to show changes in the
work, will be known as "Supplementary Drawings™ and shall
be binding upon the Contractor with the same force as the
Plans.

(k)"Specifications” shall mean all of the directions,
requirements, and standards of performance applying to the
work, as hereinafter detailed and designated as such, or
which may be issued in an addendum.

(D"Addendum or Addenda" shall mean the additional
contract provisions issued in writing prior to the receipt of
bids.

(m)"Notice" shall mean written notice. Notice shall be
served upon the Contractor, either personally or by leaving
the said notice at his residence or with any employee found
on the work, or addressed to the Contractor at the residence
or place of business given in his proposal and deposited in a
postpaid wrapper in any post office box regularly maintained
by the United States Post Office.

(n)"Project” shall mean the entire improvement
package or related work. The "project” may consist of
several different, but related, contracts.

(0)"Site™ shall mean, and be limited to, the area upon or
in which the Contractor's operations are carried on and such
other appropriate areas as may be designed as such by the
Engineer.

(p)"Subcontractor” shall mean any person, firm, or
corporation, other than employees of the Contractor, who or
which contracts with the Contractor to furnish, or actually
furnishes labor, or labor and materials, or labor and
equipment or labor, materials, and equipment at the site.

(g)Whenever in the Contract the words "directed”,
"required”, "permitted”, "ordered", "designated”,
"prescribed”, and words of like import are used, they shall
imply the direction, requirement, permission, order,
designation, or prescription of the Engineer; and “approved",
"acceptable”, "satisfactory”, "in the judgement of", and
words of like import shall mean approved by, or acceptable
to, or satisfactory to, or in the judgment of the Engineer.

(rYWhenever in the Contract the word "day" is used, it
shall mean calendar day.

(s)"Final Acceptance” shall mean acceptance of the



work as evidenced by an official resolution of the City. Such
acceptance shall be deemed to have taken place only if and
when an approving resolution has been adopted by the City
Council. The final acceptance shall be signed only after the
City has assured itself by tests, inspection, or otherwise, that
all of the provisions of the Contract have been carried out to
its satisfaction.

("Eastern Standard Time" shall be construed as the
time being observed in the City on the day proposals are
received or other documents issued or signed.

SECTION 2
POWERS OF THE CITY'S REPRESENTATIVES

ARTICLE 2.01 THE ENGINEER

It is covenanted and agreed that the Engineer, in addition to
those matters elsewhere herein expressly made subject to his
determination, direction, or approval, shall have the power,
subject to such express provisions and limitations herein
contained as are not in conflict herewith, and subject to
review by the Mayor and City Council:

(@)To monitor the performance of the work.

(b)To determine the amount, kind, quality, sequence,
and location of the work to be paid for hereunder and, when
completed, to measure such work for payment.

(c)To determine all questions of an engineering
character in relation to the work, to interpret the Plans,
Specifications and Addenda.

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged
simultaneously on this project.

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net
increase in the cost to the City or to the Contractor of the
work to be done under the Contract.

(HTo amplify the Plans, add explanatory information
and furnish additional Specifications and Drawings
consistent with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the
foregoing enumeration, for it is the intent of this Contract
that all of the work shall be subject to his determinations and
approval, except where the determination or approval of
someone other than the Engineer is expressly called for
herein and except as subject to review by the Mayor and City
Council. All orders of the Engineer requiring the Contractor
to perform work as Contract work shall be promptly obeyed
by the Contractor.

The Engineer shall not, however, have the power to issue an
extra work order, and the performance of such work on the
order of the Engineer without previously obtaining written
confirmation thereof from the Mayor in accordance with
Acrticle 7.02 hereof may constitute a waiver of any right to
extra compensation therefor. The Contractor is warned that
the Engineer has no power to change the terms and
provisions of this Contract, except minor changes where
such change results in no net increase in the Contract Price.

ARTICLE 2.02 DIRECTOR
The Director of the Department in addition to those matters

expressly made subject to his determination, direction or
approval in his capacity as "Engineer"”, shall also have the
power:

(@)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise
specifically provided, and his determination upon such
review shall be final and conclusive upon the Contractor.

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to
require: (1) the performance of extra work, or (2) the
omission of Contract work whenever he deems it in the
interest of the City to do so, or both.

(c)To suspend the whole or any part of the work
whenever, in his judgment, such suspension is required: (1)
in the interest of the City generally, or (2) to coordinate the
work of the various Contractors engaged on this project, or
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take
over, use, occupy, or operate any part of the completed or
partly completed work, the Engineer shall have the right to
do so and the Contractor will not, in any way, interfere with
or object to the use, occupation, or operation of such work by
the City after receipt of notice in writing from the Engineer
that such work or part thereof will be used by the City on and
after the date specified in such notice. Such taking over, use,
occupancy or operation of any part of the completed or
partially completed work shall not constitute final acceptance
or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent,
or employee thereof, be bound, precluded, or estopped by
any determination, decision, acceptance, return, certificate, or
payment made or given under or in connection with this
Contract by any officer, agent or employee of the City at any
time either before or after final completion and acceptance of
the work and payment therefor: (a) from showing the true
and correct classification, amount, quality, or character of the
work done, or that any determination, decision, acceptance,
return certificate or payment is untrue, incorrect or
improperly made in any particular, or that the work or any
part thereof does not in fact conform to the requirements of
the Contract Documents, and (b) from demanding and
recovering from the Contractor any overpayments made to
him or such damages as it may sustain by reason his failure
to comply with the requirements of the Contract of
Documents, or both.

ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or
certificate of the City or its employees, officers, or agents,
nor by any order of the City for payment of money, nor any
money, nor payments for or acceptance of the whole or any
part of the work by the City, nor any extension of time, nor
any changes in the Contract, Specifications or Plans, nor any
possession by the City or its employees shall operate as a



waiver of any provisions of this Contract, nor any power
herein provided nor shall any waiver of any breach of this
Contract be held as a waiver of any other subsequent breach.

Any remedy provided in this Contract shall be taken and
construed as cumulative, namely, in addition to each and
every other suit, action, or legal proceeding. The City shall
be entitled as of right to an injunction against any breach of
the provisions of this Contract.

SECTION 3
PERFORMANCE OF WORK

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY
The Contractor shall do all the work and furnish, at his own
cost and expense, all labor, materials, equipment, and other
facilities, except as herein otherwise provided, as may be
necessary and proper for performing and completing the
work under this Contract. The Contractor shall be
responsible for the entire work until completed and finally
accepted by the City.

The work shall be performed in accordance with the true
intent and meaning of the Contract Documents. Unless
otherwise expressly provided, the work must be performed in
accordance with the best modern practice, with materials as
specified and workmanship of the highest quality, all as
determined by and entirely to the satisfaction of the
Engineer.

Unless otherwise expressly provided, the means and methods
of construction shall be such as the Contractor may choose,
subject, however, to the approval of the Engineer. Only
adequate and safe procedure, methods, structures and
equipment shall be used. The Engineer's approval or the
Engineer's failure to exercise his right thereon shall not
relieve the Contractor of obligations to accomplish the result
intended by the Contract, nor shall such create a cause of
action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal
laws, rules, ordinances and regulations applicable to this
Contract and to the work done hereunder, and must obtain, at
his own expense, all permits, licenses or other authorization
necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays,
legal holidays or after regular working hours without the
express permission of the Engineer. Where such permission
is granted, the Engineer may require that such work be
performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final
acceptance, the Contractor shall, at all times, afford the
representatives of the City, the Florida Department of
Environmental Regulation, and if applicable, the Federal
Environmental Protection Agency and the Federal
Department of Labor every reasonable, safe and proper
facility for inspecting the work done or being done at the

site. The inspection of any work shall not relieve the
Contractor of any of his obligations to perform proper and
satisfactory work as herein specified. Finished or unfinished
work found not to be in strict accordance with the Contract
shall be replaced as directed by the Engineer, even though
such work may have been previously approved and payment
made therefor.

The City shall have the right to reject materials and
workmanship which are defective or require their correction.
Rejected work and materials must be promptly removed
from the site, which must at all times be kept in a reasonably
clean and neat condition.

Failure or neglect on the part of the City to condemn or reject
bad or inferior work or materials shall not be construed to
imply an acceptance of such work or materials, if it becomes
evident at any time prior to the final acceptance of the work
by the City. Neither shall it be construed as barring the City
at any subsequent time from the recovery of damages of such
a sum of money as may be needed to build anew all portions
of the work in which inferior work or improper materials
were used, wherever found.

Should it be considered necessary or advisable by the City at
any time before final acceptance of the entire work to make
examinations of work already completed, by removing or
tearing out all or portions of such work, the Contractor shall,
on request, promptly furnish all necessary facilities, labor,
and material for that purpose. If such work is found to be
defective in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all expenses
of such examination and of satisfactory reconstruction. If,
however, such work is found to meet the requirements of the
Contract, the cost of examination and restoration of the work
shall be considered an item of extra work to be paid for in
accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION

During performance and until final acceptance, the
Contractor shall be under an absolute obligation to protect
the finished and unfinished work against any damage, loss,
or injury. The Contractor shall take proper precaution to
protect the finished work from loss or damage, pending
completion and the final acceptance of all the work included
in the entire Contract, provided that such precaution shall not
relieve the Contractor from any and all liability and
responsibility for loss or damage to the work occurring
before final acceptance by the City. Such loss or damage
shall be at the risk of and borne by the Contractor, whether
arising from acts or omissions of the Contractor or others. In
the event of any such loss or damage, the Contractor shall
forthwith repair, replace, and make good the work without
extension of time therefor, except as may be otherwise
provided herein.

The provisions of this Article shall not be deemed to create

any new right of action in favor of third parties against the
Contractor or the City.

ARTICLE 3.05 PRESERVATION OF PROPERTY



The Contractor shall preserve from damage all property
along the line of the work, or which is in the vicinity of or is
in anywise affected by the work, the removal or destruction
of which is not called for by the Plans. This applies, but is
not limited, to the public utilities, trees, lawn areas, building
monuments, fences, pipe and underground structures, public
streets (except natural wear and tear of streets resulting from
legitimate use thereof by the Contractor), and wherever such
property is damaged due to the activities of the Contractor, it
shall be immediately restored to its original condition by the
Contractor and at his own expense.

In case of failure on the part of the Contractor to restore such
property, or make good such damage or injury, the City may,
upon forty-eight (48) hour written notice, proceed to repair,
rebuild, or otherwise restore such property as may be deemed
necessary, and the cost thereof will be deducted from any
monies due or which may become due the Contractor under
this Contract. Nothing in this clause shall prevent the
Contractor from receiving proper compensation for the
removal, damage, or replacement of any public or private
property not shown on the Plans, when this is made
necessary by alteration of grade or alignment authorized by
the Engineer, provided that such property has not been
damaged through fault of the Contractor, his employees or
agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the
storage of materials, supplies and apparatus of his workmen
to the limits indicated on the plans, by law, ordinances,
permits or direction of the Engineer.

ARTICLE  3.07
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

SAFETY AND HEALTH

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the
work done and materials furnished under this Contract shall
be paid by the Contractor and shall be deemed to have been
included in his bid. The laws of the State of Florida provide
that sales and use taxes are payable by the Contractor upon
the tangible personal property incorporated in the work and
such taxes shall be paid by the Contractor and shall be
deemed to have been included in his bid.

ARTICLE 3.09
CONSIDERATIONS

The Contractor, in the performance of the work under this
Contract, shall comply with all Local, State and Federal laws,
statutes, ordinances, rules and regulations applicable to
protection of the environment; and, in the event he violates
any of the provisions of same, he shall be answerable to the
Local, State and Federal agencies designated by law to
protect the environment. In the event the City receives, from
any of the environmental agencies, a citation which is
occasioned by an act or omission of the Contractor or his

ENVIRONMENTAL

subcontractor or any officers, employees or agents of either,
it is understood and agreed that the Contractor shall
automatically become a party-respondent under said citation;
and the City immediately shall notify the Contractor and
provide him with a copy of said citation.

The Contractor shall comply with the requirements of the
citation and correct the offending conditions(s) within the
time stated in said citation and further shall be held fully
responsible for all fines and/or penalties.

SECTION 4
TIME PROVISIONS

ARTICLE 4.01 TIME OF START AND COMPLETION
The Contractor must commence work within thirty (30) days
subsequent to the date of the receipt of the "Notice to
Proceed" by the City unless otherwise provided in the
Specific Provisions and Special Instructions. Time being of
the essence of this Contract, the Contractor shall thereafter
prosecute the work diligently, using such means and methods
of construction as well as secure its full completion in
accordance with the requirements of the Contract Documents
no later than the date specified therefor, or on the date to
which the time for completion may be extended.

The Contractor must complete the work covered by this
Contract in the number of consecutive calendar days set forth
in the Instructions to Bidders, unless the date of completion
is extended pursuant to the provisions of Article 4.05 hereof.
The period for performance shall start from the date of
signing of this Agreement by the City.

The actual date of completion will be established after a final
inspection as provided in Article 4.07 hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an
orderly and expeditious manner, the Contractor shall submit
to the Engineer a proposed progress schedule within fifteen
(15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for
completion and date of completion and shall show the
anticipated time of starting and completion of each of the
various operations to be performed under this Contract,
together with all necessary and appropriate information
regarding sequence and correlation of work and an estimated
time required for the delivery of all materials and equipment
required for the work. The proposed schedule shall be
revised as directed by the Engineer until finally approved by
him, and, after such approval, shall be strictly adhered to by
the Contractor. The approved progress schedule may be
changed only with the written permission of the Engineer.

If the Contractor shall fail to adhere to the approved progress
schedule or the schedule as revised, he shall promptly adopt
such other or additional means and methods of construction
as will make up for the time lost, and will assure completion
in accordance with the contract time.



ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the
sequence indicated by the approved schedule, the Contractor
must submit to the Engineer a specific request, in writing, for
each item of information or approval required of him by the
Contract. These requests must be submitted sufficiently in
advance of the date upon which the information or approval
is actually required by the Contractor to allow for the time
the Engineer may take to act upon such submissions or
resubmissions. The Contractor shall not have any right to an
extension of time on account of delays due to his failure to
submit his requests for the required information or the
required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER
CONTRACTORS

During progress of the work, other Contractors may be
engaged in performing other work on this project or on other
projects on the site. In that event, the Contractor shall
coordinate the work to be done hereunder with the work of
such other Contractors in such manner as the Engineer may
direct.

ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be
entitled to an extension of time for delay in completion of the
work should the Contractor be obstructed or delayed in the
commencement, prosecution or completion of any part of
said work by any act or delay of the City, or by acts or
omissions of other Contractors on this project, or by a riot,
insurrection, war, pestilence, acts of public authorities, fire,
lightning, hurricanes, earthquakes, tornadoes, floods,
extremely abnormal and excessive inclement weather as
indicated by the records of the local weather bureau for a
five-year period preceding the date of the Contract, or by
strikes, or other causes, which causes of delay mentioned in
this Article, in the opinion of the City, are entirely beyond
the expectation and control of the Contractor.

The Contractor shall, however, be entitled to an extension of
time for such causes only for the number of days of delay
which the City may determine to be due solely to such causes
and only to the extent that such occurrences actually delay
the completion of the project and then only if the Contractor
shall have strictly complied with all of the requirements of
Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby
understood that the determination by the Engineer as to the
order and sequence of the work shall not in itself constitute a
basis for extension of time.

The determination made by the City on an application for an
extension of time shall be binding and conclusive on the
Contractor.

Delays caused by failure of the Contractor's materialmen,
manufacturers, and dealers to furnish approved working
drawings, materials, fixtures, equipment, appliances, or other
fittings on time or failure of subcontractors to perform their
work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for
delay in the performance of this Contract occasioned by any

act or omission to act of the City or any of its representatives
or because of any injunction which may be brought against
the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to
complete performance of the work as provided herein.

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the
essence of this Contract and that there will be on the part of
the City considerable monetary damage in the event the
Contractor should fail to complete the work within the time
fixed for completion in the Contract or within the time to
which such completion may have been extended.

The amount per day set forth in the Instructions to Bidders is
hereby agreed upon as the liquidated damages for each and
every calendar day that the time consumed in completing the
work under this Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or
otherwise than as the liquidated and adjusted damages to the
City because of the delay and the Contractor and his Surety
agree that the stated sum per day for each such day of delay
shall be deducted and retained out of the monies which may
become due hereunder and if not so deductible, the
Contractor and his Surety shall be liable therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the
requirements of the Contract and final cleaning up
performed, a date for final inspection of the work by the
Engineer shall be set by the Contractor in a written request
therefor, which date shall be not less than ten (10) days after
the date of such request. The work will be deemed complete
as of the date so set by the Contractor if, upon such
inspection, the Engineer determines that no further work
remains to be done at the site.

If such inspection reveals interms of work still to be
performed, however, the Contractor shall promptly perform
them and then request a reinspection. If, upon such
inspection, the Engineer determines that the work is
complete, the date of final completion shall be deemed to be
the last day of such reinspection.

SECTION 5
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 5.01 LIMITATIONS AND CONSENT

The Contractor shall not assign, transfer, convey, sublet or
otherwise dispose of this Contract or of his right, title, or
interest therein, or his power to execute such Contract, or to
assign any monies due or to become due thereunder to any
other person, firm or corporation unless the previous written
consent of the City shall first be obtained thereto and the
giving of any such consent to a particular subcontract or
assignment shall not dispense with the necessity of such
consent to any further or other assignment.

Before making any subcontract, the Contractor must submit a



written statement to the Engineer, giving the name and
address of the proposed contractor, the portion of the work
and materials which he is to perform and furnish and any
other information tending to prove that the proposed
subcontractor has the necessary facilities, skill, integrity, past
experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.

If the City finds that the proposed subcontractor is qualified,
the Contractor will be notified in writing. The City may
revoke approval of any subcontractor when such
subcontractor evidences an unwillingness or inability to
perform his work in strict accordance with these Contract
Documents. Notice of such revocation of approval will be
given in writing to the Contractor.

The Contractor will promptly, upon request, file with the
City a conformed copy of the subcontract. The Contractor
shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to bind subcontractors to
the Contractor by the terms of these Contract Documents,
insofar as applicable to the work of subcontractors, and to
give the Contractor the same power as regards terminating
any subcontracts that the City may exercise over the
Contractor under provisions of these Contract Documents.

The Contractor shall be required to perform with his own
forces at least twenty-five (25) percent of the work, unless
written consent to subcontract a greater percentage of the
work is first obtained from the City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve
the Contractor of any of his responsibilities, duties, and
liabilities hereunder.  The Contractor shall be solely
responsible to the City for the acts or defaults or omissions of
his subcontractor and of such subcontractor's officers, agents,
and employees, each of whom shall for all purposes be
deemed to be the agent or employee of the Contractor.
Nothing contained in the Contract Documents shall create
any contractual relationship between any subcontractor and
the City.

SECTION 6
SECURITY AND GUARANTY

ARTICLE 6.01 CONTRACT SECURITY

The Contractor shall execute and deliver to the City a
Performance Bond on the form as provided herein, in an
amount at least equal to one hundred (100) percent of the full
Contract price, such Bond to be executed by a surety
company acceptable to the City. The surety on such
Performance Bond shall be a surety company duly
authorized to do business in the State of Florida, and the
Bond shall be issued or countersigned by a local resident
producing agent of such surety company who is a resident of
the State of Florida, regularly commissioned and licensed in
said State, and satisfactory evidence of the authority of the
person or persons executing such Bond shall be submitted
with the Bond. The Performance Bond shall serve as security
for the faithful performance of this Contract, including

maintenance and guaranty provisions, and for the payment of
all persons performing labor and furnishing materials in
connection with the Contract. The premiums on the
Performance Bond shall be paid by the Contractor.

If, at any time, the City shall become dissatisfied with any
surety or sureties then upon the Performance Bond, or if for
any other reason such bond shall cease to be adequate
security for the City, the Contractor shall, within five days
after notice so to do, substitute an acceptable Bond in such
form and sum and signed by such other sureties as may be
satisfactory to the City. The premiums on such Bond shall
be paid by the Contractor. No further partial payments shall
be deemed due or shall be made until the new sureties have
qualified.

ARTICLE 6.02 CONTRACTORS INSURANCE
Insurance required shall be as indicated on Special
Instructions pages beginning with "INS-1"

ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any
approved payments to him as may, in the opinion of the City,
be necessary to secure (a) just claims of any persons
supplying labor or materials to the Contractor or any of his
subcontractors for the work then due and unpaid; (b) loss due
to defective work not remedied, or (c) liability, damage, or
loss due to injury to persons or damages to the work or
property of other contractors, subcontractors, or others,
caused by the act or neglect of the Contractor or of any of his
subcontractors. The City shall have the right, as agent for the
Contractor, to apply any such amounts so withheld in such
manner as the City may deem proper to satisfy such claims
or to secure such protection. Such application of such
money shall be deemed payments for the account of the
Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY
The Contractor hereby guarantees all the work furnished
under this Contract against any defects in workmanship and
materials for a period of one year following the date of final
acceptance of the work by the City. Under this guarantee,
the Contractor hereby agrees to make good, without delay, at
his own expense, any failure of any part of the work due to
faulty materials or manufacture, construction, or installation,
or the failure of any equipment to perform satisfactorily all
the work put upon it within the limits of the Contract
Documents, and further, shall make good any damage to any
part of the work caused by such failure. It is hereby agreed
that the Performance Bond shall fully cover all guarantees
contained in this Article.

It is also agreed that all warranties, expressed or implied,
inure to the benefit of the City and are enforceable by the
City.

SECTION 7
CHANGES

ARTICLE 7.01 MINOR CHANGES
The City reserves the right to make such additions,
deductions, or changes to this Contract from time to time as



it deems necessary and in a manner not materially affecting
the substance thereof or materially changing the price to be
paid in order to carry out and complete more fully and
perfectly the work herein agreed to be done and performed.
This Contract shall in no way be invalidated by any such
additions, deductions, or changes, and no claim by the
Contractor shall be made for any loss of anticipated profits
thereby.

Construction conditions may require that minor changes be
made in the location and installation of the work and
equipment to be furnished and other work to be performed
hereunder, and the Contractor when ordered by the Engineer,
shall make such adjustments and changes in said locations
and work as may be necessary, without additional cost to the
City, provided such adjustments and changes do not alter the
character, quantity of cost of the work as a whole, and
provided further that Plans and Specifications showing such
adjustments and changes are furnished to the Contractor by
the City within a reasonable time before any work involving
such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for
which no additional compensation shall be allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without
notice to the sureties require the performance of such extra
work as it may find necessary or desirable. An order for
extra work shall be valid only if issued in writing and signed
by the Mayor and the work so ordered must be performed by
the Contractor.

The amount of compensation to be paid to the Contractor for
any extra work as so ordered shall be determined as follows:

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City
and the Contractor; or

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit
prices then by the actual net cost in money to the Contractor
of the extra work performed, which cost shall be determined
as follows:

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive
the current local rate of wages to be agreed upon, in
writing, before starting such work for each hour that
said labor and foremen are actually engaged thereon, to
which shall be added an amount equal to 25 percent of
the sum thereof which shall be considered and accepted
as full compensation for general supervision, FICA
taxes, contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's
profit and overhead, the furnishing of small tools and
miscellaneous equipment used, such as picks, shovels,
hand pumps, and similar items.

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the
site or previously approved delivery point as
established by original receipted bills. No percentage
shall be added to this cost.

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and
tractors, or other equipment, required for the
economical performance of the authorized work, the
Contractor shall receive payment based on the average
local area rental price for each item of equipment and
the actual time of its use on the work. No percentage
shall be added to this sum.

(4) Records of extra work done under this
procedure shall be reviewed at the end of each day by
the Contractor or his representative and the Engineer.
Duplicate copies of accepted records shall be made and
signed by both Contractor or his representative and the
Engineer, and one copy retained by each.

Request for payment for approved and duly authorized extra
work shall be submitted in the same form as Contract work
or in the case of work performed under paragraph (c) (1)
above upon a certified statement supported by receipted bills.
Such statement shall be submitted for the current Contract
payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required,
necessitated, or ordered violates the terms and provisions of
this Contract, he must promptly notify the Engineer, in
writing, of his contentions with respect thereto and request a
final determination thereof. If the Engineer determines that
the work in question is Contract work and not extra work or
that the order complained of is proper, he will direct the
Contractor to proceed and the Contractor shall promptly
comply. In order, however, to reserve his right to claim
compensation for such work or damages resulting from such
compliance, the Contractor must, within five (5) days after
receiving notice of the Engineer's determination and
direction, notify the City in writing that the work is being
performed or that the determination and direction is being
complied with under protest. Failure of the Contractor to
notify shall be deemed as a waiver of claim for extra
compensation or damages therefor.

Before final acceptance by the City, all matters of dispute
must be adjusted to the mutual satisfaction of the parties
thereto. Final determinations and decisions, in case any
questions shall arise, shall constitute a condition precedent to
the right of the Contractor to receive the money therefor until
the matter in question has been adjusted.

ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without
notice to the sureties require the omission of such Contract
work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed
by the Mayor and the work so ordered must be omitted by
the Contractor. The amount by which the Contract price
shall be reduced shall be determined as follows:

(&) By such applicable unit prices, if any, as are set
forth in the Contract; or

(b) By the appropriate lump sum price set forth in the
Contract; or

(c) By the fair and reasonable estimated cost to the City



of such omitted work as determined by the Engineer  and

approved by the City.

SECTION 8
CONTRACTOR'S EMPLOYEES

ARTICLE 8.01 CHARACTER AND COMPETENCY
The Contractor and his subcontractors shall employ upon all
parts of the work herein contracted for only competent,
skillful, and trustworthy workers. Should the Engineer at
any time give notice, in writing, to the Contractor or his duly
authorized representative on the work that any employee in
his opinion is incompetent, unfaithful, disorderly, careless,
unobservant of instructions, or in any way a detriment to the
satisfactory progress of the work, such employee shall
immediately be dismissed and not again allowed upon the
site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the
faithful prosecution of the work and in case of his absence
shall have a competent, experienced, and reliable supervisor
or superintendent, acceptable to the Engineer on the site who
shall follow without delay all instructions of the Engineer in
the prosecution and completion of the work and every part
thereof, in full authority to supply workers, material, and
equipment immediately. He shall keep on hand at all times
copies of the Contract Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES
The Contractor shall, in the performance of the work
required to be done under this Contract, employ all workers
without discrimination regarding race, creed, color, sex or
national origin and must not maintain or provide facilities
that are segregated on the basis of race, color, creed or
national origin.

ARTICLE 8.04 RATES OF WAGES
On federally assisted projects, the rates of wages to be paid
under this Contract shall not be less than the rates of wages
set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included.
Florida's Prevailing Wage Law (Section 215.19, Florida
Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to
do so, furnish to the Engineer a duly certified copy of his
payroll and also any other information required by the
Engineer to satisfy him that the provisions of the law as to
the hours of employment and rate of wages are being
observed.

Payrolls shall be prepared in accordance with instructions
furnished by the City and on approved forms. The
Contractor shall not carry on his payroll any persons not
employed by him.  Subcontractor's employees shall be
carried only on the payrolls of the employing subcontractor.

SECTION 9
CONTRACTOR'S DEFAULT

ARTICLE9.01 CITY'SRIGHT AND NOTICE

It is mutually agreed that: (a) if the Contractor fails to begin
work when required to do so, or (b) if at any time during the
progress of the work it shall appear to the Engineer that the
Contractor is not prosecuting the work with reasonable
speed, or is delaying the work unreasonably and
unnecessarily, or (c) if the force of workmen or quality or
quantity of material furnished are not sufficient to insure
completion of the work within the specified time and in
accordance with the Specifications hereto attached, or (d) if
the Contractor shall fail to make prompt payments for
materials or labor or to subcontractors for work performed
under the Contract, or (e) if legal proceedings have been
instituted by others than the City in such manner as to
interfere with the progress of the work and may subject the
City to peril of litigation or outside claims of (f) if the
Contractor shall be adjudged a bankrupt or make an
assignment for the benefit of creditors, or (g) if in any
proceeding instituted by or against the Contractor an order
shall be made or entered granting an extension of time of
payment, composition, adjustment, modification, settlement
or satisfaction of his debts or liabilities, or (h) if a receiver or
trustee shall be appointed for the Contractor or the
Contractor's property, or (i) if the Contract or any part
thereof shall be sublet without the consent of the City being
first obtained in writing, or (j) if this Contract or any right,
monies, or claim thereunder shall be assigned by the
Contractor, otherwise than as herein specified, or (k) if the
Contractor shall fail in any manner of substance to observe
the provisions of this Contract, or (I) if any of the work,
machinery, or equipment shall be defective, and shall not be
replaced as herein provided, or (m) if the work to be done
under this Contract shall be abandoned, then such fact or
conditions shall be certified by the Engineer and thereupon
the City without prejudice to any other rights or remedies of
the City, shall have the right to declare the Contractor in
default and so notify the Contractor by a written notice,
setting forth the ground or grounds upon which such default
is declared and the Contractor must discontinue the work,
either as a portion of the work or the whole thereof, as
directed.

ARTICLE 9.02
DEFAULT

Upon receipt of notice that his Contract is in default, the
Contractor shall immediately discontinue all further
operations on the work or such part thereof, and shall
immediately quit the site or such part thereof, leaving

CONTRACTOR'S DUTY UPON

untouched all plant, materials, equipment, tools, and
supplies.
ARTICLE 9.03 COMPLETION OF DEFAULTED
WORK

The City, after declaring the Contractor in default, may then
have the work completed or the defective equipment or
machinery replaced or anything else done to complete the
work in strict accordance with the Contract Documents by
such means and in such manner, by Contract with or without
public letting, or otherwise, as it may deem advisable,



utilizing for such purpose without additional cost to the City
such of the Contractor's plant, materials, equipment, tools,
and supplies remaining on the site, and also such
subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the
expense of such completion, including liquidated damages, if
any, and the cost of reletting. The City shall deduct this
expense from monies due or to become due to the Contractor
under this Contract, or any part thereof, and in case such
expense is more than the sum remaining unpaid of the
original contract price, the Contractor and his sureties shall
pay the amount of such deficiency to the City.

ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a
part of the work only, the Contractor shall discontinue such
part, shall continue performing the remainder of the work in
strict conformity with the terms of the Contract, and shall in
no way hinder or interfere with any other contractor or
person whom the City may engage to complete the work as
to which the Contractor was declared in default.

SECTION 10
PAYMENTS

ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the
City will pay and the Contractor agrees to accept, subject to
the terms and conditions hereof, the lump sum prices or unit
prices in the Contractor's Proposal and the award made
therein, plus the amount required to be paid for any extra
work ordered under Article 7.02 hereof, less credit for any
work omitted pursuant to Article 7.04 hereof. Under unit
price items, the number of units actually required to complete
the work under the Contract may be more than stated in the
Proposal. The Contractor agrees that no claim will be made
for any damages or for loss of profits because of a difference
between the quantities of the various classes of work
assumed and stated in the Proposal Form as a basis for
comparing Proposals and the quantities of work actually
performed.

The sum as awarded for any lump sum Contract or lump sum
Contract Item shall represent payment in full for all of the
various classes of work, including materials, equipment, and
labor necessary or required to complete, in conformity with
the Contract Document, the entire work shown, indicated or
specified under the lump sum Contract or lump sum Contract
Item.

The amount as awarded as a unit price for any unit price
Contact Item shall represent payment in full for all the
materials, equipment, and labor necessary to complete, in
conformity with the Contract Documents, each unit of work
shown, specified, or required under the said unit price
Contract Item.

No payment other than the amount as awarded will be made
for any class of work included in a lump sum Contract Item
or a unit price Contract Item, unless specific provision is

made therefor in the Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN
Within fifteen (15) days after the execution of this Contract,
the Contractor must submit to the Engineer in duplicate an
acceptable breakdown of the lump sums and unit prices bid
for items of the Contract, showing the various operations to
be performed under the Contract, as described in the progress
schedule required under Article 4.02 hereof, and the value of
each of such operations, the total of such items to equal the
total price bid. The Contractor shall also submit such other
information relating to the bid prices as may be required and
shall revise the bid breakdown as directed. Thereafter, the
breakdown may be used for checking the Contractor's
applications for partial payments hereunder but shall not be
binding upon the City or the Engineer for any purpose
whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA
The Contractor shall furnish to the Engineer such schedules
of quantities and costs, progress schedules, reports, invoices,
delivery tickets, estimates, records, and other data as the
Engineer may request concerning work performed or to be
performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility
services not later than the 20th day of the calendar month
following that in which such services are rendered, (b) for all
materials, tools, and equipment delivered at the site of the
project, and the balance of the cost thereof not later than the
30th day following the completion of that part of the work in
or on which such materials, tools, and equipment are
incorporated or used, and (c) to each of his subcontractors,
not later than the 5th day following each payment to the
Contractor, the respective amounts allowed the Contractor on
account of the work performed by his subcontractors, to the
extent of each subcontractor's interest therein; and proof of
such payments or releases therefor shall be submitted to the
Engineer upon request.

ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall
make and certify an estimate, on forms prescribed by the
City, of the amount and fair value of the work done, and may
apply for partial payment therefor. The Contractor shall
revise the estimate as the Engineer may direct. When
satisfactory progress has been made, and shows that the
value of the work completed since the last payment exceeds
one percent (1%) of the total Contract price in amount, the
Engineer will issue a certificate that such work has been
completed and the value thereof. The City will then issue a
voucher to the Contractor in accordance with the following
schedule:

FOR CONTRACT AMOUNTS UNDER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is one
hundred percent (100%) complete (operational or beneficial
occupancy), the withheld amount may be reduced below ten
percent (10%), at the Engineer's option, to only that amount
necessary to assure completion.
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FOR CONTRACT AMOUNTS OVER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is fifty
percent (50%) complete.

(B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater
than fifty percent (50%) of the original contract price,
vouchers for partial payment will be issued by the City to the
Contractor in the amount of one hundred percent (100%) of
the value of the work, above 50%, completed as certified for
that payment period.

(O)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial
occupancy) the withheld amount may be reduced, at the
Engineer's option, to only that amount necessary to assure
completion.

In addition to the Conditions set forth in (A), (B), and (C)
above, payments will always be less any sums that may be
retained or deducted by the City under the terms of any of
the contract documents and less any sums that may be
retained to cover monetary guarantees for equipment,
materials or progress performance.

Payment on estimates made on or about the first of the month
may be expected on or about the 20th of the month.

Unless specified otherwise in the Contract Items, the
delivered cost of equipment and nonperishable materials
suitably stored at the site of the work and tested for adequacy
may be included in the Contractor's application for partial
payment provided, however, that the Contractor shall furnish
evidence satisfactory to the City that the Contractor is the
unconditional owner and in possession of such materials or
equipment. The amount to be paid will be 90 percent of the
invoice cost to the Contractor which cost shall be supported
by receipted bills within 30 days of the date of payment by
the City to the Contractor. Such payment shall not relieve
the Contractor from full responsibility for completion of the
work and for protection of such materials and equipment
until incorporated in the work in a permanent manner as
required by the Contract Documents.

Before any payment will be made under this Contract, the
Contractor and every subcontractor, if required, shall deliver
to the Engineer a written, verified statement, in satisfactory
form, showing in detail all amounts then due and unpaid by
such Contractor or subcontractor to all laborers, workmen,
and mechanics, employed by him under the Contract for the
performance of the work at the site thereof, for daily or
weekly wages, or to other persons for materials, equipment,
or supplies delivered at the site of the work during the period
covered by the payment under consideration.

ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work
under this Contract as provided in Article 4.07 hereof, the
Engineer will prepare the final estimate showing the value of
the completed work. This estimate will be prepared within
30 days after the date of completion or as soon thereafter as
the necessary measurements and computations can be made.

All prior certificates and estimates, being approximate only,
are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by
Engineer, he will submit to the Mayor and City Council the
final certificate stating that the work has been completed and
the amount based on the final estimate remaining due to the
Contractor. The City will then accept the work as fully
completed and will, not later than 30 days after the final
acceptance, as defined in Article 1.02, of the work done
under this Contract, pay the Contractor the entire amount so
found due thereunder after deduction of all previous
payments and all percentages and amounts to be kept and
retained under provisions of this Contract; provided,
however, and it is understood and agreed that, as a precedent
to receiving final payment, the Contractor shall submit to the
City a sworn affidavit that all bills for labor, service,
materials, and subcontractors have been paid and that there
are no suits pending in connection with this work. The City,
at its option, may permit the Contractor to execute a separate
surety bond in a form satisfactory to the City. The surety
bond shall be in the full amount of the suit or suits.

Neither the final payment nor any part of the retained
percentage shall be paid until the Contractor, if required,
shall furnish the City with a complete release from any
should remain unsatisfied after all payments are made, the
Contractor shall refund to the City all monies which the City
may be compelled to pay in discharging such claim,
including incidental costs and attorney's fees.

ARTICLE 10.07
PAYMENT

The acceptance by the Contractor, or by anyone claiming by
or through him, of the final payment shall operate as and
shall be a release to the City and every officer and agent
thereof from any and all claims and liability to the Contractor
for anything done or furnished in connection with the work
or project and for any act or neglect of the Contractor or of
any others relating to or affecting the work. No payment,
however, final or otherwise, shall operate to release the
Contractor or his sureties from any obligations under this
Contract or the Performance Bond.

ACCEPTANCE OF FINAL

SECTION 11
MISCELLANEOUS PROVISIONS

ARTICLE 11.01 CONTRACTOR'S WARRANTIES
In consideration of, and to induce the award of this contract
to him, the Contractor represents and warrants:

(@)That he is not in arrears to the City upon debt or
contract, and he is not a defaulter, as surety, contractor, or
otherwise.

(b)That he is financially solvent and sufficiently
experienced and competent to perform the work.

(c)That the work can be performed as called for by the
Contract Documents.

(d)That the facts stated in his proposal and the
information given by him are true and correct in all respects.

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be
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furnished for the completion of this Contract, and that his
information was secured by personal investigation and
research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL
AND PROCESSES

It is mutually understood and agreed that Contract prices
include all royalties and costs arising from patents,
trademarks, and copyrights in any way involved in the work.
Whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of
patent or copyright, the Contractor shall indemnify and save
harmless the City, its officers, agents and employees from
any and all claims for infringement by reason of the use of
any such patented design, device, tool, material, equipment,
or process, to be performed under the Contract, and shall
indemnify the said City, its officers, agents, and employees
for any costs, expenses, and damages which may be incurred
by reason of such infringement at any time during the
prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be
brought against the City or any of its officers, agents, or
employees for or on account of the failure, omission, or
neglect of the Contractor or his subcontractors, employees,
or agents, to do or perform any of the covenants, acts,
matters, or things by this Contract undertaken to be done or
performed by the Contractor of his subcontractors,
employees, or agents, or from any injuries done to property
or persons and caused by the negligence or alleged
negligence of the Contractor of his subcontractors,
employees, or agents, or in any other manner arising out of
the performance of this Contract, then the Contractor shall
immediately assume and take charge of the defense of such
actions or suits in like manner and to all intents and purposes
as if said actions or suits have been brought directly against
the Contractor, and the Contractor shall also indemnity and
save harmless the City, its officers, agents, and employees
from any and all loss, cost or damage whatever arising out of
such actions or suits, in like manner and to all intents and
purposes as if said actions or suits have been brought directly
against the Contractor.

The Contractor shall and does hereby assume all liability for
and agrees to indemnify the City or its Engineer against any
or all loss, costs, damages, and liability for any or by reason
of any lien, claims or demands, either for materials
purchased or for work performed by laborers, mechanics,
and others and from any damages, costs, actions, or causes of
action and judgement arising from injuries sustained by
mechanics, laborers, or other persons by reason of accidents
or otherwise, whether caused by the carelessness or
inefficiency or neglect of said Contractor, his subcontractors,
agents, employees, workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage
sustained, other than for extra or disputed work covered by
Article 7.02 and 7.03 hereof, by reason of any act or
omission of the City, its agents, or any persons, he shall,
within five days after sustaining such damage, make and

deliver to the Engineer a written statement of the nature of
the damage sustained and of the basis of the claim against the
City. On or before the 15th of the month succeeding that in
which any damage shall have been sustained, the Contractor
shall make and deliver to the Engineer an itemized statement
of the details and amounts of such damage, duly verified by
the Contractor. Unless such statements shall be made
delivered within the times aforesaid, it is stipulated that and
all claims for such compensation shall be forfeited and
invalidated, and the Contractor shall not be entitled to
payment on account of such claims.

ARTICLE  11.05 NO
INDIVIDUALS

No claim whatsoever shall be made by the Contractor against
any officer, agent, employee of the City for, or on account of,
anything done or omitted to be done in connection with this
Contract.

CLAIMS  AGAINST

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any
liability against the City on behalf of any claim for labor,
services, or materials, or of subcontractors, and nothing
herein contained shall affect the liability of the Contractor or
his sureties to the City or to any workmen or materialsmen
upon bond given in connection with this Contract.

ARTICLE 11.07 INDEMNIFICATION PROVISIONS
Whenever there appears in this Agreement, or in the other
Contact Documents made a part hereof, an indemnification
provision within the purview of Chapter 725.06, Laws of
Florida, the monetary limitation on the extent of the
indemnification under each such provision shall be One
Million Dollars or a sum equal to the total Contract price,
whichever shall be the greater.

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED
STRICKEN

If this contract contains any unlawful provisions not an
essential part of the Contract and which shall not appear to
have a controlling or material inducement to the making
thereof, such provisions shall be deemed of no effect and
shall, upon notice by either party, be deemed stricken from
the Contract without affecting the binding force of the
remainder.

ARTICLE 11.09
INCLUDED
Each and every provision of any law and clause required by
law to be inserted in this Contract shall be deemed to be
inserted herein, and the Contract shall be read and enforced
as though it were included herein and if, through mistake or
otherwise, any such provision is not inserted or is not
correctly inserted, then upon application of either party the
Contract shall forthwith be physically amended to make such
insertion.

LEGAL PROVISIONS DEEMED

ARTICLE 11.10 DEATH OR INCOMPETENCY OF
CONTRACTOR

In the event of death or legal incompetency of a Contractor
who shall be an individual or surviving member of a
contracting firm, such death or adjudication of incompetency
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shall not terminate the Contract, but shall act as default
hereunder to the effect provided in Article 9.01 hereof and
the estate of the Contractor and his surety shall remain liable
hereunder to the same extent as though the Contractor had
lived. Notice of default, as provided in Article 9.01 hereof,
shall not be required to be given in the event of such death or
adjudication of incompetency.

ARTICLE 11.11
WORDS
Whenever the context so admits or requires, all references
herein in one number shall be deemed extended to and
including the other number, whether singular or plural, and
the use of any gender shall be applicable to all genders.

NUMBER AND GENDER OF

ARTICLE 11.12 ACCESS TO RECORDS
Representatives of Federal Agencies, if applicable, and the
State of Florida shall have access to the work whenever it is
in preparation of progress. On federally assisted projects the
Federal Agency, the Comptroller General of the United
States, or any authorized representative shall have access to
any books, documents, papers, and records of the Contractor
which are pertinent to the project for the purpose of making
audit, examination, excerpts, and transcription thereof.

SECTION 12
LABOR STANDARDS

ARTICLE 12.01 LABOR STANDARDS

The Contractor shall comply with all of the regulations set
forth in "Labor Standards Provisions for Federally Assisted
Construction Contracts”, which may be attached, and any
applicable Florida Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and
other organizations of workers, and shall post, in a
conspicuous place available to employees or applicants for
employment, a completed copy of the form entitled "Notice
to Labor Unions or Other Organizations of Workers"
attached to and made a part of this Agreement.

ARTICLE 1203
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

SAFETY AND  HEALTH

ARTICLE 12.04

REQUIREMENTS
The Contractor understands and agrees to be bound by the
equal opportunity requirements of Federal regulations which
shall be applicable throughout the performance of work
under this Contract. The Contractor also agrees to similarly

EEO AFFIRMATIVE ACTION

bind contractually each subcontractor. In policies, the
Contractor agrees to engage in Affirmative Action directed at
promoting and ensuring equal employment opportunity in
the work force used under the Contract (and the Contractor
agrees to require contractually the same effort of all
subcontractors whose subcontractors exceed $100,000). The
Contractor understands and agrees that "Affirmative Action"
as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-
site work force used on the Contract.

ARTICLE 12.05 PREVAILING RATES OF WAGES
Florida's prevailing wage law was repealed effective April
25, 1979.

For Federally assisted projects, appropriate prevailing wage
rate determinations are indicated on pages beginning with
WR-1.

E R S I S
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TAMPA
AGREEMENT

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have

caused these present to be signed by their duly authorized officers.

Contractor

By:

(SEAL)

Title:

ATTEST:

Witness
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CITY OF TAMPA, FLORIDA

Jane Castor, Mayor
(SEAL)

ATTEST:

City Clerk

Approved as to Form:
The execution of this document was authorized
by Resolution No.

Justin R. Vaske, Assistant City Attorney

Revised 2016-08-29



TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this ___ of ,20___ by

of ,a corporation, on behalf of the corporation. He/sheis __ personally known or
has ___ produced as identification.

Notary

My Commission Expires:

For an Individual:

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me this ___ of .20 by
whois __ personally known to me or has ___ produced as identification.

Notary

My Commission Expires:

For a Firm;

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me this __ of ,20___ by
who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced as
identification.

Notary

My Commission Expires:
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PUBLIC CONSTRUCTION BOND

Bond No. (enter bond number)

Name of Contractor:

Principal Business Address of Contractor:

Telephone Number of Contractor:

Name of Surety (if more than one list each):

Principal Business Address of Surety:

Telephone Number of Surety:

Owner is The City of Tampa, Florida

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602

Contract Administration Department (280A4N)

Telephone Number of Owner: 813/274-8456

Contract Number Assigned by City to contract which is the subject of this bond:

Legal Description or Address of Property Improved or Contract Number is:

General Description of Work and Services:
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KNOW ALL MEN BY THESE PRESENTS That we,

(Name of Contractor)

as Principal, hereinafter called CONTRACTOR, of the State of ,and

(Name of Surety)

a corporation organized and existing under and by virtue of the laws of the State of , and
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum
of Dollars and Cents ($ ),
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs,
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated , , 20___, between Principal and Owner for construction of
, the contract being made a part of this bond by
reference, in the time and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for
in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner
sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then
this bond is void; otherwise it remains in full force.

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are
caused to Owner with respect to Principal’s (Contractor's) default in performance of the scope of the Work incorporated by
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion.

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time
limitation provisions in Section 255.05, Florida Statutes.

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein

shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations or additions to the terms of the Contract or to Work or to the specifications.
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance
of the completed work under the Contract by the CITY, all of which this BOND includes.

DATED ON

20

(Name of Principal)

(Principal Business Address)

By

Title

Telephone Number of Principal

Countersignature:

(Name of Local Agency)

(Address of Resident Agent)

By

Title

Telephone Number of Local Agency

(Name of Surety)

(Surety Address)

By

(As Attorney in Fact)*

Telephone Number of Surety

Approved as to legal sufficiency:

By

Assistant City Attorney

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature
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SPECIFICATIONS
GENERAL PROVISIONS

SECTION 1
SCOPE AND INTENT

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED

The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work. He shall obtain and pay for all required
permits. He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents. The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto. He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General
Provisions, for which there are no specific Contract Items,
shall be considered as part of the overhead cost of doing the
work and shall be included in the prices for the various
Contract Items. No additional payment will be made therefor.

The Contractor shall provide and maintain such modern
plant, tools, and equipment as may be necessary, in the
opinion of the Engineer, to perform in a satisfactory and
acceptable manner all the work required by this Contract.
Only equipment of established reputation and proven
efficiency shall be used. The Contractor shall be solely
responsible for the adequacy of his plant and equipment,
prior approval of the Engineer notwithstanding.

G-1.03 PUBLIC UTILITY INSTALLATIONS AND
STRUCTURES

Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing
public utility installations and structures above and below the
ground surface. These data are not guaranteed as to their
completeness or accuracy and it is the responsibility of the
Contractor to make his own investigations to inform himself
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fully of the character, condition and extent of all such
installations and structures as may be encountered and as may
affect the construction operations.

The Contractor shall protect all public utility installations and
structures from damage during the work. Access across any
buried public utility installation or structure shall be made
only in such locations and by means approved by the
Engineer. The Contractor shall so arrange his operations as
to avoid any damage to these facilities. All required
protective devices and construction shall be provided by the
Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or
have been located in the field by the utility shall be repaired
by the Contractor, at his expense, as directed by the Engineer.
No separate payment shall be made for such protection or
repairs to public utility installations or structures.

Public utility installations or structures owned or controlled
by the City or other governmental body which are shown on
the Plans to be removed, relocated, replaced or rebuilt by the
Contractor shall be considered as a part of the general cost of
doing the work and shall be included in the prices bid for the
various Contract Items. No separate payment shall be made
therefor.

Where public utility installations or structures owned or
controlled by the City or other governmental body are
encountered during the course of the work, and are not
indicated on the Plans or in the Specifications, and when, in
the opinion of the Engineer, removal, relocation, replacement
or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility
having jurisdiction or such work may be ordered, in writing
by the Engineer, for the Contractor to accomplish. If such
work is accomplished by the utility having jurisdiction it will
be carried out expeditiously and the Contractor shall give full
cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such
work is accomplished by the Contractor, it will be paid for as
extra work as provided for in Article 7.02 of the Agreement.

The Contractor shall, at all times in performance of the work,
employ approved methods and exercise reasonable care and
skill so as to avoid unnecessary delay, injury, damage or
destruction of public utility installations and structures; and
shall, at all times in the performance of the work, avoid
unnecessary interference with, or interruption of, public
utility services, and shall cooperate fully with the owners
thereof to that end.

All City and other governmental utility departments and other
owners of public utilities, which may be affected by the work,
will be informed in writing by the Engineer within two weeks
after the execution of the Contract or Contracts covering the
work. Such notice will set out, in general, and direct attention
to, the responsibilities of the City and other governmental



utility departments and other owners of public utilities for
such installations and structures as may be affected by the
work and will be accompanied by one set of Plans and
Specifications covering the work under such Contract or
Contracts.

In addition to the general notice given by the Engineer, the
Contractor shall give written notice to all City and other
governmental utility departments and other owners of public
utilities of the location of his proposed construction
operations, at least forty-eight (48) hours in advance of
breaking ground in any area or on any unit of the work. This
can be accomplished by making the appropriate contact with
the "Underground Utility Notification Center for Excavators
(Call Candy)".

The maintenance, repair, removal, relocation, or rebuilding of
public utility installations and structures, when accomplished
by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

SECTION 2
PLANS AND SPECIFICATIONS

G-2.01 PLANS

The Plans referred to in the Contract Documents bear the
general project name and number as shown in the Notice To
Bidders.

When obtaining data and information from the Plans, figures
shall be used in preference to scaled dimensions, and large
scale drawings in preference to small scale drawings.

G-2.02 COPIES FURNISHED TO CONTRACTOR
After the Contract has been executed, the Contractor will be
furnished with five sets of paper prints, the same size as the
original drawings, of each sheet of the Plans and five copies
of the Specifications. Additional copies of the Plans and
Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors,
manufacturers, and material suppliers such copies of the
Contract Documents as may be required for his work.

G-2.03 SUPPLEMENTARY DRAWINGS

When, in the opinion of the Engineer, it becomes necessary
to explain more fully the work to be done or to illustrate the
work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with
specifications pertaining thereto, will be prepared by the
Engineer and five paper prints thereof will be given to the
Contractor.

The Supplementary Drawings shall be binding upon the
Contractor with the same force as the Plans. Where such
Supplementary Drawings require either less or more than the
estimated quantities of work, credit to the City or
compensation therefor to the Contractor shall be subject to
the terms of the Agreement.
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G-2.04 CONTRACTOR TO CHECK PLANS AND
DATA

The Contractor shall verify all dimensions, quantities, and
details shown on the Plans, Supplementary Drawings,
Schedules, Specifications, or other data received from the
Engineer, and shall notify him of all errors, omissions,
conflicts, and discrepancies found therein.  Failure to
discover or correct errors, conflicts or discrepancies shall not
relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own
expense. He will not be allowed to take advantage of any
errors or omissions as full instructions will be furnished by
the Engineer, should such errors or omissions be discovered.
All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making
of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS

The specifications consist of four parts, the General
Provisions, the Technical Specifications, the Special
Provisions and the Contract Items. The General Provisions
and Technical Specifications contain general requirements
which govern the work. The Special Provisions and the
Contract Items modify and supplement these by detailed
requirements for the work and shall always govern, whenever
there appears to be conflict.

G-2.06 INTENT

All work called for in the Specifications applicable to this
Contract, but not shown on the Plans in their present form, or
vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the
Specifications, but involved in carrying out their intent or in
the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or
the apparent omission from them of a detailed description
concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best
general practice is to prevail and that only material and
workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that
basis.

SECTION 3
WORKING DRAWINGS

G-3.01 SCOPE

The Contractor shall promptly prepare and submit layout,
detail and shop drawings to insure proper construction,
assembly, and installation of the work using those materials
and methods as hereafter specified under the Technical
Specifications, Special Provisions and Contract Items.



These drawings shall accurately and distinctly present the
following:

a. All working and erection dimensions.

b. Arrangements and sectional views.

c. Necessary details, including complete information for
making connections between work under this Contract and
work under other Contracts.

d. Kinds of materials and finishes.

e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where
applicable, such data as dimensions, weight and performance
characteristics. These data shall show conformance with the
performance characteristics and other criteria incorporated in
the Plans and Specifications.

Each drawing shall be dated and shall contain the name of the
project, Division number and description, the technical
specifications section number, names of equipment or
materials and the location at which the equipment or
materials are to be installed. Location shall mean both
physical location and location relative to other connected or
attached material. The Engineer will return unchecked any
submittal which does not contain complete data on the work
and full information on related matters.

Stock or standard drawings will not be accepted for review
unless full identification and supplementary information is
shown thereon in ink or typewritten form.

The Contractor shall review all working drawing submittals
before transmitting them to the Engineer to determine that
they comply with requirements of the Specifications.
Drawings which are incomplete or are not in compliance with
the Contract Documents shall not be submitted for processing
by the Engineer. The Contractor shall place his stamp of
approval on all working drawings submitted to the Engineer
to indicate compliance with the above.

G-3.02 APPROVAL

If the working drawings show departures from the Contract
requirements, the Contractor shall make specific mention
thereof in his letter of submittal; otherwise approval of such
submittals shall not constitute approval of the departure.
Approval of the drawings shall constitute approval of the
subject matter thereof only and not of any structure, material,
equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not
relieve the Contractor of responsibility for the accuracy of
such drawings, nor for the proper fitting and construction of
the work, nor for the furnishing of materials or work required
by the Contract and not indicated on the drawings. No work
called for by working drawings shall be done until such
drawings have been approved by the Engineer.

The procedure in seeking approval of the working drawings
shall be as follows:

1.The Contractor shall submit four complete sets of drawings
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and other descriptive data together with one copy of a letter
of transmittal to the Engineer for approval. The letter of
transmittal shall contain the name of the project, contract
number, technical specifications section number, the name of
the Contractor, a list of drawings with numbers and titles, and
any other pertinent information.

2.Drawings or descriptive data will be stamped "Approved",
"Approved Subject to Corrections Marked", or "Examined
and Returned for Correction” and one copy with a letter of
transmittal will be returned to the Contractor.

3.If a drawing or other data is stamped "Approved", the
Contractor shall insert the date of approval on five additional
copies of the document and transmit the five copies to the
Engineer together with one copy of a letter of transmittal
containing substantially the same information as described in
Instruction 1. above.

4.If a drawing or other data is stamped "Approved Subject to
Corrections Marked", the Contractor shall make the
corrections indicated and proceed as in Instruction 3., above.

5.If a drawing or data is stamped "Examined and Returned
for Correction", the Contractor shall make the necessary
corrections and resubmit the documents as set forth in
Instruction 1., above. The letter of transmittal shall indicate
that this is a resubmittal.

The Contractor shall revise and resubmit the working
drawings as required by the Engineer, until approval thereof
is obtained.

SECTION 4
MATERIALS AND EQUIPMENT

G-4.01 GENERAL REQUIREMENTS

All materials, appliances, and types or methods of
construction shall be in accordance with the Specifications
and shall, in no event, be less than that necessary to conform
to the requirements of any applicable laws, ordinances, and
codes.

All materials and equipment shall be new, unused, and
correctly designed. They shall be of standard first grade
quality, produced by expert personnel, and intended for the
use for which they are offered. Materials or equipment
which, in the opinion of the Engineer, are inferior or of a
lower grade than indicated, specified, or required will not be
accepted.

The quality of Workmanship and Materials entering into the
work under this Contract shall conform to the requirements of
the pertinent sections, clauses, paragraphs, and sentences,
both directly and indirectly applicable thereto, of that part of
the Technical Specifications, whether or not direct reference
to such occurs in the Contract Items.

Equipment and appurtenances shall be designed in
conformity with ANSI, ASME, IEEE, NEMA and other



generally accepted standards and shall be of rugged
construction and of sufficient strength to withstand all
stresses which may occur during fabrication, testing,
transportation, installation, and all conditions of operation.
All bearings and moving parts shall be adequately protected
against wear by bushings or other approved means and shall
be fully lubricated by readily accessible devices. Details
shall be designed for appearance as well as utility.
Protruding members, joints, corners, gear covers, and the
like, shall be finished in appearance. All exposed welds shall
be ground smooth and the corners of structural shapes shall
be mitered.

Equipment shall be of the approximate dimensions as
indicated on the Plans or as specified, shall fit the spaces
shown on the Plans with adequate clearances, and shall be
capable of being handled through openings provided in the
structure for this purpose. The equipment shall be of such
design that piping and electrical connections, ductwork, and
auxiliary equipment can be assembled and installed without
causing major revisions to the location or arrangement of any
of the facilities.

Machinery parts shall conform exactly to the dimensions
shown on the working drawings. There shall be no more
fitting or adjusting in setting up a machine than is necessary
in assembling high grade apparatus of standard design. The
equivalent parts of identical machines shall be made
interchangeable. All grease lubricating fittings on equipment
shall be of a uniform type. All machinery and equipment
shall be safeguarded in accordance with the safety codes of
the ANSI and applicable state and local codes.

G-4.02 MANUFACTURER

The names of proposed manufacturers, suppliers, material,
and dealers who are to furnish materials, fixtures, equipment,
appliances or other fittings shall be submitted to the Engineer
for approval, as early as possible, to afford proper
investigation and checking. Such approval must be obtained
before shop drawings will be checked. No manufacturer will
be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a
plant of ample capacity. He shall, upon the request of the
Engineer, be required to submit evidence that he has
manufactured a similar product to the one specified and that it
has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors
shall be through the Contractor, unless the Contractor shall
request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such
transactions shall not in any way release the Contractor from
his full responsibility under this Contract.

Any two or more pieces of material or equipment of the
same kind, type or classification, and being used for identical
types of service, shall be made by the same manufacturer.

G-4.03 REFERENCE TO STANDARDS
Whenever reference is made to the furnishing of materials or
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testing thereof to conform to the standards of any technical
society, organization or body, it shall be construed to mean
the latest standard, code, specification or tentative
specification adopted and published at the date of
advertisement for proposals, even though reference has been
made to an earlier standard, and such standards are made a
part hereof to the extent which is indicated or intended.

Reference to a technical society, organization or body may be
made in the Specifications by abbreviations, in accordance
with the following list:

AASHTO for American Association of State Highway and
Transportation Officials (formerly AASHO)

ACI for American Concrete Institute

AGMA for American Gear Manufacturer's Association
AFBMA for Anti-Friction Bearing Manufacturer's
Association

AISC for American Institute of Steel Construction

AISI  for American Iron and Steel Institute

ANSI for American National Standards Institute

ASCE for American Society of Civil Engineers

ASTM for American Society for Testing and Materials
ASME for American Society of Mechanical Engineers
AWS  for American Welding Society

AWWA for American Water Works Association

AWPA for American Wood Preservers Association

CEMA for Conveyor Equipment Manufacturers
Association

CIPRA for Cast Iron Pipe Research Association

IEEE for Institute of Electrical and Electronic Engineers
IPCEA for Insulated Power Cable Engineers Association
NEC for National Electrical Code

NEMA for National Electrical Manufacturers Association
SAE for Society of Automotive Engineers

SHBI for Steel Heating Boiler Institute

Fed.Spec. for Federal Specifications

Navy Spec. for Navy Department Specifications

U.L.,Inc. for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or
specification, the Standard Specifications of the ANSI, the
ASME, the ASTM, the IEEE, or the NEMA shall govern.

G-4.04 SAMPLES

The Contractor shall, when required, submit to the Engineer
for approval typical samples of materials and equipment.
The samples shall be properly identified by tags and shall be
submitted sufficiently in advance of the time when they are to
be incorporated into the work, so that rejections thereof will
not cause delay. A letter of transmittal, in duplicate, from the
Contractor requesting approval must accompany all such
samples.

G-4.05 EQUIVALENT QUALITY

Whenever, in the Contract Documents, an article, material,
apparatus, equipment, or process is called for by trade name
or by the name of a patentee, manufacturer, or dealer or by
reference to catalogs of a manufacturer or dealer, it shall be
understood as intending to mean and specify the article,
material, apparatus, equipment or process designated, or any



equal thereto in quality, finish, design, efficiency, and
durability and equally serviceable for the purposes for which
it is intended.

Whenever material or equipment is submitted for approval as
being equal to that specified, the decision as to whether or not
such material or equipment is equal to that specified shall be
made by the Engineer.

Upon rejection of any material or equipment submitted as the
equivalent of that specifically named in the Contract, the
Contractor shall immediately proceed to furnish the
designated material or equipment.

Neither the approval by the Engineer of alternate material or
equipment as being equivalent to that specified nor the
furnishing of the material or equipment specified, shall in any
way relieve the Contractor of responsibility for failure of the
material or equipment, due to faulty design, material, or
workmanship, to perform the functions required of them by
the Specifications.

G-4.06 DELIVERY

The Contractor shall deliver materials in ample quantities to
insure the most speedy and uninterrupted progress of the
work so as to complete thw work within the allotted time.
The Contractor shall also coordinate deliveries in order to
avoid a delay in, or impediment of, the progress of the work
of any related Contractor.

G-4.07 CARE AND PROTECTION

The Contractor shall be solely responsible for properly
storing and protecting all materials, equipment, and work
furnished under the Contract from the time such materials and
equipment are delivered at the site of the work until final
acceptance thereof. He shall, at all times, take necessary
precautions to prevent injury or damage by water, freezing, or
by inclemencies of the weather to such materials, equipment
and work. All injury or damage to materials, equipment, or
work resulting from any cause whatsoever shall be made
good by the Contractor.

The Engineer shall, in all cases, determine the portion of the
site to be used by the Contractor for storage, plant or for
other purposes. If, however, it becomes necessary to remove
and restack materials to avoid impeding the progress of any
part of the work or interference with the work to be done by
any other Contractor, the Contractor shall remove and restack
such materials at his own expense.

G-4.08 TOOLS AND ACCESSORIES

The Contractor shall, unless otherwise stated in the Contract
Documents, furnish with each type, kind or size of
equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust,
operate, maintain, or repair the equipment. Such tools and
appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder
locks and duplicate keys.

Spare parts shall be furnished as specified.
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Each piece of equipment shall be provided with a substantial
nameplate, securely fastened in place and clearly inscribed
with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

G-4.09 INSTALLATION OF EQUIPMENT

The Contractor shall have on hand sufficient proper
equipment and machinery of ample capacity to facilitate the
work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike
manner on the foundations at the locations and elevations
shown on the Plans, unless directed otherwise by the
Engineer during installation. All equipment shall be correctly
aligned, leveled and adjusted for satisfactory operation and
shall be installed so that proper and necessary connections
can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary
anchor and attachment bolts and all other appurtenances
needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by
the Engineer and made of ample size and strength for the
purpose intended.  Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials
and labor for, and shall properly bed in non-shrink grout,
each piece of equipment on its supporting base that rests on
masonry foundations. Grout shall completely fill the space
between the equipment base and the foundation.

G-4.10 OPERATING INSTRUCTIONS

The Contractor, through qualified individuals, shall
adequately instruct designated employees of the City in the
operation and care of all equipment installed hereunder,
except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer
three complete sets for permanent files, identified in
accordance with Subsection G-3.01 hereof, of instructions,
technical bulletins and any other printed matter, such as
diagrams, prints or drawings, containing full information
required for the proper operation, maintenance, and repair, of
the equipment installed and the ordering of spare parts,
except for equipment that may be furnished by the City.

In addition to the above three copies, the Contractor shall
furnish any additional copies that may be required for use
during construction and start-up operations.
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ENGINEER
The Contract prices for equipment shall include the cost of
furnishing a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall
assist the Contractor, when required, to install, adjust, test
and place in operation the equipment in conformity with the
Contract Documents. After the equipment is placed in

SERVICE OF MANUFACTURER'S



permanent operation by the City, such engineer or
superintendent shall make all adjustments and tests required
by the Engineer to provide that such equipment is in proper
and satisfactory operating condition, and shall instruct such
personnel as may be designated by the City in the proper
operation and maintenance of such equipment.

SECTION 5
INSPECTION AND TESTING

G-5.01 GENERAL
The Contractor's attention is hereby directed to Article 3.03
of the Agreement.

Inspection and testing of materials will be performed by the
City unless otherwise specified.

For tests specified to be made by the Contractor, the testing
personnel shall make the necessary inspections and tests and
the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract
Documents. Five copies of the reports shall be submitted and
authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material
or equipment.

If, in the making of any test of any material or equipment, it is
ascertained by the Engineer that the material or equipment
does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from
delivering said material and equipment, or to remove it
promptly from the site or from the work and replace it with
acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances
shall be conducted in accordance with recognized test codes
of the ANSI, ASME, or the IEEE, except as may otherwise
be stated herein.

The Contractor shall be fully responsible for the proper
operation of equipment during tests and instruction periods
and shall neither have nor make any claim for damage which
may occur to equipment prior to the time when the City
formally takes over the operation thereof.

G-5.02 COSTS

All inspection and testing of materials furnished under this
Contract will be performed by the City or duly authorized
inspection engineers or inspection bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain
other tests specifically called for in the Contract Documents
shall be borne by the Contractor and such costs shall be
deemed to be included in the contract price.

Materials and equipment submitted by the Contractor as the
equivalent to those specifically named in the Contract may be
tested by the City for compliance. The Contractor shall
reimburse the City for the expenditures incurred in making
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such tests on materials and equipment which are rejected for
noncompliance.

G-5.03 INSPECTIONS OF MATERIALS

The Contractor shall give notice, in writing to the Engineer,
sufficiently in advance of his intention to commence the
manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the
permanent construction. Such notice shall contain a request
for inspection, the date of commencement and the expected
date of completion of the manufacture or preparation of
materials. Upon receipt of such notice the Engineer will
arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials
or he will notify the Contractor that inspection will be made
at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The
Contractor must comply with these provisions before
shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE

When inspection is waived or when the Engineer so requires,
the Contractor shall furnish to him authoritative evidence in
the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in
conformity with the Contract Documents. These certificates
shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that
have been made directly on the product or on similar
products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT
Each piece of equipment for which pressure, duty, capacity,
rating, efficiency, performance, function, or special
requirements are specified shall be tested in the shop of the
maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the
Contract Documents. No such equipment shall be shipped to
the work until the Engineer notifies the Contractor, in writing,
that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and
interpreted results thereof, accompanied by a certificate of
authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer
for approval.

The cost of the shop tests and of furnishing manufacturer's
preliminary and shop test data of operating equipment shall
be borne by the Contractor.

G-5.06 PRELIMINARY FIELD TESTS

As soon as conditions permit, the Contractor shall furnish all
labor, materials, and instruments and shall make preliminary
field tests of equipment. If the preliminary field tests disclose
any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the
Contractor shall, prior to the acceptance tests, make all
changes, adjustments, and replacements required.



G-5.07 FINAL FIELD TESTS

Upon completion of the work and prior to final payment, all
equipment and appliances installed under this Contract shall
be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all
other materials, equipment, and instruments necessary for all
acceptance tests, at no additional cost to the City.

G-5.08 FAILURE OF TESTS

Any defects in the materials and equipment or their failure to
meet the tests, guarantees or requirements of the Contract
Documents shall be promptly corrected by the Contractor by
replacements or otherwise. The decision of the Engineer as
to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive. If the
Contractor fails to make those corrections or if the improved
materials and equipment, when tested, shall again fail to meet
the guarantees or specified requirements, the City,
notwithstanding its partial payment for work, and materials
and equipment, may reject the materials and equipment and
may order the Contractor to remove them from the site at his
own expense.

In case the City rejects any materials and equipment, then the
Contractor shall replace the rejected materials and equipment
within a reasonable time. If he fails to do so, the City may,
after the expiration of a period of thirty calendar days after
giving him notice in writing, proceed to replace such rejected
materials and equipment, and the cost thereof shall be
deducted from any compensation due or which may become
due the Contractor under this Contract.

The City agrees to obtain other equipment within a
reasonable time and the Contractor agrees that the City may
use the equipment furnished by him without rental or other
charges until the new equipment is obtained.

Materials or work in place that fails to pass acceptability tests
shall be retested at the direction of the construction engineer
all such retests shall be at the Contractor's expense. The rates
charged shall be in accordance with the Department of Public
Works current annual inspection contract which is available
for inspection at the offices of the Department of Public
Works.

G-5.09 FINAL INSPECTION

The procedures for final inspection shall be in accordance
with the provisions of Article 4.07 of the Agreement. During
such final inspections, the work shall be clean and free from
water. In no case will the final estimate be prepared until the
Contractor has complied with all the requirements set forth
and the Engineer has made his final inspection of the entire
work and is satisfied that the entire work is properly and
satisfactorily cosntructed in accordance with the requirements
of the Contract Documents.

SECTION 6

G-7

TEMPORARY STRUCTURES

G-6.01 GENERAL

All false work, scaffolding, ladders, hoistways, braces,
pumping plants, shields, trestles, roadways, sheeting,
centering forms, barricades, drains, flumes, and the like, any
of which may be needed in the construction of any part of the
work and which are not herein described or specified in
detail, must be furnished, maintained and removed by the
Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result
from their failure or from their improper construction,
maintenance, or operation.

G-6.02 PUBLIC ACCESS

At all points in the work where public access to any building,
house, place of business, public road, or sidewalk would be
obstructed by any action of the Contractor in executing the
work required by this Contract, the Contractor shall provide
such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times. At least one
lane for vehicular traffic shall be maintained in streets in
which the Contractor is working. Street closure permits are
required from the Department of Public Works.

The Contractor shall provide suitable temporary bridges, as
directed by the Engineer, at street intersections when
necessary for the maintenance of vehicular and pedestrian
traffic.

Prior to temporarily cutting of access to driveways and
garages, the Contractor shall give twelve (12) hours notice to
affected property owners. Interruptions to use of private
driveways shall be kept to a minimum.

G-6.03 CONTRACTOR'S FIELD OFFICE

The Contractor shall erect, furnish and maintain a field office
with a telephone at the site during the entire period of
construction. He or an authorized agent shall be present at
this office at all times while his work is in progress.
Readily accessible copies of both the Contract Documents
and the latest approved working drawings shall be kept at this
field office.

G-6.04 TEMPORARY FENCE

If, during the course of the work, it is necessary to remove or
disturb any fence or part thereof, the Contractor shall, at his
own expense, if so ordered by the Engineer, provide a
suitable temporary fence which shall be maintained until the
permanent fence is replaced. The Engineer shall be solely
responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence
to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY
STRUCTURES

In accepting the Contract, the Contractor assumes full
responsibility for the sufficiency and safety of all temporary
structures or work and for any damage which may result from
their failure or their improper construction, maintenance, or
operation and will indemnify and save harmless the City from



all claims, suits or actions and damages or costs of every
description arising by reason of failure to comply with the
above provisions.

SECTION 7
TEMPORARY SERVICES

G-7.01 WATER

The Contractor shall provide the necessary water supply at
his own expense. He shall, if necessary, provide and lay
necessary waterlines from existing mains to the place of
using, shall secure all necessary permits and pay for all taps
to water mains or hydrants and for all water used at the
established rates.

G-7.02 LIGHT AND POWER

The Contractor shall provide, at his own expense, temporary
lighting and power facilities required for the proper
prosecution and inspection of the work. If, in the opinion of
the Engineer, these facilities are inadequate, the Contractor
will not be permitted to proceed with any portion of the work
affected thereby.

G-7.03 SANITARY REGULATIONS

The Contractor shall prohibit and prevent the committing of
nuisances on the site of the work or on adjoining property and
shall discharge any employee who violates this rule.

Ample washrooms and toilet facilities and a drinking water
supply shall be furnished and maintained in strict conformity
with the law by the Contractor for use by his employees.

G-7.04 ACCIDENT PREVENTION

Precautions shall be exercised at all times for the protection
of persons and property. The safety provisions of applicable
laws, building and construction codes shall be observed. The
Contractor shall comply with the U. S. Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91-596), and under Section 107 of the Contract Work. Hours
and Safety Standards Act (PL 91-54), except where state and
local safety standards exceed the federal requirements and
except where state safety standards have been approved by
the Secretary of Labor in accordance with provisions of the
Occupational Safety and Health Act.

G-7.05 FIRST AID

The Contractor shall keep upon the site, at each location
where work is in progress, a completely equipped first aid kit
and shall provide ready access thereto at all times when men
are employed on the work.

G-7.06 HEATING

The Contractor shall provide temporary heat, at his own
expense, whenever required on account of work being carried
on during cold weather and to prevent freezing of water pipes
and other damage to the work.

SECTION 8

G-8

LINES AND GRADES

G-8.01 GENERAL

All work done under this Contract shall be constructed in
accordance with the lines and grades shown on the Plans, or
as given by the Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line
controlling points. Reference remarks for lines and grades
as the work progresses will be located to cause as little
inconvenience to the prosecution of the work as possible. The
Contractor shall so place excavation and other materials as to
cause no inconvenience in the use of the use of the reference
marks provided. He shall remove any obstructions placed by
him contrary to this provision.

G-8.02 SURVEYS

The Contractor shall furnish and maintain, at his own
expense, stakes and other such materials, and give such
assistance, including qualified helpers, as may be required by
the Engineer for setting reference marks. The Contractor
shall check such reference marks by such means as he may
deem necessary and, before using them, shall call the
Engineer's attention to any inaccuracies. The Contractor
shall, at his own expense, establish all working or
construction lines and grades as required from the reference
marks set by the Engineer, and shall be solely responsible for
the accuracy thereof. He shall, however, be subject to the
check and review of the Engineer.

The Contractor shall keep the Engineer informed a
reasonable time in advance as to his need for line and grade
reference marks, in order that they may be furnished and all
necessary measurements made for record and payment with
the minimum of inconvenience to the Engineer or of delay to
the Contractor.

It is the intention not to delay the work for the establishment
of reference marks but, when necessary, working operations
shall be suspended for such reasonable time as the Engineer
may require for this purpose.

G-8.03 SAFEGUARDING MARKS

The Contractor shall safeguard all points, stakes, grade
marks, monuments and bench marks made or established on
the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or to removing
without authorization such established points, stakes and
marks.

The Contractor shall safeguard all existing and known
property corners, monuments and marks adjacent to but not
related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

G-8.04 DATUM PLANE

All elevations indicated or specified refer to the Mean Sea
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80
feet above the Mean Low Water Datum of the U. S. Army



Corps of Engineers.

SECTION 9
ADJACENT STRUCTURES AND LANDSCAPING

G-9.01 RESPONSIBILITY

The responsibility for removal, replacement, relocation,
repair, rebuilding or protection of all public utility
installations, including poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes, sewers, traffic
control and fire alarm signal circuit installations and other
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable
for all damage or injury as a result of his operations to all
other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress
of the work. The cost of protection, replacement in their
original locations and conditions or payment of damages for
injuries to such adjacent public and private property and
structures affected by the work, whether or not shown on the
Plans, and the removal, relocation, and reconstruction of such
items called for on the Plans or specified shall be included in
the various Contract Items and no separate payment will be
made therefor. Where such public and private property,
structures of any kind and appurtenances thereto are not
shown on the Plans and when, in the opinion of the Engineer,
removal or relocation and reconstruction is necessary to
avoid interference with the work, payment therefor will be
made as provided for extra work in Article 7.02 of the
Agreement.

G-9.02 PROTECTION OF TREES

All trees and shrubs shall be adequately protected by the
Contractor with boxes or otherwise and, within the City of
Tampa, in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so
as to injure such trees or shrubs. Trees or shrubs destroyed
by negligence of the Contractor or his employees shall be
replaced by him with new stock of similar size and age, at the
proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible,
pipelines may be built in short tunnels, backfilled with
excavated materials, except as otherwise specified, or the
trees or structures carefully supported and protected from
damage.

The City may order the Contractor, for the convenience of the
City, to remove trees along the line of trench excavation. If
so ordered, the City will obtain any permits required for
removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

G-9.03 LAWN AREAS

Lawn areas shall be left in as good condition as before the
starting of the work. Where sod is to be removed, it shall be
carefully removed and later replaced, or the area where sod
has been removed shall be restored with new sod in the

G-9

manner described in the Technical Specifications section.

G-9.04 RESTORATION OF FENCES

Any fence, or part thereof, that is damaged or removed
during the course of the work shall be replaced or repaired by
the Contractor and shall be left in as good a condition as
before the starting of the work. The manner in which the
fence is repaired or replaced and the materials used in such
work shall be subject to the approval of the Engineer. The
cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included
in the appropriate Contract Item or Items, or if no specific
Item is provided therefor, as part of the overhead cost of the
work, and no additional payment will be made therefor.

SECTION 10
PROTECTION OF WORK AND PUBLIC

G-10.01 TRAFFIC REGULATIONS

The Contractor shall arrange his work to comply with Article
G-6.02. The work shall be done with the least possible
inconvenience to the public and to that end the work may be
confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS

During the prosecution of the work, the Contractor shall put
up and maintain at all times such barriers, and lights, as will
effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or
"street closed" signs and watchmen at all places where the
work causes obstructions to the normal traffic or constitutes
in any way a hazard to the public. Such barriers and signs
shall be constructed to State of Florida Department of
Transportation standards and placed as recommended by the
Traffic Division of the City's Department of Public Works.

No open fires will be permitted.

G-10.03 SMOKE PREVENTIONS

The Contractor shall use hard coal, coke, oil or gas as fuel for
equipment generating steam. A strict compliance with
ordinances regulating the production and emission of smoke
will be required.

G-10.04 NOISE

The Contractor shall eliminate noise to as great an extent as
practicable at all times. Air compressing plants shall be
equipped with silencers and the exhaust of all gasoline
motors or other power equipment shall be provided with
mufflers. In the vicinity of hospitals and schools, special care
shall be used to avoid noise or other nuisances. The
Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays.
If the proper and efficient prosecution of the work requires
operations during the night, the written permission of the
Engineer shall be obtained before starting such items of the
work.



G-10.05 ACCESS TO PUBLIC SERVICES

Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION

The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY

The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11
SLEEVES AND INSERTS

G-11.01 COORDINATION

When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program. The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED

In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work. Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract. The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12
CUTTING AND PATCHING

G-12.01 GENERAL

The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications. The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13
CLEANING

G-13.01 DURING CONSTRUCTION

During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus
materials and temporary structures when no further need
therefor develops.

G-13.02 FINAL CLEANING

At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and
materials installed by him and shall deliver such materials
and equipment undamaged in a bright, clean, polished, and
new appearing condition.

SECTION 14
MISCELLANEOUS

G-14.01 PROTECTION AGAINST SILTATION AND
BANK EROSION

The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES

The work shall be so conducted to maintain existing facilities
in operation insofar as is possible. Work shall be scheduled
to minimize bypassing during construction. Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS

All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA. Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.
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SPECIFIC PROVISIONS

SP-1 Scope

The work included under these Contract Documents comprises the rehabilitation of gravity sewers
by cured-in-place pipe and all miscellaneous and appurtenant work.

The Contractor shall furnish all labor, materials and equipment for the accomplishment of all work
as described in the Specifications, as specified in the work order and as directed by the Engineer in
accordance with the obvious or expressed intent of the Contract.

SP-2 Permits

The City will obtain permits required from any State or County agencies having jurisdiction over
the roadways and for any railroad or highway crossings shown on the Plans. The Contractor shall be
required to comply with all provisions of such permits regarding workmanship, schedules, maintenance of
traffic, notification of starting construction, pavement removal and replacement and other conditions under
which the permit is issued.

The Contractor shall obtain all permits required to comply with SP-24.C Maintenance of Traffic,
contained herein.

The Contractor shall have in his possession the proper license to perform the work before submittal
of his bid and shall obtain any required City/County building permits and shall obtain and pay for all other
licenses and authorizations required for the prosecution of the work, including the cost of all work
performed in compliance with the terms and conditions of such permits, licenses and authorizations,
whether by himself or others.

City permit fees will be paid by the City.

The Contractor shall require all subcontractors to be currently licensed by the City to perform the
proposed work in their respective fields and to obtain permits for the execution of said work. All work shall
be performed in accordance with the licenses, permits and the requirements of the current Building and
Construction Regulations Chapter of the City of Tampa Code.

The Contractor is responsible to schedule and coordinate with the City Inspectional Services
Division of the Department of Housing and Development Coordination all required inspections and tests for
all phases of work to obtain final approval thereof.

The Contractor is encouraged to contact the City's Permitting Department and Building Inspections
Bureau prior to commencement of work to ascertain their respective requirements.

SP-9 Cured-in-Place Pipe Repair Submittal

The Contractor shall submit a shop drawing detailing the standard methods of repairing damaged
cured-in-place pipe to the Engineer for approval. This shop drawing will be approved by the City prior to
issuing any Work Orders.

SP-10 Work Orders

The time for completion of each individual project shall be 45 calendar days from the date the
Contractor is issued a work order pricing request from the City, unless specified otherwise in the associated
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Work Order. The City will require 7 calendar days to review, approve and issue notice to proceed for each
individual project. If additional time is required by the City the time will be added to the 45 calendar days.

SP-11 Work Directive Change

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the
execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion
or revision in the work, or responding to an emergency. A Work Directive Change will not change the
contract price or the time for completion, but is evidence that the parties expect that the change directed or
documented by an Authorization to Proceed with Extra Work letter will be incorporated in a subsequently
issued Change Order following negotiations by the parties as to its effect, if any, on the contract price or the
time of completion.

Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time
or from time to time, be authorized by a Change Order or a Work Directive Change. Upon receipt of any
such document, the Contractor shall promptly proceed with the work involved.

SP-15 Contractor's Field Office

Delete Article G-6.03 Contractor's Field Office on Page G-7 from GENERAL PROVISIONS. The
Contractor or an authorized agent shall be present at all times while his work is in progress. Readily
accessible copies of both the contract documents and the latest approved working drawings shall be kept at
the job site.

SP-24.C Maintenance of Traffic

The Contractor shall arrange his work so that there will be as little disruption of traffic as possible.

At least seventy-two hours before starting any work in City streets, the Contractor shall obtain a
City of Tampa Street Closure Permit for any traffic lane or street closure within the City. The permit will
establish the requirements for closures related to the number of lanes and time of day lanes or streets may be
closed. If the Contractor proposes a complete street closure, a detailed traffic maintenance plan shall be
submitted to the City of Tampa Traffic Engineering Division together with the application for the Street
Closure Permit. The traffic maintenance plan shall include proposed detour routes and locations and
descriptions of direction signs for the construction area and detour routes. Two approved copies of all
Street Closure Permits shall be submitted to the Engineer before starting any work in City streets. No
changes to approved Street Closure Permits will be permitted without prior approval by the City.

The Contractor shall furnish and maintain all necessary signs, barricades, lights and flagmen
necessary to control traffic and provide for safety to the public, all in compliance with the Florida
Department of Transportation "Manual on Traffic Controls and Safe Practices for Street and Highway
Construction, Maintenance and Utility Operations,” with subsequent revisions and additions, and to the
satisfaction of the Engineer.

The cost of maintaining traffic and installation of all signs, barricades, cones, light towers, flagman,
and like work required therefor shall be included under the various classified unit price Contract ltems, or in
the total Lump Sum Price, as applicable, and no additional payment will be made therefor.

SP-25 Work in Streets and Highways

All work within streets and highways shall be subject to the regulations and requirements of the
appropriate agencies. Within the City of Tampa, streets and highways are under the jurisdiction of the City
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of Tampa, Department of Public Works or State of Florida, Department of Transportation. Outside the City
of Tampa, streets and highways are under the jurisdiction of the County of Hillsborough or the State
Department of Transportation.

Methods and materials of construction used in restoration within such streets and highways,
including pavement, sidewalk, curb, curb and gutter removal and replacement, replacement of storm
sewerage facilities, excavation and backfilling, and the storage of plant, materials and equipment shall
conform to the requirements of the City of Tampa and, where applicable, the County of Hillsborough or
State Department of Transportation, and will be subject to the inspection and approval of the duly
authorized representatives of the City, County and the State.

SP-35 Work in Private Property

Where portions of the work are constructed in easements through private properties, the limits of
such City-owned easements are as shown on the Plans.

Upon completion of work in City-owned easements, the Contractor shall restore the property,
including all fences or other structures disturbed by his operations, as nearly as possible to the condition in
which he found it. No material shall be used or removed from private property without the approval of the
Engineer.

The Contractor shall confine his operation in such private properties within the limits of the
easements as shown or directed by the Engineer.

The Contractor shall further comply with all provisions of the grants of the City-owned easement
and shall assume full responsibility as the agent of the City for all obligations of the City under such grants
of easement in connection with the construction of pipelines.

The Contractor shall not enter upon or occupy any private land outside of the limits of the City-
owned easement unless a copy of the written consent of the Owner is filed with the Engineer. The
Contractor shall conduct his operations along easements through private property so as not to damage the
property and to interfere with its ordinary use as little as possible.

SP-60 Contingency

The Contractor shall include a Twenty Thousand Dollar ($20,000) contingency sum, to be included
as part of the total bid amount for this contract. The contingency is for the purpose of compensating the
Contractor for any incidental work that may arise as construction operations proceed and was not addressed
as part of the original work portrayed in the Plans and Specifications.

The Twenty Thousand Dollar ($20,000) contingency sum is an upset limit. Any amount of the
contingency shall be paid only after negotiation.

SP-130 SAFETY:

A. Responsibility: ~ Employees shall immediately report any unsafe work practice or unsafe
condition to their supervisor(s). The Contractor is solely responsible for the safety of their workers, and
shall comply with all applicable requirements [i.e.: 29 CFR 1910 -Occupational Safety and Health
Standards, 29 CFR 1926 - Safety and Health Regulations for Construction, etc] and industry safety
standards while at the work site. The fact that City personnel may bring un-safe conditions to the
attention of any member of the Contractors work force does not relieve the Contractor of this
responsibility.

SP-3



19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer
Rehabilitation by Cured In Place Pipe (CIPP) —FY19

Suggest, all Contractors employees and sub-contractors be given a copy of SP-130.

The Contractor shall have a designated Safety Officer within his organization. At the Pre-Construction
meeting, the Contractor shall provide the name and contact information of the Safety Officer to the
Engineer.

At the Pre-Construction meeting, the Contractor will be given pertinent safety related information,
necessary forms and instructions (i.e.. AWTP Lockout/Tagout Procedures, AWTP Hot Work Permits,
etc) that pertain to any work that might be utilized during the contract. The Contractor shall be
responsible to disseminate that information to their employees and sub-contractors. Special care shall be
taken by the Contractor to ensure that any new employee or sub-contractor to the work site shall be
briefed on these safety instructions.

If warranted by the project and directed by the Engineer, the Contractor shall develop and implement a
comprehensive health and safety plan for their employees that will cover all aspects of onsite
construction operations and activities associated with the contract. This plan must comply with all
applicable health and safety regulations and any project specific requirements that the contract has
specified.

B. Incident Reporting:  All accidents that result in personal injury, illness or property damage
shall be immediately reported and investigated, regardless of the extent of injury, illness or property
damage. Employees must report accidents within one hour (or as soon as practical) from the time of
occurrence to their immediate supervisor who in turn will report it to the City's inspector. The City
inspector will record the incident in their daily report and report it to the Risk Management Division
(274-5708).

C. Air-Borne Debris:  All personnel in close proximity to drilling, sawing, sanding, scraping,
spraying, power-washing or other work being done, either in enclosed spaces or in the open, that creates
dust or air-borne debris shall wear eye protection [29 CFR 1910.133] and a respirator [29 CFR
1910.134].

D. Hot Work: All welding, soldering, brazing, acetylene cutting or any other work at the
AWTP or any pump station; that produces high temperatures shall require a AWTP "Hot Work Permit"
and may require one or more fire watches. The number and location of fire watches (if any) shall be a
condition of the Hot Work Permit. A current, portable, fully charged fire extinguisher shall be located
with each person performing hot work and each fire watch. The Hot Work Permit shall be signed off by
the appropriate personnel and maintained in the project file.

E. Confined Spaces: OSHA defines a confined space as having limited or restricted means for
entry or exit, and is not designed for continuous employee occupancy. Confined spaces include, but are
not limited to: vaults, tanks, manholes, wet-wells, pipelines, utility tunnels, etc.

The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric conditions in
confined spaces are not hazardous to occupants. This can be accomplished by forcing a sufficient
amount of clean air through the confined space and testing the atmosphere by using a portable certified,
calibrated, atmosphere monitor that meets OSHA requirements [29 CFR 1910.146(c)(5)(ii)(C)]. The
atmosphere monitor should record oxygen content, flammable gases and vapors and toxic air
contaminants, such as the Industrial Scientific TMX-412.

F. Air-Borne Gases: The AWTP is located in an industrial area and as such there are several
different substances, either on or off site, that can escape and become dangerous fumes such as: chlorine,
methanol, anhydrous ammonia, etc. The AWTP currently has nine (9) Shelter In Place (SIP) locations
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that are designated as safe havens in the event of release of hazardous gases. These SIP's are stocked
with necessary instructions and supplies to protect City and any Contractor's personnel.

The first day on site, City personnel will show all the Contractor's personnel present where the several
closest SIP's are located, explain the alarm signals and provide the current alarm testing schedule. It shall
be the Contractor's responsibility to show any future employee and/or sub-contractor that comes on site
the location of the SIP's and explain the alarm signals.

In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the nearest
SIP along with the City personnel and remain there until further notice, taking guidance from and
following the instruction of the senior City employee present.

G. Lockout / Tagout Policy: The AWTP Lockout / Tagout program is designed to set standards
to help safeguard all employees from hazardous electrical or mechanical energy while they are
performing service or maintenance on machines and equipment at the AWTP or any pump station. This
program will also identify the practices and procedures to shut down and Lockout or Tagout machines
and equipment. The Contractor shall be given a copy of the AWTP "LOCKOUT / TAGOUT POLICY
AND PROCEDURES" instruction and shall make all of his employees and sub-contractors aware of this
program.

No padlock (lockout) shall be removed except by the individual that installed it or if not available, by a
City of Tampa AWTP team leader.

No tag (tagout) shall be removed except by the individual that installed it or if not available, by a City of
Tampa AWTP team leader, except in an Emergency and the tag states "Do Not Use Unless in an
Emergency”. In that event, the Contractor shall notify the City of Tampa AWTP team leader, who will
prepare the necessary follow up report.

H. Trench Safety: Any excavation deeper than four (4) feet shall adhere to the requirements
contained in 29 CFR 1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss 553.60 -
553.64].

I. Open Flames: No fires shall be allowed. No open flames necessary for any construction
activity shall ever be left un-attended. A current, portable, fully charged fire extinguisher shall be
located with each activity requiring an open flame.

J. Sparks:  Any activity lasting more than 10 continuous minutes, that creates sparks, such as
grinding or chipping shall have a dedicated fire watch in attendance. A current, portable, fully charged
fire extinguisher shall be located with each activity creating sparks, regardless if a fire watch is required
or not.

K. First Aid: The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and
shall be responsible to ensure his employees are properly trained to render first aid. If injurious corrosive
materials are to be utilized, eye wash and body wash facilities must be provided in the immediate area.

L. Related Costs:  All costs associated with these or any safety measures shall be included in
the total lump sum contract price or the various contract item unit prices, as applicable, and no separate
payment shall be made thereof.

SP-134 Cleaning

The cleaning methods (hydraulic or mechanical) to be employed shall be determined by the
Contractor based upon the material and condition of the pipe, and shall be approved by the Engineer.
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If the Contractor utilizes multiple cleaning methods for the same manhole run, payment for the
cleaning will be made based upon the cleaning method utilized having the highest Contract Item Unit Price,
not a total of the unit prices for each cleaning method utilized. For example, if the Contractor initially
attempts to clean a manhole run by hydraulic means, but then uses mechanical means, then the Contractor
will be paid for the mechanical cleaning only, assuming it has a higher unit price than the hydraulic
cleaning.

SP-135 Cleaning and Inspecting Cast Iron Pipe

In order to maximize the hydraulic capacity of the pipe and to prevent further tuberculation, the
existing tuberculation must be removed until the internal diameter of the pipe is attained or until a smooth
uniform surface is provided. In either case, it is not the City's intent to remove sound metal. However, it is
essential that a smooth, uniform surface is established to allow the liner resins to migrate along the pipe wall
and encapsulate any remaining tuberculation.

Special consideration needs to be made when determining the unit cost of tuberculated pipe
cleaning. The City will not approve additional compensation as a result of the extra time necessary to clean
these pipes. The tuberculation shall be assumed as very hard and difficult to clean based on the City’s past
projects. The bid amount should realistically reflect this difficult and time consuming cleaning operation.

Depending upon the class of pipe, the internal diameter of the pipe varies. For the purpose of this
Contract, the pipe shall be cleaned to achieve the minimum internal diameter reflected in Table A. If a bare
metal surface is established before achieving the specified internal diameter, then the Contractor shall stop
the cleaning operation. If the specified internal diameter is attained, then the Contractor shall verify the
internal diameter by passing a radial chain cutter, or other approved method, followed by a video camera
through the pipeline. The chain cutter shall be equipped with lengths of chain sized so that the spinning
motion of the cutter produces the required internal diameter. As the chain cutter passes through the
pipeline, the chains cannot contact the pipe wall. Contact with the pipe wall shall be verified by observing
sparks during the passage of the cutter or by measuring a reduction in the original length of chain.

After the internal diameter has been verified, the Contractor shall provide the City with a video tape
of the cleaned sewer during normal working hours (Monday through Friday, 8:00 a.m. through 5:00 p.m.).
The Engineer will review the tape to determine if additional pipe cleaning will be required. Additional pipe
cleaning, if required, will be paid for at the Contract Item Unit Price for Additional Cleaning and Inspection
of Gravity Sewer.

SP-6



19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer
Rehabilitation by Cured In Place Pipe (CIPP) —FY19

TABLE A
Ductile Iron Pipe Cast Iron Pipe
Nominal Diameter Internal Diameter* Internal Diameter**
(Inches) (Inches) (Inches)

6 6.16 5.94

8 8.27 8.01
10 10.28 9.98
12 12.34 12.00
14 14.40 14.02
16 16.48 16.04
18 18.56 18.04
20 20.64 20.04
24 24.80 24.10
30 30.90 30.10

* Based on an assumed Class 54 pipe.
**Based on an assumed thickness Class 25 pipe.

* k%
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SECTION 17 - LAWN REPLACEMENT AND SODDING

W-17.01 General

The Contractor shall replace all lawn areas which have been removed or damaged due to
construction. Lawn replacement includes fine grading the areas to be restored and furnishing and placing
topsoil, fertilizer, sod, sprigs, seeding, and maintaining all areas. Grassing and mulching or sodding lawn
areas will be required as directed. Grassing shall be accomplished by seeding.

Sod shall be Argentine Bahia, St. Augustine, or other approved native grass sod, and shall be well
matted with grass roots. It shall be sufficiently thick to secure a dense stand of live grass, with a minimum
thickness of 2 inches. The sod shall be live, fresh and uninjured, and shall contain sufficient moisture at the
time of planting to induce growth. The type and quality of sod shall be approved by the Engineer before
placing.

Grass seed shall be Argentine Bahia, 60 #/acre from March 1 to November 1; 50 #/acre with 20
#/acre of rye grass seed from November 1 to March 1. Argentine Bahia seed shall be a scarified seed having
a minimum active germination of 40% and total of 85%.

Mulch material shall be free of weeds and shall be oat straw or rye, Pangola, peanut, Coastal
Bermuda or Bahia grass hay.

W-17.02 Topsoil

Where areas are to be restored by sodding, topsoil shall be placed to a minimum compacted depth
of 2 inches over the subgrade. Where areas are to be restored by grassing, topsoil shall be placed to a
minimum compacted depth of 4 inches over the subgrade. All topsoil shall be suitable excavated topsoil
which has been segregated or other topsoil material approved by the Engineer. Topsoil shall be free from
stones, roots, sticks, or other foreign substances.

W-17.03 Water

The Contractor shall furnish at his own expense all water required for lawn replacement and
maintenance of the work until final acceptance.

W-17.04 Construction Methods

Prior to sodding or grassing, the Contractor shall fine grade the subgrade to 4 inches below finished
grade. Topsoil shall be spread over the subgrade to a uniform depth and density. Topsoil shall be uniformly
compacted by a light hand roller weighing between 250 and 750 pounds to the specified depths for sodding
or grassing.

Immediately before sodding, 14-4-14 or 15-0-15 fertilizer shall be applied at the rate of
approximately 600 pounds per acre, either in the furrows or by broadcasting and raking, into the planting
area. After the surface has been properly prepared, the sod shall be placed and firmly embedded by light
tamping. Additionally, dolomite (lime) shall be applied at a rate of 2 tons per acre.

Immediately after the sod has been planted, if the soil does not contain sufficient moisture to ensure
growth, water shall be applied twice daily for the first week, once in the morning or late evening and once at
approximately 2:00 P.M. Water shall then be applied once a day over the next 2 weeks and alternating days
for an additional 2 weeks. If rooting has not taken place by the end of the third week, 1 daily watering shall
continue until sod is firmly rooted.
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One week after the sod has been planted, a complete fertilizer with minor elements shall be applied
weekly at the rate of 1# nitrogen per 1,000 square foot in a 2-1-2 or 4-1-2 formula for a period of 4 weeks,
and thereafter every 2 weeks for an additional 30 days. The ground shall not be wet when the fertilizer is
applied but will be immediately watered after application of the fertilizer to remove it from the leaf area.

Prior to grassing, 14-4-14 or 15-0-15 fertilizer shall be applied to the soil at the rate of
approximately 300 pounds per acre. Grass seed at the specified rate per acre shall then be raked into the soil
and covered with mulching material. The area shall then be thoroughly rolled with approved equipment.

After the grass has been planted, if the soil does not contain sufficient moisture to ensure growth,
water shall be applied as directed by the Engineer. After the grass has started growing, fertilizer shall be
applied uniformly over the area weekly, at a rate of 0.5# nitrogen and potash per 1,000 square feet, until turf
cover the area. The fertilizer shall not be applied unless the surface of the ground or sod is sufficiently
moist to quickly dissolve the fertilizer.

W-17.05 Caretaking

The Contractor shall keep all replaced lawn areas in good, healthy, insect free, moist condition by
watering, replanting or resodding, weeding, fertilizing, and cutting as specified, and directed by the
Engineer.

* * %
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SECTION 20 - MAINTAINING EXISTING SANITARY SEWER IN OPERATION

W-20.01 General

It shall be the Contractor's responsibility to preserve all existing sanitary sewer services without
interruption while performing the work included in this project. The Contractor shall furnish all labor, materials,
and equipment required to bypass wastewater flow around the working area to an acceptable point of discharge.
Also, if deemed necessary by the engineer, the contractor will be responsible to provide necessary noise
suppression devices to minimize bypass pump noise.

The Contractor shall not be permitted to pump or otherwise direct the flow of sanitary sewage into storm
sewers, streams, or other open channels or onto streets or alleys at any time during the course of the work.

W-20.02 Bypass Pumping

The Contractor shall submit the proposed plan to the Engineer for approval prior to proceeding with the
work. All required agency approvals and permits shall be the responsibility of the Contractor. The hydraulic
design of the bypass pumping arrangement shall be the sole responsibility of the Contractor.

Pumping equipment shall be of a type suitable for pumping raw unscreened sewage over an indefinite
period without clogging or requiring shutdown for routine maintenance. Bypass pumping shall be continuous
during the entire length of time each portion of the work is being accomplished. The Contractor shall submit
drawings and equipment specifications, detailing the proposed pumping equipment and the method of installation,
to the Engineer for approval.

The Contractor shall possess at least one (1) backup pump, no smaller than the largest pump in use, on site
for every 1 to 3 bypass pumps in operation. An additional backup pump shall be required on site for each
increment of 3 pumps in operation as illustrated on the following table:

Operating Bypass Pumps Required Backup Pumps On Site
1-3 1
4-6 2
7-9 3

W-20.03 Connections

All house laterals and connections to lateral sewers shall be maintained in operation without leakage or
backup during the work.

W-20.04 Street Closures

The Contractor shall be responsible for coordination of maintenance of traffic and all street closures with
the City of Tampa, Department of Public Works; Hillsborough County, Superintendent of Maintenance; and the
State of Florida, Department of Transportation.

W-20.05 Cleanup

When the repair or reconstruction has been completed, all temporary connections and bulkheads shall be
removed. Sewers shall be cleaned of all settled solids.

* *x %
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SECTION 49 - GRAVITY SEWER REHABILITATION
BY CURED-IN-PLACE PIPE (C.I.P.P.)

W-49.01 Scope of Work

This specification covers the materials and method of application for the rehabilitation of gravity
sewers through the use of C.I.P.P.

The proposed location for gravity sewer rehabilitation by C.1.P.P. is as shown on the Plans.

The Contractor shall furnish all labor, materials, and special equipment required to accomplish the
work in accordance with these specifications. The installation shall affect the complete interior relining of the
existing sanitary sewer piping and shall result in a smooth, hard, strong, and chemically inert interior finish
closely following the contours of the existing piping. The Contractor shall provide a completed system with
trunk sewer and all lateral connections in operational condition.

The Contractor shall provide all necessary television monitoring and cutting equipment and perform all
work required to cut out unnecessary liner material at the locations of all existing lateral pipes and reestablish
service to all laterals entering the trunk sewer. All television inspection videos to be provided to the City
shall be in DVD format. Video tapes in VHS format will not be accepted for this project.

The actual sizes, lengths, and materials of the pipes to be relined shall be as indicated in the contract
documents, subject to verification by the Contractor prior to commencing the lining installation.

The Contractor shall provide all water, piping, hoses, valves, or connections necessary to complete the
lining process.

W-49.02 ASTM Standards

The proposed rehabilitation by CIPP shall be in accordance with these specifications and the
applicable reference standards from the American Society for Testing and Materials, such as: ASTM F1216
(Rehabilitation of Existing Pipelines and Conduits by the Inversion and Curing of a Resin-Impregnated
Tube), ASTM F1743 (Rehabilitation of Existing Pipelines and Conduits by Pulled-in-Place Installation of
Cured-in-Place Thermosetting Resin Pipe (CIPP)), ASTM D5813 (Cured-in-Place Thermosetting Resin
Sewer Pipe), ASTM D790 (Test Methods for Flexural Properties of Un-reinforced and Reinforced Plastics
and Electrical Insulating Materials), and D2990 (Tensile, Compressive, and Flexural Creep and Creep-
Rupture of Plastics) which are made a part hereof by such reference and shall be the latest edition and
revision thereof. In case of conflicting requirements between this specification and these referenced
documents, this specification will govern.

W-49.03 Qualification of Pipelining Contractor

The prospective Contractor must be approved, in writing, by the Engineer prior to the award of the
contract. The Contractor shall provide any information or documentation which the Engineer may require as
proof of the Contractor's competency to perform work of the type herein specified.

Minimum requirements for approval by the Engineer shall be as follows:
(1) The Contractor or personnel in responsible charge, such as a superintendent or project
manager, shall have been engaged in the business of furnishing and installing the C.1.P.P., and

shall have been performing work of similar type, magnitude, and difficulty for a period not
less than 5 years and shall also have successfully installed at least 1,000,000 feet of a cured-
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in-place product in wastewater collection systems.

2 The Contractor shall submit a resume’ and list of projects of similar complexity, which have
been successfully completed by him in the past.

(3) The Contractor shall be capable of providing test data supporting the long-term strength,
corrosion resistance, and 50-year design life of the liner. These tests shall be based on the
following standards:

a) Material tested shall be identical to those proposed for installation and from samples
of material in final resting place after the trauma of installation and/or reforming of
the product. Testing shall be in accordance with applicable ASTM standards.
Laboratory samples will not be acceptable.

b) Short-term tests can be extrapolated using actual short-term test data and applicable
ASTM standards for plastic pipe.

c) All test data (whether theoretically extrapolated or actual) must be validated by an
independent third party qualified in these testing procedures.

W-49.04 Accuracy of the Plans

To the greatest practical extent, the Plans will depict the details of the work, including the locations
and numbers of all manholes, distances between manholes, locations of junctions, pipe sizes, manhole depths,
etc. However, the Contractor shall verify all dimensions, including lengths between manholes by field
measurement. The Contractor shall also be aware that minor variations in pipe diameter and circumference
will occur, and that it is not intended that such minor variations be indicated on the Plans.

W-49.05 Inspections

Prior to commencing the C.1.P.P. installation, the Contractor shall thoroughly clean all piping to be
lined and shall inspect the piping utilizing closed circuit television. All television inspection shall utilize a
radial view camera capable of viewing the entire circumference of the pipe. DVD(s) of the piping to be lined
shall be made available to the City for inspection before proceeding with the work.

The Contractor shall prevent sand or debris from becoming trapped between the existing pipe and its
finished liner, or infiltration caused by damage done during the cleaning process. Grouting of laterals or cracks
may be required to prevent infiltration and the sand or debris entrapment. If grouting is required, it shall be
considered incidental to the lining procedure, and no additional payment shall be made therefor. The grouting
of damaged pipelines is required within 48 hours of discovery.

The City reserves the right to inspect the manufacturing of materials. The Contractor shall give
appropriate prior notice in order that the City inspector may be on hand to observe the various processes.

No work shall be performed by the Contractor except in the presence of the City of Tampa Inspector
unless otherwise approved by the Engineer. The Contractor shall coordinate his work schedule and give timely
prior notice regarding his intentions to perform any and/or all parts of the work, in order that the Department's
inspector may be on hand. Any work performed in the absence of the Department's inspector is subject to
removal and replacement at the Contractor's expense.

Upon substantial completion of the work, the Contractor shall, in the presence of the Department's

inspector, inspect the line using a radial view, closed circuit television. The DVD thus produced shall be
accompanied by a simultaneously produced, narrated sound. The sound narration shall draw attention to all
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recognizable defects, imperfections, etc., and the location along the length of the piping shall be accurately
noted. Also, the locations and all pertinent details regarding the entrance of service laterals into the main trunk
sewer shall be accurately noted on the DVD. One copy of the DVD including prelining and post lining TV
inspections shall become the property of the City. The video file shall be an MPEG4 viewing format and
compatible with viewing in Microsoft Windows Media Player.

W-49.06 Materials

All materials used in the lining and in the insertion process shall be of the best respective kinds and
shall be as approved in advance by the City. Any materials not approved by the City prior to insertion into the
piping shall be rejected and shall be removed and replaced with approved materials at the Contractor's expense.

The finished C.1.P.P. shall generally consist of a polyester or epoxy resin impregnated, needle
interlocked, terylene felt thoroughly bonded to the internal circumference of the existing pipe, and an internal
polyurethane membrane integrally bonded to the internal circumference of the felt, thus forming a smooth,
chemically inert internal flow surface.

Felt Content: The liner felt content shall be determined by the Contractor to ensure a cured thickness
of liner as indicated on the Plans. The thickness of the cured liner is to be as specified and shall not
include the thickness of the polyurethane inner liner.

Resin Content: The resin content of the liner shall be 10-15% by volume greater than the volume of
felt in the liner bag.

Liner Sizing: The liner shall be fabricated to a size that when installed will neatly fit the internal
circumference of the pipe to be lined. Allowance for longitudinal and circumferential stretching of the
liner during insertion shall be made by the Contractor.

Length: The length of the liner shall be that deemed necessary by the Contractor to effectively carry
out the insertion and seal the liner at the inlet and outlet of the manhole. Individual inversion runs may
be made over one or more manhole to manhole sections as determined.

Because the actual strength and characteristics of the finished liner will vary considerably, depending
on the types and mixing proportions of the resin and hardener used, the type of felt used, the type and amount
of filler material used, and the degree of cure, it shall be the sole responsibility of the Contractor to control
these variables and to provide a finished liner possessing the following minimum properties:

ASTM Minimum
Design Parameter Unit Test Method Value
Tensile strength at yield-20°C psi D638 3,000
Flexural Modulus psi D790 250,000
Flexural strength psi D790 4,500

The Contractor shall provide a liner exhibiting the above minimum properties. Prior approval of shop
drawings related to any or all materials or methods of installation shall not relieve the Contractor of this
responsibility.

The Contractor shall provide a finished liner which exhibits excellent resistance to those chemicals,
liquids, and gases normally found in raw sewage, in particular, hydrogen sulfide gas.

The resin to be used shall be an epoxy or polyester resin with characteristics compatible with the
required mechanical and chemical properties previously specified. A sample of each batch shall be made
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available to the City for testing.

W-49.07 Execution

Manufacture

It will be necessary for the Contractor to obtain the City's prior approval for all materials or processes
and the City shall have the power at any time to order the Contractor to modify or discontinue any practice. All
such orders shall be given in writing.

The Contractor shall designate a location where the CIPP will be vacuum impregnated prior to
installation.

The Contractor shall provide all appropriate transport, handling, and protection equipment including
refrigerated, or otherwise suitably cooled, transport equipment.

All fabricating and Contractor testing shall be carried out under cover and no materials shall be
exposed to the weather until they are ready to be inserted. All materials should be protected from the weather
and exposure to ultra-violet light as far as practicable during the manufacture and installation process.

Each liner shall be accompanied by suitable documentation indicating time and date of manufacture,
felt thickness, number of layers, length of liner, resin types, resin content, catalyst, relevant batch numbers, etc
and provided to the City of Tampa inspector for approval prior to installation.

W-49.08 Installation

The City shall notify the Contractor upon approval of the line cleaning and inspection report, at which
time the Contractor may proceed with operations on the site. The Contractor shall coordinate his schedule for
impregnation and insertion of the liner bag with the City, and with due regard for site and weather conditions
prevailing at the time.

On the event of insertion being delayed after impregnation by unexpected site conditions but prior to
the start of the insertion process, the Contractor shall store the liner, at his own cost, for a further period below
4°C for use when conditions allow.

Prior to beginning insertion of the liner bag, the Contractor shall inspect the cleaned line by use of
radial view, closed circuit television cameras, and shall confirm to his own, and the City's, satisfaction that the
lines are adequately cleaned. No sewage shall flow through the cleaned line between final acceptance of the
cleaned line and insertion of the liner bag. If, however, sewage does flow through the clean line prior to the
insertion of the liner, then the Contractor shall, at minimum, reinspect the line by use of a radial view, closed
circuit television camera in order to evaluate whether further cleaning is warranted. The decision whether or
not to employ additional cleaning operations will be made by the Engineer. Insertion of the bag by the
Contractor shall serve as evidence of his acceptance of the condition of the piping.

The liner shall be inverted into the pipeline from a suitable platform located above the manhole or
other approved point of inversion. The free open end of the liner bag shall be firmly secured to the inversion
platform and the folded liner passed down a suitably reinforced column to a shute or bend leading to the
opening of the pipe to be lined. Clean water at ambient temperature shall be supplied to the inversion platform
at a rate sufficient to cause controlled inversion of the liner into the pipeline. The liner pipe shall be installed
by means of ambient water inversion with hot water curing process, unless approved otherwise by the
Engineer.

Alternatively, the liner may also be pulled into position through a manhole or other entry point with the
aid of a power winch that is equipped with a device to monitor the force and prevent excessive tension and
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liner elongation. Extreme care shall be taken during the installation to prevent damage to the liner. After the
liner is in place, the calibration hose shall then be securely attached to the standpipe and clean water at ambient
temperature shall be supplied to cause a controlled inversion inside the liner.

By either method, the installation forces exerted on the liner shall be limited so as not to stretch the
liner longitudinally by more than 5 percent of the original length.

The Contractor shall supply a suitable heat source and water recirculation equipment capable of
delivering hot water to the far end of the liner to quickly and uniformly raise the water temperature in the entire
liner, once inverted in the pipeline, above the temperature required to commence the exothermic reaction of the
resin as determined by the catalyst system employed.

The heat source shall be fitted with suitable monitors to gauge the temperature of the incoming and
outgoing water supply to determine when uniform temperature is achieved throughout the length of the liner.
Liner installation and curing utilizing steam is considered an acceptable alternative for certain applications and
therefore must be approved by the Engineer on a case by case basis.

The finished pipelining shall be continuous over the entire length of an insertion run between two
manholes or structures and be as free as commercially practicable from visual defects such as foreign
inclusions, dry spots, air bubbles, pinholes, dimples, and delamination. The lining shall be impervious and free
of any leakage from the pipe to the surrounding ground or from the ground to the inside of the lined pipe.

The polyurethane inflation bag, permanently bonded and attached to the felt bag, shall remain as an
inner liner. This bag shall not be considered as contributing to any of the specified properties required of the
liner.

Any defects which, in the judgement of the Engineer, will affect the integrity or strength of the lining,
shall be repaired or the liner replaced at the Contractor's expense. Prior to proceeding with any repair work, the
Contractor shall recommend the proposed plan to the Engineer for his approval.

End sections, where cut or terminated within manholes, shall be repaired with City-approved products,
cut flush with the face of the manhole, and suitably sealed with "Hydro-Tite" waterstops, as manufactured by
Gundle Lining Construction Company, Houston, TX, or equal.

All defective work shall be removed and replaced with new material to the full satisfaction of the City.

Service Connection

The existing service connections shall be reconnected after the curing process has been completed. A
radial view television camera-guided cutting device, in conjunction with the service locater log from pre-lining
inspection, shall be used to identify and restore the service connections to not less than 90% capacity. A
smoothing device shall be utilized to smooth all rough edges after re-establishment. A locater log shall be
provided to the City which identifies the location of the lateral connection and which connections were re-
established. This work shall be done without excavation.

Warranty

All C.1.P.P. will be warranted to be free from defects in materials and workmanship for a period of one
year from the date of rehabilitation. Should a defect occur during this one year period that is attributable to the
C.1.P.P. installation, then this defect shall be repaired at no additional cost to the City within 30 days.

* x %
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SECTION 52 - MANHOLE AND STRUCTURE REHABILITATION

W-52.01 General

It is the intent of this specification to provide for the rehabilitation of the existing brick
and concrete manholes, junction chambers and structures shown on the drawings, specified and
directed by the Engineer. The rehabilitation shall consist of a spray applied 100% solids epoxy
system, or urethane resin system, as specified herein. All aspects of the rehabilitation shall be
done in strict accordance to the manufacturer’s instructions.

It is the Contractor’s responsibility to comply with OSHA standards and all regulations
pertaining to work in confined space entry.

W-52.02 Submittals

Prior to the commencement of any rehabilitation work, the Contractor shall submit the
following to the Engineer for approval:

1) A rehabilitation plan detailing the methods, materials and procedures proposed for the
rehabilitation of all manholes and junction chambers.

2) Mortar and hydraulic cement mix designs detailing the compressive strengths,
cement/water ratios, slump, etc.

3) Written certification by the protective coating manufacturer stating that the proposed
repair material is compatible and acceptable as a substrate for the protective coating to be
applied.

4) Detailed method of complete containment of debris

5) Description of all the equipment to be used for the rehabilitation.

6) Safety plan describing all safety equipment to be utilized in compliance with OSHA
standards pertaining to work in confined space entry.

W-52.03 Surface Preparation

Surface preparation shall be in strict accordance with the approved coating
manufacturer’s instructions. All surfaces to be coated shall be cleaned with a high pressure
water spray (minimum 5000 psi). The use of acid for cleaning purposes will not be allowed. All
deteriorated concrete and loose or protruding brick and mortar shall be removed from the wall
and benches in order to obtain a smooth and even substrate suitable for the proposed coating
system. Surfaces shall be cleaned and abraded to produce a sound and uncontaminated surface
with adequate profile and porosity to provide a strong bond between the proposed material and
the substrate. All corroded materials shall be disposed of at an off-site location in accordance
with all Federal, State, and local regulations. All infiltration shall be stopped with hydraulic
cement or other approved means before installation of the coating system. Any voids in the
manhole walls shall be sealed with hydraulic cement.
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Repair materials shall be applied in strict accordance with the manufacturer’s instructions
and shall be finished as recommended by the protective coating manufacturer. At minimum, the
repair material shall be troweled or brushed to provide a smooth surface with an average profile
equivalent to coarse sandpaper to optimally receive the protective coating.

The Contractor shall install bulkheads or plugs in order to prevent extraneous material
from entering the sewer lines.

W —52.05 Epoxy Coating System

The sprayed applied epoxy coating system shall be as manufactured by Raven Lining
Systems, Broken Arrow, Oklahoma, or equal. The product shall be a 100% solids, solvent-free
ultra high-build epoxy. The finished epoxy shall be resistant to sulfuric acid attack associated
with domestic sewage. The epoxy shall be manually sprayed onto the structures or manholes to
provide a uniform smooth and even surface.

The minimum finished thickness shall be as specified on the plans. The coating system
shall be capable of being applied over wet surfaces without degrading the final product.

The existing manhole and junction chambers shall be prepared for the application of the
epoxy system by cleaning and stoppage of infiltration as specified above. Prior to applying the
epoxy liner, the entire manhole surface and benches shall be patched and grouted to the extent
needed to provide a smooth and even surface to which the liner will adhere.

The cured epoxy system shall conform to the minimum physical standards, as listed

below:

LONG-TERM
CURED EPOXY STANDARD DATA
TENSILE STRENGTH ASTM D-638 7,500 psi
FLEXURAL MODULUS ASTM D-790 600,000 psi
FLEXURAL STRESS ASTM D-790 13,000 psi
COMPRESSIVE STRENGTH ASTM D-695 18,000 psi

The Contractor shall provide certified independent, third party test results verifying the
minimum physical properties listed above. The tests shall be in conformance with the ASTM
specifications listed.

The finished liner shall be cured in strict accordance with the manufacturer’s instructions.

Composite systems containing layers of different materials or cured-in-place resin
systems that are inflated in the manholes will not be considered as equal.

W-52.06 Epoxy Paste (Fast Curing and Moisture Tolerant Coating)

The epoxy paste shall be a two-component moisture tolerant, high adhesive 100% solid
strength epoxy paste. The epoxy paste shall be a Concrete Polymer Paste (CPP) as manufactured
by EpoxyTec or approved equal. The coating shall be capable of curing underwater and shall be
trowel applied up to 1.5-inches thick without sag.
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Concrete surfaces shall be prepared for the application of the epoxy paste by cleaning and
stoppage of infiltration as specified above. Prior to applying the epoxy paste, concrete surfaces
shall be repaired to the extent needed to provide a smooth and even surface to which the liner
will adhere.

The epoxy paste shall conform to the minimum physical standards, as listed below:

LONG-TERM
CURED RESIN STANDARD DATA
TENSILE STRENGTH ASTM D-638 8,900 psi
FLEXURAL STRESS ASTM D-790 8,020 psi
FLEXURAL MODULUS ASTM D-790 720,000 psi

The tensile bond to wet concrete shall be a minimum 525 psi. The Contractor shall
provide certified independent, third party test results verifying the minimum physical properties
listed above. The tests shall be in conformance with the ASTM specifications listed.

The finished liner shall be cured in strict accordance with the manufacturer’s instructions.

W-52.07 Urethane Resin System

The sprayed applied urethane resin system shall be SprayWall as manufactured by
Sprayrog, Inc, Birmingham, Alabama or equal. The finished urethane shall be resistant to
sulfuric acid attack associated with domestic sewage. The urethane shall be manually sprayed
onto the structures or manholes to provide a uniform smooth surface. The minimum finished
thickness shall be as specified on the plans. The coating system shall be capable of being applied
over wet surfaces without degrading the final product.

The existing manhole and junction chambers shall be prepared for the application of the
urethane system by cleaning and stoppage of infiltration as specified above. Prior to applying
the urethane liner, the entire manhole surface and benches shall be patched and grouted to the
extent needed to provide a smooth and even surface to which the liner will adhere.

The cured urethane system shall conform to the minimum physical standards, as listed

below:
LONG-TERM
CURED URETHANE STANDARD DATA
TENSILE STRENGTH ASTM D-638 5,000 psi
FLEXURAL STRESS ASTM D-790 10,000 psi
FLEXURAL MODULUS ASTM D-790 550,000 psi

The Contractor shall provide certified independent, third party test results verifying the
minimum physical properties listed above. The tests shall be in conformance with the ASTM
specifications listed.

The finished liner shall be cured in strict accordance with the manufacturer’s instructions.

Composite systems containing layers of different materials or cured-in-place resin
systems that are inflated in the manholes will not be considered as equal.
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W-52.08 Contractor Qualifications

The manufacturer and installer of the rehabilitation system shall be specialized in the
design and installation of the rehabilitation system for at least 5 years. The installer shall be
approved and certified in writing by the manufacturer and shall be completely trained in leak
repair, surface preparation, and installation of the rehabilitation system. References shall be
provided upon request to demonstrate that the installer has successfully used the rehabilitation
system in Florida on a minimum of 5 projects, one of which must be at least 5 years old.

W-52.09 Thickness Verification and Inspection

The Contractor shall provide a method of verifying the actual coating thickness installed
to ensure it meets or exceeds the minimum values specified. The proposed liner thickness
verification method shall be submitted to the Engineer for approval.

The Contractor may utilize a wet film thickness gage meeting ASTM D4414 to ensure
monolithic coating and uniform thickness during application. A minimum of three readings per
200 square foot area shall be recorded. Documentation on thickness readings shall be conveyed
to the Inspector on a daily basis when the coating application occurs.

All phases of the manhole rehabilitations such as surface preparation, bench reconstruction,
liner installation, annulus sealing, grouting, curing, testing, etc., will be inspected by the
Department's Field Engineering personnel for conformance to the specifications, construction
drawings, and liner manufacturer's instructions. The Contractor shall, therefore, coordinate his
schedule for the installation of the structural coating system with the field office, and with due
regard for site and weather conditions prevailing at the time.

The final manholes shall be completely free of defects.

The Contractor shall inspect all rehabilitated manholes utilizing closed circuit television 24
hours after coating system is complete. The intent of the inspection is to find any deficiencies to the
finished liner. Contractor shall repair deficiencies within 1 week of notification. All television
inspection videos to be provided to the City shall be in DVD format. One copy of the DVD shall
become the property of the City.

W-52.10 Rehabilitated Manhole Re-Inspection

The Contractor shall be required to assist in re-inspection of all manholes 10 months after
rehabilitation has been completed. The re-inspection shall be completed with but not limited to
Maintenance of traffic, surface cleaning, video with a CCTV pole camera, hand tools, as necessary
for inspection as required by the Engineer to ensure no system failures have occurred as listed in the
Workmanship and Materials Section W-52.11 Warranty. All surfaces to be re-inspected shall be
cleaned with a high-pressure water spray (minimum 5000 psi) prior to video with the CCTV pole
camera. The Contractor shall repair deficiencies within 1 week of notification. Re-Inspection shall
be completed at no additional cost to the City.

W-52.11 Spark Testing

The coating system shall be spark tested prior to acceptance. The holiday testing shall be
in strict accordance with NACE SPO188. After the coating has set hard to touch, it shall be
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inspected with high-voltage holiday detection equipment. An induced holiday shall be made
onto the coated concrete surface and will serve to determine the minimum/maximum voltage to
be used to test the coating for holidays at that particular area. The spark tester shall be initially
set at 100 volts per 1 mil (25 microns) of minimum specified (not average) film thickness applied
but may be increased if it is insufficient to detect the induced holiday. All detected holidays
shall be marked and repaired per the manufacturer’s recommendations. All costs associated with
the testing shall be born by the Contractor. Testing equipment shall be in good working condition
and evidence of certified calibration within the last year shall be provided before the detection
test equipment shall be used.

W-52.12 Warranty

The Manhole Rehabilitation Contractor shall furnish the City of Tampa with an
unconditional 5-year warranty for materials and workmanship. This warranty shall be a
guarantee against failure for the warranty period. Failure shall be defined to occur if the
rehabilitation system fails to:

1. Prevent the internal damage or corrosion of the structure.
2. Prevent groundwater infiltration.
3. Adhere to existing structure wall.

If any failures occur within the specified warranty period after final acceptance, the
Contractor shall repair or restore the structure to its previously accepted state including all
materials, labor, and at no additional cost to the City. Repair shall be completed within 30 days
of written notification of the failure.

* X *

W52-5



19-C-00050; FEMA Mitigation - Wastewater Gravity Sewer
Rehabilitation by Cured In Place Pipe (CIPP)-FY19

SECTION 113 - DISPOSAL OF DEBRIS

W-113.01 General

The Contractor shall furnish all labor, materials, and equipment required to transport and dispose of
debris removed from all pipelines and structures. Debris shall be defined as all material existing in the
pipeline for which removal is required to provide a clean pipeline.

W-113.02 Scope of Work

The Contractor will be permitted to transport and temporarily store debris at the Howard F. Curren
AWT Plant at 2700 Maritime Boulevard between the hours of 6:00 a.m. to 6:00 p.m., as directed by the
Engineer. Within 30 days after the completion of the work, the Contractor will be responsible for hauling
the stored debris from the Treatment Plant to an approved disposal site. Final payment will not be issued
until the debris is entirely removed from the temporary storage area. The Contractor shall also be
responsible for providing all equipment required for dumping and collecting debris at the temporary storage
area. No Treatment Plant personnel or equipment will be provided for this purpose. In addition, the
Contractor will have the following responsibilities:

a. Be solely responsible to handle, transport, test, permit, and dispose of debris in accordance
with all applicable regulatory requirements.

b. For transportation between project site and disposal site.

C. To apply for, pay fees, and obtain all required environmental or transportation permits prior
to handling debris. Permitting agencies include, but are not limited to, EPA, DER, DOT,
Hillsborough County, City of Tampa, and Expressway Authority.

d. To perform all necessary tests as required by permit and all applicable regulatory
requirements.

e. To select a disposal site and acquire approval from the disposal site owner for disposal of
debris. The Contractor is responsible to pay all applicable disposal fees.

* * %
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CONTRACT ITEMS

CONTRACT ITEM 100 SERIES — CONTINGENCY
The contingency is to be used at the discretion of the Engineer to adjust for any quantity overruns
and/or unforeseen conditions. Payment shall be made as lump sum and any payment for the contingency pay
item will need prior approval by the Engineer. The Engineer may request a cost estimate for a contingency item
for the Contractor prior to construction. No contingency funds shall be disbursed if there are no contingent
items.

Payment for Contingency Item will be made at the appropriate Contract Lump Sum Price.
CONTRACT ITEM 101 SERIES - MOBILIZATION

The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his forces as
necessary to perform all the work under this Contract.

Work under this section includes bonding and insurance; transportation, and otherwise movement of all
personnel, equipment, supplies, materials and incidentals to the project site; establishment of temporary offices,
buildings, safety equipment and first aid supplies, sanitary and other facilities; and all other preconstruction
expense necessary for the start of the work, excluding the cost of construction materials, to be constructed
under this Contract as shown on the Plans and directed by the Engineer.

Emergency mobilization shall include approval of work order pricing, delivery, cleaning, installation
and all associated work necessary for a complete cured-in-place pipe within one week of written notification
from the City of Tampa.

The mobilization contract items will be paid if the work order issued meets any of the following
circumstances: (1) work order is less than $15,000, (2) work order contains less than 3 manholes to be
rehabilitated, or (3) work order is an emergency project as described above. In the event the work order meets
more than one circumstance, the City will pay only the mobilization contract item with the highest unit price.
Mobilization will not be paid if a work order does not meet any of the circumstances above.

Payment for Mobilization will be made at the appropriate Contract Item Unit Price for each specialized
work order issued under this section.

CONTRACT ITEM 102 SERIES — MAINTENANCE OF TRAFFIC

The Contractor shall furnish all materials, equipment, and labor to establish and maintain all traffic
maintenance devices and personnel as shown on the Plans, specified, and directed by the Engineer.

The work includes installation of all signs, barricades, cones, and light towers; and the utilization of
flagmen, and all appurtenant work complete in place as necessary to control traffic and provide for safety to the
public, all in compliance with the Manual on Uniform Traffic Control Devices, “MUTCD”, with subsequent
revisions and additions, and to the satisfaction of the Engineer.

Flagmen must be FDOT trained personnel and utilized throughout the entire duration of the approved
traffic control operation. The use of flagmen must be approved in advance by the City as well as the agency
with jurisdiction over the road. Intermittent use of flagmen for incidental work such as temporary access over
a manhole or work vehicles entering the work zone shall be considered incidental and no separate payment will
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be made. Payment for a flagman will be made at the appropriate contract item per day price. Light towers
shall include all fuel and all appurtenant items to fully operate, at the appropriate contract item per day price.

Payment for Maintenance of Traffic will be made at the appropriate Contract Item per Day Price. A day
will be considered as a 24-hour period. Any Items not listed as a separate contract item are considered an
incidental part of the contract and shall be included in the cost of the cured-in-place pipe with no additional
payment to be made.

CONTRACT ITEM 0400 SERIES - CURED-IN-PLACE PIPE (C.I.P.P.)

The Contractor shall furnish all labor, materials, and equipment to install, test, and maintain the cured-
in-place pipe at the locations shown on the Plans, unless otherwise directed by the Engineer.

All work shall conform to the requirements of the Workmanship and Materials section headed "Pipe
Rehabilitation by Cured-in-Place Pipe (C.I.P.P.)."

The work comprises installing, curing, and trimming the cured-in-place pipe, inspecting finished pipe
with a radial view, closed circuit television, repair of any unsatisfactory areas, reinstatement of existing laterals,
removal of the cured liner from the manholes, installation of pipe plugs, protection of existing structures, and
all appurtenant work, all in accordance with the Contract Documents. The liner pipe shall be installed by means
of ambient water inversion with hot water curing process, unless approved otherwise by the Engineer.

Measurement for payment shall be the actual length of C.1.P.P. installed, measured along the centerline
of the pipe from centerline the manhole to centerline of manhole.

Payment for Cured-in-Place Pipe will be made at the appropriate Contract Item Unit Price per linear
foot.

CONTRACT ITEM 0600 SERIES - CLEANING AND INSPECTION
OF GRAVITY SEWER

The Contractor shall furnish all labor, materials, and equipment to provide cleaning and inspection of
the existing gravity sewer prior to rehabilitation. Hydraulic cleaning requires use of standard water jet
equipment regardless of the number of passes required. Mechanical cleaning includes the use of a porcupine,
bucket, or any other additional cleaning equipment. Cleaning includes all dirt, grease and sludge removal from
the existing sewer.

The work includes furnishing all related work to provide cleaning of the existing sewer and inspecting
the cleaned sewer with a radial view, closed circuit television.
Measurement for payment will be the actual length of pipe cleaned and inspected.

Payment for Cleaning and Inspection will be made at the appropriate Contract Item Unit Price per
linear foot.

CONTRACT ITEM 0620 SERIES — CLEANING AND INSPECTION
OF TUBERCULATED C.1.P. OR D.I.P.

The Contractor shall furnish all labor, materials, and equipment to provide cleaning and inspection of
the existing gravity sewer prior to rehabilitation.
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The work comprises cleaning of the existing tuberculated C.1.P. or D.I.P. sewer by hydraulic means
including high pressure cleaning and by mechanical means including a radial chain cutter, as approved by the
Engineer, inspecting the cleaned sewer in accordance with the Contract Specifications. High pressure cleaning
includes the use of high pressure equipment to clean extremely tuberculated ductile iron pipe. Use of high
pressure equipment shall be as approved by the Engineer prior to commencement of the work.

Measurement for payment will be the actual length of tuberculated pipe cleaned and inspected (refer to
SP 135).

Payment for Cleaning and Inspection of Tuberculated C.1.P. or D.I.P. will be made at the appropriate
Contract Unit Price per linear foot.

CONTRACT ITEM 0650 SERIES — ADDITIONAL CLEANING AND INSPECTION OF GRAVITY
SEWER

The Contractor shall furnish all labor, materials, and equipment to provide additional cleaning and
inspection of the existing gravity sewer when ordered by the Engineer in writing.

The work comprises cleaning of the existing sewer and inspecting the cleaned sewer with a radial view,
closed circuit television.

Measurement for payment will be the actual length of pipe cleaned and inspected.

Payment for Additional Cleaning and Inspection will be made at the appropriate Contract Unit Price per
linear foot.

CONTRACT ITEM 0700 SERIES - DISPOSAL OF DEBRIS

The Contractor shall furnish all labor, materials, and equipment to transport the debris removed from
the existing sewer line during cleaning to a temporary storage area at the Howard F. Curren AWT Plant and,
after completion of all work associated with the Contract, haul the stored debris to an approved disposal site.

Measurement for payment will be the actual number of cubic yards removed from the temporary
storage area at the Howard F. Curren AWT Plant to the approved disposal site. Debris shall be removed from
the temporary storage site within 60 days of completion of the work order.

Payment for Disposal of Debris will be made at the appropriate Contract Item Unit Price per cubic yard
of debris removed from the temporary storage area.

CONTRACT ITEM 2050 SERIES — SERVICE CONNECTIONS
The Contractor shall furnish all materials and equipment to reconnect the existing service connections.
The work includes the restoration of existing service connections by means of a television camera
directed cutting device that identifies the lateral connections, and re-establishes them. A smoothing device shall
be used to smooth rough edges of the re-established lateral connection. A locater log shall be provided to the

City to identify the location of the lateral connection and the connections that were re-established.

The number of connected services to be measured for payment will be the actual number of
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connections made.
Payment for the Service Connections will be made at the Contract Unit Price per connection.
CONTRACT ITEM 2051 SERIES - REMOVAL OF PROTRUDING SERVICES
The Contractor shall furnish all materials and equipment to remove the existing service connections
that protrude into the existing gravity sewers.
The work includes the removal of the portion of the service lateral, which protrudes into the inner

diameter of the existing gravity sewer.

The number of protruding services to be measured for payment will be the actual number of service
removed.

Payment for Removal of Protruding Services will be made at the Contract Unit Price per removal.
CONTRACT ITEM 2052 SERIES - ROOT REMOVAL

The Contractor shall furnish all materials, equipment, labor and services to remove existing roots,
which protrude into the existing gravity sewer.

Measurement for payment will be the actual length of pipe in which roots are removed.
Payment for Root Removal will be made at the Contract Item Price per linear foot.

CONTRACT ITEM 4800 SERIES - REHABILITATE MANHOLE AND STRUCTURE
BY COATING SYSTEM

The Contractor shall furnish all labor, materials and equipment to rehabilitate the existing manholes
and structures complete as shown on the Plans, specified, and directed by the Engineer.

The manhole and structure rehabilitation shall conform to the Workmanship and Materials section
headed "Manhole and Structure Rehabilitation,” and to the requirements shown on the drawings.

The work comprises installing an approved coating system as specified including surface preparation,
cleaning, application of hydraulic cement or other means to fill voids and stop infiltration, curing, visually
inspecting finished liner; removing existing stairs, deteriorated concrete and loose bricks from the existing
bench; apply coating system to the restored bench surfaces; maintenance of traffic; installing brick masonry and
mortar bulkheads; disposal of material, protection of adjacent facilities, restoring all disturbed areas to
preconstruction condition or better, and all appurtenant work.

Payment for the rehabilitation of Existing Manholes will be made at the Contract Unit Price per square
feet of internal manhole surfaces rehabilitated.
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CONTRACT ITEM 9000 SERIES — SEWER BYPASS WITH
TANKER TRUCK

The Contractor shall furnish all materials, labor, and equipment to operate the sewer tanker truck,
which will effectively collect, pump, transport and discharge all sewage entering the construction area during
the work. The discharge location will be designated by the City.

The use and quantity of a tanker truck(s) for sewer bypass must be approved in advance by the City. A
minimum of 2 trucks must be utilized for all projects if this method of bypass is approved. Precautions must
be taken to make certain that sewer flow control operations do not cause flooding or damage to public or
private property being served by the sewers involved. The tanker truck shall have a minimum 5000 gal storage
tank per truck.

The number of days for Sewer Bypass with Tanker Truck to be included for payment under the
Contract Item will be the total number of 24-hour days or fraction thereof during which pumping is ordered by
the Engineer in writing.

Payment for Sewer Bypass with Tanker Truck will be made at the appropriate Contract Item Unit Price per day
of truck use.

CONTRACT ITEM 9050 SERIES — SEWAGE BYPASS PUMPING

The Contractor shall furnish all materials, labor, equipment to construct, test, and maintain a bypass
pumping system with necessary noise suppression devices, which will effectively and continuously transmit all
sewage entering the construction area during the work. This contract item applies only to the bypass pumping
associated with the installation of the cured-in-place pipe.

The bypass pumping system shall conform to the Workmanship and Materials section headed
“Maintaining Existing Sanitary Sewers in Operation.” The contractor shall receive approval from the City and
appropriate owner/agency before utilizing storm sewers to route the bypass piping inside the storm pipes.

The proposed method and facilities for pumping shall be subject to the prior approval of the Engineer.
Adequate standby facilities shall be provided to ensure that pumping will not be interrupted in the event of
power failure or mechanical breakdown. Facilities for sewage pumping shall be of sufficient capacity to handle
existing flows plus additional flow that may occur during periods of rainfall. Precautions must be taken to
make certain that sewer flow control operations do not cause flooding or damage to public or private property
being served by the sewers involved.

The work comprises installing and maintaining the pumping equipment and bypass piping above-
ground, through storm facilities and buried as shown on the plans or directed by the Engineer, providing
vehicular ramps, flushing and a timely removal of the bypass piping and equipment; pavement and sod
restoration; and all appurtenant work.

Payment for Sewage Bypass Pumping will be made at the appropriate price per linear feet of pipe being
rehabilitated. Payment will not be made for the additional length of bypass pipe to the next upstream and
downstream manholes from the pipe section(s) being rehabilitated.

* * *
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