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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s):
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CONTRACT NO.: 14-C-00032; Sidewalk Restoration and Construction, Citywide

BID DATE: April 15, 2014 ESTIMATE: $800,000 SCOPE: The project comprises construction of new sidewalk segments,
repair and replacement of existing sidewalks, retrofitting existing sidewalks and ramps to meet ADA requirements at various
locations throughout the City of Tampa as described in individual work orders. PRE-BID CONFERENCE: Tuesday, April 1,
2014, 2:00 p.m. Attendance is not mandatory, but recommended.
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Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida
33602. Pre-Bid Conference is held at the same location unless otherwise indicated. Plans and Specifications and Addenda for
this work may be examined at, and downloaded from, www.demandstar.com. Backup files are available at
http://www.tampagov.net/dept contract administration/programs and_services/construction project bidding/index.asp.
Subcontracting opportunities may exist for City certified Small Local Business Enterprises (SLBES). A copy of the current SLBE
directory may be obtained at www.Tampagov.net. Phone (813) 274-8456 for assistance. Email Technical Questions to:
contractadministration@tampagov.net .
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NOTICE TO BIDDERS
CITY OF TAMPA, FLORIDA
Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., April 15, 2014, in the 4t Floor Conference Room, Tampa
Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud.

The proposed work is to include, but not be limited to, construction of new sidewalk segments, repair and replacement of existing
sidewalks, retrofitting existing sidewalks and ramps to meet ADA requirements at various locations throughout the City of Tampa as
described in individual work orders with all associated work required for a complete project in accordance with the Contract Documents.

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other
Contract  Documents are  posted at  DemandStar.com.  Backup  files may be  downloaded  from
http://www.tampagov.net/dept contract administration/programs_and_services/construction_project bidding/index.asp. One set may be
available for reference at the office of the Contract Administration Department, Municipal Office Building, Fourth Floor North, City Hall
Plaza, Tampa, Florida 33602.

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of
Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish Performance and
Payment Bonds within twenty (20) days after receipt of Notice of Award of Contract.

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold
Proposals for ninety (90) days from the date of Opening.

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about
the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.
Protests not conforming therewith shall not be reviewed.

Communication with City Staff

Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated
by bidders or responders with City officers or employees, other than the individuals specified below is permitted:

Director of Contract Administration, David Vaughn

Contracts Management Supervisor, Jim Greiner

Contract Officer, Jody Gray

The City's Legal Department staff

The City's Contract Administration Department staff.

Technical Questions and Requests For Information should be directed to the Department via

ContractAdministration@tampagov.net

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.” Refer to Section 287.133 Florida Statues.

In accordance with the City of Tampa’'s Equal Business Opportunity Ordinance, a Goal may have been established for subcontracting
with Small Local Business Enterprises, SLBEs, certified by the City. Links to further information and a list of SLBEs are on the
Department’s Construction Project Bidding Web page. A link to the current complete directory of SLBES is on the Minority Business
Development Office Website.
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.01 GENERAL:

The proposed work is the Sidewalk Restoration and Construction, Citywide in the City of Tampa, as required for a complete
project, as shown on the plans and detailed in the specifications. The work is located on land owned or controlled by the
City of Tampa.

[-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the
following: Submission of the entire specification book is not required.

1-1.03 ADDENDA - Section 1-2.03 is replaced with the following: No interpretation of the meaning of the Plans,
Specifications, or other Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration
Department, 306 E. Jackson _St., 4th Floor, Tampa, Florida 33602 and then emailed to
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days
prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’'s web
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such
purposes. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his
Proposal as submitted. All addenda so issued shall become part of the Contract Documents.

I-1.04 SIGNATURE OF BIDDERS: Section 1-2.07 is replaced with the following:

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be signed in
the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set out the corporate
name in full beneath which he shall sign his name and give the title of his office. The Proposal shall also bear the seal of the
corporation attested by its secretary.

If the bidder referred to in Section 1-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of
Incorporation. In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do
business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of registration of
such name with the Clerk of the Circuit Court of the Country where its principal place of business is. Failure to submit what
is required is grounds to reject the bid of that bidder.

[-1.05 TIME FOR COMPLETION:

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction
Engineer.

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days.
The period for performance shall start from the date indicated in the Notice To Proceed.

I-1.06 LIQUIDATED DAMAGES:

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be
$500.00 per calendar day.

[-1.07 BASIS OF AWARD OF CONTRACT:
The basis of award referred to in ltem [-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be

accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid,
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City.

I-1la
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

Unless all bids are rejected, the award will be made within 90 days after opening proposals.
[-1.08 GROUND BREAKING CEREMONY:

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground
Breaking Ceremony. Details will be discussed at the pre-construction conference.

[-1.09 INSURANCE:

The insurance required for this project shall be as indicated on Pages beginning with INS-1. Before commencing work, the
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of
authority to bind the insurance company or companies such as agents license, power of attorney, or letter of authority.

[-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS

In accordance with the City of Tampa’s Equal Business Opportunity Ordinance, no goal has been established for
subcontracting with Small Local Business Enterprises, (SLBES), certified by the City

Bidders may explore other opportunities for subcontracting with SLBES by consulting the current directory of all certified
SLBEs posted on the Minority Business Development Office web page.

GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit,
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained
herein. Additional documentation is required whenever an SLBE subcontractor's low quote is not utilized. Supplemental
information or documentation concerning the Bidder's Compliance Plan may be required prior to award as requested by the
City.

DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid,
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.

After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors.

Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the
SLBE program, FAQ's, and the latest SLBE directory of certified firms.
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

I-1.12 BID SECURITY:

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key rating Guide
Property-Liability.

[-1.13 PUBLIC CONSTRUCTION BOND:

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the forms provided herein, each
equal to 100 percent of the Contract price, such Bonds to be issued and executed by (a) surety company(ies) acceptable to the City of
Tampa and licensed to underwrite contracts in the State of Florida.

I-1.14  AGREEMENT
Section 2 — Powers of the City's Representatives
Add the following:
Article 2.05 CITY'S TERMINATION FOR CONVENIENCE:

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause. Termination by the
City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the
effective date.

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with
performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph:

(@)  cease operations as specified in the notice;

(b)  place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as
necessary to complete continued portions of the Contract;

(c) terminate all subcontracts and orders to the extent they relate to the Work terminated;

(d)  proceed to complete the performance of Work not terminated; and

(e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated
Work.

The amount to be paid to the Contract by the City because of the termination shall consist of:

(@)  for costs related to work performed on the terminated portion of the Work prior to the effective date including termination
costs relative to subcontracts that are properly chargeable to the terminated portion of the Work.

(b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses
reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of
termination and settlement of subcontracts excluding amounts of such settlements; and storage, transportation, and other
costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and

(c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire
Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the
City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the
costs of the Work to be disposed of by the Contractor.

I-1.15 Section 5 - subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph:
Change “...twenty-five (25) percent... “to fifty-one (51) percent...”

Section 10-Payments, Article .05 Partial Payments, 1%t Paragraph, 1%t Sentence:
Change “...fair value of the work done, and may apply for...“ to “...fair value of the work done, and shall apply for...”

I-1.16  Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment eligibility of
all persons employed during the term of the contract to perform employment duties within the State of Florida and all persons,
including subcontractors, assigned by the contractor to perform work pursuant to the contract.
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

I-1.17 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following:

The Contractor shall acquire for its use copies of the plans and specifications as needed. The documents may be
downloaded from the City’s web site, at
http://www.tampagov.net/dept contract administration/programs_and services/construction project bidding/index.asp

I-1.18 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1.

I-1.19 SCRUTINIZED COMPANIES.

For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section
287.135(5) of the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either
terminate the Contract after it has given the Contractor notice and an opportunity to demonstrate the City's determination of
false certification was in error pursuant to Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the
conditions of Section 287.135(4) of the Florida Statutes are met.

[-1.21  FLORIDA'S PUBLIC RECORDS LAW

4.33.3 The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida

Statutes,
119.0701, if applicable, Contractor shall comply with Florida’s Public Records Law. Specifically, the
Contractor shall:

1. Keep and maintain public records that ordinarily and necessarily would be required by the City in order
to perform the service;

2. Provide the public with access to such public records on the same terms and conditions that the City
would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida
Statutes, or as otherwise provided by law;

3. Ensure that public records that are exempt or that are confidential and exempt from public record
requirements are not disclosed except as authorized by law;

4. Meet all requirements for retaining public records and transfer to the City, at no cost, all public records

in possession of the contractor upon termination of the contract and destroy any duplicate public
records that are exempt or confidential and exempt. All records stored electronically must be provided
to the City in a format that is compatible with the information technology systems of the agency.

4.33.4  The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and
Breach of
this award and the City shall enforce the Default in accordance with the provisions set forth in the
DEFAULT/RE-AWARD section of this document.
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INSTRUCTIONS TO BIDDERS

SECTION 2
GENERAL INSTRUCTIONS

[-2.01 BIDDER'S RESPONSIBILITY

Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract
Documents and shall exercise their own judgment as to the nature
and amount of the whole of the work to be done, and for the bid
prices must assume all risk of variance, by whomsoever made, in any
computation or statement of amounts or quantities necessary to
complete the work in strict compliance with the Contract Documents.

Elevations of the ground are shown on the Plans and are believed to
be reasonably correct, but are not guaranteed to be absolutely so and
are presented only as an approximation. Bidders shall satisfy
themselves as to the correctness of all elevations.

The City may have acquired, for its own use, certain information
relating to the character of materials, earth formations, probable
profiles of the ground, conditions below ground, and water surfaces to
be encountered at the site of the proposed work. This information, if
it exists, is on file at the offices of the Department of Public Works and
Bidders will be permitted to see and examine this information for
whatever value they consider it worth. However, this information is
not guaranteed, and Bidders should satisfy themselves by making
borings or test pits, or by such other methods as they may prefer, as
to the character, location, and amounts of water, peat, clay, sand,
quicksand, gravel, boulders, conglomerate, rock, gas or other
material to be encountered or work to be performed.

Various underground and overhead structures and utilities are shown
on the plans. The location and dimensions of such structures and
utilities, where given, are believed to be reasonably correct, but do
not purport to be absolutely so. These structures and utilities are
plotted on the Plans for the information of the Bidders, but information
S0 given is not to be construed as a representation or assurance that
such structures will be found or encountered as plotted, or that such
information is complete or accurate.

[-2.02 FORM, PREPARATION AND PRESENTATION OF
PROPOSALS

Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein. The Proposal Form
must not be detached herefrom. All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made. The computed total
price for each unit price Contract ltem shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for ltem". The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for ltem". If a
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal. In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern. In no case is the Agreement Form to be filled out or
signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices"
must be filled out as an attachment to the Lump Sum proposal.
These prices may be used as a guide for the negotiation of change
orders, at the City's option.

The proposal must be signed and certified and be presented on the
prescribed form in a sealed envelope on/or before the time and at the
place stated in the Notice of Bidders, endorsed with the name of the
person, firm or corporation presenting it, the date of presentation, and
the title of the work for which the Proposal is made.

Unless the apparent low bidder is now engaged in or has recently
completed contract work for the City of Tampa, he, if requested, shall
fumnish to the City, after the opening of bids and prior to award, a
summary statement of record of construction experience over the
past three (3) years with proper supporting evidence, and, if required
by the City, shall also furnish a list of equipment and other facilities
pertinent to and available for the proper execution of the proposed
work, and a statement of financial resources to the extent necessary
to establish ability to carry on the proposed work. The City may make
further investigations as considered necessary with respect to
E_?sponsibility of the Bidder to whom it appears may be awarded the
ontract.

If forwarded by mail, the sealed envelope containing the Proposal,
endorsed as directed above, must be enclosed in another envelope
addressed as specified in the Notice to Bidders and sent by
registered mail.

[-2.03 ADDENDA AND INTERPRETATIONS
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to
the Contract Administration Department, Tampa Municipal Office
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To
be given consideration, such request must be received at least seven
(7) days prior to the date fixed for the opening of the Proposals. Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy wil be delivered to the
prospective bidder's representative. Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted. All addenda so issued shall
become part of the Contract Documents.

I-2.04 BID SECURITY

Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract. Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond. Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of
all but the three lowest Bidders will be returned. The bid security of
the remaining two Bidders whose Proposals are not accepted will be



returned within ten (10) days after the execution of the Contract, or, if
no such Contract has been executed, within ninety (90) days after the
date of opening Proposals. The bid security of the Bidder whose
Proposal is accepted will be returned only after he has duly executed
the Contract and furnished the required Public Construction Bond and
insurance.

Should it be necessary for the City to retain the bid security and said
bid security is in the form of checks, the checks of these Bidders will
be returned if replaced by Bid Bonds in an amount equal to the
amount of the checks of such Bidders in such form and issued by a
surety company acceptable to the City.

A Bidder may withdraw his Proposal before the time fixed for the
opening of Proposals, without prejudice to himself, by communicating
his purpose, in writing, to the Mayor and City Council, and when his
communication is received, the Proposal will be handed to him or his
authorized agent unopened. No Bidder may withdraw his Proposal
within ninety (90) days after the day of opening Proposals.

The Bidder whose Proposal is accepted shall enter into a written
contract, upon the Agreement form included herein, for the
performance of the work and furnish the required Public Construction
Bond within twenty (20) days after written notice by the City of Award
of Contract has been served on such Bidder personally or after
receipt of the written notice by registered mail to such Bidder at the
address given in his Proposal.

If the Bidder to whom a Contract is awarded refuses or neglects to
execute it or fails to furnish the required Public Construction Bond
within twenty (20) days after receipt by him of the Notice of Award of
Contract, the amount of his bid security shall be forfeited and shall be
retained by the City as liquidated damages, and not as a penalty, it
being now agreed that said sum is a fair estimate of the amount of
damages that the City will sustain in case said Bidder fails to enter
into a Contract and furnish the required Public Construction Bond. If
a Bid Bond was furnished, the full amount of the Bond shall become
due and payable as liquidated damages caused by such failure. The
full amount of the bid security shall be forfeited as liquidated damages
without consideration of the fact that an award may be less than the
full amount of the Bidder's Proposal, excepting that the award shall
be within the conditions of said Proposal relating to the basis of
consideration for an award. No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the
Bidder for the recovery of his deposit or as a defense to any action
based upon the neglect or refusal to execute a contract.

I-2.05 LAWS AND REGULATIONS

The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
lordinances, rules and regulations applicable and having the force of
aw.

[-2.06 PUBLIC CONSTRUCTION BOND

The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida. Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
rL?XeBr;tLl?l T\;;irculated BEST'S KEY RATING GUIDE PROPERTY-

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners. When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary. Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so.

Bidders who are nonresident corporations shall furnish to the City a

duly certified copy of their permit to fransact business in the State of
Florida, signed by the Secretary of State, within ten days of the notice
to do so. Such notice will be given to Bidders who are nonresident
corporations, to whom it appears an award will be made, and the
copy of the permit must be filed with the City before the award will be
made. Failure to promptly submit this evidence of qualification to do
business in the State of Florida may be basis for rejection of the
Proposal.

I-2.08 REJECTION OF PROPOSALS

The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein. Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders. Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

[-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may
be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed. The City further
reserves the right to vary the quantities in any amount.

[-2.10 COMPARISON OF PROPOSALS

Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items.

The computed total prices for individual Contract ltems and the total
computed price for the entire Contract, as entered by the Bidder in
the Proposal Form, are for convenience only and are subject to
correction in the tabulation and computation of the Proposals.

I-2.11 BASIS OF AWARD

The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents. Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals. The successful Bidder will be required to possess, or
obtain, a valid City Occupational License.

I-2.12 INSURANCE REQUIRED

The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1.

[-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.

[-2.14 NONDISCRIMINATION IN EMPLOYMENT
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices.

Bidders must, if requested, submit with their initial bid a signed
statement as to whether they have previously performed work subject
to the President's Executive Order Nos. 11246 and 11375.

Bidders must, if requested, submit a compliance report concerning
their employment practices and policies in order to maintain their
eligibility to receive the award of the Contract.

Successful Bidders must, if requested, submit a list of all
subcontractors who will perform work on the project and written,
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signed statement from authorized agents of the labor pools with
which they will or may deal for employees on the work together with
supporting information to the effect that said labor pools practices and
policies are in conformity with Executive Order No. 11246 and that
said labor pools will affirmatively cooperate in or offer no hindrance to
the recruitment, employment and equal treatment of employees
seeking employment and performing work under the Contract, or a
certification as to what efforts have been made to secure such
statements when such agents or labor pools have failed or refused to
furnish them prior to the award of the Contract.

I-2.15 LABOR STANDARDS

The Bidder's attention is directed to the Contract Provisions of the
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement.

[-2.16 NOTICE TO LABOR UNIONS

If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.

[-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED
CONSTRUCTION CONTRACTORS

A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause. The form of
certification may be bound herein following the form of Bid Bond.

Contractors receiving federally-assisted construction Contract awards
exceeding $10,000 which are not exempt from the provisions of the
Equal Opportunity Clause will be required to provide for the
forwarding of the following notice to prospective subcontractor for
supplies and construction contracts where the subcontracts exceed
$10,000 and are not exempt from the provisions of the Equal
Opportunity Clause:

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF
REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES

"A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
prior to the award of a subcontract exceeding $10,000 which is not
exempt from the provisions of the Equal Opportunity Clause."

"Contractors receiving subcontract awards exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity Clause
will be required to provide from the forwarding of this notice to
prospective subcontractors for supplies and construction contracts
where the subcontracts exceed $10,000 and are not exempt from the
provisions of the Equal Opportunity Clause."

The United States requires a pre-award conference if a proposed
construction contract exceeds one million dollars to determine if the
the prospective contractor is in compliance with the Equal
Employment Opportunity requirements of Executive Order 11246 of
September 24, 1965. In such instances, a meeting may be
scheduled at which the prospective contractor must specify what
affirmative action he has taken or proposed to take to assure equal
employment opportunity which must be approved by the United
States before award of the contract will be authorized.

Bidders must be prepared to submit an Equal Employment
Opportunity (EEO) plan at a pre-award conference. The plan must
include bidding opportunities offered by the Bidder to minority
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246

emphasizing the government's commitment to the promotion of
minority business enterprise. Accordingly, the United States is firmly
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committed to the utilization of available resources to support this
important program. U.S. agencies are most interested in realizing
minority participation on the subject. Achieving equal employment
opportunity compliance is required through Executive Order 11246.
WE cannot emphasize too strongly that minority subcontractors be
extended subcontractors bidding opportunities as but one step in your
affirmative action policy.

Due to the importance of this contract, U.S. Agencies may conduct an
EEO Conference prior to the award of the Contract. It is suggested
that the responsive Bidder confirm the minority subcontractors he
contacted for bids or quotations in his EEO plan submitted at the
conference.

[-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS

By the submission of a Proposal, each Bidder acknowledges that he
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation. Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed
$100,000). The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project. ******* END of SECTION * ******



CITY OF TAMPA INSURANCE REQUIREMENTS

During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do
business in the State of Florida.

All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage.
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance.

The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form
or its equivalent. Each Certificate must be personally manually signed by the Authorized Representative of the insurance
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried
by the City or any self-insurance program thereof.

The following coverages are required: (a) $500,000 combined single limit each occurrence bodily
injury & property damage- for projects valued at $100,000
A. Commercial General Liability Insurance shall be provided and under
on the most current Insurance Services Office (ISO) form or
its equivalent. This coverage must be provided to cover (b) $1,000,000 combined single limit each occurrence bodily
liability arising from premises and operations, independent injury & property damage — for projects valued over $100,000
contractors, products and completed operations, personal
and advertising injury, contractual liability, and XCU C. Worker's Compensation and Employer's Liability
exposures (if applicable). Completed operations liability Insurance shall be provided for all employees engaged in the
coverage shall be maintained for a minimum of one-year work under the contract, in accordance with the Florida
following completion of work. The amount of Commercial Statutory Requirements. The amount of the Employer's
General Liability insurance shall not be less than the amount Liability Insurance shall not be less than:
specified.
(a) $500,000 bodily injury by accident and each accident,
(a) $1,000,000 per occurrence and a $2,000,000 general bodily injury by disease policy limit, and bodily injury by
aggregate for projects valued at $2,000,000 or less. General disease each employee - for projects valued at $100,00 and
aggregate limit for projects over that price shall equal or under
exceed the price of the project. An Excess or Umbrella (b) $1,000,000 bodily injury by accident and each accident,
Liability insurance policy can be provided to meet the bodily injury by disease policy limit, and bodily injury by
required limit. Risk Management may be contacted for disease each —for projects valued over $100,000

additional information regarding projects of this nature.
D. Excess Liability Insurance or Umbrella Liability Insurance

B. Automobile Liability Insurance shall be maintained in may compensate for a deficiency in general liability,
accordance with the laws of the State of Florida, as to the automobile, or worker's compensation insurance coverage
ownership, maintenance, and use of all owned, non-owned, limits. If the Excess or Umbrella policy is being provided as
leased, or hired vehicles. The amount of Automobile Liability proof of coverage, it must name the City of Tampa as an
Insurance shall not be less than the amount specified. additional insured (IF APPLICABLE).
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E. Builder's Risk Insurance, specialized policy designed to
cover the property loss exposures that are associated with
construction of buildings. The amount of coverage should not
be less than the amount of the project. (IF APPLICABLE).

F. Installation Floater- a builder’s risk type policy that
covers specific type of property during its installation, is
coverage required for highly valued equipment or materials
such as compressors, generators, or other machinery that
are not covered by the builder's risk policy (IF
APPLICABLE).

G. Longshoreman’s & Harbor Worker's Compensation
Act/Jones Act coverage shall be maintained for work being
conducted upon navigable water of the United States. The
limit required shall be the same limit as the worker’s
compensation/employer’s liability insurance limit (IF
APPLICABLE).

H. Professional Liability shall be maintained against
claims of negligence, errors, mistakes, or omissions in the
performance of the services to be performed and furnished
by the Awardee/Contractor or any of its subcontractors
when it acts as a DESIGN PROFESSIONAL. The amount
of coverage shall be no less than amount specified (IF
APPLICABLE).

(a) $1,000,000 per incident and general aggregate. Note
all claims made policies must provide the date of
retroactive coverage.

The City may waive any or all of the above referenced
insurance requirements based on the specific nature of
goods or services to be provided under the award/contract.

ADDITIONAL INSURED - The City must be included as an
additional insured by on the general and (Excess or
Umbrella liability policies) if applicable. Alternatively, the
Contractor may purchase a separate owners protective
liability policy in the name of the City in the specified
amount as indicated in the insurance requirements.

CLAIMS MADE POLICIES - If any liability insurance is
issued on a claims made form, Contractor agrees to
maintain uninterrupted coverage for a minimum of one year
following completion and acceptance of the work either
through purchase of an extended reporting provision, or
through purchase of successive renewals with a retroactive

date not later than the beginning of performance of work for
the City. The retroactive date must be provided for all
claims made policies.

CANCELLATION/NON-RENEWAL - Thirty (30) days
written notice must be given to the City of any cancellation,
intent to non-renew or material reduction in coverages
(except aggregate liability limits). However, ten (10) days
notice may be given for non-payment of premium. Notice
shall be sent to the City of Tampa Department of Public
Works, 306 E. Jackson Street, Tampa, FL 33602.

NUMBER OF POLICIES - General and other liability
insurance may be arranged under single policies for the full
amounts required or by a combination of underlying
policies with the balance provided by an excess or
umbrella liability insurance policy.

WAIVER OF SUBROGATION - Contractor waives all rights
against City, its agents, officers, directors and employees
for recovery of damages to the extent such damage is
covered under the automobile or excess liability policies.

SUBCONTRACTORS - It is the Contractor’s responsibility
to require all subcontractors to maintain adequate
insurance coverage.

PRIMARY POLICIES - The Contractor’s insurance is
primary to the City’s insurance or any self insurance
program thereof.

RATING - All insurers shall be authorized to do business in
Florida, and shall have an A.M. Best rating of B+ (or
better), Class VII (or higher), or otherwise be acceptable to
the City if not rated by A.M. Best.

DEDUCTIBLES - The Contractor is responsible for all
deductibles. In the event of loss which would have been
covered but for the presence of a deductible, the City may
withhold from payment to Contractor an amount equal to
the deductible to cover such loss should full recovery not
be obtained under the insurance policy.

INSURANCE ADJUSTMENTS - These insurance
requirements may be increased, reduced, or waived at the
City's sole option with an appropriate adjustment to the
Contract price.

Document updated on 12/22/2009 by RLD (Risk Management)
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SOLICITATION FOR SUBCONTRACTOR QUOTES

From:

OUR COMPANY NAME:
TELEPHONE NUMBER:
ADDRESS:

FAX NUMBER:

E-MAIL ADDRESS:

To Subcontractor:

Our firm is in the process of preparing a bid for a City of Tampa Contract. Please accept this notice as our request for
quotes for the scope of work identified below. Please respond to this request by filling in the information below and
returning via e-mail or fax to the address or number provided. Please contact us if you need any assistance in obtaining
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.

Plans and Specs for this project are posted at:
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/

CONTRACT NO.:

CONTRACT NAME:

CITY’S BID OPENING DATE:

DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE:
SPECIFIC SCOPE OF WORK:

Please complete and submit with your subcontract bid or response:

YOUR FIRM’S NAME:

MAILING ADDRESS:

CITY:

STATE:

ZIP:

FAX NUMBER:

E-MAIL ADDRESS:

__Yes, my company is interested in quoting this project for the following items of work:

__No, my company will not quote this project for the following reason(s):

(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO)
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

PROPOSAL
To the Mayor and City Council of the City of Tampa, Florida:
Name of Bidder

Business Phone Number and Email Address

Business Name and Mailing Address

Phone Number and Name of Contact Regarding Permits

Contractor/Qualifiers Name and Federal Identification Number

Date of Proposal

(If Bidder is a firm, fill in the following blanks):

Names and Residential Addresses of Partners

(If Bidder is a corporation, fill in the following blanks):

Organized under the laws of the State of

Names and Address of President

Name and Address of Vice President

Name and Address of Secretary

Names and Address of Treasurer
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

The above-named Bidder affirms and declares:

(1)

That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal
or in the Contract proposed to be entered into.

That this Proposal is made without any understanding, agreement or connection with any other person, firm,
or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or
fraud.

That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety
or otherwise, upon any obligation to the City of Tampa.

That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is,
shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment
and work or labor to which it relates, or in any portion of the profits thereof.

That the Bidder has carefully examined the site of the work and that, from his own investigations, he has
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials
and the kinds and extent of equipment and other facilities needed for the performance of the work, the
general and local conditions and all difficulties to be encountered, and all other items which may, in any way,
affect the work or its performance.

That the Bidder

Has; Treasury Number

Has not
(Check applicable box)

previously performed work under the President’s Executive Order Nos. 11246 and 11375.
That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the
component parts of the Contract Documents and agrees that he will execute the Contract and finish the

required Performance Bond and will completely perform the work in strict accordance with the terms of the
Contract and the Contract Documents therein referred to for the following prices, to wit:
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

Item No. Description Unit éﬁgrz?t(y Unit Price in Words Unit Price Total Computed Price
FDOT-400-0-11 CONC CLASS NS, GRAVITY WALL CcY 10 $
FDOT-430-174-118 |PIPE CULV, OPT MATL, ROUND,18"SD LF 50 $
FDOT-430-174-124 |PIPE CULV, OPT MATL, ROUND,24"SD LF 50 $
FDOT-430-174-130 |PIPE CULV, OPT MATL, ROUND,30"SD LF 50 $
FDOT-430-174-136 |PIPE CULV, OPT MATL, ROUND,36"SD LF 50 $
FDOT-515-1-2 Aluminum Handrail (FDOT Index 870-2-Rail) LF 75 $
FDOT-515-2-3 Aluminum Handrail (FDOT Index 860-Picket) LF 75 $
FDOT-700-20-12 SINGLE POST SIGN, Fé&l EA 2 $
FDOT-700-20-40 SINGLE POST SIGN, RELOCATE EA 2 $
FDOT-700-20-60 SINGLE POST SIGN, REMOVE EA 2 $
FDOT-710-11111 PAINTED PAVT MARK,STD,WHITE,SOLID,6" LF 50 $
FDOT-710-11123 PAINTED PAVT MARK,STD,WHITE,SOLID, 12" LF 50 $
FDOT-710-11125 PAINTED PAVT MARK,STD,WHITE,SOLID,24" LF 50 $
FDOT-710-11211  |PAINTED PAVT MARK,STD,YELLOW,SOLID,6" LF 50 $
FDOT-711-11123  |THERMOPLASTIC, STD, WHITE, SOLID, 12" LF 50 $
FDOT-711-11125  |THERMOPLASTIC, STD, WHITE, SOLID, 24" LF 50 $




Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

Item No. Description Unit gggrt?t(y Unit Price in Words Unit Price Total Computed Price
FDOT-711-11151 THERMOPLASTIC, STD, WHITE, SOLID, 6" LF 50
FDOT-711-17 PAINTED PAVT MARK, STD, REMOVE SF 250
SP-08 Contingency Allowance LS 1 Fifteen Thousand Dollars and No Cents 15,000.00 15,000.00
SP-10 Min Work Order Restoration Charge EA 10 One Thousand Dollars and No Cents 1,000.00 10,000.00
SP-11.0 Temporary Handrail for Aluminum Handrail Repair LF 150
SP-43 Asphaltic Concrete (Road Patching w/Marshall Mix, Type S) SY 50
SP-46.01 Concrete S/W 4" Min Thickness SY 12,000
SP-46.02 Concrete S/W 6" Min Thickness SY 4,250
SP-46.03 Alternative Technical Concepts (ATC) - Asphalt Path N 20
SP-46.04 Alternative Technical Concepts (ATC) - Flexipave SF 200
SP-46.05 Alternative Technical Concepts (ATC) - Alternate Subbase Material SY 30
SP-46.06 Alternative Technical Concepts (ATC) - Root Barriers SF 50
SP-46.07 Alternative Technical Concepts (ATC) - SIW 4" w/ Fiber Mesh SY 200
SP-46.08 Alternative Technical Concepts (ATC) - S/IW 6" w/ Fiber Mesh SY 200
SP-46.09 Alternative Technical Concepts (ATC) - SIW 4" w/ WWF 6x6-WI.4xWI.4 SY 200
SP-46.10 Alternative Technical Concepts (ATC) - SIW 6" w/ WWF 6x6-WI.4xWI.4 SY 200
SP-49.01 Inlet Top COT Type 1 EA 4




Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

Item No. Description Unit éﬁgrz?t(y Unit Price in Words Unit Price Total Computed Price
SP-49.02 Adjust Inlet Top COT Type 1 EA 4 $ $
SP-49.03 COT Type 2 Inlet EA 1 $ $
SP-49.04 COT Type 3 Inlet EA 1 $ $
SP-49.05 COT Type BR-1 Inlet EA 1 $ $
SP-49.06 COT Type BR-2 Inlet EA 1 $ $
SP-49.07 COT Type BS-1 Inlet EA 1 $ $
SP-49.08 COT Type BV-1 Inlet EA 1 $ $
SP-49.09 MANHOLES, P-7, <10' EA 2 $ $
SP-49.10 COT Type 1 Inlet EA 1 $ $
SP-54 Detectable Warning Strips (Per Site/Ramp) EA 150 $ $
SP-55.01 Concrete Class | (Miscellaneous) CY 10 $ $
SP-55.02 Concrete Curb Type D (Variable Height) LF 750 $ $
SP-55.03 Concrete Curb Type F LF 500 $ $
SP-55.04 Historical Granite Curb Resetting LF 50 $ $
SP-57 Removal of Existing Sidewalk SY 5,000 $ $
SP-58 Removal of Existing Curb and Gutter LF 750
SP-60.01 Solid Sod (Bahia) SY 2,000 $ $
SP-60.02 Solid Sod (St. Augustine) Sy 2,000 $ $
SP-64.01 Tree Removal >6" to <12" Diameter (Cut and Remove) EA 3 $ $




Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

Item No. Description Unit éﬁgrz?t(y Unit Price in Words Unit Price Total Computed Price
SP-64.02 Tree Removal >12" to <18" Diameter (Cut and Remove) EA 1 $ $
SP-64.03 Tree Removal >18" to <24" Diameter (Cut and Remove) EA 1 $ $
SP-65.1 Borrow Excavation (Earth Fill) CY 20 $ $
SP-65.2 Additional Grading SY 150 $ $
SP-69 Sidewalk Grinding EA 15 $ $

TOTAL($




Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

Computed Total Price In Words:

dollars and cents.

Computed Total Price in Figures: $

The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s)
have been taken into account in this proposal: #1  #2  #3  #4 #5 |

The bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program.
Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with

the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990. The bidder further identifies the costs to be
summarized below:

Trench Safety Unit of
Measure Measure Unit Unit Extended

(Description) (LF, SY) Quantity Cost Cost
A
B.
C.
D.

Total Cost $

Signed

Failure to complete the above may result in the bid being declared non-responsive.
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Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide
Accompanying this Proposal is a certified check, cashier's check or Bid Bond (form included herein must be used) on the
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the

of
(Name of Bank or Surety) (City & State)

City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice
of Award by the City of Tampa to the undersigned so to do.

Dated , 2014

(Name of Bidder)

(Address of Bidder)

(Signature)

(Title)

Where Bidder is a Corporation:

Attest:

Secretary

AFFIX
CORPORATE
SEAL



(ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this __ of , 2014 by of
,a corporation, on behalf of the corporation. He/sheis ___ personally known or has

___produced as identification.

Notary

My Commission Expires:

For an Individual;

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by
who is ___ personally known to me or has ___ produced as identification.
Notary
My Commission Expires:
For a Firm:
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by

who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced

identification.

Notary

My Commission Expires:
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Good Faith Effort Compliance Plan for Small Local Business Subcontracting
City of Tampa - Equal Business Opportunity Program

Contract Bid Date
Bidder

Signature Date
Name Title

The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for
Small Local Business Enterprises, SLBEs, on the referenced contract:

o The goal for SLBE participation has been met or exceeded. See the DMI form reporting subcontractors to be utilized.

(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.)

o The goal for SLBE participation has not been met. The following is a recap of Good Faith Efforts made:

(1)

(8)

©)

(10)

(Check applicable boxes below. Enclose additional documents, and/or add remarks below as needed.)

Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract. The Bidder or Contractor must solicit
this interest within sufficient time to allow the SLBEs to respond. The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested

SLBes. O See DMI report forms for subcontractors solicited. o See enclosed supplemental data on solicitation efforts. o Remarks:

Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist
them in responding to the solicitation. 0 See enclosed sample solicitation. o Remarks:

Negotiating in good faith with interested SLBEs that have submitted bids. Documentation of negotiation must include the names, addresses, and telephone numbers of
SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. That there may be some additional costs involved in soliciting
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable. Bidders are not required to accept higher

quotes in order to meet the goal. 0 DMI subcontractor-utilized forms reflect successful negotiations o This project is of a low-bid nature
and negotiations are limited to clarifications of scope and specifications. o See enclosed document. o Remarks:

Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities. The SLBEs standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the

goals. 00 Not applicable. o See attached explanation for rejection of a low-bidding subcontractor's bid. o Remarks:

Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE
subcontractors and suppliers, so as to facilitate meeting the goal. & Sub-Contractors were allowed to bid on their own choice of work or trade without
restriction to a pre-determined portion. o See enclosed comments. o Remarks:

Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization. A Bidder or Contractor who
desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met. O Sub-Contractors were not prohibited from
submitting bids on work not usually sub-contracted. o Remarks:

Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items

with its own forces. 0 Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined
portion. o Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted. o See enclosed comments.
o Remarks:

Making efforts to assist interested SLBES in obtaining bonding, lines of credit, or insurance as required by the city or contractor. 0 See enclosed sample
solicitation T see enclosed document. o Remarks:

Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-
sponsored mentor-protégé program. 0 See enclosed sample solicitation. o See enclosed document. o Remarks:

Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs. O See enclosed document.
o The following services were used:

Other Supporting Good Faith Efforts: o See enclosed document. o Remarks:

GFECP
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Compliance Plan: Guidance For Meeting Good Faith Efforts

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email,
fax, letters, phone calls, and other communication with the listed firms. The DMI Solicited and
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County
certification listings of SLBE’s.

2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on
the services needed, where plans can be reviewed and assistance offered in obtaining these, if
required. Solicitations should be typically be sent a week or more before the bid date. Sample
copies of the bidder’s solicitations should be provided.

3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.
For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts.

4. 1If alow bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and
supporting documentation for this decision.

5. Prime should break down portions of work into economical feasible opportunities for
subcontracting. The SLBE directory can be useful in identifying additional subcontracting
opportunities and firms not listed in the “SLBE Goal Setting Firms List.”

6. Contractor should not preclude SLBESs from bidding on any part of work, even if the Contractor can
self-perform the work.

7. Contractor should avoid relying solely on subcontracting out work where availability is not
sufficient to attain pre-determined goal.

8. Inits solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc,
if required of subcontractors by the City or Prime Contractor.

9. Inits solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to
SLBEs, if needed.

10. Contractor should use the services offered by such agencies as the Minority Business Development

Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the
recruitment and placement of SLBEs.

MBD Office 3-9-2009 Page 2 of 2



Page 1 of 4 DMI - Solicited/Utilized
City of Tampa -DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited
(FORM MBD-10)

Contract No.: Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:

[] No Firms were contacted/solicited for this contract.
[] No Firms were contacted because:
[] See attached documents with supplemental information.

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors = 925, Supplier = 912-77

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

Type of Ownership

S=SLBE (F=Female M=Male) Trade or Contact Quote
W=WMBE Company Name BF BM = African Am. Services l\ﬂethod or
HF HM = Hispanic L=Letter
Address A NIGP Code | F=F Resp.
Phone & Fax . - Jode “rax Rec'd
Federal ID AF AM = Asian Am. (listed E=Email
NF NM = Native Am. YN

A above) P=Phone
CF CM = Caucasian

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub -
contracting opportunitieson this contract. This form must be completed and submitted with the bid or
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive.

Signed: Name/Title: Date:
MBD 10 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page




Cityof—

Page 2 of 4DMI - Solicited/Utilized

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form

(Form MBD-10)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) solicited

and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work
shall not exempt the prime from Good Faith Efforts when Goal has been established.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID.FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined
Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform
all work. If during the performance of the contract you employ subcontractors, the City must pre-approve
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your
invoices. Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation
of subcontractors.

No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited.

See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing
any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the
same format and have all requested data from MBD Form-10 included.

The following instructions are for information of any and all subcontractors solicited.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or
“W” for firms Certified by the City as Women/Minority Business Enterprise.

Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification of the subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor. NIGP codes
are listed at top section of document.

Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid.

Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received
a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the
subcontractor.

If any additional information is required or you have any questions, you may call the Minority Business Development
Office at (813) 274-5522.



Page 3 of 4DMI - Solicited/Utilized
City of Tampa -DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized
(FORM MBD-20)

Contract No.: Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:

[ ] See attached documents.
[ ] No Subcontracting (of any kind) will be performed on this contract.

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors = 925, Supplier = 912-77

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

Enter “S” for fizms Certified as Small Local Business Enterprises, “W"” for firms Certified as Women/Minority Business Enterprise

e i Trade
Z Type of Ownership He
S_‘ SLBE (F=Female M=Male) Services, Amount Percent
W=WMBE Company Name BF BM = African Am. | or Materials | of Quote. of
Address HF HM = Hispanic Am. Letter of
Phone & Fax AF AM=Asian Am. | NIGP Code | Intentif | SCOPelCOntiact
Federal ID NF NM = Native Am. Listed available. 0

CF CM = Caucasian above

Total Subcontract/Supplier Utilization $
Total SLBE Utilization $

Total WMBE Utilization $

Percent SLBE Utilization of Total Bid/Proposal Amt. __ % Percent WMBE Utilization of Total Bid/Proposal Amt. _ %

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in
Non-Complianceand/or deemed non-responsive.

Signed: Name/Title: Date:
MBD 20 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page.




Page 4 of 4DMI - Solicited/Utilized
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form
(Form MBD-20)

This form must be submitted with all bids or proposals. All subcontractors projected to be utilized must be included on

this form.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID.FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business
will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work.
When  subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices. Note: Certified
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors.

See attached documents. Check if you have provided any additional documentation relating to the utilization of
subcontractors.

The following instructions are for information of Any and All subcontractors to be utilized.

Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification of the subcontractor.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the
subcontractor. NIGP codes are available at http:/www.tampagov.net/mbd.

Amount of Quote, Letters of Intent (required for both SLBEs and WMBES)

Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.

Total Subcontract/Supplier Utilization. — Provide total dollar amount of all subcontractors/suppliers projected
to be used for the contract. (Dollar amounts may not apply to CCNA proposals.)

Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for
this contract. (Dollar amounts may not apply to CCNA proposals.)

Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for
this contract. (Dollar amounts may not apply to CCNA proposals.)

Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts
may not apply to CCNA proposals.)

Percent WMBE Utilization. Total amount allocated to WMBESs divided by the total bid/proposal amount.
(Dollar amounts may not apply to CCNA proposals.)

If any additional information is required or you have any questions, you may call the Minority Business Development
Office at (813) 274-5522.



TAMPA BID BOND
Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of
, With its principal offices in the City of , and authorized to do
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these
presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the
construction of certain facilities for the City designated Contract 14-C-00032, Sidewalk Restoration and Construction,

Citywide.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder's check
otherwise required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa,
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a
penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this

day of , 2014.

Principal
BY
TITLE
BY
TITLE

(SEAL)
Producing Agent

Producing Agent’s Address

Name of Agency

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive.

BB-1



Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide

AGREEMENT

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required
for the performance of the work for the construction of Contract 14-C-00032 in accordance with your Proposal dated
, amounting to a total of $ as completed in accordance with
subsections I-2.09 and 1-2.10 of the Instruction to Bidders.

THIS AGREEMENT, made and entered into in triplicate, this day of , 2014,
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their
executors, administrators and assigns, as follows:

Contract 14-C-00032; Sidewalk Restoration and Construction, Citywide, shall include, but not be limited to, } construction of
new sidewalk segments, repair and replacement of existing sidewalks, retrofitting existing sidewalks and ramps to meet ADA
requirements at various locations throughout the City of Tampa as described in individual work orders with all associated
work required for a complete project in accordance with the Contract Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings,
the plans and any provisions referred to whether actually attached or not.

A-1



TAMPA AGREEMENT

SECTION 1
GENERAL

ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and
tables of contents (all of which are printed herein merely for
convenience), the following, except for such portions thereof
as may be specifically excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions
and General Instructions;

The Proposal;

The Bid Bond;

The Certification of Nonsegregated Facilities;

The Notice of Award;

The Agreement;

The Performance Bond;

The Notice To Proceed,;

The Specifications, including the General Provisions, the
Workmanship and Materials, the Specific Provisions or the
Contract Items

The Plans;

All Supplementary Drawings Issued after award of the
Contract;

All Addenda issued by the City prior to the receipt of
proposals;

All provisions required by law to be inserted in this Contract,
whether actually inserted or not.

ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their
stead, shall, wherever they appear in this Contract, be
construed as follows, unless different meaning is clear from
the context:

(@)"City" shall mean the City of Tampa, Florida,
represented by its Mayor and City Council, Party of the First
Part, or such other City official as shall be duly empowered
to act for the City on matters relating to this Contract.

(b)"Contractor" shall mean the Party of the Second Part
hereto, whether corporation, firm or individual, or any
combination thereof, and its, their, or his successors,
personal representatives, executors, administrators, and
assigns, and any person, firm or corporation who or which
shall at any time be substituted in the place of the Party of the
Second Part under this Contract.

(c)"Engineer” shall mean the Director
Department or his duly authorized representative.

(d)"Consultant” shall mean the engineering or
architectural firm or individual employed by the City to
consult with and advise the City in the construction of the
project.

(e)"Surety" shall mean any person, firm or corporation
that has executed as Surety the Contractor's Performance
Bond securing the performance of this Contact.

(H"The Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
under the Contract, and shall include both Contract Work

of the

and Extra Work.

(9)"Contract Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
by any one or more of the Contract parts referred to in
Article 1.01 hereof, except Extra Work, as hereinafter
defined; it being understood that, in case of any
inconsistency in or between any part or parts of this Contract,
the Engineer shall determine which shall prevail.

(h)"Contract” or "Contract Documents" shall mean
each of the various part of the Contract referred to in Article
1.01 hereof, both as a whole and severally.

(i)"Extra Work™ shall mean work other than that
required either expressly or implied by the contract in its
present form.

())"Plans" shall mean only those drawings specifically
referred to as such in these documents, or in any Addendum.
Drawings issued after the execution of the Contract to
explain further, or to illustrate, or to show changes in the
work, will be known as "Supplementary Drawings™ and shall
be binding upon the Contractor with the same force as the
Plans.

(k)"Specifications” shall mean all of the directions,
requirements, and standards of performance applying to the
work, as hereinafter detailed and designated as such, or
which may be issued in an addendum.

(D"Addendum or Addenda" shall mean the additional
contract provisions issued in writing prior to the receipt of
bids.

(m)"Notice" shall mean written notice. Notice shall be
served upon the Contractor, either personally or by leaving
the said notice at his residence or with any employee found
on the work, or addressed to the Contractor at the residence
or place of business given in his proposal and deposited in a
postpaid wrapper in any post office box regularly maintained
by the United States Post Office.

(n)"Project” shall mean the entire improvement
package or related work. The "project” may consist of
several different, but related, contracts.

(0)"Site™ shall mean, and be limited to, the area upon or
in which the Contractor's operations are carried on and such
other appropriate areas as may be designed as such by the
Engineer.

(p)"Subcontractor” shall mean any person, firm, or
corporation, other than employees of the Contractor, who or
which contracts with the Contractor to furnish, or actually
furnishes labor, or labor and materials, or labor and
equipment or labor, materials, and equipment at the site.

(g)Whenever in the Contract the words "directed”,
"required”, "permitted”, "ordered", "designated”,
"prescribed”, and words of like import are used, they shall
imply the direction, requirement, permission, order,
designation, or prescription of the Engineer; and “approved",
"acceptable”, "satisfactory”, "in the judgement of", and
words of like import shall mean approved by, or acceptable
to, or satisfactory to, or in the judgment of the Engineer.

(rYWhenever in the Contract the word "day" is used, it
shall mean calendar day.

(s)"Final Acceptance” shall mean acceptance of the



work as evidenced by an official resolution of the City. Such
acceptance shall be deemed to have taken place only if and
when an approving resolution has been adopted by the City
Council. The final acceptance shall be signed only after the
City has assured itself by tests, inspection, or otherwise, that
all of the provisions of the Contract have been carried out to
its satisfaction.

("Eastern Standard Time" shall be construed as the
time being observed in the City on the day proposals are
received or other documents issued or signed.

SECTION 2
POWERS OF THE CITY'S REPRESENTATIVES

ARTICLE 2.01 THE ENGINEER

It is covenanted and agreed that the Engineer, in addition to
those matters elsewhere herein expressly made subject to his
determination, direction, or approval, shall have the power,
subject to such express provisions and limitations herein
contained as are not in conflict herewith, and subject to
review by the Mayor and City Council:

(@)To monitor the performance of the work.

(b)To determine the amount, kind, quality, sequence,
and location of the work to be paid for hereunder and, when
completed, to measure such work for payment.

(c)To determine all questions of an engineering
character in relation to the work, to interpret the Plans,
Specifications and Addenda.

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged
simultaneously on this project.

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net
increase in the cost to the City or to the Contractor of the
work to be done under the Contract.

(HTo amplify the Plans, add explanatory information
and furnish additional Specifications and Drawings
consistent with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the
foregoing enumeration, for it is the intent of this Contract
that all of the work shall be subject to his determinations and
approval, except where the determination or approval of
someone other than the Engineer is expressly called for
herein and except as subject to review by the Mayor and City
Council. All orders of the Engineer requiring the Contractor
to perform work as Contract work shall be promptly obeyed
by the Contractor.

The Engineer shall not, however, have the power to issue an
extra work order, and the performance of such work on the
order of the Engineer without previously obtaining written
confirmation thereof from the Mayor in accordance with
Acrticle 7.02 hereof may constitute a waiver of any right to
extra compensation therefor. The Contractor is warned that
the Engineer has no power to change the terms and
provisions of this Contract, except minor changes where
such change results in no net increase in the Contract Price.

ARTICLE 2.02 DIRECTOR
The Director of the Department in addition to those matters

expressly made subject to his determination, direction or
approval in his capacity as "Engineer"”, shall also have the
power:

(@)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise
specifically provided, and his determination upon such
review shall be final and conclusive upon the Contractor.

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to
require: (1) the performance of extra work, or (2) the
omission of Contract work whenever he deems it in the
interest of the City to do so, or both.

(c)To suspend the whole or any part of the work
whenever, in his judgment, such suspension is required: (1)
in the interest of the City generally, or (2) to coordinate the
work of the various Contractors engaged on this project, or
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take
over, use, occupy, or operate any part of the completed or
partly completed work, the Engineer shall have the right to
do so and the Contractor will not, in any way, interfere with
or object to the use, occupation, or operation of such work by
the City after receipt of notice in writing from the Engineer
that such work or part thereof will be used by the City on and
after the date specified in such notice. Such taking over, use,
occupancy or operation of any part of the completed or
partially completed work shall not constitute final acceptance
or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent,
or employee thereof, be bound, precluded, or estopped by
any determination, decision, acceptance, return, certificate, or
payment made or given under or in connection with this
Contract by any officer, agent or employee of the City at any
time either before or after final completion and acceptance of
the work and payment therefor: (a) from showing the true
and correct classification, amount, quality, or character of the
work done, or that any determination, decision, acceptance,
return certificate or payment is untrue, incorrect or
improperly made in any particular, or that the work or any
part thereof does not in fact conform to the requirements of
the Contract Documents, and (b) from demanding and
recovering from the Contractor any overpayments made to
him or such damages as it may sustain by reason his failure
to comply with the requirements of the Contract of
Documents, or both.

ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or
certificate of the City or its employees, officers, or agents,
nor by any order of the City for payment of money, nor any
money, nor payments for or acceptance of the whole or any
part of the work by the City, nor any extension of time, nor
any changes in the Contract, Specifications or Plans, nor any
possession by the City or its employees shall operate as a



waiver of any provisions of this Contract, nor any power
herein provided nor shall any waiver of any breach of this
Contract be held as a waiver of any other subsequent breach.

Any remedy provided in this Contract shall be taken and
construed as cumulative, namely, in addition to each and
every other suit, action, or legal proceeding. The City shall
be entitled as of right to an injunction against any breach of
the provisions of this Contract.

SECTION 3
PERFORMANCE OF WORK

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY
The Contractor shall do all the work and furnish, at his own
cost and expense, all labor, materials, equipment, and other
facilities, except as herein otherwise provided, as may be
necessary and proper for performing and completing the
work under this Contract. The Contractor shall be
responsible for the entire work until completed and finally
accepted by the City.

The work shall be performed in accordance with the true
intent and meaning of the Contract Documents. Unless
otherwise expressly provided, the work must be performed in
accordance with the best modern practice, with materials as
specified and workmanship of the highest quality, all as
determined by and entirely to the satisfaction of the
Engineer.

Unless otherwise expressly provided, the means and methods
of construction shall be such as the Contractor may choose,
subject, however, to the approval of the Engineer. Only
adequate and safe procedure, methods, structures and
equipment shall be used. The Engineer's approval or the
Engineer's failure to exercise his right thereon shall not
relieve the Contractor of obligations to accomplish the result
intended by the Contract, nor shall such create a cause of
action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal
laws, rules, ordinances and regulations applicable to this
Contract and to the work done hereunder, and must obtain, at
his own expense, all permits, licenses or other authorization
necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays,
legal holidays or after regular working hours without the
express permission of the Engineer. Where such permission
is granted, the Engineer may require that such work be
performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final
acceptance, the Contractor shall, at all times, afford the
representatives of the City, the Florida Department of
Environmental Regulation, and if applicable, the Federal
Environmental Protection Agency and the Federal
Department of Labor every reasonable, safe and proper
facility for inspecting the work done or being done at the

site. The inspection of any work shall not relieve the
Contractor of any of his obligations to perform proper and
satisfactory work as herein specified. Finished or unfinished
work found not to be in strict accordance with the Contract
shall be replaced as directed by the Engineer, even though
such work may have been previously approved and payment
made therefor.

The City shall have the right to reject materials and
workmanship which are defective or require their correction.
Rejected work and materials must be promptly removed
from the site, which must at all times be kept in a reasonably
clean and neat condition.

Failure or neglect on the part of the City to condemn or reject
bad or inferior work or materials shall not be construed to
imply an acceptance of such work or materials, if it becomes
evident at any time prior to the final acceptance of the work
by the City. Neither shall it be construed as barring the City
at any subsequent time from the recovery of damages of such
a sum of money as may be needed to build anew all portions
of the work in which inferior work or improper materials
were used, wherever found.

Should it be considered necessary or advisable by the City at
any time before final acceptance of the entire work to make
examinations of work already completed, by removing or
tearing out all or portions of such work, the Contractor shall,
on request, promptly furnish all necessary facilities, labor,
and material for that purpose. If such work is found to be
defective in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all expenses
of such examination and of satisfactory reconstruction. If,
however, such work is found to meet the requirements of the
Contract, the cost of examination and restoration of the work
shall be considered an item of extra work to be paid for in
accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION

During performance and until final acceptance, the
Contractor shall be under an absolute obligation to protect
the finished and unfinished work against any damage, loss,
or injury. The Contractor shall take proper precaution to
protect the finished work from loss or damage, pending
completion and the final acceptance of all the work included
in the entire Contract, provided that such precaution shall not
relieve the Contractor from any and all liability and
responsibility for loss or damage to the work occurring
before final acceptance by the City. Such loss or damage
shall be at the risk of and borne by the Contractor, whether
arising from acts or omissions of the Contractor or others. In
the event of any such loss or damage, the Contractor shall
forthwith repair, replace, and make good the work without
extension of time therefor, except as may be otherwise
provided herein.

The provisions of this Article shall not be deemed to create

any new right of action in favor of third parties against the
Contractor or the City.

ARTICLE 3.05 PRESERVATION OF PROPERTY



The Contractor shall preserve from damage all property
along the line of the work, or which is in the vicinity of or is
in anywise affected by the work, the removal or destruction
of which is not called for by the Plans. This applies, but is
not limited, to the public utilities, trees, lawn areas, building
monuments, fences, pipe and underground structures, public
streets (except natural wear and tear of streets resulting from
legitimate use thereof by the Contractor), and wherever such
property is damaged due to the activities of the Contractor, it
shall be immediately restored to its original condition by the
Contractor and at his own expense.

In case of failure on the part of the Contractor to restore such
property, or make good such damage or injury, the City may,
upon forty-eight (48) hour written notice, proceed to repair,
rebuild, or otherwise restore such property as may be deemed
necessary, and the cost thereof will be deducted from any
monies due or which may become due the Contractor under
this Contract. Nothing in this clause shall prevent the
Contractor from receiving proper compensation for the
removal, damage, or replacement of any public or private
property not shown on the Plans, when this is made
necessary by alteration of grade or alignment authorized by
the Engineer, provided that such property has not been
damaged through fault of the Contractor, his employees or
agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the
storage of materials, supplies and apparatus of his workmen
to the limits indicated on the plans, by law, ordinances,
permits or direction of the Engineer.

ARTICLE  3.07
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

SAFETY AND HEALTH

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the
work done and materials furnished under this Contract shall
be paid by the Contractor and shall be deemed to have been
included in his bid. The laws of the State of Florida provide
that sales and use taxes are payable by the Contractor upon
the tangible personal property incorporated in the work and
such taxes shall be paid by the Contractor and shall be
deemed to have been included in his bid.

ARTICLE 3.09
CONSIDERATIONS

The Contractor, in the performance of the work under this
Contract, shall comply with all Local, State and Federal laws,
statutes, ordinances, rules and regulations applicable to
protection of the environment; and, in the event he violates
any of the provisions of same, he shall be answerable to the
Local, State and Federal agencies designated by law to
protect the environment. In the event the City receives, from
any of the environmental agencies, a citation which is
occasioned by an act or omission of the Contractor or his

ENVIRONMENTAL

subcontractor or any officers, employees or agents of either,
it is understood and agreed that the Contractor shall
automatically become a party-respondent under said citation;
and the City immediately shall notify the Contractor and
provide him with a copy of said citation.

The Contractor shall comply with the requirements of the
citation and correct the offending conditions(s) within the
time stated in said citation and further shall be held fully
responsible for all fines and/or penalties.

SECTION 4
TIME PROVISIONS

ARTICLE 4.01 TIME OF START AND COMPLETION
The Contractor must commence work within thirty (30) days
subsequent to the date of the receipt of the "Notice to
Proceed" by the City unless otherwise provided in the
Specific Provisions and Special Instructions. Time being of
the essence of this Contract, the Contractor shall thereafter
prosecute the work diligently, using such means and methods
of construction as well as secure its full completion in
accordance with the requirements of the Contract Documents
no later than the date specified therefor, or on the date to
which the time for completion may be extended.

The Contractor must complete the work covered by this
Contract in the number of consecutive calendar days set forth
in the Instructions to Bidders, unless the date of completion
is extended pursuant to the provisions of Article 4.05 hereof.
The period for performance shall start from the date of
signing of this Agreement by the City.

The actual date of completion will be established after a final
inspection as provided in Article 4.07 hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an
orderly and expeditious manner, the Contractor shall submit
to the Engineer a proposed progress schedule within fifteen
(15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for
completion and date of completion and shall show the
anticipated time of starting and completion of each of the
various operations to be performed under this Contract,
together with all necessary and appropriate information
regarding sequence and correlation of work and an estimated
time required for the delivery of all materials and equipment
required for the work. The proposed schedule shall be
revised as directed by the Engineer until finally approved by
him, and, after such approval, shall be strictly adhered to by
the Contractor. The approved progress schedule may be
changed only with the written permission of the Engineer.

If the Contractor shall fail to adhere to the approved progress
schedule or the schedule as revised, he shall promptly adopt
such other or additional means and methods of construction
as will make up for the time lost, and will assure completion
in accordance with the contract time.



ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the
sequence indicated by the approved schedule, the Contractor
must submit to the Engineer a specific request, in writing, for
each item of information or approval required of him by the
Contract. These requests must be submitted sufficiently in
advance of the date upon which the information or approval
is actually required by the Contractor to allow for the time
the Engineer may take to act upon such submissions or
resubmissions. The Contractor shall not have any right to an
extension of time on account of delays due to his failure to
submit his requests for the required information or the
required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER
CONTRACTORS

During progress of the work, other Contractors may be
engaged in performing other work on this project or on other
projects on the site. In that event, the Contractor shall
coordinate the work to be done hereunder with the work of
such other Contractors in such manner as the Engineer may
direct.

ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be
entitled to an extension of time for delay in completion of the
work should the Contractor be obstructed or delayed in the
commencement, prosecution or completion of any part of
said work by any act or delay of the City, or by acts or
omissions of other Contractors on this project, or by a riot,
insurrection, war, pestilence, acts of public authorities, fire,
lightning, hurricanes, earthquakes, tornadoes, floods,
extremely abnormal and excessive inclement weather as
indicated by the records of the local weather bureau for a
five-year period preceding the date of the Contract, or by
strikes, or other causes, which causes of delay mentioned in
this Article, in the opinion of the City, are entirely beyond
the expectation and control of the Contractor.

The Contractor shall, however, be entitled to an extension of
time for such causes only for the number of days of delay
which the City may determine to be due solely to such causes
and only to the extent that such occurrences actually delay
the completion of the project and then only if the Contractor
shall have strictly complied with all of the requirements of
Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby
understood that the determination by the Engineer as to the
order and sequence of the work shall not in itself constitute a
basis for extension of time.

The determination made by the City on an application for an
extension of time shall be binding and conclusive on the
Contractor.

Delays caused by failure of the Contractor's materialmen,
manufacturers, and dealers to furnish approved working
drawings, materials, fixtures, equipment, appliances, or other
fittings on time or failure of subcontractors to perform their
work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for
delay in the performance of this Contract occasioned by any

act or omission to act of the City or any of its representatives
or because of any injunction which may be brought against
the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to
complete performance of the work as provided herein.

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the
essence of this Contract and that there will be on the part of
the City considerable monetary damage in the event the
Contractor should fail to complete the work within the time
fixed for completion in the Contract or within the time to
which such completion may have been extended.

The amount per day set forth in the Instructions to Bidders is
hereby agreed upon as the liquidated damages for each and
every calendar day that the time consumed in completing the
work under this Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or
otherwise than as the liquidated and adjusted damages to the
City because of the delay and the Contractor and his Surety
agree that the stated sum per day for each such day of delay
shall be deducted and retained out of the monies which may
become due hereunder and if not so deductible, the
Contractor and his Surety shall be liable therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the
requirements of the Contract and final cleaning up
performed, a date for final inspection of the work by the
Engineer shall be set by the Contractor in a written request
therefor, which date shall be not less than ten (10) days after
the date of such request. The work will be deemed complete
as of the date so set by the Contractor if, upon such
inspection, the Engineer determines that no further work
remains to be done at the site.

If such inspection reveals interms of work still to be
performed, however, the Contractor shall promptly perform
them and then request a reinspection. If, upon such
inspection, the Engineer determines that the work is
complete, the date of final completion shall be deemed to be
the last day of such reinspection.

SECTION 5
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 5.01 LIMITATIONS AND CONSENT

The Contractor shall not assign, transfer, convey, sublet or
otherwise dispose of this Contract or of his right, title, or
interest therein, or his power to execute such Contract, or to
assign any monies due or to become due thereunder to any
other person, firm or corporation unless the previous written
consent of the City shall first be obtained thereto and the
giving of any such consent to a particular subcontract or
assignment shall not dispense with the necessity of such
consent to any further or other assignment.

Before making any subcontract, the Contractor must submit a



written statement to the Engineer, giving the name and
address of the proposed contractor, the portion of the work
and materials which he is to perform and furnish and any
other information tending to prove that the proposed
subcontractor has the necessary facilities, skill, integrity, past
experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.

If the City finds that the proposed subcontractor is qualified,
the Contractor will be notified in writing. The City may
revoke approval of any subcontractor when such
subcontractor evidences an unwillingness or inability to
perform his work in strict accordance with these Contract
Documents. Notice of such revocation of approval will be
given in writing to the Contractor.

The Contractor will promptly, upon request, file with the
City a conformed copy of the subcontract. The Contractor
shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to bind subcontractors to
the Contractor by the terms of these Contract Documents,
insofar as applicable to the work of subcontractors, and to
give the Contractor the same power as regards terminating
any subcontracts that the City may exercise over the
Contractor under provisions of these Contract Documents.

The Contractor shall be required to perform with his own
forces at least twenty-five (25) percent of the work, unless
written consent to subcontract a greater percentage of the
work is first obtained from the City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve
the Contractor of any of his responsibilities, duties, and
liabilities hereunder.  The Contractor shall be solely
responsible to the City for the acts or defaults or omissions of
his subcontractor and of such subcontractor's officers, agents,
and employees, each of whom shall for all purposes be
deemed to be the agent or employee of the Contractor.
Nothing contained in the Contract Documents shall create
any contractual relationship between any subcontractor and
the City.

SECTION 6
SECURITY AND GUARANTY

ARTICLE 6.01 CONTRACT SECURITY

The Contractor shall execute and deliver to the City a
Performance Bond on the form as provided herein, in an
amount at least equal to one hundred (100) percent of the full
Contract price, such Bond to be executed by a surety
company acceptable to the City. The surety on such
Performance Bond shall be a surety company duly
authorized to do business in the State of Florida, and the
Bond shall be issued or countersigned by a local resident
producing agent of such surety company who is a resident of
the State of Florida, regularly commissioned and licensed in
said State, and satisfactory evidence of the authority of the
person or persons executing such Bond shall be submitted
with the Bond. The Performance Bond shall serve as security
for the faithful performance of this Contract, including

maintenance and guaranty provisions, and for the payment of
all persons performing labor and furnishing materials in
connection with the Contract. The premiums on the
Performance Bond shall be paid by the Contractor.

If, at any time, the City shall become dissatisfied with any
surety or sureties then upon the Performance Bond, or if for
any other reason such bond shall cease to be adequate
security for the City, the Contractor shall, within five days
after notice so to do, substitute an acceptable Bond in such
form and sum and signed by such other sureties as may be
satisfactory to the City. The premiums on such Bond shall
be paid by the Contractor. No further partial payments shall
be deemed due or shall be made until the new sureties have
qualified.

ARTICLE 6.02 CONTRACTORS INSURANCE
Insurance required shall be as indicated on Special
Instructions pages beginning with "INS-1"

ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any
approved payments to him as may, in the opinion of the City,
be necessary to secure (a) just claims of any persons
supplying labor or materials to the Contractor or any of his
subcontractors for the work then due and unpaid; (b) loss due
to defective work not remedied, or (c) liability, damage, or
loss due to injury to persons or damages to the work or
property of other contractors, subcontractors, or others,
caused by the act or neglect of the Contractor or of any of his
subcontractors. The City shall have the right, as agent for the
Contractor, to apply any such amounts so withheld in such
manner as the City may deem proper to satisfy such claims
or to secure such protection. Such application of such
money shall be deemed payments for the account of the
Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY
The Contractor hereby guarantees all the work furnished
under this Contract against any defects in workmanship and
materials for a period of one year following the date of final
acceptance of the work by the City. Under this guarantee,
the Contractor hereby agrees to make good, without delay, at
his own expense, any failure of any part of the work due to
faulty materials or manufacture, construction, or installation,
or the failure of any equipment to perform satisfactorily all
the work put upon it within the limits of the Contract
Documents, and further, shall make good any damage to any
part of the work caused by such failure. It is hereby agreed
that the Performance Bond shall fully cover all guarantees
contained in this Article.

It is also agreed that all warranties, expressed or implied,
inure to the benefit of the City and are enforceable by the
City.

SECTION 7
CHANGES

ARTICLE 7.01 MINOR CHANGES
The City reserves the right to make such additions,
deductions, or changes to this Contract from time to time as



it deems necessary and in a manner not materially affecting
the substance thereof or materially changing the price to be
paid in order to carry out and complete more fully and
perfectly the work herein agreed to be done and performed.
This Contract shall in no way be invalidated by any such
additions, deductions, or changes, and no claim by the
Contractor shall be made for any loss of anticipated profits
thereby.

Construction conditions may require that minor changes be
made in the location and installation of the work and
equipment to be furnished and other work to be performed
hereunder, and the Contractor when ordered by the Engineer,
shall make such adjustments and changes in said locations
and work as may be necessary, without additional cost to the
City, provided such adjustments and changes do not alter the
character, quantity of cost of the work as a whole, and
provided further that Plans and Specifications showing such
adjustments and changes are furnished to the Contractor by
the City within a reasonable time before any work involving
such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for
which no additional compensation shall be allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without
notice to the sureties require the performance of such extra
work as it may find necessary or desirable. An order for
extra work shall be valid only if issued in writing and signed
by the Mayor and the work so ordered must be performed by
the Contractor.

The amount of compensation to be paid to the Contractor for
any extra work as so ordered shall be determined as follows:

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City
and the Contractor; or

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit
prices then by the actual net cost in money to the Contractor
of the extra work performed, which cost shall be determined
as follows:

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive
the current local rate of wages to be agreed upon, in
writing, before starting such work for each hour that
said labor and foremen are actually engaged thereon, to
which shall be added an amount equal to 25 percent of
the sum thereof which shall be considered and accepted
as full compensation for general supervision, FICA
taxes, contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's
profit and overhead, the furnishing of small tools and
miscellaneous equipment used, such as picks, shovels,
hand pumps, and similar items.

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the
site or previously approved delivery point as
established by original receipted bills. No percentage
shall be added to this cost.

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and
tractors, or other equipment, required for the
economical performance of the authorized work, the
Contractor shall receive payment based on the average
local area rental price for each item of equipment and
the actual time of its use on the work. No percentage
shall be added to this sum.

(4) Records of extra work done under this
procedure shall be reviewed at the end of each day by
the Contractor or his representative and the Engineer.
Duplicate copies of accepted records shall be made and
signed by both Contractor or his representative and the
Engineer, and one copy retained by each.

Request for payment for approved and duly authorized extra
work shall be submitted in the same form as Contract work
or in the case of work performed under paragraph (c) (1)
above upon a certified statement supported by receipted bills.
Such statement shall be submitted for the current Contract
payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required,
necessitated, or ordered violates the terms and provisions of
this Contract, he must promptly notify the Engineer, in
writing, of his contentions with respect thereto and request a
final determination thereof. If the Engineer determines that
the work in question is Contract work and not extra work or
that the order complained of is proper, he will direct the
Contractor to proceed and the Contractor shall promptly
comply. In order, however, to reserve his right to claim
compensation for such work or damages resulting from such
compliance, the Contractor must, within five (5) days after
receiving notice of the Engineer's determination and
direction, notify the City in writing that the work is being
performed or that the determination and direction is being
complied with under protest. Failure of the Contractor to
notify shall be deemed as a waiver of claim for extra
compensation or damages therefor.

Before final acceptance by the City, all matters of dispute
must be adjusted to the mutual satisfaction of the parties
thereto. Final determinations and decisions, in case any
questions shall arise, shall constitute a condition precedent to
the right of the Contractor to receive the money therefor until
the matter in question has been adjusted.

ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without
notice to the sureties require the omission of such Contract
work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed
by the Mayor and the work so ordered must be omitted by
the Contractor. The amount by which the Contract price
shall be reduced shall be determined as follows:

(&) By such applicable unit prices, if any, as are set
forth in the Contract; or

(b) By the appropriate lump sum price set forth in the
Contract; or

(c) By the fair and reasonable estimated cost to the City



of such omitted work as determined by the Engineer  and

approved by the City.

SECTION 8
CONTRACTOR'S EMPLOYEES

ARTICLE 8.01 CHARACTER AND COMPETENCY
The Contractor and his subcontractors shall employ upon all
parts of the work herein contracted for only competent,
skillful, and trustworthy workers. Should the Engineer at
any time give notice, in writing, to the Contractor or his duly
authorized representative on the work that any employee in
his opinion is incompetent, unfaithful, disorderly, careless,
unobservant of instructions, or in any way a detriment to the
satisfactory progress of the work, such employee shall
immediately be dismissed and not again allowed upon the
site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the
faithful prosecution of the work and in case of his absence
shall have a competent, experienced, and reliable supervisor
or superintendent, acceptable to the Engineer on the site who
shall follow without delay all instructions of the Engineer in
the prosecution and completion of the work and every part
thereof, in full authority to supply workers, material, and
equipment immediately. He shall keep on hand at all times
copies of the Contract Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES
The Contractor shall, in the performance of the work
required to be done under this Contract, employ all workers
without discrimination regarding race, creed, color, sex or
national origin and must not maintain or provide facilities
that are segregated on the basis of race, color, creed or
national origin.

ARTICLE 8.04 RATES OF WAGES
On federally assisted projects, the rates of wages to be paid
under this Contract shall not be less than the rates of wages
set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included.
Florida's Prevailing Wage Law (Section 215.19, Florida
Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to
do so, furnish to the Engineer a duly certified copy of his
payroll and also any other information required by the
Engineer to satisfy him that the provisions of the law as to
the hours of employment and rate of wages are being
observed.

Payrolls shall be prepared in accordance with instructions
furnished by the City and on approved forms. The
Contractor shall not carry on his payroll any persons not
employed by him.  Subcontractor's employees shall be
carried only on the payrolls of the employing subcontractor.

SECTION 9
CONTRACTOR'S DEFAULT

ARTICLE9.01 CITY'SRIGHT AND NOTICE

It is mutually agreed that: (a) if the Contractor fails to begin
work when required to do so, or (b) if at any time during the
progress of the work it shall appear to the Engineer that the
Contractor is not prosecuting the work with reasonable
speed, or is delaying the work unreasonably and
unnecessarily, or (c) if the force of workmen or quality or
quantity of material furnished are not sufficient to insure
completion of the work within the specified time and in
accordance with the Specifications hereto attached, or (d) if
the Contractor shall fail to make prompt payments for
materials or labor or to subcontractors for work performed
under the Contract, or (e) if legal proceedings have been
instituted by others than the City in such manner as to
interfere with the progress of the work and may subject the
City to peril of litigation or outside claims of (f) if the
Contractor shall be adjudged a bankrupt or make an
assignment for the benefit of creditors, or (g) if in any
proceeding instituted by or against the Contractor an order
shall be made or entered granting an extension of time of
payment, composition, adjustment, modification, settlement
or satisfaction of his debts or liabilities, or (h) if a receiver or
trustee shall be appointed for the Contractor or the
Contractor's property, or (i) if the Contract or any part
thereof shall be sublet without the consent of the City being
first obtained in writing, or (j) if this Contract or any right,
monies, or claim thereunder shall be assigned by the
Contractor, otherwise than as herein specified, or (k) if the
Contractor shall fail in any manner of substance to observe
the provisions of this Contract, or (I) if any of the work,
machinery, or equipment shall be defective, and shall not be
replaced as herein provided, or (m) if the work to be done
under this Contract shall be abandoned, then such fact or
conditions shall be certified by the Engineer and thereupon
the City without prejudice to any other rights or remedies of
the City, shall have the right to declare the Contractor in
default and so notify the Contractor by a written notice,
setting forth the ground or grounds upon which such default
is declared and the Contractor must discontinue the work,
either as a portion of the work or the whole thereof, as
directed.

ARTICLE 9.02
DEFAULT

Upon receipt of notice that his Contract is in default, the
Contractor shall immediately discontinue all further
operations on the work or such part thereof, and shall
immediately quit the site or such part thereof, leaving

CONTRACTOR'S DUTY UPON

untouched all plant, materials, equipment, tools, and
supplies.
ARTICLE 9.03 COMPLETION OF DEFAULTED
WORK

The City, after declaring the Contractor in default, may then
have the work completed or the defective equipment or
machinery replaced or anything else done to complete the
work in strict accordance with the Contract Documents by
such means and in such manner, by Contract with or without
public letting, or otherwise, as it may deem advisable,



utilizing for such purpose without additional cost to the City
such of the Contractor's plant, materials, equipment, tools,
and supplies remaining on the site, and also such
subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the
expense of such completion, including liquidated damages, if
any, and the cost of reletting. The City shall deduct this
expense from monies due or to become due to the Contractor
under this Contract, or any part thereof, and in case such
expense is more than the sum remaining unpaid of the
original contract price, the Contractor and his sureties shall
pay the amount of such deficiency to the City.

ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a
part of the work only, the Contractor shall discontinue such
part, shall continue performing the remainder of the work in
strict conformity with the terms of the Contract, and shall in
no way hinder or interfere with any other contractor or
person whom the City may engage to complete the work as
to which the Contractor was declared in default.

SECTION 10
PAYMENTS

ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the
City will pay and the Contractor agrees to accept, subject to
the terms and conditions hereof, the lump sum prices or unit
prices in the Contractor's Proposal and the award made
therein, plus the amount required to be paid for any extra
work ordered under Article 7.02 hereof, less credit for any
work omitted pursuant to Article 7.04 hereof. Under unit
price items, the number of units actually required to complete
the work under the Contract may be more than stated in the
Proposal. The Contractor agrees that no claim will be made
for any damages or for loss of profits because of a difference
between the quantities of the various classes of work
assumed and stated in the Proposal Form as a basis for
comparing Proposals and the quantities of work actually
performed.

The sum as awarded for any lump sum Contract or lump sum
Contract Item shall represent payment in full for all of the
various classes of work, including materials, equipment, and
labor necessary or required to complete, in conformity with
the Contract Document, the entire work shown, indicated or
specified under the lump sum Contract or lump sum Contract
Item.

The amount as awarded as a unit price for any unit price
Contact Item shall represent payment in full for all the
materials, equipment, and labor necessary to complete, in
conformity with the Contract Documents, each unit of work
shown, specified, or required under the said unit price
Contract Item.

No payment other than the amount as awarded will be made
for any class of work included in a lump sum Contract Item
or a unit price Contract Item, unless specific provision is

made therefor in the Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN
Within fifteen (15) days after the execution of this Contract,
the Contractor must submit to the Engineer in duplicate an
acceptable breakdown of the lump sums and unit prices bid
for items of the Contract, showing the various operations to
be performed under the Contract, as described in the progress
schedule required under Article 4.02 hereof, and the value of
each of such operations, the total of such items to equal the
total price bid. The Contractor shall also submit such other
information relating to the bid prices as may be required and
shall revise the bid breakdown as directed. Thereafter, the
breakdown may be used for checking the Contractor's
applications for partial payments hereunder but shall not be
binding upon the City or the Engineer for any purpose
whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA
The Contractor shall furnish to the Engineer such schedules
of quantities and costs, progress schedules, reports, invoices,
delivery tickets, estimates, records, and other data as the
Engineer may request concerning work performed or to be
performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility
services not later than the 20th day of the calendar month
following that in which such services are rendered, (b) for all
materials, tools, and equipment delivered at the site of the
project, and the balance of the cost thereof not later than the
30th day following the completion of that part of the work in
or on which such materials, tools, and equipment are
incorporated or used, and (c) to each of his subcontractors,
not later than the 5th day following each payment to the
Contractor, the respective amounts allowed the Contractor on
account of the work performed by his subcontractors, to the
extent of each subcontractor's interest therein; and proof of
such payments or releases therefor shall be submitted to the
Engineer upon request.

ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall
make and certify an estimate, on forms prescribed by the
City, of the amount and fair value of the work done, and may
apply for partial payment therefor. The Contractor shall
revise the estimate as the Engineer may direct. When
satisfactory progress has been made, and shows that the
value of the work completed since the last payment exceeds
one percent (1%) of the total Contract price in amount, the
Engineer will issue a certificate that such work has been
completed and the value thereof. The City will then issue a
voucher to the Contractor in accordance with the following
schedule:

FOR CONTRACT AMOUNTS UNDER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is one
hundred percent (100%) complete (operational or beneficial
occupancy), the withheld amount may be reduced below ten
percent (10%), at the Engineer's option, to only that amount
necessary to assure completion.
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FOR CONTRACT AMOUNTS OVER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is fifty
percent (50%) complete.

(B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater
than fifty percent (50%) of the original contract price,
vouchers for partial payment will be issued by the City to the
Contractor in the amount of one hundred percent (100%) of
the value of the work, above 50%, completed as certified for
that payment period.

(O)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial
occupancy) the withheld amount may be reduced, at the
Engineer's option, to only that amount necessary to assure
completion.

In addition to the Conditions set forth in (A), (B), and (C)
above, payments will always be less any sums that may be
retained or deducted by the City under the terms of any of
the contract documents and less any sums that may be
retained to cover monetary guarantees for equipment,
materials or progress performance.

Payment on estimates made on or about the first of the month
may be expected on or about the 20th of the month.

Unless specified otherwise in the Contract Items, the
delivered cost of equipment and nonperishable materials
suitably stored at the site of the work and tested for adequacy
may be included in the Contractor's application for partial
payment provided, however, that the Contractor shall furnish
evidence satisfactory to the City that the Contractor is the
unconditional owner and in possession of such materials or
equipment. The amount to be paid will be 90 percent of the
invoice cost to the Contractor which cost shall be supported
by receipted bills within 30 days of the date of payment by
the City to the Contractor. Such payment shall not relieve
the Contractor from full responsibility for completion of the
work and for protection of such materials and equipment
until incorporated in the work in a permanent manner as
required by the Contract Documents.

Before any payment will be made under this Contract, the
Contractor and every subcontractor, if required, shall deliver
to the Engineer a written, verified statement, in satisfactory
form, showing in detail all amounts then due and unpaid by
such Contractor or subcontractor to all laborers, workmen,
and mechanics, employed by him under the Contract for the
performance of the work at the site thereof, for daily or
weekly wages, or to other persons for materials, equipment,
or supplies delivered at the site of the work during the period
covered by the payment under consideration.

ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work
under this Contract as provided in Article 4.07 hereof, the
Engineer will prepare the final estimate showing the value of
the completed work. This estimate will be prepared within
30 days after the date of completion or as soon thereafter as
the necessary measurements and computations can be made.

All prior certificates and estimates, being approximate only,
are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by
Engineer, he will submit to the Mayor and City Council the
final certificate stating that the work has been completed and
the amount based on the final estimate remaining due to the
Contractor. The City will then accept the work as fully
completed and will, not later than 30 days after the final
acceptance, as defined in Article 1.02, of the work done
under this Contract, pay the Contractor the entire amount so
found due thereunder after deduction of all previous
payments and all percentages and amounts to be kept and
retained under provisions of this Contract; provided,
however, and it is understood and agreed that, as a precedent
to receiving final payment, the Contractor shall submit to the
City a sworn affidavit that all bills for labor, service,
materials, and subcontractors have been paid and that there
are no suits pending in connection with this work. The City,
at its option, may permit the Contractor to execute a separate
surety bond in a form satisfactory to the City. The surety
bond shall be in the full amount of the suit or suits.

Neither the final payment nor any part of the retained
percentage shall be paid until the Contractor, if required,
shall furnish the City with a complete release from any
should remain unsatisfied after all payments are made, the
Contractor shall refund to the City all monies which the City
may be compelled to pay in discharging such claim,
including incidental costs and attorney's fees.

ARTICLE 10.07
PAYMENT

The acceptance by the Contractor, or by anyone claiming by
or through him, of the final payment shall operate as and
shall be a release to the City and every officer and agent
thereof from any and all claims and liability to the Contractor
for anything done or furnished in connection with the work
or project and for any act or neglect of the Contractor or of
any others relating to or affecting the work. No payment,
however, final or otherwise, shall operate to release the
Contractor or his sureties from any obligations under this
Contract or the Performance Bond.

ACCEPTANCE OF FINAL

SECTION 11
MISCELLANEOUS PROVISIONS

ARTICLE 11.01 CONTRACTOR'S WARRANTIES
In consideration of, and to induce the award of this contract
to him, the Contractor represents and warrants:

(@)That he is not in arrears to the City upon debt or
contract, and he is not a defaulter, as surety, contractor, or
otherwise.

(b)That he is financially solvent and sufficiently
experienced and competent to perform the work.

(c)That the work can be performed as called for by the
Contract Documents.

(d)That the facts stated in his proposal and the
information given by him are true and correct in all respects.

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be
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furnished for the completion of this Contract, and that his
information was secured by personal investigation and
research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL
AND PROCESSES

It is mutually understood and agreed that Contract prices
include all royalties and costs arising from patents,
trademarks, and copyrights in any way involved in the work.
Whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of
patent or copyright, the Contractor shall indemnify and save
harmless the City, its officers, agents and employees from
any and all claims for infringement by reason of the use of
any such patented design, device, tool, material, equipment,
or process, to be performed under the Contract, and shall
indemnify the said City, its officers, agents, and employees
for any costs, expenses, and damages which may be incurred
by reason of such infringement at any time during the
prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be
brought against the City or any of its officers, agents, or
employees for or on account of the failure, omission, or
neglect of the Contractor or his subcontractors, employees,
or agents, to do or perform any of the covenants, acts,
matters, or things by this Contract undertaken to be done or
performed by the Contractor of his subcontractors,
employees, or agents, or from any injuries done to property
or persons and caused by the negligence or alleged
negligence of the Contractor of his subcontractors,
employees, or agents, or in any other manner arising out of
the performance of this Contract, then the Contractor shall
immediately assume and take charge of the defense of such
actions or suits in like manner and to all intents and purposes
as if said actions or suits have been brought directly against
the Contractor, and the Contractor shall also indemnity and
save harmless the City, its officers, agents, and employees
from any and all loss, cost or damage whatever arising out of
such actions or suits, in like manner and to all intents and
purposes as if said actions or suits have been brought directly
against the Contractor.

The Contractor shall and does hereby assume all liability for
and agrees to indemnify the City or its Engineer against any
or all loss, costs, damages, and liability for any or by reason
of any lien, claims or demands, either for materials
purchased or for work performed by laborers, mechanics,
and others and from any damages, costs, actions, or causes of
action and judgement arising from injuries sustained by
mechanics, laborers, or other persons by reason of accidents
or otherwise, whether caused by the carelessness or
inefficiency or neglect of said Contractor, his subcontractors,
agents, employees, workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage
sustained, other than for extra or disputed work covered by
Article 7.02 and 7.03 hereof, by reason of any act or
omission of the City, its agents, or any persons, he shall,
within five days after sustaining such damage, make and

deliver to the Engineer a written statement of the nature of
the damage sustained and of the basis of the claim against the
City. On or before the 15th of the month succeeding that in
which any damage shall have been sustained, the Contractor
shall make and deliver to the Engineer an itemized statement
of the details and amounts of such damage, duly verified by
the Contractor. Unless such statements shall be made
delivered within the times aforesaid, it is stipulated that and
all claims for such compensation shall be forfeited and
invalidated, and the Contractor shall not be entitled to
payment on account of such claims.

ARTICLE  11.05 NO
INDIVIDUALS

No claim whatsoever shall be made by the Contractor against
any officer, agent, employee of the City for, or on account of,
anything done or omitted to be done in connection with this
Contract.

CLAIMS  AGAINST

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any
liability against the City on behalf of any claim for labor,
services, or materials, or of subcontractors, and nothing
herein contained shall affect the liability of the Contractor or
his sureties to the City or to any workmen or materialsmen
upon bond given in connection with this Contract.

ARTICLE 11.07 INDEMNIFICATION PROVISIONS
Whenever there appears in this Agreement, or in the other
Contact Documents made a part hereof, an indemnification
provision within the purview of Chapter 725.06, Laws of
Florida, the monetary limitation on the extent of the
indemnification under each such provision shall be One
Million Dollars or a sum equal to the total Contract price,
whichever shall be the greater.

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED
STRICKEN

If this contract contains any unlawful provisions not an
essential part of the Contract and which shall not appear to
have a controlling or material inducement to the making
thereof, such provisions shall be deemed of no effect and
shall, upon notice by either party, be deemed stricken from
the Contract without affecting the binding force of the
remainder.

ARTICLE 11.09
INCLUDED
Each and every provision of any law and clause required by
law to be inserted in this Contract shall be deemed to be
inserted herein, and the Contract shall be read and enforced
as though it were included herein and if, through mistake or
otherwise, any such provision is not inserted or is not
correctly inserted, then upon application of either party the
Contract shall forthwith be physically amended to make such
insertion.

LEGAL PROVISIONS DEEMED

ARTICLE 11.10 DEATH OR INCOMPETENCY OF
CONTRACTOR

In the event of death or legal incompetency of a Contractor
who shall be an individual or surviving member of a
contracting firm, such death or adjudication of incompetency
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shall not terminate the Contract, but shall act as default
hereunder to the effect provided in Article 9.01 hereof and
the estate of the Contractor and his surety shall remain liable
hereunder to the same extent as though the Contractor had
lived. Notice of default, as provided in Article 9.01 hereof,
shall not be required to be given in the event of such death or
adjudication of incompetency.

ARTICLE 11.11
WORDS
Whenever the context so admits or requires, all references
herein in one number shall be deemed extended to and
including the other number, whether singular or plural, and
the use of any gender shall be applicable to all genders.

NUMBER AND GENDER OF

ARTICLE 11.12 ACCESS TO RECORDS
Representatives of Federal Agencies, if applicable, and the
State of Florida shall have access to the work whenever it is
in preparation of progress. On federally assisted projects the
Federal Agency, the Comptroller General of the United
States, or any authorized representative shall have access to
any books, documents, papers, and records of the Contractor
which are pertinent to the project for the purpose of making
audit, examination, excerpts, and transcription thereof.

SECTION 12
LABOR STANDARDS

ARTICLE 12.01 LABOR STANDARDS

The Contractor shall comply with all of the regulations set
forth in "Labor Standards Provisions for Federally Assisted
Construction Contracts”, which may be attached, and any
applicable Florida Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and
other organizations of workers, and shall post, in a
conspicuous place available to employees or applicants for
employment, a completed copy of the form entitled "Notice
to Labor Unions or Other Organizations of Workers"
attached to and made a part of this Agreement.

ARTICLE 1203
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

SAFETY AND  HEALTH

ARTICLE 12.04

REQUIREMENTS
The Contractor understands and agrees to be bound by the
equal opportunity requirements of Federal regulations which
shall be applicable throughout the performance of work
under this Contract. The Contractor also agrees to similarly

EEO AFFIRMATIVE ACTION

bind contractually each subcontractor. In policies, the
Contractor agrees to engage in Affirmative Action directed at
promoting and ensuring equal employment opportunity in
the work force used under the Contract (and the Contractor
agrees to require contractually the same effort of all
subcontractors whose subcontractors exceed $100,000). The
Contractor understands and agrees that "Affirmative Action"
as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-
site work force used on the Contract.

ARTICLE 12.05 PREVAILING RATES OF WAGES
Florida's prevailing wage law was repealed effective April
25, 1979.

For Federally assisted projects, appropriate prevailing wage
rate determinations are indicated on pages beginning with
WR-1.

E R S I S
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TAMPA
AGREEMENT

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have

caused these present to be signed by their duly authorized officers.

CITY OF TAMPA, FLORIDA

Approved as to Form:

Contractor

By:

(SEAL)

Title:

ATTEST:

Secretary
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Bob Buckhorn, Mayor
(SEAL)

ATTEST:

City Clerk

The execution of this document was authorized
by Resolution No.

Justin R. Vaske, Assistant City Attorney



TAMPA PAYMENT (ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this __ of , 2014 by of
,a corporation, on behalf of the corporation. He/sheis ___ personally known or has

___produced as identification.

Notary

My Commission Expires:

For an Individual;

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by
who is ___ personally known to me or has ___ produced as identification.
Notary
My Commission Expires:
For a Firm:
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by

who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced

identification.

Notary

My Commission Expires:
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PUBLIC CONSTRUCTION BOND

Bond No. (enter bond number)

Name of Contractor;

Principal Business Address of Contractor:

Telephone Number of Contractor:

Name of Surety (if more than one list each):

Principal Business Address of Surety:

Telephone Number of Surety:

Owner is The City of Tampa, Florida

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602

Contract Administration Department (280A4N)

Telephone Number of Owner: 813/274-8456

Contract Number Assigned by City to contract which is the subject of this bond:

Legal Description or Address of Property Improved or Contract Number is:

General Description of Work and Services:
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KNOW ALL MEN BY THESE PRESENTS That we,

(Name of Contractor)

as Principal, hereinafter called CONTRACTOR, of the State of ,and

(Name of Surety)

a corporation organized and existing under and by virtue of the laws of the State of , and
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum
of Dollars and Cents ($ ),
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs,
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated , , 20, between Principal and Owner for construction of
, the contract being made a part of this bond by
reference, in the time and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for
in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner
sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then
this bond is void; otherwise it remains in full force.

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are
caused to Owner with respect to Principal’s (Contractor's) default in performance of the scope of the Work incorporated by
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion.

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time
limitation provisions in Section 255.05, Florida Statutes.

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations or additions to the terms of the Contract or to Work or to the specifications.

PB-2



8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance
of the completed work under the Contract by the CITY, all of which this BOND includes.

DATED ON

20

(Name of Principal)

(Principal Business Address)

By

Title

Telephone Number of Principal

Countersignature:

(Name of Local Agency)

(Address of Resident Agent)

By

Title

Telephone Number of Local Agency

(Name of Surety)

(Surety Address)

By

(As Attorney in Fact)*

Telephone Number of Surety

Accepted by City of Tampa:

By

Bob Buckhorn, Mayor

Date: 20

Approved as to legal sufficiency:

By

Assistant City Attorney

Date: , 20

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature
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SPECIFICATIONS
GENERAL PROVISIONS

SECTION 1
SCOPE AND INTENT

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED

The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work. He shall obtain and pay for all required
permits. He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents. The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto. He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General
Provisions, for which there are no specific Contract Items,
shall be considered as part of the overhead cost of doing the
work and shall be included in the prices for the various
Contract Items. No additional payment will be made therefor.

The Contractor shall provide and maintain such modern
plant, tools, and equipment as may be necessary, in the
opinion of the Engineer, to perform in a satisfactory and
acceptable manner all the work required by this Contract.
Only equipment of established reputation and proven
efficiency shall be used. The Contractor shall be solely
responsible for the adequacy of his plant and equipment,
prior approval of the Engineer notwithstanding.

G-1.03 PUBLIC UTILITY INSTALLATIONS AND
STRUCTURES

Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing
public utility installations and structures above and below the
ground surface. These data are not guaranteed as to their
completeness or accuracy and it is the responsibility of the
Contractor to make his own investigations to inform himself
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fully of the character, condition and extent of all such
installations and structures as may be encountered and as may
affect the construction operations.

The Contractor shall protect all public utility installations and
structures from damage during the work. Access across any
buried public utility installation or structure shall be made
only in such locations and by means approved by the
Engineer. The Contractor shall so arrange his operations as
to avoid any damage to these facilities. All required
protective devices and construction shall be provided by the
Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or
have been located in the field by the utility shall be repaired
by the Contractor, at his expense, as directed by the Engineer.
No separate payment shall be made for such protection or
repairs to public utility installations or structures.

Public utility installations or structures owned or controlled
by the City or other governmental body which are shown on
the Plans to be removed, relocated, replaced or rebuilt by the
Contractor shall be considered as a part of the general cost of
doing the work and shall be included in the prices bid for the
various Contract Items. No separate payment shall be made
therefor.

Where public utility installations or structures owned or
controlled by the City or other governmental body are
encountered during the course of the work, and are not
indicated on the Plans or in the Specifications, and when, in
the opinion of the Engineer, removal, relocation, replacement
or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility
having jurisdiction or such work may be ordered, in writing
by the Engineer, for the Contractor to accomplish. If such
work is accomplished by the utility having jurisdiction it will
be carried out expeditiously and the Contractor shall give full
cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such
work is accomplished by the Contractor, it will be paid for as
extra work as provided for in Article 7.02 of the Agreement.

The Contractor shall, at all times in performance of the work,
employ approved methods and exercise reasonable care and
skill so as to avoid unnecessary delay, injury, damage or
destruction of public utility installations and structures; and
shall, at all times in the performance of the work, avoid
unnecessary interference with, or interruption of, public
utility services, and shall cooperate fully with the owners
thereof to that end.

All City and other governmental utility departments and other
owners of public utilities, which may be affected by the work,
will be informed in writing by the Engineer within two weeks
after the execution of the Contract or Contracts covering the
work. Such notice will set out, in general, and direct attention
to, the responsibilities of the City and other governmental



utility departments and other owners of public utilities for
such installations and structures as may be affected by the
work and will be accompanied by one set of Plans and
Specifications covering the work under such Contract or
Contracts.

In addition to the general notice given by the Engineer, the
Contractor shall give written notice to all City and other
governmental utility departments and other owners of public
utilities of the location of his proposed construction
operations, at least forty-eight (48) hours in advance of
breaking ground in any area or on any unit of the work. This
can be accomplished by making the appropriate contact with
the "Underground Utility Notification Center for Excavators
(Call Candy)".

The maintenance, repair, removal, relocation, or rebuilding of
public utility installations and structures, when accomplished
by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

SECTION 2
PLANS AND SPECIFICATIONS

G-2.01 PLANS

The Plans referred to in the Contract Documents bear the
general project name and number as shown in the Notice To
Bidders.

When obtaining data and information from the Plans, figures
shall be used in preference to scaled dimensions, and large
scale drawings in preference to small scale drawings.

G-2.02 COPIES FURNISHED TO CONTRACTOR
After the Contract has been executed, the Contractor will be
furnished with five sets of paper prints, the same size as the
original drawings, of each sheet of the Plans and five copies
of the Specifications. Additional copies of the Plans and
Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors,
manufacturers, and material suppliers such copies of the
Contract Documents as may be required for his work.

G-2.03 SUPPLEMENTARY DRAWINGS

When, in the opinion of the Engineer, it becomes necessary
to explain more fully the work to be done or to illustrate the
work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with
specifications pertaining thereto, will be prepared by the
Engineer and five paper prints thereof will be given to the
Contractor.

The Supplementary Drawings shall be binding upon the
Contractor with the same force as the Plans. Where such
Supplementary Drawings require either less or more than the
estimated quantities of work, credit to the City or
compensation therefor to the Contractor shall be subject to
the terms of the Agreement.
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G-2.04 CONTRACTOR TO CHECK PLANS AND
DATA

The Contractor shall verify all dimensions, quantities, and
details shown on the Plans, Supplementary Drawings,
Schedules, Specifications, or other data received from the
Engineer, and shall notify him of all errors, omissions,
conflicts, and discrepancies found therein.  Failure to
discover or correct errors, conflicts or discrepancies shall not
relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own
expense. He will not be allowed to take advantage of any
errors or omissions as full instructions will be furnished by
the Engineer, should such errors or omissions be discovered.
All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making
of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS

The specifications consist of four parts, the General
Provisions, the Technical Specifications, the Special
Provisions and the Contract Items. The General Provisions
and Technical Specifications contain general requirements
which govern the work. The Special Provisions and the
Contract Items modify and supplement these by detailed
requirements for the work and shall always govern, whenever
there appears to be conflict.

G-2.06 INTENT

All work called for in the Specifications applicable to this
Contract, but not shown on the Plans in their present form, or
vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the
Specifications, but involved in carrying out their intent or in
the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or
the apparent omission from them of a detailed description
concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best
general practice is to prevail and that only material and
workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that
basis.

SECTION 3
WORKING DRAWINGS

G-3.01 SCOPE

The Contractor shall promptly prepare and submit layout,
detail and shop drawings to insure proper construction,
assembly, and installation of the work using those materials
and methods as hereafter specified under the Technical
Specifications, Special Provisions and Contract Items.



These drawings shall accurately and distinctly present the
following:

a. All working and erection dimensions.

b. Arrangements and sectional views.

c. Necessary details, including complete information for
making connections between work under this Contract and
work under other Contracts.

d. Kinds of materials and finishes.

e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where
applicable, such data as dimensions, weight and performance
characteristics. These data shall show conformance with the
performance characteristics and other criteria incorporated in
the Plans and Specifications.

Each drawing shall be dated and shall contain the name of the
project, Division number and description, the technical
specifications section number, names of equipment or
materials and the location at which the equipment or
materials are to be installed. Location shall mean both
physical location and location relative to other connected or
attached material. The Engineer will return unchecked any
submittal which does not contain complete data on the work
and full information on related matters.

Stock or standard drawings will not be accepted for review
unless full identification and supplementary information is
shown thereon in ink or typewritten form.

The Contractor shall review all working drawing submittals
before transmitting them to the Engineer to determine that
they comply with requirements of the Specifications.
Drawings which are incomplete or are not in compliance with
the Contract Documents shall not be submitted for processing
by the Engineer. The Contractor shall place his stamp of
approval on all working drawings submitted to the Engineer
to indicate compliance with the above.

G-3.02 APPROVAL

If the working drawings show departures from the Contract
requirements, the Contractor shall make specific mention
thereof in his letter of submittal; otherwise approval of such
submittals shall not constitute approval of the departure.
Approval of the drawings shall constitute approval of the
subject matter thereof only and not of any structure, material,
equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not
relieve the Contractor of responsibility for the accuracy of
such drawings, nor for the proper fitting and construction of
the work, nor for the furnishing of materials or work required
by the Contract and not indicated on the drawings. No work
called for by working drawings shall be done until such
drawings have been approved by the Engineer.

The procedure in seeking approval of the working drawings
shall be as follows:

1.The Contractor shall submit four complete sets of drawings
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and other descriptive data together with one copy of a letter
of transmittal to the Engineer for approval. The letter of
transmittal shall contain the name of the project, contract
number, technical specifications section number, the name of
the Contractor, a list of drawings with numbers and titles, and
any other pertinent information.

2.Drawings or descriptive data will be stamped "Approved",
"Approved Subject to Corrections Marked", or "Examined
and Returned for Correction” and one copy with a letter of
transmittal will be returned to the Contractor.

3.If a drawing or other data is stamped "Approved", the
Contractor shall insert the date of approval on five additional
copies of the document and transmit the five copies to the
Engineer together with one copy of a letter of transmittal
containing substantially the same information as described in
Instruction 1. above.

4.If a drawing or other data is stamped "Approved Subject to
Corrections Marked", the Contractor shall make the
corrections indicated and proceed as in Instruction 3., above.

5.If a drawing or data is stamped "Examined and Returned
for Correction", the Contractor shall make the necessary
corrections and resubmit the documents as set forth in
Instruction 1., above. The letter of transmittal shall indicate
that this is a resubmittal.

The Contractor shall revise and resubmit the working
drawings as required by the Engineer, until approval thereof
is obtained.

SECTION 4
MATERIALS AND EQUIPMENT

G-4.01 GENERAL REQUIREMENTS

All materials, appliances, and types or methods of
construction shall be in accordance with the Specifications
and shall, in no event, be less than that necessary to conform
to the requirements of any applicable laws, ordinances, and
codes.

All materials and equipment shall be new, unused, and
correctly designed. They shall be of standard first grade
quality, produced by expert personnel, and intended for the
use for which they are offered. Materials or equipment
which, in the opinion of the Engineer, are inferior or of a
lower grade than indicated, specified, or required will not be
accepted.

The quality of Workmanship and Materials entering into the
work under this Contract shall conform to the requirements of
the pertinent sections, clauses, paragraphs, and sentences,
both directly and indirectly applicable thereto, of that part of
the Technical Specifications, whether or not direct reference
to such occurs in the Contract Items.

Equipment and appurtenances shall be designed in
conformity with ANSI, ASME, IEEE, NEMA and other



generally accepted standards and shall be of rugged
construction and of sufficient strength to withstand all
stresses which may occur during fabrication, testing,
transportation, installation, and all conditions of operation.
All bearings and moving parts shall be adequately protected
against wear by bushings or other approved means and shall
be fully lubricated by readily accessible devices. Details
shall be designed for appearance as well as utility.
Protruding members, joints, corners, gear covers, and the
like, shall be finished in appearance. All exposed welds shall
be ground smooth and the corners of structural shapes shall
be mitered.

Equipment shall be of the approximate dimensions as
indicated on the Plans or as specified, shall fit the spaces
shown on the Plans with adequate clearances, and shall be
capable of being handled through openings provided in the
structure for this purpose. The equipment shall be of such
design that piping and electrical connections, ductwork, and
auxiliary equipment can be assembled and installed without
causing major revisions to the location or arrangement of any
of the facilities.

Machinery parts shall conform exactly to the dimensions
shown on the working drawings. There shall be no more
fitting or adjusting in setting up a machine than is necessary
in assembling high grade apparatus of standard design. The
equivalent parts of identical machines shall be made
interchangeable. All grease lubricating fittings on equipment
shall be of a uniform type. All machinery and equipment
shall be safeguarded in accordance with the safety codes of
the ANSI and applicable state and local codes.

G-4.02 MANUFACTURER

The names of proposed manufacturers, suppliers, material,
and dealers who are to furnish materials, fixtures, equipment,
appliances or other fittings shall be submitted to the Engineer
for approval, as early as possible, to afford proper
investigation and checking. Such approval must be obtained
before shop drawings will be checked. No manufacturer will
be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a
plant of ample capacity. He shall, upon the request of the
Engineer, be required to submit evidence that he has
manufactured a similar product to the one specified and that it
has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors
shall be through the Contractor, unless the Contractor shall
request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such
transactions shall not in any way release the Contractor from
his full responsibility under this Contract.

Any two or more pieces of material or equipment of the
same kind, type or classification, and being used for identical
types of service, shall be made by the same manufacturer.

G-4.03 REFERENCE TO STANDARDS
Whenever reference is made to the furnishing of materials or
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testing thereof to conform to the standards of any technical
society, organization or body, it shall be construed to mean
the latest standard, code, specification or tentative
specification adopted and published at the date of
advertisement for proposals, even though reference has been
made to an earlier standard, and such standards are made a
part hereof to the extent which is indicated or intended.

Reference to a technical society, organization or body may be
made in the Specifications by abbreviations, in accordance
with the following list:

AASHTO for American Association of State Highway and
Transportation Officials (formerly AASHO)

ACI for American Concrete Institute

AGMA for American Gear Manufacturer's Association
AFBMA for Anti-Friction Bearing Manufacturer's
Association

AISC for American Institute of Steel Construction

AISI  for American Iron and Steel Institute

ANSI for American National Standards Institute

ASCE for American Society of Civil Engineers

ASTM for American Society for Testing and Materials
ASME for American Society of Mechanical Engineers
AWS  for American Welding Society

AWWA for American Water Works Association

AWPA for American Wood Preservers Association

CEMA for Conveyor Equipment Manufacturers
Association

CIPRA for Cast Iron Pipe Research Association

IEEE for Institute of Electrical and Electronic Engineers
IPCEA for Insulated Power Cable Engineers Association
NEC for National Electrical Code

NEMA for National Electrical Manufacturers Association
SAE for Society of Automotive Engineers

SHBI for Steel Heating Boiler Institute

Fed.Spec. for Federal Specifications

Navy Spec. for Navy Department Specifications

U.L.,Inc. for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or
specification, the Standard Specifications of the ANSI, the
ASME, the ASTM, the IEEE, or the NEMA shall govern.

G-4.04 SAMPLES

The Contractor shall, when required, submit to the Engineer
for approval typical samples of materials and equipment.
The samples shall be properly identified by tags and shall be
submitted sufficiently in advance of the time when they are to
be incorporated into the work, so that rejections thereof will
not cause delay. A letter of transmittal, in duplicate, from the
Contractor requesting approval must accompany all such
samples.

G-4.05 EQUIVALENT QUALITY

Whenever, in the Contract Documents, an article, material,
apparatus, equipment, or process is called for by trade name
or by the name of a patentee, manufacturer, or dealer or by
reference to catalogs of a manufacturer or dealer, it shall be
understood as intending to mean and specify the article,
material, apparatus, equipment or process designated, or any



equal thereto in quality, finish, design, efficiency, and
durability and equally serviceable for the purposes for which
it is intended.

Whenever material or equipment is submitted for approval as
being equal to that specified, the decision as to whether or not
such material or equipment is equal to that specified shall be
made by the Engineer.

Upon rejection of any material or equipment submitted as the
equivalent of that specifically named in the Contract, the
Contractor shall immediately proceed to furnish the
designated material or equipment.

Neither the approval by the Engineer of alternate material or
equipment as being equivalent to that specified nor the
furnishing of the material or equipment specified, shall in any
way relieve the Contractor of responsibility for failure of the
material or equipment, due to faulty design, material, or
workmanship, to perform the functions required of them by
the Specifications.

G-4.06 DELIVERY

The Contractor shall deliver materials in ample quantities to
insure the most speedy and uninterrupted progress of the
work so as to complete thw work within the allotted time.
The Contractor shall also coordinate deliveries in order to
avoid a delay in, or impediment of, the progress of the work
of any related Contractor.

G-4.07 CARE AND PROTECTION

The Contractor shall be solely responsible for properly
storing and protecting all materials, equipment, and work
furnished under the Contract from the time such materials and
equipment are delivered at the site of the work until final
acceptance thereof. He shall, at all times, take necessary
precautions to prevent injury or damage by water, freezing, or
by inclemencies of the weather to such materials, equipment
and work. All injury or damage to materials, equipment, or
work resulting from any cause whatsoever shall be made
good by the Contractor.

The Engineer shall, in all cases, determine the portion of the
site to be used by the Contractor for storage, plant or for
other purposes. If, however, it becomes necessary to remove
and restack materials to avoid impeding the progress of any
part of the work or interference with the work to be done by
any other Contractor, the Contractor shall remove and restack
such materials at his own expense.

G-4.08 TOOLS AND ACCESSORIES

The Contractor shall, unless otherwise stated in the Contract
Documents, furnish with each type, kind or size of
equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust,
operate, maintain, or repair the equipment. Such tools and
appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder
locks and duplicate keys.

Spare parts shall be furnished as specified.

G-5

Each piece of equipment shall be provided with a substantial
nameplate, securely fastened in place and clearly inscribed
with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

G-4.09 INSTALLATION OF EQUIPMENT

The Contractor shall have on hand sufficient proper
equipment and machinery of ample capacity to facilitate the
work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike
manner on the foundations at the locations and elevations
shown on the Plans, unless directed otherwise by the
Engineer during installation. All equipment shall be correctly
aligned, leveled and adjusted for satisfactory operation and
shall be installed so that proper and necessary connections
can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary
anchor and attachment bolts and all other appurtenances
needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by
the Engineer and made of ample size and strength for the
purpose intended.  Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials
and labor for, and shall properly bed in non-shrink grout,
each piece of equipment on its supporting base that rests on
masonry foundations. Grout shall completely fill the space
between the equipment base and the foundation.

G-4.10 OPERATING INSTRUCTIONS

The Contractor, through qualified individuals, shall
adequately instruct designated employees of the City in the
operation and care of all equipment installed hereunder,
except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer
three complete sets for permanent files, identified in
accordance with Subsection G-3.01 hereof, of instructions,
technical bulletins and any other printed matter, such as
diagrams, prints or drawings, containing full information
required for the proper operation, maintenance, and repair, of
the equipment installed and the ordering of spare parts,
except for equipment that may be furnished by the City.

In addition to the above three copies, the Contractor shall
furnish any additional copies that may be required for use
during construction and start-up operations.

G-4.11

ENGINEER
The Contract prices for equipment shall include the cost of
furnishing a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall
assist the Contractor, when required, to install, adjust, test
and place in operation the equipment in conformity with the
Contract Documents.  After the equipment is placed in

SERVICE OF MANUFACTURER'S



permanent operation by the City, such engineer or
superintendent shall make all adjustments and tests required
by the Engineer to provide that such equipment is in proper
and satisfactory operating condition, and shall instruct such
personnel as may be designated by the City in the proper
operation and maintenance of such equipment.

SECTION 5
INSPECTION AND TESTING

G-5.01 GENERAL
The Contractor's attention is hereby directed to Article 3.03
of the Agreement.

Inspection and testing of materials will be performed by the
City unless otherwise specified.

For tests specified to be made by the Contractor, the testing
personnel shall make the necessary inspections and tests and
the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract
Documents. Five copies of the reports shall be submitted and
authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material
or equipment.

If, in the making of any test of any material or equipment, it is
ascertained by the Engineer that the material or equipment
does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from
delivering said material and equipment, or to remove it
promptly from the site or from the work and replace it with
acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances
shall be conducted in accordance with recognized test codes
of the ANSI, ASME, or the IEEE, except as may otherwise
be stated herein.

The Contractor shall be fully responsible for the proper
operation of equipment during tests and instruction periods
and shall neither have nor make any claim for damage which
may occur to equipment prior to the time when the City
formally takes over the operation thereof.

G-5.02 COSTS

All inspection and testing of materials furnished under this
Contract will be performed by the City or duly authorized
inspection engineers or inspection bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain
other tests specifically called for in the Contract Documents
shall be borne by the Contractor and such costs shall be
deemed to be included in the contract price.

Materials and equipment submitted by the Contractor as the
equivalent to those specifically named in the Contract may be
tested by the City for compliance. The Contractor shall
reimburse the City for the expenditures incurred in making
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such tests on materials and equipment which are rejected for
noncompliance.

G-5.03 INSPECTIONS OF MATERIALS

The Contractor shall give notice, in writing to the Engineer,
sufficiently in advance of his intention to commence the
manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the
permanent construction. Such notice shall contain a request
for inspection, the date of commencement and the expected
date of completion of the manufacture or preparation of
materials. Upon receipt of such notice the Engineer will
arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials
or he will notify the Contractor that inspection will be made
at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The
Contractor must comply with these provisions before
shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE

When inspection is waived or when the Engineer so requires,
the Contractor shall furnish to him authoritative evidence in
the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in
conformity with the Contract Documents. These certificates
shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that
have been made directly on the product or on similar
products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT
Each piece of equipment for which pressure, duty, capacity,
rating, efficiency, performance, function, or special
requirements are specified shall be tested in the shop of the
maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the
Contract Documents. No such equipment shall be shipped to
the work until the Engineer notifies the Contractor, in writing,
that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and
interpreted results thereof, accompanied by a certificate of
authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer
for approval.

The cost of the shop tests and of furnishing manufacturer's
preliminary and shop test data of operating equipment shall
be borne by the Contractor.

G-5.06 PRELIMINARY FIELD TESTS

As soon as conditions permit, the Contractor shall furnish all
labor, materials, and instruments and shall make preliminary
field tests of equipment. If the preliminary field tests disclose
any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the
Contractor shall, prior to the acceptance tests, make all
changes, adjustments, and replacements required.



G-5.07 FINAL FIELD TESTS

Upon completion of the work and prior to final payment, all
equipment and appliances installed under this Contract shall
be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all
other materials, equipment, and instruments necessary for all
acceptance tests, at no additional cost to the City.

G-5.08 FAILURE OF TESTS

Any defects in the materials and equipment or their failure to
meet the tests, guarantees or requirements of the Contract
Documents shall be promptly corrected by the Contractor by
replacements or otherwise. The decision of the Engineer as
to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive. If the
Contractor fails to make those corrections or if the improved
materials and equipment, when tested, shall again fail to meet
the guarantees or specified requirements, the City,
notwithstanding its partial payment for work, and materials
and equipment, may reject the materials and equipment and
may order the Contractor to remove them from the site at his
own expense.

In case the City rejects any materials and equipment, then the
Contractor shall replace the rejected materials and equipment
within a reasonable time. If he fails to do so, the City may,
after the expiration of a period of thirty calendar days after
giving him notice in writing, proceed to replace such rejected
materials and equipment, and the cost thereof shall be
deducted from any compensation due or which may become
due the Contractor under this Contract.

The City agrees to obtain other equipment within a
reasonable time and the Contractor agrees that the City may
use the equipment furnished by him without rental or other
charges until the new equipment is obtained.

Materials or work in place that fails to pass acceptability tests
shall be retested at the direction of the construction engineer
all such retests shall be at the Contractor's expense. The rates
charged shall be in accordance with the Department of Public
Works current annual inspection contract which is available
for inspection at the offices of the Department of Public
Works.

G-5.09 FINAL INSPECTION

The procedures for final inspection shall be in accordance
with the provisions of Article 4.07 of the Agreement. During
such final inspections, the work shall be clean and free from
water. In no case will the final estimate be prepared until the
Contractor has complied with all the requirements set forth
and the Engineer has made his final inspection of the entire
work and is satisfied that the entire work is properly and
satisfactorily cosntructed in accordance with the requirements
of the Contract Documents.

SECTION 6

G-7

TEMPORARY STRUCTURES

G-6.01 GENERAL

All false work, scaffolding, ladders, hoistways, braces,
pumping plants, shields, trestles, roadways, sheeting,
centering forms, barricades, drains, flumes, and the like, any
of which may be needed in the construction of any part of the
work and which are not herein described or specified in
detail, must be furnished, maintained and removed by the
Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result
from their failure or from their improper construction,
maintenance, or operation.

G-6.02 PUBLIC ACCESS

At all points in the work where public access to any building,
house, place of business, public road, or sidewalk would be
obstructed by any action of the Contractor in executing the
work required by this Contract, the Contractor shall provide
such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times. At least one
lane for vehicular traffic shall be maintained in streets in
which the Contractor is working. Street closure permits are
required from the Department of Public Works.

The Contractor shall provide suitable temporary bridges, as
directed by the Engineer, at street intersections when
necessary for the maintenance of vehicular and pedestrian
traffic.

Prior to temporarily cutting of access to driveways and
garages, the Contractor shall give twelve (12) hours notice to
affected property owners. Interruptions to use of private
driveways shall be kept to a minimum.

G-6.03 CONTRACTOR'S FIELD OFFICE

The Contractor shall erect, furnish and maintain a field office
with a telephone at the site during the entire period of
construction. He or an authorized agent shall be present at
this office at all times while his work is in progress.
Readily accessible copies of both the Contract Documents
and the latest approved working drawings shall be kept at this
field office.

G-6.04 TEMPORARY FENCE

If, during the course of the work, it is necessary to remove or
disturb any fence or part thereof, the Contractor shall, at his
own expense, if so ordered by the Engineer, provide a
suitable temporary fence which shall be maintained until the
permanent fence is replaced. The Engineer shall be solely
responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence
to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY
STRUCTURES

In accepting the Contract, the Contractor assumes full
responsibility for the sufficiency and safety of all temporary
structures or work and for any damage which may result from
their failure or their improper construction, maintenance, or
operation and will indemnify and save harmless the City from



all claims, suits or actions and damages or costs of every
description arising by reason of failure to comply with the
above provisions.

SECTION 7
TEMPORARY SERVICES

G-7.01 WATER

The Contractor shall provide the necessary water supply at
his own expense. He shall, if necessary, provide and lay
necessary waterlines from existing mains to the place of
using, shall secure all necessary permits and pay for all taps
to water mains or hydrants and for all water used at the
established rates.

G-7.02 LIGHT AND POWER

The Contractor shall provide, at his own expense, temporary
lighting and power facilities required for the proper
prosecution and inspection of the work. If, in the opinion of
the Engineer, these facilities are inadequate, the Contractor
will not be permitted to proceed with any portion of the work
affected thereby.

G-7.03 SANITARY REGULATIONS

The Contractor shall prohibit and prevent the committing of
nuisances on the site of the work or on adjoining property and
shall discharge any employee who violates this rule.

Ample washrooms and toilet facilities and a drinking water
supply shall be furnished and maintained in strict conformity
with the law by the Contractor for use by his employees.

G-7.04 ACCIDENT PREVENTION

Precautions shall be exercised at all times for the protection
of persons and property. The safety provisions of applicable
laws, building and construction codes shall be observed. The
Contractor shall comply with the U. S. Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91-596), and under Section 107 of the Contract Work. Hours
and Safety Standards Act (PL 91-54), except where state and
local safety standards exceed the federal requirements and
except where state safety standards have been approved by
the Secretary of Labor in accordance with provisions of the
Occupational Safety and Health Act.

G-7.05 FIRST AID

The Contractor shall keep upon the site, at each location
where work is in progress, a completely equipped first aid kit
and shall provide ready access thereto at all times when men
are employed on the work.

G-7.06 HEATING

The Contractor shall provide temporary heat, at his own
expense, whenever required on account of work being carried
on during cold weather and to prevent freezing of water pipes
and other damage to the work.

SECTION 8

G-8

LINES AND GRADES

G-8.01 GENERAL

All work done under this Contract shall be constructed in
accordance with the lines and grades shown on the Plans, or
as given by the Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line
controlling points. Reference remarks for lines and grades
as the work progresses will be located to cause as little
inconvenience to the prosecution of the work as possible. The
Contractor shall so place excavation and other materials as to
cause no inconvenience in the use of the use of the reference
marks provided. He shall remove any obstructions placed by
him contrary to this provision.

G-8.02 SURVEYS

The Contractor shall furnish and maintain, at his own
expense, stakes and other such materials, and give such
assistance, including qualified helpers, as may be required by
the Engineer for setting reference marks. The Contractor
shall check such reference marks by such means as he may
deem necessary and, before using them, shall call the
Engineer's attention to any inaccuracies. The Contractor
shall, at his own expense, establish all working or
construction lines and grades as required from the reference
marks set by the Engineer, and shall be solely responsible for
the accuracy thereof. He shall, however, be subject to the
check and review of the Engineer.

The Contractor shall keep the Engineer informed a
reasonable time in advance as to his need for line and grade
reference marks, in order that they may be furnished and all
necessary measurements made for record and payment with
the minimum of inconvenience to the Engineer or of delay to
the Contractor.

It is the intention not to delay the work for the establishment
of reference marks but, when necessary, working operations
shall be suspended for such reasonable time as the Engineer
may require for this purpose.

G-8.03 SAFEGUARDING MARKS

The Contractor shall safeguard all points, stakes, grade
marks, monuments and bench marks made or established on
the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or to removing
without authorization such established points, stakes and
marks.

The Contractor shall safeguard all existing and known
property corners, monuments and marks adjacent to but not
related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

G-8.04 DATUM PLANE

All elevations indicated or specified refer to the Mean Sea
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80
feet above the Mean Low Water Datum of the U. S. Army



Corps of Engineers.

SECTION 9
ADJACENT STRUCTURES AND LANDSCAPING

G-9.01 RESPONSIBILITY

The responsibility for removal, replacement, relocation,
repair, rebuilding or protection of all public utility
installations, including poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes, sewers, traffic
control and fire alarm signal circuit installations and other
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable
for all damage or injury as a result of his operations to all
other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress
of the work. The cost of protection, replacement in their
original locations and conditions or payment of damages for
injuries to such adjacent public and private property and
structures affected by the work, whether or not shown on the
Plans, and the removal, relocation, and reconstruction of such
items called for on the Plans or specified shall be included in
the various Contract Items and no separate payment will be
made therefor. Where such public and private property,
structures of any kind and appurtenances thereto are not
shown on the Plans and when, in the opinion of the Engineer,
removal or relocation and reconstruction is necessary to
avoid interference with the work, payment therefor will be
made as provided for extra work in Article 7.02 of the
Agreement.

G-9.02 PROTECTION OF TREES

All trees and shrubs shall be adequately protected by the
Contractor with boxes or otherwise and, within the City of
Tampa, in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so
as to injure such trees or shrubs. Trees or shrubs destroyed
by negligence of the Contractor or his employees shall be
replaced by him with new stock of similar size and age, at the
proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible,
pipelines may be built in short tunnels, backfilled with
excavated materials, except as otherwise specified, or the
trees or structures carefully supported and protected from
damage.

The City may order the Contractor, for the convenience of the
City, to remove trees along the line of trench excavation. If
so ordered, the City will obtain any permits required for
removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

G-9.03 LAWN AREAS

Lawn areas shall be left in as good condition as before the
starting of the work. Where sod is to be removed, it shall be
carefully removed and later replaced, or the area where sod
has been removed shall be restored with new sod in the
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manner described in the Technical Specifications section.

G-9.04 RESTORATION OF FENCES

Any fence, or part thereof, that is damaged or removed
during the course of the work shall be replaced or repaired by
the Contractor and shall be left in as good a condition as
before the starting of the work. The manner in which the
fence is repaired or replaced and the materials used in such
work shall be subject to the approval of the Engineer. The
cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included
in the appropriate Contract Item or Items, or if no specific
Item is provided therefor, as part of the overhead cost of the
work, and no additional payment will be made therefor.

SECTION 10
PROTECTION OF WORK AND PUBLIC

G-10.01 TRAFFIC REGULATIONS

The Contractor shall arrange his work to comply with Article
G-6.02. The work shall be done with the least possible
inconvenience to the public and to that end the work may be
confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS

During the prosecution of the work, the Contractor shall put
up and maintain at all times such barriers, and lights, as will
effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or
"street closed" signs and watchmen at all places where the
work causes obstructions to the normal traffic or constitutes
in any way a hazard to the public. Such barriers and signs
shall be constructed to State of Florida Department of
Transportation standards and placed as recommended by the
Traffic Division of the City's Department of Public Works.

No open fires will be permitted.

G-10.03 SMOKE PREVENTIONS

The Contractor shall use hard coal, coke, oil or gas as fuel for
equipment generating steam. A strict compliance with
ordinances regulating the production and emission of smoke
will be required.

G-10.04 NOISE

The Contractor shall eliminate noise to as great an extent as
practicable at all times. Air compressing plants shall be
equipped with silencers and the exhaust of all gasoline
motors or other power equipment shall be provided with
mufflers. In the vicinity of hospitals and schools, special care
shall be used to avoid noise or other nuisances. The
Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays.
If the proper and efficient prosecution of the work requires
operations during the night, the written permission of the
Engineer shall be obtained before starting such items of the
work.



G-10.05 ACCESS TO PUBLIC SERVICES

Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION

The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY

The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11
SLEEVES AND INSERTS

G-11.01 COORDINATION

When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program. The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED

In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work. Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract. The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12
CUTTING AND PATCHING

G-12.01 GENERAL

The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications. The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13
CLEANING

G-13.01 DURING CONSTRUCTION

During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus
materials and temporary structures when no further need
therefor develops.

G-13.02 FINAL CLEANING

At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and
materials installed by him and shall deliver such materials
and equipment undamaged in a bright, clean, polished, and
new appearing condition.

SECTION 14
MISCELLANEOUS

G-14.01 PROTECTION AGAINST SILTATION AND
BANK EROSION

The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES

The work shall be so conducted to maintain existing facilities
in operation insofar as is possible. Work shall be scheduled
to minimize bypassing during construction. Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS

All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA. Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.

ks ok sk ok ok ok
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SPECIFIC PROVISIONS
1. SCOPE AND CLASSIFICATION

1.1 SCOPE. This specification describes Concrete Sidewalk Construction and Restoration Services for the
use by the City of Tampa’s Transportation Division.

The Contractor shall furnish all labor, materials and equipment for the accomplishment of all Concrete
Sidewalk Restoration and /or Construction Services as described in this specification at various locations
throughout the City of Tampa as directed by the City of Tampa’s Sidewalk Project Manager.

The award includes, but is not limited to, construction of new sidewalk segments, repair and
replacement of existing sidewalk, and retrofit of existing sidewalks and ramps to meet ADA compliance
requirements. The award is for an undefined quantity throughout the term period as detailed herein.
Any work authorized under this term contract will be ordered on an “as needed” basis.

1.2 DESCRIPTION OF THE WORK. The work will generally consist of, but may not be limited to:
e Removal and replacement of sidewalk, curb, and various sidewalk appurtenances
e C(Clearing and grubbing, including removal and disposal of all material generated
e Grade work, including grading of slopes and relocation of swales and ditches

Root pruning and installation of root barriers as required

Incidental repair or “capping” of irrigation sprinkler systems

Construction and/or restoration of ADA compliant sidewalk ramps

e Incidental removal and replacement of asphalt and other roadway components

e Installation of metal handrail, sidewalk bell footers, and retaining walls

e Installation of drainage pipe and appurtenances

e  Utility coordination and minor utility work incidental to the construction

e Maintenance of Traffic (MOT) incidental to the construction

e Installation of sod

e Complete restoration of construction sites

e Response to Citizen concerns and questions about construction

e Secure necessary paperwork to access private property when needed

e Property stake (property line) identification

e Distribution of door hangers at homes at the site of sidewalk construction

e Grinding or shaving of sidewalk for repair projects

e Minimal site surveying

e Traffic striping

2. QUALITY ASSURANCE PROVISIONS

2.1 TEST AND INSPECTION. It shall be the Contractor’s responsibility to perform all of the tests and
inspections required by this specification, unless otherwise stated in the Contract. The Contractor must
use, in the process, his own facility. The City of Tampa reserves the right to perform any of the tests and
inspection requirements where said tests and inspections are needed to further determine compliance
with these specifications.

2.2 QUALITY AND QUALITY CONTROL. A system of testing and inspection shall be used to insure receipt
of the quality and quantity of materials and services provided. Material(s)/service(s) will be promptly



SP-2

inspected and any discrepancies from the purchase order and/or the supplier’s invoice shall be reported
immediately to the Project Manager.

4. CONDITIONS

4.1 AUTHORIZATION. All orders shall be placed via City of Tampa Purchase Orders, or as releases against
a City of Tampa “Open” Purchase Order. As relating to the Government Purchasing Council of
Hillsborough County, any member may place orders as dictated by its individual entity’s preference.

4.2 FURNISHING BID ITEMS. Award items are to be furnished on an “as needed, when needed basis”
during the life of the Contract.

4.3 QUALITY. The materials to be furnished shall be currently in production and shall be of the
manufacturer’s standard, or better, quality.

4.7 QUANTITIES. The City is not required to purchase any minimum or maximum quantities during the
term of any award resulting from this specification.

4.8 SUBSTITUTION. The Contractor shall not substitute items for like items without the prior approval of
the Project Manager. All approved substitutes shall be annotated as such on the Contractor’s shipping
document(s) or quotation.

4.9 LOCATIONS. The City of Tampa reserves the right to add any additional location(s) to this Contract
that requires the same scope of services as specified herein. The City also reserves the right to delete or
remove any location(s) from this Contract.

5. WORK ASSIGNMENT AND DEFINITION OF WORK ORDER

Sidewalk work will be assigned to the Contractor by a City-supplied work order. A work order is defined
as all work required to be performed pursuant to the terms of this contract. Work order sites will be
described on a city block basis - from roadway intersection to roadway intersection. Each work order will
have a number and a name that follows the algorithm “On Street: From Street: To Street” which does
not include prefixes and suffixes.

6. AUTHORIZATION OF WORK

No work will be approved during the term of this award without an authorized Work Order, issued and
signed by the Project Manager, prior to the work commencing. The Contractor is not authorized to
proceed with, and will not be compensated for, any work whatsoever that is not properly authorized by
written Work Order. Work Orders will be issued on an as-needed basis.

7. CANCELLATION OF AUTHORIZATION OF WORK

The intent of this Contract is to request and authorize Price Proposals for work that will be constructed.
However, due to the nature of community service, it may become necessary to cancel authorized work.
If necessary, the Project Manager will notify the Contractor in writing whenever a work order is
canceled. The Contractor will not be compensated for cancellations.

8. NON-PRICED ITEMS
Non-Priced Items (NPI) are defined as items which may be required, do not appear in the proposal, and
are deemed by the Project Manager to be non-incidental to the work. For individual Work Orders, the
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value of an NPI requires approval of the Project Manager. NPl work shall be identified by the Contractor
at the time the Price Proposal for the relative Work Order is being prepared. The Project Manager may
request receipts from the Contractor to justify NPl expenditures.

9. WORK HOURS

The normal hours of work to be considered by Bidders in preparing their bids shall be 7:00 am to 4:00
pm, Monday through Friday, excluding City-observed holidays and weekends. No work shall proceed
outside these hours without prior written approval by the Project Manager. The Contractor shall have
personnel available to the Project Manager for all days covered in the award period. Contractor
availability cannot be waived by notification.

10. MINIMUM WORK ORDER RESTORATION CHARGE
The Minimum Work Order Restoration Charge is defined as the minimum price the Contractor is
requesting for restoration services on each Work Order.

Price proposals for restoration services shall be determined using pay items other than the “Minimum
Work Order Restoration Charge” pay items. When the Price Proposal value is less than the “Minimum
Work Order Restoration Charge”, the Project Manager will authorize payment at the Minimum Work
Order Restoration Charge or request a revised proposal for a change in project scope.

The quantity to be paid under this bid item is per work order, EA.

11. HANDRAILS AND GUIDERAILS

Handrails shall be installed in accordance with current FDOT Design Standards and Technical
Specifications. Handrails shall be installed per the direction of the Project Manager or as directed in the
plans, if provided.

Temporary handrails shall comply with OSHA regulation 1926 Safety and Health Regulations for
Construction, Subpart M—Fall Protection, 1926.502 Fall protection systems criteria and practices.

Payment for these items shall be:
e FDOT-515-1-2 Aluminum Handrail (FDOT Index 870-2-Rail) LF
e FDOT-515-2-3 Aluminum Handrail (FDOT Index 860-Picket) LF
e SP-11.0 Temporary Handrail for Aluminum Handrail Repair LF

12. PRICING OF WORK ORDERS - PRICE PROPOSALS
Upon written request, the Contractor shall determine a Price Proposal for each work order. This
information shall be recorded on the Price Proposal form shown in Exhibit 1.

Pricing of a work order shall be accomplished by multiplying the appropriate unit prices times the
guantities of each line item required, in order to arrive at a pay value for that line item, then adding all
such line item pay values to arrive at the Work Order total cost. The Price Proposal total cost represents
the lump sum payment that will be permitted for the Work Order. Iltem changes during construction
shall not justify change to the lump sum payment authorized for the Work Order.

13. TIMELINESS OF PRICE PROPOSALS
Since the primary goal of work order contracting is the speedy acquisition of construction services,
Contractor responsiveness under the terms of this award is paramount. Upon notification of a need for
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services, the Contractor shall acknowledge the request and reply to the Project Manager, or designee,
within a twenty-four hour period.

The Contractor is expected to expeditiously prepare and provide a Price Proposal form as shown in
Exhibit 1. Price Proposal shall be provided to the Project Manager within 3 days of request. As part of
the Price Proposal, the Contractor shall indicate the start and end dates for the work. Contractor shall
also attach applicable Rights of Entry Forms to the Price Proposal and secure any necessary tree permits
prior to submitting a Price Proposal. Right of Entry form is shown as Exhibit 2 and the Tree Permit Form
is shown as Exhibit 3.

The Project Manager will evaluate the proposal and, if approved, issue an authorized Work Order. The
Project Manager reserves the right to disapprove the proposal, in which case he/she shall not have an
obligation to issue the work order. An Authorized Work Order signed by the Project Manager and
Contractor will constitute notice to proceed, provided a purchase order is available.

Failure to respond within the time specified may result in the work being performed by others, no
further Work Orders being issued to the Contractor, termination of the contract, or the application of
monetary deductions.

14. PRICE PROPOSAL DISPUTES

In the event the City and Contractor are unable to agree on quantities for proposed work, the City may
reject the Contractor’s proposal and not issue a work order, or may issue an authorized Work Order
adjusting the proposal based on the City’s evaluation of quantities.

If, after issuance of a Work Order, the Contractor refuses or otherwise fails to perform the work, the City
reserves the right to take any or all of the following actions: impose monetary deductions as outlined in
this specification, obtain the work order services from another firm or terminate the contract within the
terms thereof.

15. TIMELINESS OF CONSTRUCTION

The Contractor is expected to comply with the schedule indicated on an authorized Work Order.
Generally, the Contractor will be expected to be ready to commence performance of work within
fourteen (14) days of issuance of the authorized Work Order. Failure to meet this contract requirement
may result in the work being done by others, no further Work Orders being issued to the Contractor,
termination of this contract, or declaration of default.

16. INVOICING AND PAYMENTS

Basis for payment shall be the authorized Work Order signed by the Project Manager. On a monthly
basis, the Contractor shall submit one invoice for a lump sum payment for each completed Work Order.
The invoice shall include a listing of each work order and the lump sum that was approved for payment.
An invoice total shall also be included. A copy of a preferred invoice design is shown as Exhibit 4.

Partial payments for Work Orders will not be authorized unless agreed upon in writing by the Project
Manager.

17. WORK CHANGES
This is a lump sum payment per Work Order contract and, therefore, change orders are not anticipated.
At his/her discretion, the Project Manager may make design modifications that were not requested at
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the time of the Price Proposal. This will be authorized by a revised Work Order. Contractor shall be
entitled to all additional bid items that are referenced in this Contract.

The Contractor shall estimate the cost of the additions using a new Price Proposal sheet and mark “yes”
in the Work Change box as shown in Exhibit 1. The Project Manager will evaluate the proposal and, if
approved, issue a Work Order. The Project Manager reserves the right to disapprove the proposal, in
which case he/she shall not have an obligation to issue new Work Order. An authorized Work Order
signed by the Project Manager or Transportation Manager and Contractor will constitute a notice to
proceed.

19. WARRANTY REQUIREMENTS

Work performed under this Contract shall have a warranty for workmanship, labor and materials for
three years from the date the City makes payment for the Work Order. The only exception to the three
year warranty term is for grass sod which shall be for a term of thirty days from the date of Work Order
payment.

20. CITY OF TAMPA TRAINING FOR TREE WORK

Contractors are required to secure training for tree work in the City of Tampa, annually, from the City’s
Parks and Recreation Department prior to commencing work under this contract. The course will include
the review of the City of Tampa tree ordinance as well as acceptable tree pruning and trimming
practices. Course tuition is waived.

21. CITY OF TAMPA TECHNICAL SPECIFICATIONS

The most current Florida Department of Transportation Standard Specifications for Road and Bridge
Construction shall be incorporated for construction and materials. The City of Tampa Technical
Specifications shall govern, except as noted herein.

22. CONTRACTOR'S REPRESENTATIVE

The Contractor shall submit in writing to the Project Manager the name of its duly authorized
representative who will be present on the job during all work activities and is authorized to make
decisions for the Contractor. Any change in the Contractor's representative shall require written
notification to the Project Manager prior to such change. Contractor Representative must be available
for all construction days requested herein.

23. NOTICE AND SERVICE THEREOF
All notices, which shall include demands, instructions, requests, approvals, and claims, shall be in
writing.

Any notice to, or demand upon, the Contractor shall be considered sufficiently given if delivered to the
Contractor's representative at the construction site or to the office of the Contractor specified in the bid
(or to such other offices as the Contractor may, from time to time, designate to the City in writing), or if
deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered, with charges
prepaid, to any telegraph company for transmission, in each case addressed to such office.

All notices required to be delivered to the City shall, unless otherwise specified in writing to the
Contractor, be delivered to the Project Manager, 306 East Jackson Street, Tampa, Florida 33602, and any
notice to or demand upon the City shall be considered sufficiently given if delivered to the Project
Manager in the United States mail in a sealed, postage-prepaid envelope, or delivered with charges
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prepaid to any telegraph company for transmission, in each case addressed to said Project Manager or
to such other representative of the City or to such other address as the City may subsequently specify in
writing to the Contractor or to its representative at the construction site for such purposes.

Any such notice or demand shall be deemed to have been given or made as of the time of actual
delivery or (in the case of mailing) when the same should have been received in due course of post or (in
the case of telegram) at the time of actual receipt, as the case may be.

24. CITY PERMITS

A City of Tampa Right of Way permit is required for work performed within the City of Tampa public
rights of way. A State of Florida Department of Transportation Right of Way Permit will be required for
all work performed within State of Florida Rights of Way. The City of Tampa will secure FDOT permits, if
applicable. Initial right of way permit fees are waived by the city. Contractor may be required to pay
permit fees resulting from failure to follow schedule as listed on the initial permit applications.

Right of way permits will establish the requirements for the closure related to number of lanes and/or
time of day lanes or streets may be closed. The Contractor shall adhere to the requirements as
described in the permit(s).

Tree permits will be required anytime a tree is located within 10 feet of a sidewalk construction
project and/or pruning and trimming will occur. City of Tampa tree permit fees will be waived.

The Contractor shall be responsible for obtaining all other applicable City permits for this project. These
can include, but may not be limited to, Right-of-way permit(s), tree removal/site clearing permit(s), and
drainage/earthwork permit(s). The Contractor shall supply any required plans or other information to
the issuing department.

The time required for preparing, submitting, reviewing, and issuing the permits shall be included in the
contract time period shown on the Price Proposal form and no payment shall be made for any delay
incurred by this process. The cost for obtaining City permits shall be included in the various pay items,
and no separate payment shall be made therefor. All subcontractors working on the project shall obtain
their own, separate permits as indicated above.

25. AS-BUILT PLANS
The Contractor shall not be responsible for preparation of "As-Built" plans.

26. MAINTENANCE OF TRAFFIC

Contractor shall prepare drawings for the Maintenance of Traffic Plan for sidewalk construction work.
Drawings shall show how pedestrian and vehicular movement will be accomplished. Plans shall also
include the location of temporary facilities.

The Contractor shall provide, install and maintain all traffic control devices, barricades, warning signs,
detour signs, flagmen and any other safety devices that are necessary to protect the public and the
workmen as required in the FDOT Roadway and Traffic Design Standards, latest revision or as directed
by the City of Tampa Permits section. Failure or neglect on the part of the Contractor to comply with this
requirement may constitute contract default.
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The Contractor shall observe traffic movements through the work site and inspect all traffic control
devices on a regular basis to ensure that all devices are properly installed and functioning as intended.

In cases of closure for street, lane, or sidewalk on the City of Tampa Functionally Classified Network
(collectors, minor arterials, and principal arterials), including all State Roads, the Contractor shall provide
a maintenance of traffic plan to the City of Tampa, Transportation Division. This plan shall be provided at
least seventy-two hours in advance of the closure (excluding weekends) and shall contain the following:
1. Proposed detour routes.
2. Signing of the complete construction area and detour routes.

Advance notice information signs advising the public of scheduled closure of major roadways and/or
information signs advising the public of points of closure and detour routes may be required by the
Project Manager and will be installed at the Contractor's expense.

All holes or trenches outside the pavement left open overnight must be covered by an approved
method. The hole must be surrounded by barricades and roped off for safety.

The cost of maintaining traffic, excluding advance warning arrow panels, shall be included under the
various bid items and no additional payment shall be made therefor.

27. CELLULAR TELEPHONE

Due to widely distributed locations for work under this contract, the Contractor’s representatives shall
have a mobile telephone on the jobsite at all times to facilitate communication between the
Contractor’s work forces and City representatives. Cellular phones must be capable of sending and
receiving job site pictures. The Contractor shall be responsible for all costs related to mobile telephones.
The telephones shall be turned on, operational, and manned at all times during the normal work hours
mandated in the Contract and/or as approved by the Project Manager. Contractor shall respond to all
City voice mail messages within a reasonable amount of time.

28. ELECTRONIC MAIL (E-MAIL)

Due to extensive requirement for written communications under this contract, the Contractor’s
representatives shall have an active email service in which to facilitate communication between the
Contractor’s work forces and City representatives. The email service shall be operational and monitored
for the term of the contract.

28.5 ELECTRONIC SUBMISSION OF PRICE PROPOSALS AND OTHER CONSTRUCTION DOCUMENTS

Due to the volume of price proposals and the speed of communications, the Contractor must be able to
submit signed price proposals in a protected pdf format electronically. Contractor must also have
knowledge of and capability to use Microsoft software, such as Excel and Word, for the submitting and
facilitating of paperwork.

29. PROJECT PHOTOGRAPHS
The Contractor shall take photographs or video of the project prior to, during, and after, all construction
processes for the purposes of settling disputes.

The Contractor shall not perform clearing operations or actions which will disturb any street or area
within the project until the Project Manager or designee has been advised thereof and the contractor
has had adequate opportunity to perform the required photography.
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30. ON-SITE PAPERWORK

Contractor or agents of the Contractor shall have the following items available on site: copy of this
Contract, copy of the authorized Work Order Right of Way Permit which includes Maintenance of Traffic
Plan, Rights of Entry Forms (if applicable) and Tree Permits (if applicable).

31. SUBMITTAL REQUIREMENTS PRIOR TO CONSTRUCTION
Prior to the commencement of work, information about the following items shall be submitted to the
Project Manager:

e Concrete Mix Design

e Curing Compound

e Expansion Joint Material

e Truncated Domes

Information shall include all related items/tasks associated with each item and not be limited to
materials only.

32. REQUIREMENTS FOR CONTROL OF THE WORK

The Contractor shall conduct operations in such a manner that will result in the minimal inconvenience
to occupants of adjacent homes and business establishments. Access to adjacent residential, public and
commercial properties shall be provided at all times during work.

The Contractor shall not commence field work on more than 20 restoration/ramp replacements and 5
new construction work orders at any time, which includes locations that are not fully restored. Locations
are not considered fully restored unless all sodding, barricade removals, truncated dome installations,
utility adjustments, tree trimming and clean-up are completed.

Site restoration shall be accomplished no later than seven days subsequent to concrete placement. No
site shall become idle once construction commences. Workers are expected to on location for every
business day until each work order is closed. Any deviation from this mandate requires prior written
approval from the Project Manager or designee.

If the Project Manager determines that the Contractor is not in compliance with these guidelines, the
Contractor shall cease all layout and demolition activities at the discretion of the Project Manager and
devote his personnel to restoration of the construction sites.

33. PROJECT CLEAN-UP
Clean-up on this project is extremely important and the Contractor will be responsible for keeping the
construction site neat and clean with debris being removed regularly as the work progresses.

When a citizen’s complaint is communicated to the Contractor by a citizen or by a City representative, it
shall be remedied immediately, if possible, or no later than the end of the day. If extenuating
circumstances dictate that other provisions are required to satisfy a citizen’s complaint, the provision
shall be acceptable to, and approved by, the Citizen and the City representative.

If project cleanliness or dust control reaches an unacceptable level in the opinion of the Project
Manager, the Project Manager will notify the Contractor in writing. If the Contractor does not act to
correct the situation within four hours in the case of dust control or within 24 hours in the case of
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general cleanliness, the Project Manager may call upon outside forces to provide the appropriate
services. No separate payment shall be made for site clean-up.

34. DAMAGE TO ADJACENT STREETS

Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, outside the
project area (not designated for construction), which are determined by the Project Manager to have
been damaged due to negligent construction related operations and/or equipment, shall be restored by
the Contractor to its original or better condition without any cost to the City and to the satisfaction of
the Project Manager.

35. LINES AND GRADES

The Contractor shall furnish and maintain stakes and other such material as may be required for setting
reference marks, establish all working or construction lines and grades as required from the reference
marks set by the Project Manager, and shall be solely responsible for the accuracy thereof. Costs are
considered incidental and no separate payment shall be made therefor. The Contractor shall, however,
be subject to the check and review of the Project Manager.

36. UTILITY PROTECTION CONSIDERATIONS

The Contractor shall protect all utilities and other facilities within and adjacent to the construction,
unless a utility firm has conclusively indicated, or such is shown on the plans, that the certain
adjustment, removal, reconstruction, or protection of the utility's facility will be performed by that
respective utility.

The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, the
Contractor shall replace the affected line in strict accordance with the City of Tampa Water Department
Specifications and Construction Standards, latest, edition, at no extra cost to the City, and shall assure
that service is maintained at all times.

The Contractor shall make every effort to protect all wastewater lines. If the main is damaged or lost,
the Contractor shall replace the affected line in strict accordance with the City of Tampa Department of
Sanitary Sewer Specifications and Construction Standards, latest edition, at no extra cost to the City.

It will be the Contractor's responsibility to preserve all existing sanitary sewer services without
interruption during the construction of storm sewers or the repairs or reconstruction of sanitary sewers.
The Contractor will be financially responsible for any damages to any and all utilities and other facilities
which include water mains and sanitary sewage systems.

37. REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES AND/OR FACILITIES

Utilities such as storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes,
and vaults located within the limits of construction of the pavement or sidewalk area to be constructed,
reconstructed or overlaid shall be relocated or adjusted by the Contractor to conform with the new
pavement or sidewalk elevation as a part of the work of constructing or reconstructing the pavement or
sidewalk and no separate payment will be provided therefor.

Facilities such as benches, light poles, shelters, and roadway signs shall be replaced by the Contractor to
the City’s specifications. Costs are considered incidental to the cost of construction and no separate
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payment will be made therefor. It is recommended that the contractor document the conditions of the
work area with pictures prior to work starting.

Appurtenances of other utilities will be relocated or adjusted by the utility company owning or having
jurisdiction over the respective utility.

Relocations or adjustments requested for the Contractor's convenience or because of delivery of
materials to the job site shall be the responsibility of and at the expense of the Contractor.

38. MAILBOX RELOCATION

All mailboxes within the limits of construction shall be removed and reset or relocated to allow access
for mail delivery as indicated in FDOT Index 532 or as directed by the Project Manager. No additional
payment will be authorized for mailbox relocations.

39. RESTORATION OF MONUMENTS AND HISTORIC PRESERVATION CONSIDERATIONS

The Contractor shall, with no additional payment, re-establish any permanent survey or mapping of
monuments which is disturbed or destroyed in the course of the construction project; and, preserve all
cartouches or stamps that indicate the age of the sidewalk.

Sidewalks constructed in historic districts, such as Hyde Park, Seminole Heights, Tampa Heights and Ybor
City, shall adhere to the requirements indicated by the Growth Management Department’s Historic
Preservation section. In some cases, sidewalk panels must be built 6 ft by 6 ft, scored into 3 ft by 3 ft
sections. Contractors shall use handheld saws, fitted with two 3/16w blades for cutting the historic
sidewalks.

The Contractor shall notify the Growth Management Department’s Historic Preservation Department, in
writing, prior to removing cartouches or commencing work in historic districts.

40. FILLING LOW AREAS WITHIN CITY LIMITS

The Contractor, per Sec. 21-27 (Permit Requirements) of the City of Tampa Code, is prohibited from
filling any area public or private (except where shown on the construction plans) within the project
limits or anywhere within the City limits without a permit.

For filling and/or grading any area, the owner of such area shall obtain a permit from the City of Tampa’s
Department of Public Works. The owner shall submit existing and proposed contour plans of the area to
be filled and the adjacent land for determination if a permit could be issued. Drainage patterns cannot
be altered to the detriment of neighboring property owners or public rights-of-way.

Concurrently, the permit application will be reviewed by the Parks and Recreation Department.
The Contractor shall not deposit any fill material within the City limits without an approved permit. A
copy of the permit shall be submitted to the Project Manager by the Contractor prior to any filling or

grading operation.

41. ENVIRONMENTAL PROTECTION
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The Contractor will be held liable for the violation of any and all environmental regulations. Violation
citations carry civil penalties and in the event of willful violation, criminal penalties. The fact that the
permits are issued to the City does not relieve the Contractor in any way of its environmental obligations
and responsibilities.

42. CONCRETE MIX DESIGN

The Contractor shall submit to the Project Manager a current concrete mix design which meets
requirements for Class | Concrete stated in Section 346 of the FDOT Standard specifications for Road and
Bridge. Concrete mixes shall be secured from an approved FDOT concrete plant. Mix must be a 3000 psi
or greater concrete mix design.

43. ASPHALTIC CONCRETE

The Contractor may request the use of crushed concrete in place of limerock base or asphaltic base
material. This may be approved on a case by case basis by the Project Manager. If approved to use
crushed concrete, the payment and the required layer thickness will be the same as the payment and
the required layer thickness of limerock base (LBR-100).

Materials and placement methods shall meet or exceed current FDOT Design Standards and
Specifications. Any deviation from the FDOT requirements shall be approved by the Project Manager
prior to work being performed.

Payment for this item will be made under SP-43 Asphaltic Concrete which is included in the Proposal.

44. DENSITY REQUIREMENTS

The subgrade, subbase and base densities shall be 98% of the Modified Proctor for all vehicular travel
ways. The density requirements for asphaltic concrete and soil cement shall be 96% of the Laboratory
Standard Proctor. All other locations shall attain densities of 98% of the Modified Proctor. No separate
payment will be made for compaction activities.

45. PLACEMENT AND FRAMING

Generally, sidewalk placement will be determined by way of a walk through with City staff and the
Contractor, prior to the issuance of the Work Order. If available and/or at the Project Manager’s
discretion, plan sheets may be supplied to the Contractor.

Sidewalk should be located at the property line and should extend from the paved roadway on the
“From Street” to the paved roadway on the “To Street” or dead-end, unless otherwise requested by the
Project Manager. Contractor is responsible for locating property lines. Concessions can be made to
satisfy adjacent property owners and utility or tree obstructions but shall not compromise ADA
requirements, DPW Technical Standards or FDOT standards and specifications.

As much as possible, the sidewalk path should be parallel to, match the curvature of, at the same
elevation of, and a consistent distance from the paved roadway. In areas other than the Historic
Districts, smooth sweeps are preferred to sharp turns or edges. Consult DPW Project Manager if
sidewalk placement is difficult, questionable or cannot be constructed to meet requested standards.

In the case of repairs, sidewalk placement shall not be modified unless approved by the Project
Manager. For work order scopes that impact less than 30% of the block, restoration is limited to
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replacement. If more than 30% of the block is being restored, then the travel slope and cross slope shall
be corrected to meet ADA requirements. Pedestrian ramp upgrades shall be included in project scope
whenever restoration activity is within 30 LF of the intersection.

Restored sites that are greater than 30% of the block and are not planned to meet ADA slope
requirements shall be documented on the price proposal. Failure to document an ADA deviation may
result in adjustments without compensation.

The Contractor is not relieved of any duty to examine the site for the proposed work or to make any
investigations or inquiries. Any such examinations, investigations, or inquiries by the Contractor shall be
done at the Contractor’s expense.

It is the Contractor’s responsibility to construct the sidewalk at the correct depths. Contractor shall
contact the Project Manager or designee prior to concrete pouring.

46. CONCRETE SIDEWALK

Sidewalk work shall conform to current FDOT Standard Specifications and Design Standards Index.
However, reinforcement shall not be placed in sidewalk constructed for these projects unless directed
by the Project Manager.

Contraction joints shall be placed at five foot intervals. Expansion joints shall be placed at no greater
than 50 foot intervals, at each change in thickness, at fixed objects, where tree root growth is expected,
and as directed by the Sidewalk Project Manager or designee.

Payment will be according to the thickness and type of the concrete sidewalk, as designated in the Bid
Section (4” thick or 6” thick.) In addition to the referenced standard, payment for these bid items
includes Maintenance of Traffic, utility investigations; grading, including re-grading of slopes and minor
relocation of swales and ditches; minor site survey for surface drainage investigations; excavation,
clearing and grubbing, including removal of sod, soil, tree stumps and/or roots, removal of trees up to 3”
caliper, which is the diameter 6” above grade; repair, relocation and/or restoration of irrigation sprinkler
systems, including replacement of piping, sprinkler heads, fittings and other appurtenances, if required,
formwork, concrete reinforcing, saw cutting, compaction, testing and finishing; disposal of all unusable
material that is generated; mail box relocations, asphalt patching and re-contouring at the base of
pedestrian ramps and site cleanup.

The typical sidewalk template extends two feet from each side of the sidewalk. The cross slope of the
sidewalk template shall vary from level to (+/-) 2% maximum to facilitate surface drainage and prevent
ponding of water. Payment for this bid item includes all work hereby described that is required within
the area 10’ on each side of the sidewalk centerline, which for the purpose of this contract will be called
the “sidewalk corridor”. Whenever possible, trees shall be saved by shifting, narrowing to 4’, or altering
the sidewalk/ramp alignment.

When a new concrete sidewalk will be constructed adjacent to an existing roadway without curb and
gutter, the proposed grade of the new sidewalk will be determined by the grade of the edge of existing
pavement. Grading included in this bid item may require reworking the shoulder of the roadway.
Shoulder rework includes removal of excess material that has built up over time, and/or the addition of
suitable material to repair erosion or correct slope deficiencies between the edge of pavement and the
new sidewalk. The finished cross sectional grade between the sidewalk and roadway will provide a 1”
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reveal at the existing edge of pavement and will remain or reestablish proper drainage patterns. Any
damage to the existing pavement associated with this contract will be remediated by the Contractor at
no expense to the City.

All acceptable on-site excavated material is to be used for incidental grading as indicated above,
including hauling, distribution, and compaction, prior to the approval of imported fill. Acceptable
excavated material is to be free of organics, muck, clay and rocks and other materials that are unsuitable
for reuse.

The Contractor shall secure an inspection from the Project Manager or designee prior to a concrete
pour. Inspection will include a review of the forms, concrete delivery tickets, concrete and materials.
Concrete Delivery Ticket shall be provided to DPW representative on the date of the pour.

Concrete Mix Design and Curing Compound submittal are required before commencing work under this
Contract. Concrete may be mixed on site for locations requiring sidewalk construction for less than 30
LF.

Payment for this item shall be made under:
e SP-46.01 Concrete S/W 4”
SP-46.02 Concrete S/W 6”
SP-46.07 Alternative Technical Concepts (ATC) - S/W 4" w/ Fiber Mesh
SP-46.08 Alternative Technical Concepts (ATC) - S/W 6" w/ Fiber Mesh
SP-46.09 Alternative Technical Concepts (ATC) - S/W 4" w/ WWF 6x6-WI.4xWI.4
e SP-46.10 Alternative Technical Concepts (ATC) - S/W 6" w/ WWF 6x6-WI.4xW|.4
e SP-46.06 Alternative Technical Concepts (ATC) - Root Barriers

47. SIDEWALK DESIGN AND AMERICAN DISABILITIES ACT (ADA) CONSIDERATIONS
Sidewalks shall have at least a 48" continuous unobstructed path at pinch point locations.

Sidewalks shall have a level 60" x 60" passing space every 200 LF. Driveways can be considered passing
spaces.

Sidewalks shall have a maneuvering area of at least 30" x 48", with a front reach of 42", 48" maximum at
pedestrian controls.

Sidewalks shall have no tree grate in travel path. If an inlet top is not appropriate and a grate is required,
a maximum of 1/2" openings between grate members, perpendicular to the direction of travel is
required. Grates shall not be installed in pedestrian ramps or crosswalks.

Sidewalks shall have a travel slope that is less than 5%. Travel slopes greater than 5% are considered
ramps. In no case shall the ramp exceed 8.33% unless directed by the Project Manager. Sidewalks shall
have a level landing every 40 LF of travel path. Landing area at the top of pedestrian ramp shall be 48"
min.

Sidewalks shall have a cross slope that is 2%, toward the swale when on-site or toward roadway.
Sidewalks shall not direct stormwater runoff onto private property. Sidewalks shall have no deflections
that exceed 1/4" and panel flag separation shall not be more than 1/2".
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Sidewalks paths shall not have immediate drop-offs. Effort shall be made to place sidewalks at least 1 ft
from away from drop offs such as grates, etc.

Sidewalks shall have at least a 24” utility space from roadways, but in no case less than 12” from paved
roadway.

Sidewalk pedestrian rails shall not be closer than three linear feet from driveway aprons.

48. AMERICAN DISABILITIES ACT (ADA) CONFLICTS AND DEVIATIONS FROM STANDARDS

Prior to submitting a Price Proposal, the Contractor shall identify any conditions that may require
deviation from ADA requirements or design standards included herein. The Project Manager or his/her
designee will decide whether work will proceed and will provide a written and signed memorandum
authorizing any deviations to ADA requirements or construction standards. Failure to secure proper
written approval for ADA deviations may result in no payment for construction work, and/or no further
Work Orders being issued to the Contractor; and/or termination of this contract; and/or the filing of
claim by the City against the Public Construction bond.

49, CONSTRUCTION NEAR STORMWATER SYSTEM INFRASTRUCTURE

Sidewalks that are constructed parallel to a swale should be located at least 2 ft. away from the swale's
edge. Sidewalks can be narrowed to 4 ft. in order to allow for a 1 ft. utility space between the paved
roadway and sidewalk as well as 2 ft. clearance from swale.

Inlet tops shall be at the same elevation as the sidewalk with at least a 1 ft. utility space between the
inlet and the sidewalk. Storm grates shall not be included in the pedestrian ramps and should be
avoided in the sidewalk whenever possible. When storm drainage must be included in sidewalk paths,
inlet tops shall be used. Consult the Project Manager if sidewalk placement is difficult, questionable, or
cannot be designed to meet requested standards.

Payment for the stormwater infrastructure installation will be:
e FDOT-430-174-118 PIPE CULV, OPT MATL, ROUND,18"SD  LF
e FDOT-430-174-124 PIPE CULV, OPT MATL, ROUND,24"SD LF
e FDOT-430-174-130 PIPE CULV, OPT MATL, ROUND,30"SD LF
e FDOT-430-174-136 PIPE CULV, OPT MATL, ROUND,36"SD  LF

e SP-49.01 Inlet Top COT Type 1 EA
e SP-49.02 Adjust Inlet Top COT Type 1 EA
e SP-49.03 COT Type 2 Inlet EA
e SP-49.04 COT Type 3 Inlet EA
e SP-49.05 COT Type BR-1 Inlet EA
e SP-49.06 COT Type BR-2 Inlet EA
e SP-49.07 COT Type BS-1 Inlet EA
e SP-49.08 COT Type BV-1 Inlet EA
e SP-49.09 MANHOLES, P-7, <10' EA
e SP-49.10 COT Type 1 Inlet EA

50. CONSTRUCTION IN DRIVEWAYS AND NON-CONCRETE SURFACES
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Driveways made of materials other than concrete or asphalt is considered “decorative.” Decorative
driveways shall not be modified unless directed by the Project Manager. The sidewalk flag on each side
of a decorative driveway shall be constructed to match the decorative driveway’s cross-slope.

Concrete or asphalt driveways/parking areas, which conform to sidewalk cross slope requirements, shall
remain in place. Paved driveways/parking areas which do not conform to sidewalk cross slope
requirements and are not considered decorative, shall be saw cut and removed to the limits necessary
for sidewalk placement. When building sidewalk through asphalt, the sidewalk shall be built of concrete.
At all locations where new concrete joins existing pavement, the resulting joint shall be neatly edged
with a joint tool designed for that purpose. Any concrete or concrete residue that is spilled or troweled
onto the existing pavement during concrete placement and finishing shall be completely removed.

Aprons may be constructed and/or repaired to protect the sidewalk. When existing driveway is of
asphaltic type, a base of 6" thickness shall be constructed with a 1" thick asphaltic concrete surface
course. The apron shall be replaced with concrete. The driveway apron shall match the elevation of the
roadway. Driveway drop-offs shall be avoided, particularly on roadside. Contractor shall contact
property owner when driveway aprons will be converted from asphalt to concrete.

When there is evidence of use as a driveway and the location is the only vehicle access to the property,
a new concrete driveway apron shall be constructed as indicated in the DPW Technical Standards and
current FDOT Index 515. If the sidewalk is not on the property line, concrete shall be feathered at the
back of the sidewalk in order to avoid a property side drop-off from the sidewalk.

Driveway transition slopes shall not exceed 13%. The Contractor may be required to provide a sketch of
the driveway profile, which will include will include the proposed cross slopes subsequent to
construction.

It is the responsibility of the contractor to communicate with the resident any changes in the resident’s
driveway slope to ensure that there are no conflicts pertaining to vehicle clearance.

Payment shall be made under:
e SP-46.2 Concrete S/W 6”
e SP-46.08 Alternative Technical Concepts (ATC) - S/W 6" w/ Fiber Mesh

e SP-46.10 Alternative Technical Concepts (ATC) - S/W 6" w/ WWF 6x6-WI.4xWI.4
e SP-43 Asphaltic Concrete.

51. CONSTRUCTION ON PRIVATE PROPERTY

Due to the nature of FDOT and ADA requirements, it may be necessary to access private property for the
purposes of sidewalk construction. Contractor must secure permission to access the property by getting
the appropriate signature on the "Right of Entry" form as shown in Exhibit 2. Signatures must be secured
and copies of Right of Entry forms must be submitted with Price Proposals. Contractor must contact the
Project Manager whenever Right of Entry forms are necessary. The Project Manager will assist in
securing permissions.

Contractors are strictly prohibited from performing work on private property for parties other than the
City while performing work for the City on the same block. The restriction is to prevent the community
from having a perception that private work is being subsidized by tax dollars. Failure to comply may



SP-16

result in the Work Order being finished by others; and/or no further Work Orders being issued to the
Contractor; and/or termination of this Contract.

52. CONSTRUCTION IN FRONT OF PARCELS UNDER DEVELOPMENT

The Contractor shall not construct sidewalks at locations where facility improvements are active, and
shall contact the Project Manager to determine if a site is planned for construction by new development
and should be omitted from construction plans.

53. CONSTRUCTION NEAR UTILITY BOXES

The Contractor shall avoid utility box placement in the sidewalk path. In no case shall utility box
placement be at the edge of a sidewalk flag. The utility box shall be “wholly within” the sidewalk flag, at
least 2 inches from the flag’s edge.

54. CONSTRUCTION OF PEDESTRIAN RAMPS AND DETECTABLE WARNING STRIPS

All pedestrian ramps shall comply with current FDOT Roadway and Traffic Design Standards Index No.
304 and 310, except that Detectable Warning Strips, a.k.a. truncated domes, for District Seven
Construction and Maintenance, should be either inset ceramic tiles or thermoplastic detectable warning
strips.

Contractor shall use only truncated dome systems that can be installed no later than seven days
subsequent to pour. The sidewalk side of the truncated domes shall not be farther than 60 inches from
paved roadway.

At least 36 inches of a dedicated ramp shall be in the direction of travel. At cross intersections, two
pedestrian ramps are preferred to be installed at 90 degrees.

Whenever the area between two pedestrian ramps at cross intersections is less than two square feet,
the area shall be filled with concrete. The location should be built as a curved radius ramp.

Truncated domes shall be placed such that a person cannot pass the dome system at the end of the
sidewalk and reach the roadway. In other words, a barrier must exist between every part of the
pedestrian ramp’s end and the roadway asphalt.

Sidewalks shall have pedestrian ramps that are constructed such that the ramps are directed in line
and/or perpendicular to the sidewalk. In no case shall the pedestrian ramp be directed toward the
center of the roadway.

Pedestrian ramps shall face directly to, and be “wholly within”, the crosswalk markings.

Sidewalks shall have detectable warning strips that are the full width of the ramp and 24" deep, 2” from
the back of curb. Truncated domes shall not be installed on the flared sides of the pedestrian ramp.

Utility boxes and grates shall be avoided in sidewalk paths and shall not be included in pedestrian
ramps. Monolithic pedestrian ramps are not permitted unless approved by the Project Manager. Curbs
and sidewalks shall be poured separately.

The quantity to be paid for detectable warning strips under this bid item shall be based on the number
of pedestrian curb ramps, each, that are acceptably installed.
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Payment for this item shall be made under SP-54 Detectable Warning Strips.

55. CONSTRUCTION OF CURB (VARIABLE HEIGHT) AND RETAINING WALL

When site conditions require concrete construction in addition to the sidewalk, such as inlet aprons,
significantly deepened edges, etc., which would not normally be included in the Contract sidewalk or
driveways items, the Project Manager may direct the construction of such auxiliary concrete which shall
conform to the requirements of Section 400 Concrete Structures. The concrete construction may require
simple forming which shall be included in the unit cost of the concrete items. Concrete for curbs and
sidewalks shall be placed separately.

The Contractor shall construct D-Curb, Modified D-Curb, Un-reinforced Gravity Wall or Gravity Walls
when site conditions warrant retaining adjacent soil, and when directed by the Project Manager.

D-Curb shall be used whenever soil must be retained that is O - 6 inches above sidewalk. Modified D-
Curb shall be used whenever soil must be retained over 6 inches but less than 10 inches above the
sidewalk. An Un-reinforced Gravity Wall shall be used when soil must be retained more than 10 inches
but less than 2 ft above the sidewalk and Gravity Wall shall be used whenever soil must be retained
more than 2 ft above the sidewalk.

Expansion joints in curb or curb-and-gutter shall be placed at all inlets, radius points, horizontal and
vertical points of intersection, and as otherwise directed as the Project Manager. They shall be located
at intervals of 100 feet between other expansion joints or ends of runs.

Reference:

e FDOT Design Standard 300 for D-Curb

e FDOT Design Standard 6011 for Gravity Wall

e FDOT Standard Specifications Section 400 for Concrete Structures
FDOT Standard Specifications Section 415 Reinforcing Steel

Concrete Mix Design and Curing Compound submittal are required before commencing work under this
Contract. Concrete may be mixed on site for locations requiring sidewalk restoration for less than 30 LF -
only.

Payment for this item will be:

e FDOT-400-0-11 Gravity Wall cY
e SP-55.01 Concrete Class | (Miscellaneous) CcY
e SP-55.02 Concrete Curb Type D (Variable Height) LF
e SP-55.03 Concrete Curb Type F LF
e SP-55.04 Historical Granite Curb Removal and Replacement LF

56. SIDEWALK DAMAGE DURING CONSTRUCTION

Contractor is responsible for guarding sidewalk corridors, particularly during the concrete curing period.
Contractor shall increase emphasis when working near schools and parks. The City will not be
responsible for any damage to the sidewalk corridor prior to acceptance. No separate payment will be
made for materials, labor or equipment for monitoring.
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57. REMOVAL OF EXISTING PAVEMENT

This bid item includes the removal of existing pavement, including driveways, to the limits necessary to
properly construct the various aspects of this project. All pavement that is removed will be neatly saw
cut and removed from the work area without damaging adjacent pavement, curb, landscaping, irrigation
sprinkler system, or other facilities. Any damage thus shall be remediated by the Contractor at no cost to
the City.

The quantity to be paid for under this bid item is the square yards of existing pavement calculated by
field measurement that is to be removed. This bid item is to be used for all types of pavement and
appurtenances that are encountered, including reinforced or non-reinforced concrete, asphalt, brick,
paver block, rip-rap, concrete rubble, gravel, and other composites that are considered functioning as
paving. The area of appurtenances that have irregular surface configurations, such as steps, ditch
paving, toe walls, retaining walls, etc. shall be calculated by projecting them to an approximately
horizontal plane. Existing pavement removal (sidewalk and driveway) shall extend to the nearest
existing joint, or such that no section of the pavement less than 5 LF remains, or as directed by the
Project Manager or designee.

The unit price for Removal of Existing Pavement includes labor, materials, special tools, equipment,
excavation, backfill, hauling, disposal costs, Maintenance of Traffic, utility investigation and incidental
items necessary to accomplish the work in accordance with contract documents.

Payment for this item will be made under SP-57 Removal of Existing Sidewalk which is included in the
Proposal.

58. REMOVAL OF EXISTING CURB

This Proposal item includes the removal of existing curb to the limits necessary to properly construct the
various aspects of this project. All curb that is removed shall be neatly saw cut and removed from the
work area without damaging adjacent pavement, curb, landscaping, irrigation sprinkler system, or other
facilities. Any damage thus incurred will be remediated by the Contractor at no cost to the City. If
existing pavement overlaps the curb or curb and gutter, it shall be neatly saw-cut at the face of the curb
to facilitate the removal.

The quantity to be paid under this item is the length in linear feet of existing curb determined by field
measurement that is removed. This item is to be used for all types of concrete curb, and curb and
gutter, (excluding granite and asphalt) that are encountered, including reinforced or non-reinforced
concrete, and other composites that are considered to be functioning as curb and gutter. Existing curb
removal shall extend to the nearest joint or such that no section of curb less than five linear feet
remains, or as directed by the Project Manager or designee. Removal of asphalt curbing is considered
incidental to sidewalk construction.

Arrangements for granite curbing disposal must be made by contacting the Project Manager. On
occasion, the City of Tampa collects this material for use elsewhere in the City.

The unit price for Existing Curb Removal includes labor, materials, special tools, equipment, excavation,
backfill, hauling, disposal costs, Maintenance of Traffic, utility investigation and all incidental items
necessary to accomplish the work in accordance with the Contract Documents.
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Payment for this item will be made under SP-58 Removal of Existing Curb and Gutter which is included
on the Proposal. Payment for removal or adjustment of granite curbing will not be considered applicable
to the SP-58 payment item. Costs shall be negotiated with the Project Manager and paid under SP-08
Contingency Item.

59. RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY

The Contractor shall remove any shrubbery, trees less than 6 inches in diameter, other landscaping,
walkways, planters, and irrigation systems which are in conflict with the proposed construction.
Diameter measurements shall be taken below the forks of trees, 5 ft above ground level. These items
shall be restored, relocated, and/or reconstructed as shown in the plans or as directed by the Project
Manager. No separate payment will be made for the cost of removing, restoring, relocating, and
reconstructing the above items.

60. GRASSING AND/OR SODDING
Sodding work shall conform to FDOT Standard Specification Section 575 Except as noted.

Lawn, road shoulders, and other locations where construction will occur that are well maintained and
show healthy grass at the time of construction, or where otherwise directed by the Project Manager,
shall be sodded with either Pensacola or Argentine Bahia Type or St. Augustine type sod as applicable.
Sodding shall generally be limited to the one foot wide area adjacent to the newly constructed sidewalk
and otherwise as directed by the Project Manager. Sod shall be placed such that the side of the sidewalk
is not visible.

The quantity to be paid for under this section shall be the area in square yards of sod installed by the
Contractor and accepted by the Project Manager. Such payment shall be full compensation for
furnishing materials, labor, and all incidentals necessary to complete the work which includes, but is not
limited to, fertilizer and water, mowing, edging, staking, pinning, and any additional maintenance that is
required until the work order has been accepted. Contractor should anticipate at least one watering
subsequent to sod installation.

If lapping of sod is required by field conditions, there will be no additional compensation above the area
that was actually sodded. When multiple courses of sod are required, sod joints will be staggered. Sod
shall be placed with tight joints and be neatly keyed into surrounding turf at the existing grade. When
deemed necessary by the City, sod shall be rolled with a lawn roller at no additional cost to the City.

Sod that is dead, dying, or deemed unacceptable by the Project Manager or designee shall be promptly
removed from site by the Contractor.

Payment for this item will be made under SP-60.01 Sod (Bahia) or SP-60.02 Sod (St. Augustine).

61. TREE PROTECTION

Tree barricades shall be constructed and maintained at trees indicated on the plans as "to be protected"
and/or as directed by the Project Manager. Generally, barricades are to be placed ten feet from the
trunk of each protected tree.

Barricades shall be constructed of commercially available pine lumber; as follows: Vertical members
shall be 2" x 2" or larger, generally spaced twelve feet apart. Horizontal members shall consist of one (1)
1" x 2" board.
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No separate payment shall be made for tree protection.

62. TREE TRIMMING

In addition to Tree Trimming required in the FDOT Standard Specification Section 110, the Contractor
shall trim tree limbs and shrubbery to a height of eight feet above sidewalks and the right-of-way in the
project area, and as directed by the Project Manager.

The Contractor shall contact the Parks and Recreation Department when it is necessary to trim or cut a
branch from a tree that is greater than four inches in diameter. The Parks and Recreation Department
shall be contacted and written authorization for branch removal shall be received prior to
commencement of trimming or cutting tree branches.

Payment for tree trimming or branch removal shall be considered incidental to sidewalk construction
costs, and no separate payment shall be made therefor.

63. TREE ROOT PRUNING
Prior to submitting a Price Proposal, the Contractor shall secure a tree permit from the Parks and
Recreation Department when work will be within ten feet of a tree. Tree permit fees are waived.

No excavation shall occur within the radius of protected trees. All roots designated to be removed shall
be severed at the perimeter of the designated protected radius leaving a smooth, uniform section at the
remaining root end to prevent root damage. Contractor is authorized to prune roots less than two (2)
inches in diameter. Root pruning shall be performed with an approved root pruner, as approved by the
Parks and Recreation Department. Use of backhoe or axe to shave roots is prohibited. Failure to
properly comply with requirements may result in sanctions as specified by Chapter 13 of the City of
Tampa Municipal Code.

Root pruning along pipelines, manholes, inlets, and other underground appurtenances and structures
shall be considered incidental to sidewalk construction, and no separate payment will be made therefor.

64. TREE REMOVAL
New sidewalks will be located to avoid conflicts with existing trees when practical. Emphasis will be to
move or narrow the sidewalk such that existing trees, regardless of size and type, are not compromised.
Prior to making any arrangements for tree removal, the Contractor shall contact the Project Manager for
further instruction.

Tree removal shall comply with the City’s tree ordinance. The Contractor will be responsible for securing
the necessary permit(s). The Contractor will be responsible for contacting the Parks and Recreation
Department for further instruction.

All trees with trunks less than six inches in diameter are not included in this section. Diameter
measurement shall be taken below the fork of the tree, 5 ft. above ground level. The cost for removing
trees less than six inches in diameter shall be included in the various pay items. No separate payment
shall be made separately for the removal.

However, when removal of a tree is the only alternative, compensation of such work will be made for
the removal of trees greater than six inches in diameter. This bid item includes all costs such as disposal



SP-21

of timber, stumps, roots or any other material resulting from the tree removal. All stumps and roots
shall be removed to a depth of at least two feet below finished grade.

The diameter of the trunk shall be determined by measuring the circumference of the trunk at a point
4.5 feet above the existing ground level and dividing by 3.14.

Payment for this item shall be made under SP-64.1 Tree Removal > 6” and <12”, SP-64.2 Tree Removal >
12” and <18” and SP-64.3 Tree Removal > 18” and <24”.

65. IMPORTED FILL/BORROW EXCAVATION (EARTH FILL)

This bid item includes the importation of suitable fill material when acceptable on-site excavated
material is insufficient to construct the various components of this project. The importation of fill
material will not be permitted until all acceptable on-site material has been exhausted. If this condition
becomes imminent on an individual work order project, the Contractor shall notify the Project Manager
prior to submitting a Price Proposal. The project needs will be assessed and the estimated quantity of
additional fill material will be agreed upon.

Payment for this item will be made under SP-65.1 Borrow Excavation (Earth fill) and SP-65-2 Additional
Grading.

66. TEMPORARY STOCKPILING AND STORAGE
The Contractor must ensure that stockpiling in no way constitutes a public hazard or nuisance, and does
not interfere with the natural surface runoff in the area.

The Contractor shall not stockpile unsuitable excavated material, such as broken asphalt, trash, and
removed concrete. Supplies and suitable excavated materials can be stored in the rights of way while
the Contractor is working on location.

If the Contractor intends to store or stage materials, equipment, construction debris, etc. on private or
public property outside of the rights of way, the Contractor shall do the following:

e Obtain the permission (in writing) from the owner of the property where stockpiling is desired.
The City shall not be a party to any agreement between the Contractor and private owner(s).

e Provide a copy of the written agreement to the City prior to using the property. The written
agreement shall specify the terms, term period, identify the parties involved, and be signed by
an authorized individual representing property owner and Contractor. Agreement shall also
include a schematic of existing contours of the property.

e At the conclusion of the stockpiling activity, the Contractor shall obtain a signed letter of release
from the property owner that he/she is completely satisfied with the stockpiling operation and
with the restoration of the property. A copy of the letter shall be furnished to the Project
Manager.

67. EROSION CONTROL PLAN

The Contractor shall adhere to best management practices per FDOT Standards, FDEP, and SWFWMD
regulations and conditions. Payment for these items shall be incidental to the work.

68. PARKING METERS
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The Contractor shall make payment to the Department of Public Works, Parking Division located at 107
North Franklin Street, Tampa, Florida 33602 for any and all metered parking spaces occupied or made
unusable or unavailable as a result of, or because of, construction activity by the Contractor. Private
automobiles may not be parked in any reserved space.

In order to receive temporary or permanent ‘Reserved’ signs in parking areas which are regulated by
parking meters, there shall first be payment paid to the Parking Revenue Fund for the elimination of
each such meter a charge based on current schedules.

In the event that an entire block of parking meters are reserved for a period of ninety days or longer, the
Contractor may arrange a payment schedule with the Department of Public Works, Parking Division.
Said payment schedule shall be paid on a monthly basis after a deposit equivalent to the first and last
months’ rental charges have been received by the Parking Division prior to the commencement of
construction. A copy of the payment receipt must be attached to the Price Proposal sheet.

Any meter or meters which may sustain damage due to construction activities in the immediate area
must be removed. The Parking Division can be consulted for meter removal/installation charges. Failure
to have a meter(s) removed will result in the Contractor being held liable for damage occurring to said
meter(s); and, the Contractor will be required to reimburse the Department of Public Works, Parking
Division for meter(s) repaired or replaced.

Payment for this item will be made under SP-08 Contingency Allowance.
69. SIDEWALK GRINDING

Sidewalk grinding shall be used in locations approved by the Project Manager. Deflections shall be
ground such that there is no misalignment between panels. Corrected area shall have a rough texture,
appropriate for an ADA surface.

Payment shall be made based on each location under pay item SP-69 Sidewalk Grinding.
70. PAVEMENT MARKING

The Sidewalk Project Manager may request the contractor to paint or refresh pavement markings for
crosswalks, stop bars, and concrete islands. Provisions for pavement markings shall be included in the
price proposal for sidewalk construction work. Existing crosswalks shall be upgraded to match the
current FDOT indexes 17344 and 17346.

Payment for this item will be:

e FDOT-710-11111 PAINTED PAVT MARK,STD,WHITE,SOLID,6"
e FDOT-710-11123 PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
e FDOT-710-11125 PAINTED PAVT MARK,STD,WHITE,SOLID,24"
e FDOT-710-11211 PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
e FDOT-711-11123 THERMOPLASTIC, STD, WHITE, SOLID, 12"
e FDOT-711-11125 THERMOPLASTIC, STD, WHITE, SOLID, 24"

e FDOT-711-11151 THERMOPLASTIC, STD, WHITE, SOLID, 6"
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e FDOT-711-17 PAINTED PAVT MARK, STD, REMOVE

71. SIGNAGE

Permanent signage may be required as directed by the Project Manager. All sign materials shall meet or
exceed current FDOT Design Standards and Technical Specifications.

Payment for these items shall be:

e FDOT-700-20-12 SINGLE POST SIGN, F&lI EA
e FDOT-700-20-40 SINGLE POST SIGN, RELOCATE EA
e FDOT-700-20-60 SINGLE POST SIGN, REMOVE ~ EA



Page 1 of 2 -DMI Payment
City of Tampa — DMI Sub-(Contractors/Consultants/Suppliers) Payments

(FORM MBD-30)
[ ] Partial [ ]Final

Contract No.: WOH#,(if any): Contract Name:

Contractor Name: Address:

Federal ID: Phone: Fax: Email:

GC Pay Period: Payment Request/Invoice Number: City Department:

Total Amount Requested for pay period: $ Total Contract Amount(including change orders):$

-Type of Ownership - (F=Female M=Male), BF BM = African Am., HF HM = Hispanic Am., AF AM = Asian Am., NF
NM % Native Am., CF CM = Caucasian S = SLBE

T gyf\; K Amount Paid AmouPr;ti(;I'o 23
r; ?. .tor Company Name Total To Date For This Period
c SIVIby Address Sub Contract
[ISu . Phone & Fax Or PO AmOl_mt .
[1Supplier TR Pending Sub Pay Period
Previously Ending Date
Federal ID
Reported
$ $
$ $
$ $
$ $
$ $
$ $

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance)
Certification: | hereby certify that the above information is a true and accurate account of payments to sub -
contractors/consultants on this contract.

Signed: Name/Title: Date:
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form

(Form MBD-30)

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.
The following will detail what data is required for this form. The instructions that follow correspond to the headings on the form
required to be completed. (Modifying or omitted information from this form my result in non-compliance).

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

W.O.# If the report covers a work order number (W.O.#) for the contract, please indicate it in that space.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.

Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID. A number assigned to a business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

Pay Period. Provide start and finish dates for pay period. (e.g. 05/01/13 — 05/31/13)

Payment Request/Invoice Number. Provide sequence number for payment requests. (ex. Payment one, write 1 in space,
payment three, write 3 in space provided.)

City Department. The City of Tampa department to which the contract pertains.

Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period.

Total Contract Amount (including change orders). Provide expected total contract amount. This includes any change
orders that may increase or decrease the original contract amount.

Signed/Name/Title/Date. This is your certification that the information provided on the form is accurate.

See attached documents. Check if you have provided any additional documentation relating to the payment data. Located at
the bottom middle of the form.

Partial Payment. Check if the payment period is a partial payment, not a final payment. Located at the top right of the form.
Final Payment. Check of this period is the final payment period. Located at the top right of the form.

The following instructions are for information of any and all subcontractors used for the pay period.

(Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE.
Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor.
SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract.

Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification
of the subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders.
Amount Paid To Date. Indicate all dollars paid to date for the subcontractor.

Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending.
Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period.

Sub Pay Period Ending Date. Provide date for which subcontractor invoiced performed work.

Forms must be signed and dated or will be considered incomplete. The company authorized representative must sign and certify the
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a
company is in non-compliance of Ordinance 2008-89.

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813)
274-5522.
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City of Tampa Sidewalk Price Proposal:

Work Order# Work Type (New/Maint) Date:
Start Date: Purchase Order#
Finish Date: Lo s
#Construction Days: 0 SY: 0.0 Work Directive Chge (Y/N)
BID ITEM # BID ITEM DESCTIPTION Unit Unit Cost Qty Expense
FDOT-400-0-11 CONC CLASS NS, GRAVITY WALL CY
FDOT-430-174-118 PIPE CULV, OPT MATL, ROUND,18"SD LF
FDOT-430-174-124 PIPE CULV, OPT MATL, ROUND,24"SD LF
FDOT-430-174-130 PIPE CULV, OPT MATL, ROUND,30"SD LF
FDOT-430-174-136 PIPE CULV, OPT MATL, ROUND,36"SD LF
FDOT-515-1-2 Aluminum Handrail (FDOT Index 870-2-Rail) LF
FDOT-515-2-3 Aluminum Handrail (FDOT Index 860-Picket) LF
FDOT-700-20-12 SINGLE POST SIGN, F&I EA
FDOT-700-20-40 SINGLE POST SIGN, RELOCATE EA
FDOT-700-20-60 SINGLE POST SIGN, REMOVE EA
FDOT-710-11111 PAINTED PAVT MARK,STD,WHITE,SOLID,6" LF
FDOT-710-11123 PAINTED PAVT MARK,STD,WHITE,SOLID, 12" LF
FDOT-710-11125 PAINTED PAVT MARK,STD,WHITE,SOLID,24" LF
FDOT-710-11211 PAINTED PAVT MARK,STD,YELLOW,SOLID,6" LF
FDOT-711-11123 THERMOPLASTIC, STD, WHITE, SOLID, 12" LF
FDOT-711-11125 THERMOPLASTIC, STD, WHITE, SOLID, 24" LF
FDOT-711-11151 THERMOPLASTIC, STD, WHITE, SOLID, 6" LF
FDOT-711-17 PAINTED PAVT MARK, STD, REMOVE SF
SP-08 Contingency Allowance LS
SP-10 Min Work Order Restoration Charge EA
SP-11.0 Temporary Handrail for Aluminum Handrail Repair LF
SP-43 Asphaltic Concrete (Road Patching w/Marshall Mix, Type S) SY
SP-46.01 Concrete S/W 4" Min Thickness SY
SP-46.02 Concrete S/W 6" Min Thickness SY
SP-46.03 Alternative Technical Concepts (ATC) - Asphalt Path TN
SP-46.04 Alternative Technical Concepts (ATC) - Flexipave SF
SP-46.05 Alternative Technical Concepts (ATC) - Alternate Subbase Material SY
SP-46.06 Alternative Technical Concepts (ATC) - Root Barriers SF
SP-46.07 Alternative Technical Concepts (ATC) - S/W 4" w/ Fiber Mesh SY
SP-46.08 Alternative Technical Concepts (ATC) - S/W 6" w/ Fiber Mesh SY
SP-46.09 Alternative Technical Concepts (ATC) - S/W 4" w/ WWF 6x6-WI.4xWI.4 SY
SP-46.10 Alternative Technical Concepts (ATC) - S/W 6" w/ WWF 6x6-WI.4xWI.4 SY
SP-49.01 Inlet Top COT Type 1 EA
SP-49.02 Adjust Inlet Top COT Type 1 EA
SP-49.03 COT Type 2 Inlet EA
SP-49.04 COT Type 3 Inlet EA
SP-49.05 COT Type BR-1 Inlet EA
SP-49.06 COT Type BR-2 Inlet EA
SP-49.07 COT Type BS-1 Inlet EA
SP-49.08 COT Type BV-1 Inlet EA
SP-49.09 MANHOLES, P-7, <10' EA
SP-49.10 COT Type 1 Inlet EA
SP-54 Detectable Warning Strips (Per Site/Ramp) EA
SP-55.01 Concrete Class | (Miscellaneous) CcY
SP-55.02 Concrete Curb Type D (Variable Height) LF
SP-55.03 Concrete Curb Type F LF
SP-55.04 Historical Granite Curb Removal and Replacement LF
SP-57 Removal of Existing Sidewalk SY
SP-58 Removal of Existing Curb and Gutter LF
SP-60.01 Solid Sod (Bahia) SY
SP-60.02 Solid Sod (St. Augustine) SY
SP-64.01 Tree Removal >6" to <12" Diameter (Cut and Remove) EA
SP-64.02 Tree Removal >12" to <18" Diameter (Cut and Remove) EA
SP-64.03 Tree Removal >18" to <24" Diameter (Cut and Remove) EA
SP-65.1 Borrow Excavation (Earth Fill) CcY
SP-65.2 Additional Grading SY
SP-69 Sidewalk Grinding EA
TOTAL $ -

Addresses for Driveway Improvements:

Addresses for Work on Private Property:

Pedestrian Ramp Index Specification:

Comments:

BY:

©0000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000CCOCOGGOGIGIGGIGGIOITGITS

Work Order Authorization:
Sidewalk construction is approved pursuant to the approved Sidewalk Construction and Restoration Contract. This is a notice to proceed for the above stated work.

Project Manager Transportation Manager
(Work Order Greater than $50,000)
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Florida

Date

Private Address

RE: Right of Entry and Work Authorization Agreement relative to the property located at Address,
Tampa, Florida, for work occurring between the hours of 7:00 am and 6:00 pm during the
“Date” thru “Date” period.

The City of Tampa work forces or the City of Tampa’s authorized agents by the City of Tampa is
allowed to enter the referenced property for the purposes of reconstructing a driveway and sidewalk.

It is understood and agreed that, all work will be carried out by the City of Tampa or its authorized
agents in a careful manner and workmanlike manner with the least amount of damage as possible to
the property. Any damage done to the property by the City of Tampa or its agents shall be repaired to
its original condition.

It is further understood that, to the extent allowed by law, but without waiving the privileges,
immunities and limitations of liability set forth in Section 768.28, Florida Statutes and sovereign
immunity jurisprudence under Florida law, the City of Tampa shall indemnify and save the owner
harmless from any and all liability cost and expense exercise of its rights described herein.

It is further understood and agreed that the City’s work forces or its authorized agents shall have the

rights of ingress and egress upon the afore-described property only during the referenced dates noted
above.

By:

Owner or Authorized Agent for Referenced Property and Date

Witness:




CITY OF TAMPA

Planning and Urban Design
TREE PERMIT APPLICATION

FOR CITY OF TAMPA OFFICE USE ONLY

Permit Number: Location File:
I PLEASE PRINT PERMIT IS VOID IF WORK DOES NOT PROCEED WITHIN 60 DAYS PLEASE PRINT
Contractor/Organization: Contact Name: Contact Phone #:
. . Phone #:
Mailing Address (Include Zip Code):
. Fax #:

Email Address:
Type of Work: (Check appropriate box) Detailed Description:

_ Sidewalk _ Private Party

_ Transportation _ TECO

_ Stormwater _ Verizon

_ Wastewater _ Cable Television

_ Water _ Natural Gas

_ Reclaimed Water _ Other:

Start Date: Start Time: End Date: End Time:
Location: From: To:

24-hour Emergency Contact Name: Contact 24-Hour Phone: Preferred method of permit

approval notification:
Fax or Email:

Excavation Information

Length Depth Distance from Curb Pavement Edge Construction Plan Attached? - Yes o No

THIS PERMIT IS SUBJECT TO THE CONDITIONS OF CITY OF TAMPA MUNICIPAL CODE — CHAPTER 13

| hereby state all information is correct and agree to be bound by the provisions of Ordinances, specifications and regulations of the City of Tampa,
including but not limited to Chapters 13, 22 and 25, City of Tampa Code, or other government agencies governing openings in or under municipal
streets and to such special conditions, restrictions and regulations as may be imposed by the Director of Public Works, or his/her designee. This is to
notify Planning and Urban Design that work must commence within 10 ft from a tree. Work is scheduled and considered necessary for public utility
purposes such as to ensure public safety.

| also understand that | must provide 48 business-hour notice for site inspection. Pruning and/or tree removal, under the conditions of this permit,
can only commence after site inspection and signature for pruning or tree removal is provided.

Permittee Signature and Date:

FOR PLANNING & URBAN DESIGN USE ONLY

The applicant is hereby authorized to make an opening in or under the above named street at the specified location; provided all work is
performed in accordance with the applicant’s plans, City of Tampa Ordinances, specifications, and regulations governing street openings, and the
following special conditions or such special conditions as may be imposed during the performance of the authorized work. The applicant is
required to secure an additional signature from the Planning and Urban Design for pruning, trimming or tree removal activities. Contractor must
contact Planning and Urban Design 48 hours prior to the needed site inspection and additional signature.

U Approved
O Disapproved Planning and Urban Design Signature: Date:

FOR PLANNING & URBAN DESIGN USE ONLY

The applicant is hereby authorized to perform the work as indicated by the comment below and as indicated in the City of Tampa, Chapter 13 municipalf
code:

Prune Underground Root System U Comments:
Trim Overhead Canopy

Tree Removal

No Prune, No Trim, No Removal

oo0oo

Planning and Urban Design Signature: Date:




Date:é_

INVOICE #0
Contract# & Name X-X-XX, Sidewalk Construction and Restoration, Citywide FY10
PO
Invoice#
EPurchase Order Starting Balance | S - I S - I S - I S -
WO# n/m Segment Name PWXXXX PWXXXX PWXXXX Total
$ _
3 _
3 _
S _
3 _
3 _
S _
3 _
3 _
S _
3 _
3 _
3 _
3 _
3 _
3 _
3 _
3 _
3 _
3 .
Payment Requested| S 1 s 1 s 1 s -
Purchase Order Remaining Balance S - S - S - S -
Please send payment to: CONTRACTOR NAME Vendor Number
CONTRACTOR ADDRESS Telephone:

Fax:
Federal Tax ID:

Request for Payment By/Date:

Approved for Payment By/Date:

Management By/Date:
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