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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
CONTRACT NO.:   15-C-00056; Water Meters Replacement 
BID DATE:  October 20, 2015   ESTIMATE:  $1,125,000   SCOPE:  The project comprises furnishing of all services, labor, 
equipment and materials necessary for a complete removal and installation of domestic and/or irrigation water meters, meter 
boxes, meter box covers, re-setters and curb stops; restoration of grassed areas; provision of safety barricades in paved areas. 
The City will provide the meters, boxes, lids and re-setters. All other materials are to be provided by the Contractor with all 
associated work required for a complete project in accordance with the Contract Documents.    
PRE-BID CONFERENCE:   Tuesday, October 6, 2015, 2:00p.m.  Attendance is not mandatory, but recommended. 
 
*************************************************************************************************************************************************** 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Subcontracting opportunities 
may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the current SLBE directory may be obtained at 
www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net .  
 
  
 
 

http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
http://www.tampagov.net/
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 15-C-00056; Water Meters Replacement 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., October 20, 2015, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
The proposed work is to include, but not be limited to, furnishing of all services, labor, equipment and materials necessary for a complete 
removal and installation of domestic and/or irrigation water meters, meter boxes, meter box covers, re-setters and curb stops; restoration 
of grassed areas; provision of safety barricades in paved areas. The City will provide the meters, boxes, lids and re-setters. All other 
materials are to be provided by the Contractor with all associated work required for a complete project  in  accordance with the Contract 
Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract 
Administration Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Communication with City Staff 
Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated 
by bidders or responders with City officers or employees, other than the individuals specified below is permitted:  
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
The City’s Legal Department staff 
The City’s Contract Administration Department staff. 
Technical Questions and Requests For Information should be directed to the Department via 
ContractAdministration@tampagov.net 
 
“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a 
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133 Florida Statues. 
 
In accordance with the City of Tampa’s Equal Business Opportunity Ordinance, a Goal may have been established for subcontracting 
with Small Local Business Enterprises, SLBEs, certified by the City. A link to the current complete directory of SLBEs is on the Minority 
Business Development Office Website.  
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Contract 15-C-00056; Water Meters Replacement 
  

 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
I-1.01 GENERAL: 
 
The proposed work is the Water Meters Replacement in the City of Tampa, as required for a complete project, as shown on 
the plans and detailed in the specifications.  The work is located on land owned or controlled by the City of Tampa. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 SIGNATURE OF BIDDERS:  Section I-2.07 is replaced with the following: 
 
Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be signed in 
the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set out the corporate 
name in full beneath which he shall sign his name and give the title of his office.  The Proposal shall also bear the seal of the 
corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of registration of 
such name with the Clerk of the Circuit Court of the Country where its principal place of business is.  Failure to submit what 
is required is grounds to reject the bid of that bidder. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 1,095 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
The anticipated schedule for meter installation per year is Year 1 – 7,200, Year 2 – 9,250 and Year 3 – 24,470. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
 $500.00 per calendar day.   
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Contract 15-C-00056; Water Meters Replacement 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
The Contract will be awarded, if at all, to the lowest responsive, responsible Bidder, as determined by the City and by the 
terms and conditions of the Contract Documents.  The City reserves the right to reject any and all bids where in the opinion 
of the City, the bid is excessively high or otherwise would not be in the best interest of the City.   
 
The work to be completed will be established in subsequently issued Work Orders. 
 
Bids shall be considered from firms that have engaged in providing services similar to those specified herein for a minimum 
of (3) years on at least 15,000 meters. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on Pages beginning with INS-1.  Before commencing work, the 
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of 
authority to bind the insurance company or companies such as agents license, power of attorney, or letter of authority. 
 
I-1.10   EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS 
 
In accordance with the City of Tampa’s Equal Business Opportunity Program, a goal of 1.7% has been established for 
subcontracting with Small Local Business Enterprises, (SLBEs), certified by the City.  The goal is based upon the availability 
of the firms listed on the Subcontract Goal Contract List included herein.  
 
BIDDERS MUST SOLICIT ALL SLBEs ON THAT LIST and provide documentation of emails, faxes, phone calls, letters, or 
other communication with the firms as a first step to demonstrate Good Faith Efforts to achieve the goal. The list is formatted 
to facilitate e-mail solicitations to the listed firms by copying and pasting e-mail addresses. 
 
Bidders may explore other opportunities for subcontracting with SLBEs by consulting the current directory of all certified 
SLBEs posted on the Minority Business Development Office web page. 
 
GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit, 
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained 
herein.  Additional documentation is required whenever an SLBE subcontractor’s low quote is not utilized.  Supplemental 
information or documentation concerning the Bidder’s Compliance Plan may be required prior to award as requested by the 
City. 
 
DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   
 
After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 
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Contract 15-C-00056; Water Meters Replacement 
  
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the 
SLBE program, FAQ’s, and the latest SLBE directory of certified firms. 
 
 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key 
rating Guide Property-Liability. 
 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City of Tampa and licensed to underwrite contracts in the State of Florida.  After execution of the 
Agreement and before commencing work, the Contractor must provide the City a certified copy of the officially recorded 
Bond. 
 
I-1.13 AGREEMENT 

Section 2 – Powers of the City’s Representatives 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 
 
The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 
 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, 
proceed with performance of the following duties regardless of delay in determining or adjusting amounts due under this 
Paragraph: 
 
 (a)  cease operations as specified in the notice; 
 (b)  place no further orders and enter into no further subcontracts for materials, labor, services or facilities except 

as necessary to complete continued portions of the Contract; 
 (c)  terminate all subcontracts and orders to the extent they relate to the Work terminated; 
 (d)  proceed to complete the performance of Work not terminated; and 
 (e)  take actions that may be necessary, or that the City may direct, for the protection and preservation of the 

terminated Work. 
 
The amount to be paid to the Contract by the City because of the termination shall consist of: 
 
 (a)  for costs related to work performed on the terminated portion of the Work prior to the effective date including 

termination costs relative to subcontracts that are properly chargeable to the terminated portion of the Work. 
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Contract 15-C-00056; Water Meters Replacement 
  
 
       INSTRUCTIONS TO BIDDERS 

SECTION 1 - SPECIAL INSTRUCTIONS 
 
 
 (b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 

expenses reasonable necessary for the preparation of termination settlement proposals and supporting data; 
additional costs of termination and settlement of subcontracts excluding amounts of such settlements; and 
storage, transportation, and other costs incurred which are reasonably necessary for the preservation, 
protection or disposition of the terminated Work; and  

 (c)  a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the 
entire Contract had it been completed. 

 
Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims 
which the City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other 
items that are part of the costs of the Work to be disposed of by the Contractor. 
 
I-1.14 Section 5 – subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph: 
 Change “…twenty-five (25) percent… “to fifty-one (51) percent…” 
  

Section 10-Payments, Article .05 Partial Payments, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…“ to “…fair value of the work done, and shall apply 
for…”  

 
I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by the contractor to perform work pursuant to the 
contract.  

 
I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed.  The documents may be 
downloaded from the City’s web site, at 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
 
I-1.17 PAYMENT DISPUTE RESOLUTION 
 
Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.18 SCRUTINIZED COMPANIES. 
 
For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section 
287.135(5) of the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either 
terminate the Contract after it has given the Contractor notice and an opportunity to demonstrate the City’s determination of 
false certification was in error pursuant to Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the 
conditions of Section 287.135(4) of the Florida Statutes are met. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 



 

INS - 1 

 
CITY OF TAMPA INSURANCE REQUIREMENTS 

 
During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies 
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be 
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do 
business in the State of Florida.  
 
All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall 
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including 
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of 
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes 
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective 
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage. 
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy 
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance.   
 
The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form 
or its equivalent.  Each Certificate must be personally manually signed by the Authorized Representative of the insurance 
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must 
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the 
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased 
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried 
by the City or any self-insurance program thereof. 
 

 
The following coverages are required: 

 
A. Commercial General Liability Insurance shall be provided 
on the most current Insurance Services Office (ISO) form or 
its equivalent.  This coverage must be provided to cover 
liability arising from premises and operations, independent 
contractors, products and completed operations, personal 
and advertising injury, contractual liability, and XCU 
exposures (if applicable). Completed operations liability 
coverage shall be maintained for a minimum of one-year 
following completion of work.  The amount of Commercial 
General Liability insurance shall not be less than the amount 
specified.  
 
(a) $1,000,000 per occurrence and a $2,000,000 general 
aggregate for projects valued at $2,000,000 or less. General 
aggregate limit for projects over that price shall equal or 
exceed the price of the project.  An Excess or Umbrella 
Liability insurance policy can be provided to meet the 
required limit.  Risk Management may be contacted for 
additional information regarding projects of this nature. 
 
B. Automobile Liability Insurance shall be maintained in 
accordance with the laws of the State of Florida, as to the 
ownership, maintenance, and use of all owned, non-owned, 
leased, or hired vehicles.  The amount of Automobile Liability 
Insurance shall not be less than the amount specified. 
 

(a) $500,000 combined single limit each occurrence bodily 
injury & property damage- for projects valued at $100,000 
and under 
 
(b) $1,000,000 combined single limit each occurrence bodily 
injury & property damage – for projects valued over $100,000  
  
C.  Worker's Compensation and Employer's Liability 
Insurance shall be provided for all employees engaged in the 
work under the contract, in accordance with the Florida 
Statutory Requirements. The amount of the Employer's 
Liability Insurance shall not be less than: 
  
(a) $500,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each employee – for projects valued at $100,00 and 
under 
(b) $1,000,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each –for projects valued over $100,000  
 
D.  Excess Liability Insurance or Umbrella Liability Insurance 
may compensate for a deficiency in general liability, 
automobile, or worker's compensation insurance coverage 
limits.  If the Excess or Umbrella policy is being provided as 
proof of coverage, it must name the City of Tampa as an 
additional insured (IF APPLICABLE). 
 
 



INS - 2 

E. Builder’s Risk Insurance, specialized policy designed to 
cover the property loss exposures that are associated with 
construction of buildings.  The amount of coverage should not 
be less than the amount of the project. (IF APPLICABLE). 
 
F. Installation Floater- a builder’s risk type policy that 
covers specific type of property during its installation, is 
coverage required for highly valued equipment or materials 
such as compressors, generators, or other machinery that 
are not covered by the builder's risk policy (IF 
APPLICABLE). 
 
G. Longshoreman’s & Harbor Worker’s Compensation 
Act/Jones Act coverage shall be maintained for work being 
conducted upon navigable water of the United States.  The 
limit required shall be the same limit as the worker’s 
compensation/employer’s liability insurance limit (IF 
APPLICABLE). 
 
H. Professional Liability shall be maintained against 
claims of negligence, errors, mistakes, or omissions in the 
performance of the services to be performed and furnished 
by the Awardee/Contractor or any of its subcontractors 
when it acts as a DESIGN PROFESSIONAL. The amount 
of coverage shall be no less than amount specified (IF 
APPLICABLE). 
 
(a) $1,000,000 per incident and general aggregate.  Note 
all claims made policies must provide the date of 
retroactive coverage. 
 
The City may waive any or all of the above referenced 
insurance requirements based on the specific nature of 
goods or services to be provided under the award/contract. 
 
ADDITIONAL INSURED - The City must be included as an 
additional insured by on the general and (Excess or 
Umbrella liability policies) if applicable. Alternatively, the 
Contractor may purchase a separate owners protective 
liability policy in the name of the City in the specified 
amount as indicated in the insurance requirements. 
 
CLAIMS MADE POLICIES - If any liability insurance is 
issued on a claims made form, Contractor agrees to 
maintain uninterrupted coverage for a minimum of one year 
following completion and acceptance of the work either 
through purchase of an extended reporting provision, or 
through purchase of successive renewals with a retroactive  
 
 

date not later than the beginning of performance of work for 
the City. The retroactive date must be provided for all 
claims made policies. 
 
CANCELLATION/NON-RENEWAL - Thirty (30) days 
written notice must be given to the City of any cancellation, 
intent to non-renew or material reduction in coverages 
(except aggregate liability limits). However, ten (10) days 
notice may be given for non-payment of premium. Notice 
shall be sent to the City of Tampa Department of Public 
Works, 306 E. Jackson Street, Tampa, FL 33602. 
 
NUMBER OF POLICIES - General and other liability 
insurance may be arranged under single policies for the full 
amounts required or by a combination of underlying 
policies with the balance provided by an excess or 
umbrella liability insurance policy. 
 
WAIVER OF SUBROGATION - Contractor waives all rights 
against City, its agents, officers, directors and employees 
for recovery of damages to the extent such damage is 
covered under the automobile or excess liability policies. 
 
SUBCONTRACTORS - It is the Contractor’s responsibility 
to require all subcontractors to maintain adequate 
insurance coverage. 
 
PRIMARY POLICIES - The Contractor’s insurance is 
primary to the City’s insurance or any self insurance 
program thereof. 
 
RATING - All insurers shall be authorized to do business in 
Florida, and shall have an A.M. Best rating of B+ (or 
better), Class VII (or higher), or otherwise be acceptable to 
the City if not rated by A.M. Best. 
 
DEDUCTIBLES - The Contractor is responsible for all 
deductibles. In the event of loss which would have been 
covered but for the presence of a deductible, the City may 
withhold from payment to Contractor an amount equal to 
the deductible to cover such loss should full recovery not 
be obtained under the insurance policy. 
 
INSURANCE ADJUSTMENTS - These insurance 
requirements may be increased, reduced, or waived at the 
City’s sole option with an appropriate adjustment to the 
Contract price. 
 
Document updated on 12/22/2009 by RLD (Risk Management)

 



City of Tampa MBD Office 

U-WMBE Goal Setting Firms Report 

9/3/15 

 U-WMBE Goal  
SOD, SEED SOIL, AND INOCULANTS 

 Bay Light, LLC d/b/a Professional Property Services Federal Number 59-1341451 
 10105 11th Street North Phone (813) 972-4057 Minority African American  
 Tampa, FL 33612 Fax (813) 971-0882 Contact Hyacinth Robinson 
 E-mail paulrobinson22@msn.com 

 Fresh Start Development, Inc. Federal Number 20-3857845 
 P.O. Box 310592 Phone (813) 758-5345 Minority African American  
 Tampa, FL 33680 Fax (813) 333-5949 Contact Katina McClinton 
 E-mail freshstartdevelop@yahoo.com 

 Sterling Silver Scape & Sod, Inc. Federal Number
 59-3171150 
 P.O. Box 450459 Phone (407) 846-3225 Minority African American  
 Kissimmee, FL 34745 Fax (407) 846-3207 Contact Sterling Blake 
 E-mail dahlia@sterlingsilverlandscaping.com 

 On-Point Group, Inc. Federal Number 38-3788119 
 5608 Puritan Rd Phone (813) 927-2808 Minority African American  
 Tampa, FL 33617 Fax (813) 374-0993 Contact Daphne Jones 
 E-mail onpointinc2@gmail.com 
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 9/3/2015

SOD, SEED SOIL, AND INOCULANTS

Bay Light, LLC d/b/a Professional Property Services

10105 11th Street North

Tampa, FL 33612 Hyacinth Robinson

Minority Small Business

Contact

Federal Number 59-1341451

Phone (813) 972-4057

Fax (813) 971-0882

E-mail paulrobinson22@msn.com

Sunbelt Sod & Grading Company

819 - 9th St. N.E.

Ruskin, FL 33570 Lesley Silva

Minority Small Business

Contact

Federal Number 13-4250933

Phone (813) 641-9855

Fax (813) 645-7263

E-mail sunbeltsod@verizon.net

NPC Mowing & Landscaping

P.O. Box 292873 6441 Eureka Springs 
Road

Tampa, FL 33687-2873 John Woodhouse

Minority Small Business

Contact

Federal Number 03-0555858

Phone (813) 967-4386

Fax (352) 668-3295

E-mail Jwoodho793@aol.com

Fresh Start Development, Inc.

P.O. Box 310592

Tampa, FL 33680 Katina McClinton

Minority Small Business

Contact

Federal Number 20-3857845

Phone (813) 758-5345

Fax (813) 333-5949

E-mail freshstartdevelop@yahoo.com

On-Point Group, Inc.

5608 Puritan Rd

Tampa, FL 33617 Daphne Jones

Minority Small Business

Contact

Federal Number 38-3788119

Phone (813) 927-2808

Fax (813) 374-0993

E-mail onpointinc2@gmail.com

SLBE Contract Goal 

Goal
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GCL-INSTRUCTIONS 

Instructions Regarding Use of the SLBE Goal Contact List 

 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 
SLBEs list provided within the Specifications, and provide documentation of 
emails, faxes, phone calls, letters, or other communication with the firms as a first 
step in demonstrating Good-Faith Efforts to achieve the goal set for SLBE 
participation on this contract.   

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 
pasting the email addresses. 

The SLBE participation Goal is based upon the availability of the certified firms indicated on the 
contact list.  The Goal and Requirements of the City’s Equal Business Opportunity Program are 
stated in the Bid/Contract Document, Specifications. 

 



SL-1 

SOLICITATION FOR SUBCONTRACTOR QUOTES 
 
From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 
 
 
To Subcontractor:   
 
Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.  
 
Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 
 
CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 
 
 
 
 
Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS:   
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 
 
 
__No, my company will not quote this project for the following reason(s): 
 
(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/


 
Contract 15-C-00056; Water Meters Replacement 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Name of Bidder _____________________________________________________________________________ 
 
__________________________________________________________________________________________ 
Business Phone Number and Email Address 
 
__________________________________________________________________________________________ 
Business Name and Mailing Address 
 
__________________________________________________________________________________________ 
Phone Number and Name of Contact Regarding Permits 
 
__________________________________________________________________________________________ 
Contractor/Qualifiers Name and Federal Identification Number 
 
Date of Proposal ____________________________________________________________________________ 
 

(If Bidder is a firm, fill in the following blanks): 
 
Names and Residential Addresses of Partners 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 

(If Bidder is a corporation, fill in the following blanks): 
 

Organized under the laws of the State of _________________________________________________________ 
 
Names and Address of President 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Name and Address of Vice President 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Name and Address of Secretary 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
 
Names and Address of Treasurer 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
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Contract 15-C-00056; Water Meters Replacement  
 
 
The above-named Bidder affirms and declares: 
 
  
 (1) That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal 

or in the Contract proposed to be entered into. 
 
 (2) That this Proposal is made without any understanding, agreement or connection with any other person, firm, 

or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or 
fraud. 

 
 (3) That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 

or otherwise, upon any obligation to the City of Tampa. 
 
 (4) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, 

shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or 
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment 
and work or labor to which it relates, or in any portion of the profits thereof. 

 
 (5) That the Bidder has carefully examined the site of the work and that, from his own investigations, he has 

satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials 
and the kinds and extent of equipment and other facilities needed for the performance of the work, the 
general and local conditions and all difficulties to be encountered, and all other items which may, in any way, 
affect the work or its performance. 

 
 (6) That the Bidder 
 
  ________   Has; Treasury Number ______________________ 
  
  ________   Has not 
  (Check applicable box) 
 
  previously performed work under the President’s Executive Order Nos. 11246 and 11375. 
 
 (7) That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the 

component parts of the Contract Documents and agrees that he will execute the Contract and finish the 
required Performance Bond and will completely perform the work in strict accordance with the terms of the 
Contract and the Contract Documents therein referred to for the following prices, to wit: 
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Contract 15-C-00056; Water Meters Replacement 
 
 
Computed Total Price In Words: 
 
_____________________________________________________________________________________________ 
 
_______________________________________________ dollars and ______________________ cents. 
 
Computed Total Price in Figures:  $________________________________________________________________ 
 
The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) 
have been taken into account in this proposal:  #1 ___  #2 ___  #3 ___ #4___ #5___. 
 
The bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with 
the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990.  The bidder further identifies the costs to be 
summarized below: 
 
 Trench Safety   Unit of      
     Measure Measure    Unit    Unit Extended 
 (Description) (LF, SY) Quantity         Cost      Cost 
 
A. _______________ ______________ ______________ ______________ _____________ 
   
B. _______________ ______________ ______________ ______________ _____________ 
 
C. _______________ ______________ ______________ ______________ _____________ 
 
D. _______________ ______________ ______________ ______________ _____________ 
 
 
     Total Cost $___________________ 
 
 
 
 
 
 
Signed _______________________________________________________________________________ 
 
 
Failure to complete the above may result in the bid being declared non-responsive. 
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Contract 15-C-00056; Water Meters Replacement   
 
 
Accompanying this Proposal is a certified check, cashier’s check or Bid Bond (form included herein must be used) on the 
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the  
 
_____________________________________________ of _____________________________________________ 
 (Name of Bank or Surety)  (City & State) 
 
City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be 
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required 
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice 
of Award by the City of Tampa to the undersigned so to do. 
 
 
Dated _________________________________, 20___ 
 
 
  ___________________________________________________ 
  (Name of Bidder) 
 
 
  ___________________________________________________ 
  (Address of Bidder) 
 
 
  ___________________________________________________ 
  (Signature) 
 
 
  ___________________________________________________ 
  (Title) 
 
 
Where Bidder is a Corporation: 
 
  Attest: 
 
  __________________________________________________ 
  Secretary 
 
 
 
 
 
AFFIX 
CORPORATE 
SEAL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

P-5 



(ACKNOWLEDGMENT OF PRINCIPAL) 
 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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MBD Office 3-9-2009                                          Page 1 of 2 
 

Good Faith Effort Compliance Plan for Small Local Business Subcontracting 
City of Tampa - Equal Business Opportunity Program 

 
Contract _________________________________________________________    Bid Date _________ 
Bidder    __________________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for 
Small Local Business Enterprises, SLBEs, on the referenced contract: 
 
□ The goal for SLBE participation has been met or exceeded.  See the DMI form reporting subcontractors to be utilized. 

(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.) 
 
□ The goal for SLBE participation has not been met.  The following is a recap of Good Faith Efforts made: 

(Check applicable boxes below.  Enclose additional documents, and/or add remarks below as needed.) 
 
(1) Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract.  The Bidder or Contractor must solicit 

this interest within sufficient time to allow the SLBEs to respond.  The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested 
SLBEs.     □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation efforts.   □ Remarks: 

 
 
(2) Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist 

them in responding to the solicitation.   □ See enclosed sample solicitation.   □ Remarks: 
 
(3) Negotiating in good faith with interested SLBEs that have submitted bids.  Documentation of negotiation must include the names, addresses, and telephone numbers of 

SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work.  That there may be some additional costs involved in soliciting 
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable.  Bidders are not required to accept higher 
quotes in order to meet the goal.   □ DMI subcontractor-utilized forms reflect successful negotiations   □ This project is of a low-bid nature 
and negotiations are limited to clarifications of scope and specifications.   □ See enclosed document.   □ Remarks: 

 
(4) Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The SLBEs standing within its industry, 

membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the 
goals.  □ Not applicable.    □ See attached explanation for rejection of a low-bidding subcontractor’s bid.   □ Remarks: 

 
(5) Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE 

subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.  □ See enclosed comments.   □ Remarks: 

 
(6) Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization.  A Bidder or Contractor who 

desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met.   □ Sub-Contractors were not prohibited from 
submitting bids on work not usually sub-contracted.   □ Remarks: 

 
(7) Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, breaking out 

contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items 
with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined 
portion.  □ Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted.   □ See enclosed comments.   
□ Remarks: 

 
(8) Making efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.  □ See enclosed sample 

solicitation   □ see enclosed document.   □ Remarks:  
 
(9) Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-

sponsored mentor-protégé program.   □ See enclosed sample solicitation.   □ See enclosed document.   □ Remarks: 
 
(10) Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs.  □ See enclosed document.   

□ The following services were used:  
 
Other Supporting Good Faith Efforts:   □ See enclosed document.   □ Remarks: 
  
 
 
 

GFECP



 

MBD Office 3-9-2009                                          Page 2 of 2 
 

 
Compliance Plan:  Guidance For Meeting Good Faith Efforts 

 
 

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other communication with the listed firms.  The DMI Solicited and 
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for 
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County 
certification listings of SLBE’s. 

        
2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if 
required.  Solicitations should be typically be sent a week or more before the bid date.  Sample 
copies of the bidder’s solicitations should be provided. 

 
3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.  

For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts. 
 

4. If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime should break down portions of work into economical feasible opportunities for 

subcontracting. The SLBE directory can be useful in identifying additional subcontracting 
opportunities and firms not listed in the “SLBE Goal Setting Firms List.” 

 
6. Contractor should not preclude SLBEs from bidding on any part of work, even if the Contractor can 

self-perform the work. 
 

7. Contractor should avoid relying solely on subcontracting out work where availability is not 
sufficient to attain pre-determined goal. 

 
8. In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc, 

if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the Minority Business Development 

Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the 
recruitment and placement of SLBEs.       

                                                                                                                                                                                      
 
 
 
 
 



 
 

 
Page 1 of 4 DMI – Solicited/Utilized 

City of Tampa –DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited 
(FORM MBD-10) 

Contract No.:     Contract Name:          
Contractor Name:       Address:       
Federal ID:   Phone:    Fax:    Email:      
 
[] No Firms were contacted/solicited for this contract. 
[] No Firms were contacted because:            
[] See attached documents with supplemental information. 
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 
 
This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 

S = SLBE 
W=WMBE 

Federal  ID 

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic 
Am. 

AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Resp. 
Rec’d 
Y/N 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 
 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub –
contracting opportunitieson this contract. This form must be completed and submitted with the bid or 
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive. 
 
Signed:        Name/Title:      Date:    
MBD 10 rev. 02/01/13  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts when Goal has been established. 
 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform 
all work.  If during the performance of the contract you employ subcontractors, the City must pre-approve 
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your 
invoices.  Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation 
of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited. 
• See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing 

any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the 
same format and have all requested data from MBD Form-10 included. 
 

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor.  NIGP codes 

are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. 

 
If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 
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City of Tampa –DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized 
(FORM MBD-20) 

Contract No.:     Contract Name:          
Contractor Name:       Address:       
Federal ID:   Phone:    Fax:    Email:      
 
[ ] See attached documents. 
[  ] No Subcontracting (of any kind) will be performed on this contract. 
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

 
This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 

Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise 

S = SLBE 
W=WMBE 

Federal  ID 

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

Amount 
of Quote. 
Letter of 
Intent if 

available. 

Percent 
of 

Scope/Contract 
% 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

Total Subcontract/Supplier Utilization $____________________ 
Total SLBE Utilization $ _________________________________   
Total WMBE Utilization $ ________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this 
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in 
Non-Complianceand/or deemed non-responsive. 
 
Signed:        Name/Title:      Date:    
MBD 20 rev. 02/01/13   Note: Detailed Instructions for completing this form are on the next page. 
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors projected to be utilized must be included on 
this form. 
 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business 

will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work.  
When subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• See attached documents. Check if you have provided any additional documentation relating to the utilization of 
subcontractors. 

•  
The following instructions are for information of Any and All subcontractors to be utilized. 
 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  NIGP codes are available at http:/www.tampagov.net/mbd. 
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs) 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.  
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts 

may not apply to CCNA proposals.) 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

(Dollar amounts may not apply to CCNA proposals.) 
 

If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 
 



TAMPA BID BOND 
Contract 15-C-00056; Water Meters Replacement 

 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 15-C-00056, Water Meters Replacement. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
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Contract 15-C-00056; Water Meters Replacement  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 15-C-00056 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
 THIS AGREEMENT, made and entered into in triplicate, this ____ day of ______________________, 20___, 
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 15-C-00056; Water Meters Replacement, shall include, but not be limited to, furnishing of all services, labor, 
equipment and materials necessary for a complete removal and installation of domestic and/or irrigation water meters, meter 
boxes, meter box covers, re-setters and curb stops; restoration of grassed areas; provision of safety barricades in paved 
areas. The City will provide the meters, boxes, lids and re-setters. All other materials are to be provided by the Contractor 
with all associated work required for a complete project in accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 



 

 
 
 A-7

written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *



TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Rachel S. Peterkin, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Secretary 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 
 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 
 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
       Accepted by City of Tampa: 
 
 
Countersignature:     By        
            Bob Buckhorn, Mayor 
 
        
(Name of Local Agency)     Date:      20____ 
 
       
(Address of Resident Agent) 
 
 
By        Approved as to legal sufficiency: 
 
 
Title        By        
            Assistant City Attorney 
 
       Date:      , 20____ 
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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SPECIFIC PROVISIONS 

 
 
S1.0 GENERAL 
 
The Specific Provisions are intended as modifications or supplements to Instructions to Bidders, General Provisions and 
Agreement. 
 
This is a three (3) year contract for the City of Tampa Water Department (“City” or “Department”) for the replacement of 
damaged, broken and old 5/8- and 1-inch meter sets, meter boxes, meter box covers and curb stops.  The work will 
be located in various portions of the City's service area and will be by work orders  
 
S5.0 RESOURCES 
 
All contract documents and meter set work order sheets must be complete by the end of the contract period.  The 
Contractor will be required to provide information which identifies the number of crews, the number of workers 
assigned to the crew and the responsibility of said members that will be participating/performing meter change outs, 
repair and replacement work.   
 
S6.0 WORK DIRECTIVE CHANGE 
 
A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 
Agreement, and signed by the City, ordering an addition, deletion or revision to the work, or responding to an 
emergency.  A Work Directive Change will not change the contract price or the time for completion, but is evidence that 
the parties expect that the change directed or documented by a Work Directive Change will be incorporated in a 
subsequently issued Change Order following negotiations between the parties as to its effect, if any, on the contract 
price or the time of completion. 
 
Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time or from time to time, 
be authorized by a Change Order or a Work Directive Change.  Upon receipt of any such document, the Contractor 
shall promptly proceed with the work involved. 
 
S7.0 ORDER AND TIME OF WORK 
 
The work shall begin at such points as the Engineer shall designate and shall be prosecuted in the order contained in 
the work order sequences or as modified by the City.  The Contractor shall develop an overall schedule of work, for 
each work order sequence, to be approved by the Engineer.  The Contractor will coordinate the work schedule with the 
City and shall begin at such points as the Engineer shall designate.   
 
The Contractor will perform meter replacements in several areas within the Department’s service area.  The Contractor 
will establish an overall work schedule delineating sections that will be assigned to the various crews as necessary to 
complete the required work.  All work shall be subject to changes as directed by the City.  Prior to commencement of 
work, the Contractor shall obtain the Department's acceptance of the work schedule.  
 
S8.0 DEFECTIVE MATERIALS 
 
Materials specified herein as being supplied by the City will be acquired by the Contractor upon distribution of work 
orders each day and it will be the Contractors responsibility to return all uninstalled meters, boxes and lids, and re-
setters back to the City, for use on subsequent days. 
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All materials that are furnished by the Department to the Contractor shall be obtained at the Department's storage yard.  
The Contractor shall furnish all labor and equipment necessary to load, transport, and unload the materials.  Materials 
accepted by the Contractor must be signed for by his authorized representative.  After acceptance, the Contractor will 
be held accountable and responsible for the materials. 
 
It shall be the responsibility of the Contractor to examine each item to ensure that it is new, unused, and in first class 
condition.  Should a defect be discovered after the item has been placed, the replacement will be at the Contractor's 
expense.  It will further be required of the Contractor that materials be hauled in a safe and careful manner to avoid 
possible damage.  Should any damage be done, the Contractor shall be fully responsible. 
 
S9.0 WORK PERFORMED ON SATURDAYS, SUNDAYS, LEGAL HOLIDAYS, OR AFTER REGULAR 

WORKING HOURS     
 
Work shall be discontinued on Saturdays, Sundays, all City designated holidays, and after regular working hours.  Due 
to the work schedules of the City forces and/or affiliates who may be involved, all work shall be conducted during normal 
working hours and days (7:00 A.M. to 3:30 P.M., Monday through Friday).  No work will be performed during the week of 
Thanksgiving or from December 24th to January 2nd, inclusive. 
 
S10.0 COMMENCEMENT OF WORK 
 
To enable the work to be laid out and prosecuted in an orderly, expeditious and continuous manner, the Contractor 
shall submit to the Engineer a proposed progress schedule within fifteen (15) calendar days of receipt of Notice of 
Award of this Contract. 
 
The schedule shall state the Contract starting date, time for completion and date of completion and shall show the 
anticipated time of starting and completion of each of the various operations to be performed under this Contract, 
together with all necessary and appropriate information regarding sequence and correlation of work and an 
estimated time required for the delivery of all materials and equipment required for the work.  The proposed 
schedule shall be revised as directed by the Engineer until finally approved by him, and, after such approval, shall 
be strictly adhered to by the Contractor.  The approved progress schedule may be changed only with the written 
permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress schedule or the schedule as revised, he shall promptly 
adopt such other or additional means and methods of construction as will make up for the time lost, and will assure 
completion in accordance with the contract time. 
 
From time to time, as the work progresses and in the sequence indicated by the approved progress schedule, the 
Contractor must submit to the Engineer a specific request, in writing, for each item of information or approval 
required of him by the Contract.  These requests must be submitted sufficiently in advance of the date upon which 
the information or approval is actually required by the Contractor to allow for the time the City may take to act upon 
such submissions or resubmissions.  The Contractor shall not have any right to an extension of time on account of 
delays due to his failure to submit his requests for the required information or the required approval in accordance 
with these requirements. 
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S11.0 PARTIAL PAYMENTS 
 
Unless otherwise indicated, the City will authorize monthly partial payments for those work orders completed by the 
Contractor.  Payment of these partial payment requests shall be for the approved and accepted amount of work that the 
Contractor has accomplished in the previous month.  The approved amount of work is defined as that amount of work 
associated with a work order (i.e. meter change out and all paperwork).  Satisfactory rate of completion is interpreted to 
mean that once a work order is started by the Contractor, the job must be actively pursued to include installation of all 
meter sets, restoration, clean up, completion of all necessary paperwork on-site, testing, and final acceptance. 
 
S12.0 WORK SCHEDULE 
 
The Contractor shall submit weekly to the Distribution Manager, an overall schedule indicating his proposed work plan 
for all outstanding work orders for the upcoming week.  Such submittals shall be delivered to the Water Department 
Office at 2603 North Rome Avenue by noon of each Friday preceding the work plan week unless other arrangements 
have been made for this submittal. 
 
S13.0 MAINTENANCE AND RESTORATION OF JOB SITE 
 
The Contractor shall conduct his operations in such a manner that will result in a minimum of inconvenience to 
occupants of adjacent homes and business establishments and shall provide temporary access as directed or as 
conditions, in any particular location, may require as determined by the City.  All restoration must be performed to an 
equal or better condition than that which existed prior to construction. The Contractor is only to restore grassed areas; 
however, if paved areas are disturbed or destroyed, the Contractor will barricade the area and inform the Distribution 
Manager of the location of the repair, along with the extent of the damage. 
 
Good housekeeping on this project is extremely important and the Contractor will be responsible for removing debris 
daily.  Good housekeeping at the job site shall include: removing all tools and temporary structures, dirt, rubbish, etc.; 
and all clean-up shall be accomplished to the satisfaction of the City. Immediately after the completion of the meter 
change out (including restoration) in an area, barricades, construction equipment and surplus and discarded materials 
shall be removed by the Contractor, unless otherwise specified herein. 
 
In the event that the timely clean-up and restoration of the job site is not accomplished to the satisfaction of the City, the 
City may make arrangements to effect the necessary clean-up by others.  The Contractor shall be back-charged for 
these costs.  If such action becomes necessary on the part of and in the opinion of the City, the Department shall not be 
responsible for the inadvertent removal from the work site of materials which the Contractor would not normally have 
disposed of had he affected the required clean-up. 
 
The Contractor is responsible for the security of all tools, materials and equipment required for this project and must 
make all arrangements for safeguards he may deem necessary.  The City will assume no liability for any such security 
or losses resulting from lack of security. 
 
For paved surfaces that will not be immediately restored, the Contractor is to obtain permission from the appropriate 
permitting agency and all protection and warning devices are to be set in place and should be in working order. 
 
S14.0 REQUIREMENTS FOR CONTROL OF THE WORK 
 
The Contractor shall be required to coordinate weekly meetings with the City staff to evaluate the progress of the work 
against the approved official schedule for the previous weeks.  If the overall progress of work is found to be 
unsatisfactory, the Contractor shall adjust his resources to ensure timely completion of the entire listing of work orders 
provided. 



Contract 15-C-00056; Water Meter Replacement 
 

 

 

 
 

 SP-4  

 
S15.0 USE OF PRIVATE PROPERTY 
 
Meter boxes identified to be on private property are to be accessed; however, the contractor is not to enter the property 
any further than necessary to perform the change out.  Likewise, if there are perceived dangers and/or conflicts (e.g. 
dogs, construction, disapproval by owner, etc.), the Contractor is to note said conflicts/dangers on the work order sheet 
and proceed to the next location.  All other provisions pertaining to private property are identified in the Technical 
Specifications section of this contract document. 
 
S16.0 STANDARD DETAILS 
 
City of Tampa Water Department Standard Details provided shall apply to this work. 
 
S17.0 MAINTENANCE OF CONTINUOUS WATER SERVICE 
 
At the conclusion of every work day, the Contractor is responsible for ensuring that all water services within his work 
area are in service.  If a water customer notifies the Department that they have no water service and it is determined to 
be within the Contractor's work area and during the Contractor’s working hours, the Contractor will be notified of the 
interrupted service through the Department dispatcher and/or inspection division.  Upon notification, the Contractor must 
mobilize to the site and reinstate the customers’ water service. 
 
If the Contractor fails to mobilize his forces to make the repairs or the notification is received after the designated 
working hours specified in this contract, the Department will mobilize its own forces to reinstate the customers’ water 
services.  In this event, the Contractor shall be charged actual direct department costs for labor, materials, and 
equipment used to reinstate the water service and associated overhead costs.  This fee and Department cost will be 
charged for each additional service reinstated.  The amount charged will be deducted from the Contractor's payment. 
 
The Contractor shall not to perform any service line repairs.  In the instance that service line repairs are required, the 
Contractor will be responsible for contacting the Department dispatcher, at 274-7400, accordingly based on the following 
conditions: 
 

1) If service line damage occurs on the customer/private side of the meter box, the City’s contract plumber will 
be sent to the location to perform the repairs; 

 
2) If service line damage occurs on the City owned portion of the meter, City crews will be sent to the location 
to perform the repairs. 

 
In both instances, the Contractor is to identify the type of repair required (i.e. private- or City owned side repair), the 
location and the associated work order.  So as to prevent a work delay, a Contractor representative is to be present until 
the appropriately dispatched crew arrives and any additional information is exchanged. 
 
S18.0 WORKER SAFETY 
 
The Contractor will abide by all Occupational Safety and Health Association (OSHA) safety regulations in the 
fulfillment of this scope of services and shall provide all traffic control devices necessary to ensure a safe working 
environment for the fulfillment of the contract. 
 
The Contractor will ensure that all activities are conducted in a professional manner.  At minimum, the Contractor will 
insure that all personnel are in an approved uniform, that all field equipment is maintained (clean and neat), that all 
trucks are clearly identified with the Contractor’s name and contact phone number; in addition to maintaining written 
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procedures for field operations and information management processes. 
 
S19.0 TEMPORARY FACILITIES AND CONTROLS 
 
S19.1 TEMPORARY TRAFFIC CONTROL 
 
The Contractor shall arrange his work in order to minimize traffic obstructions.  Maintenance of traffic (MOT) shall 
conform to the requirements herein.  The Contractor will adhere to all applicable Federal, State and Local 
regulations and permit conditions. 
 
At all points in the work where public access to any building, house, place of business, public road, or sidewalk could 
be obstructed by any action of the Contractor in executing the work required by this Contract, the Contractor shall 
provided all necessary temporary structures.  Interruptions to use of private driveways shall be kept to a minimum.  
The work shall be done with the least possible inconvenience to the public and to that end the work may be confined 
by the Engineer. 
 
To protect persons from injury and to avoid property damage, adequate barrier walls, barricades, construction signs, 
torches, flashers, and guards as required shall be placed and maintained during the progression of the work and 
until it is safe to use the area for its normal purposes.  Whenever required, the Contractor shall provide a watchman 
to prevent accidents.  Rules and regulations of Federal, State and Local authorities in regard to safety provisions 
shall be observed.  The safety of the public and the work crews must be considered at all times. 
 
During the prosecution of the work, The Contractor shall put up and maintain, at all times, such barriers and lights as 
will effectually prevent accidents.  The Contractor shall provide suitable barricades, red lights, “Danger,” “Caution” or 
“Street Closed” signs and watchmen at all places where the work causes obstructions to the public.  Such barriers 
and signs shall be constructed to State of Florida Department of Transportation standards and placed at 
recommended by the Traffic Division of the City’s Department of Public Works. 
 
No open fires will be permitted. 
 
In the absence of other regulatory requirements, the traffic control devices, the arrangement or position of the 
devices and the distances of the devices must be in conformance with the policies, procedures and regulations of 
the regulatory authority in charge of the right-of way or Part VI of the Manual on Uniform Traffic Control Devices 
(MUTCD), as a minimum standard.  In Florida Department of Transportation (FDOT) rights-of-way, the MUTCD, the 
"Standard Specifications for Road and Bridge Construction" and the "FDOT Roadway and Traffic Design Standards 
for Design, Construction, Maintenance and Utility Operations on the State Highway System" shall be used.  The 
Contractor shall not use fewer control devices, or reduce the signing, barricading or coning distances, to below these 
Minimum Standards.  The Contractor is expected to expand or improve the installation whenever the need is 
indicated.  Traffic movement through the work area is to be observed, and maintenance of all traffic control devices 
is expected during the progression of work. 
 
Prior to commencing work, the Contractor shall obtain permission from the appropriate Federal, State or Local 
agency before performing work and before making full or partial street closures, if such is allowed.  When the 
appropriate agency requires plans for maintenance of traffic, the Contractor shall provide the necessary plans to the 
agency and to the City.  The Contractor will be responsible for the re-routing of all traffic occasioned by the closure 
and will provide all necessary barricades, guards, signs, etc.  If it becomes necessary to block vehicular or 
pedestrian access to private property, the Contractor shall, prior to proceeding with the excavation, make 
arrangements acceptable with the owners or occupants and the City. 
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City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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CONTRACT PAY ITEMS 
 
C1.0 GENERAL 
 
The Contractor shall receive and accept the compensation provided in the Proposal and the Agreement as full 
payment for furnishing all materials, labor, tools and equipment for performing all operations necessary to complete 
the work under the Agreement, and also in full payment for all loss or damages arising from the nature of the work, or 
from any discrepancy between the actual quantities of work and quantities herein estimated by the Engineer, or from 
the action of the elements or from any unforeseen difficulties which may be encountered during the prosecution of 
the work until the final acceptance by the Department. 
 
It is the intent of these contract documents that any cost for which compensation is not directly provided by a bid item 
shall be prorated and included in the bid item for which they are required. Failure of the Contractor to follow this 
procedure shall be basis for rejection of his bid. 
 
The prices stated in the Proposal include all costs and expenses for taxes, labor, equipment, transportation charges 
and expenses, labor for handling material during meter change outs and repairs together with any and all other costs 
and expenses for performing and completing the work as specified herein.  The basis of payment for any item at the 
unit price shown in the Proposal shall be in accordance with the description of that item in this Section. 
 
No separate payment will be made for the following items; the cost of such work shall be included in the applicable 
contract pay items of work. 
 
 1.  Excavation, including necessary pavement/slab removal. 
 2.  Dewatering and proper disposal of all water and debris in meter box. 
 3.  Replacement or restoration of grass, shrubbery and pavement. 

 4.  Temporary facilities and controls during work such as water/sanitary facilities, telecommunication  
devices, informational signs and environmental protection and work area isolation items (i.e. cones, 
barricades, etc.), unless specifically provided for in a pay item. 

 5.  Removing and disposing of waste material produced during the execution of work, including but  
  not limited to broken meter boxes and lids that need to be removed and/or demolished. 

  6.  Cleanup and restoration of the job site to its original condition, which includes but is not  
   necessarily limited to restoring the ground surface to its original grade. 
  7. Maintaining the existing quality of service during construction. 
 
The Contractor's attention is again called to the fact that the total unit costs for the various items of work establish a 
total price for completing the work in its entirety.  Should the Contractor feel that the cost for any item of work has not 
been established by the Proposal or Contract Pay Items, they shall include the cost for that work in another 
applicable bid item, so that their proposal for the project does reflect their total price for completing the work in its 
entirety. 
 
The Contractor may be authorized to receive monthly payments for those work orders completed, approved and 
accepted by the Department. 
 
The quantities for payment under this Agreement shall be determined by actual measurement of the completed 
items, in place, with continued service and accepted by the Department, in accordance with the applicable method of 
measurement therefore contained herein.  A representative of the Contractor shall witness all field measurements. 
  
All work shall be in accordance with the Technical Specifications and Standard Details herein. 
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C2.0 METER REPLACEMENT 
 
The Contractor shall provide all labor and equipment to completely access and replace all small potable domestic 
and irrigation meter devices size 5/8”x3/4” and 1” as detailed under the Technical Specifications of this contract.  
Additionally, the Contractor shall provide a maximum of two individuals to validate all returned meters and completed 
work orders.  The meter change out shall include, but may not be limited to: 
 

1. Locating meters; 
2. Accessing meters; 
3. Clearing meter box of all water, dirt and/or debris; 
4. Removal of meter box if necessary to access curb stop; 
5. Closing the curb stop; 
6. Removal of existing meter with approved operating tools; 
7. Installation of City-furnished meter and reuse undamaged HDPE meter box and lid; 
8. Testing/verification of proper installation of new meter devices and parts; 
9. Removing and disposing of concrete or damaged HDPE meter box and lid; 
10. Contacting dispatch for service line repairs and/or conflicts; 

 11. Restoration of grass and/or shrubbery to original condition; 
 12. Adjusting meter box and lid to finished grade; 

13. Collecting returned meters and work orders from crew supervisor/foreman; 
 14. Completion of work order sheets; 

15. Verify returned meter data; 
16. Return of old meters to Water Distribution Office at 2603 N Rome Ave; 
17. Placing returned meters in City specified storage area. 

 
Payment shall be made for the number of meters replaced to the satisfaction of the Department.  Payment shall be 
made under: 
 
Item  Description    Unit 
 
2000  Replace 5/8”x3/4” and 1” meters  EA 
 
C3.0 METER INSPECTION 
 
The Contractor shall perform a meter inspection at locations at which the existing meter number provided on the work 
order does not correspond to that encountered in the field.  Meter inspection shall include, but may not be limited to: 
 
 1. Locating meters; 
 2. Accessing meters; 
 3. Recording existing meter number; 
 4. Completion of work orders with notations and signature(s). 
 
Payment shall be made for the number of meter inspections completed.  Payment shall be made under: 
 
Item  Description   Unit 
 
3000  Meter Inspection   EA 
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C4.0 RE-SETTER INSTALLATION 
 
The Contractor shall provide all labor and equipment to install the appropriately sized re-setter to adjust the elevation 
of low set meters such that there is at least 4 inches between the bottom of the meter box lid and the top of the meter 
assembly after adjustment.  Re-setters are to be installed only when the top of the meter is below the bottom of the 
meter box.  Unless otherwise specified herein, the cost for the installation of re-setters shall include, but may not be 
limited to: 
 

1. Locating meters; 
2. Accessing meters; 
3. Clearing meter box of all water, dirt and/or debris; 
4. Removal of meter box if necessary to access curb stop; 
5. Closing the curb stop; 
6. Removal of existing meter with approved operating tools; 
7. Cleaning of threads and application of thread tape; 
8. Installing City furnished low rise re-setters up to 12” with approved operating tools; 
9. Installation of new meter and reuse undamaged HDPE meter box and lid; 
10. Removing and disposing of concrete or damaged HDPE meter box and lid; 
11. Testing/verification of proper installation of re-setter; 

 12. Bleeding air from service line; 
13. Restoration of grass and/or shrubbery to original condition; 

 14. Adjusting meter box and lid to finished grade; 
15. Completion of work order sheets; 

 16. Collecting work orders from crew supervisor/foreman. 
 
Payment shall be made for the number of re-setters installed to the satisfaction of the Department.  Payment shall be 
made under: 
 
Item  Description    Unit 
 
4000  Install re-setter for 5/8” meter  EA 
4100  Install re-setter for 1” meter  EA 
 
C5.0 CURB STOP REPAIR 
 
The Contractor shall provide all labor and equipment to furnish and install the appropriately sized curb stop as 
described in the Technical Specification.  The cost for the installation of the curb stop shall include, but may not be 
limited to: 
 

1. Locating meters; 
2. Accessing meters; 
3. Clearing meter box and/or work area of all water, dirt and/or debris; 
4. Removal of meter box if necessary to access curb stop; 
5. Removal of existing meter with approved operating tools; 
6. Securing of the compression joint and clamping of the service line; 
7. Removal of damaged/broken curb stop; 
8. Cleaning of threads and application of thread tape; 
9. Furnishing and installing ¾” and 1” curb stop; 
10. Install new meter and reuse undamaged HDPE meter box and lid; 
11. Removing and disposing of concrete or damaged HDPE meter box and lid; 
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12. Removing and salvaging curb stop (if necessary); 
13. Returning salvaged curb stop to the City; 
14. Testing/verification of proper installation of curb stop; 
15. Bleeding air from service line; 

 16. Restoration of grass and/or shrubbery to original condition; 
 17. Adjusting meter box and lid to finished grade; 

18. Completion of work order sheets; 
 19. Collecting work orders from crew supervisor/foreman. 
 
Payment shall be made for the number of curb stop repairs completed to the satisfaction of the Department.  
Payment shall be made under: 
 
Item  Description    Unit 
 
5000  Furnish and install 3/4” curb stop  EA 
5100  Furnish and install 1” curb stop  EA 
 
C6.0 METER BOX REPLACEMENT 
 
When broken/damaged meter boxes are encountered during meter change outs, installation of re-setters and/or curb 
stops, the Contractor shall provide all labor and equipment to remove, replace, and/or adjust said meter box.  Where 
the meter box only requires adjustment, the Contractor is to handle the existing box in order to prevent damage, as 
specified in the Technical Specifications.  Meter box replacement shall include, but may not be limited to: 
 

1. Excavating existing meter box; 
2. Assessing existing concrete or HDPE meter box for damage; 
3. Installing the appropriate sized #37, Dual-H or #66 HDPE meter box; 
4. Setting the meter box top flush to proposed grade or as directed by the Department; 
5. Backfilling and compacting the excavation; 
6. Cleaning-up and restoring the job site, which shall include re-grading the terrain; and 
7. Removal and disposal of all waste materials. 

 
The meter box replacement shall be paid for each meter box installed and backfilled to meet existing (or future 
grades) as directed by the Department.  The Department will supply the meter boxes (and lids) as necessary for 
replacement.  Unless otherwise specified, payment shall be made under: 
 
Item  Description      Unit 
 
6000  Meter box & lid replacement in pavement/sidewalk  EA 
6100  Meter box & lid replacement in grass   EA 
 
C7.0 METER BOX LID/COVER REPLACEMENT 
 
When broken/damaged meter box lids (or covers) are encountered during meter change outs, installation of re-
setters and/or curb stops, the Contractor shall provide all labor and equipment to remove and replace said meter box 
lid (or cover).The Contractor shall provide all labor and equipment to remove and replace damaged meter box lids (or 
covers).  Meter box lid/cover replacement shall include, but may not be limited to: 
 

1. Excavating around the top of the existing meter box; 
2. Installing the appropriate sized ductile iron or HDPE meter box lid/cover; 
4. Setting the meter box top flush to proposed grade or as directed by the Department; 
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5. Cleaning-up and restoring the job site, which shall include re-grading the terrain; and 
6. Removal and disposal of all waste materials. 

 
The Contractor shall be paid for each lid/cover replaced and the site restored to previous conditions or better.  
Payment shall be made under: 
 
Item  Description    Unit 
 
7000  Meter box cover replacement  EA 
 
C8.0 METER COUPLING INSTALLATION 
 
When required to facilitate the meter replacement where service lines downstream of meters are direct or straight 
connects, the Contractor shall provide all labor and equipment to install an appropriately sized City-provided meter 
coupling downstream of the meter and inside the meter box.  Meter couplings are to be installed only on existing 
direct/straight connections on the consumer’s side of the meter. Unless otherwise specified herein, the cost for the 
installation of meter coupling shall include, but may not be limited to: 
 

1. Cutting of service line tubing/pipe; 
2. Cleaning of threads and application of thread tape; 
3. Installing City furnished meter coupling with approved operating tools; 

 
Payment shall be made for the number of meter couplings installed to the satisfaction of the Department.  Payment 
shall be made under: 
 
Item  Description        Unit 
 
8000  Install meter coupling into consumer-side direct/straight connects  EA 
 
C9.0 CONTINGENCY 
 
The contingency allowance shall be used at the City’s discretion for non-contract pay items as needed.  The 
Contractor shall provide an invoice listing the items and quantities along with the lump sum price for non-contract pay 
items.  The Department may request a cost estimate for a contingency item from the Contractor prior to construction.  
Payment shall be made under: 
 
Item  Description   Unit 
 
9000  Contingency   LS 
 



Contract 15-C-00056; Water Meter Replacement 
 
 

 

 

 
 

 M-1  

MATERIAL SPECIFICATIONS 
 
1. GENERAL REQUIREMENTS 
 
All materials shall be in accordance with these Material Specifications and shall, in no event, be less than that necessary to 
conform to the requirements of any applicable law, ordinances and codes.   All materials or products that will be in contact with 
potable water shall be listed by the National Science Foundation (NSF-61 listed) or by an approved certifying agency as 
conforming to the requirements of ANSI/NSF-61. 
 
Items designated to be “domestically manufactured” shall be manufactured, assembled and tested in their entirety within the 
United States of America or its territories.   Items designated to be “domestically assembled” may be foreign-manufactured but 
shall be assembled and tested in their entirety within the United States of America or its territories.  Items requiring a “domestic 
presence” may be foreign manufactured and/or assembled and/or tested, but the manufacturer shall have a designated 
representative or agent located within the United States of America, and that representative or agent shall be available to 
provide on-site service if required by the City of Tampa Water Department (Department). 
 
All materials shall be new, unused, and correctly designed.  They shall be of standard first grade quality, produced by expert 
workmen, and intended for the use for which they are offered.  Materials or equipment which, in the opinion of the Department, 
are inferior or are lower grade than indicated, specified or required, shall not be accepted.  All materials used in this contract 
must be approved in advance by the Engineer.  In conformance with General Provisions of these contract documents, any two 
items of the same kind, type or classification, and being used for identical types of service, shall be made by the same 
manufacturer.  Unless approved in advance by the Engineer, only one manufacturer may be used for each item under this 
contract. 
 
BRASS FITTINGS 
 
1. GENERAL 
 
All brass fittings for meter services shall be included under this specification.  Brass fittings include any and all required 
accessories. 
 
2. PRODUCT 
 

a. All fittings shall be manufactured of brass, cast and machined & performance tested in accordance with AWWA 
Standard C-800, latest revision. 
 
b. All fittings shall be certified as suitable for contact with drinking water in accordance with ANSI/NSF Standard 61, 
Drinking Water Components – Health Effects, Section 8.  Certification shall be by an accredited certification 
organization or by a laboratory able to demonstrate that the NSF 61 lead testing protocol was followed. 
 
c. All brass fittings shall comply with Florida Administrative Code (F.A.C.) 62-555 (latest revision), the Safe Drinking 
Water Act, as amended, and the U.S Environmental Protection Agency (E.P.A.). 
 
d. All brass fittings shall be made of a “No-Lead Brass”, defined for this specification as brass alloy containing not 
more than one fourth of one percent (0.25% or less) total lead when used with respect to the wetted surfaces of the 
fitting, as defined by NSF/ANSI 61, Annex G and Annex F. 
 
e. All brass fittings shall be integrally stamped or cast with the manufacturer's name and a marking or trademark 
identifying that the fitting contains a “no lead” brass alloy (as defined herein), e.g., ‘NL’, ‘EB2’, or ‘FED’, etc. 
 
f. Manufacturer shall provide a copy of a letter from NSF International (on NSF letterhead) documenting compliance 
with NSF/ANSI 61 Annex F. 
g. All curb stops/meter valves shall be full-port and have a flow passage area equivalent to the fitting outlet flow area. 
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h. Curb stops shall be of the ball valve design with a full-port opening ball no less than 3/4-inch. 
 

i. 1-inch and larger curb stops shall be provided with padlock wings cast on stop body and operating tee cap to provide 
for locking the stop in the closed position.  ¾-inch curb stops shall be provided without padlock wings. Curb stops for 
use with copper or plastic service lines shall have an inlet connection with a pack joint compression nut (w/set screw) 
and an outlet connection with female iron pipe thread (FIP), as manufactured by Ford Meter Box Company (FMBC) 
[B41 for ¾-inch; B41W for ≥ 1-inch], Mueller [P-25170N], A.Y.  McDonald [6102 for ¾-inch; 6102W-22 for ≥ 1-inch], or 
approved equal.  Curb stops with Inside Iron Pipe Thread (FIP) inlet and outlet connections shall be FBMC [B11 for ¾-
inch; B11W for ≥ 1-inch], Mueller [B-20200], A.Y. McDonald [6101W], or approved equal. 
 
j. Meter valves shall be of the ball valve design with a full-port opening ball no less than 3/4-inch.  Meter valves shall 
be provided with padlock wings cast on stop body and operating tee cap to provide for locking the stop in the closed 
position.  Meter valves for use with copper or plastic service shall have an inlet connection with a compression joint 
and a swivel nut outlet connection - angle meter valve: FBMC [BA43W], Mueller [P-24258N], A.Y. McDonald [4602B-
22], or approved equal; straight meter valve: FBMC [B43W], Mueller [P-24350N], A.Y. McDonald [6100MW-22], or 
approved equal.  Straight meter valves with Inside Iron Pipe Thread inlet (FIP) and a Meter Swivel Nut outlet 
connection shall be: FMBC [B13W]; Mueller [B-24351N]; A.Y. McDonald [6101MW], or approved equal. 

 
k. Corporation stops shall be of the ball valve design.  Corporation stop inlet connection shall be the AWWA Taper 
thread.  The outlet connection shall be CTS pack-joint for copper or plastic tubing.  Corporation stops for sizes 3/4” – 
2” shall be: FMBC FB-1000, A.Y. McDonald 4701B-22, Mueller P-25008N, or approved equal. 
 
l. Meter re-setters shall be designed for use with standard 5/8”x3/4" and 1” water meters.  Re-setters shall be 
constructed from brass fittings conforming to the specifications herein, with copper riser pipes.  An angle ball valve 
shall be provided on the inlet riser, saddle nuts and gaskets on inlet and outlet.  Pipe connections shall be (nominal) 
male iron pipe size meter thread on both inlet and outlet.  Meter re-setters shall be FMBC VB40 Series, Mueller B-
24118R, A.Y. McDonald Series 18, or approved equal. 

 
m. Branch connections shall be brass construction with copper compression joint inlet and male iron pipe size outlets, 
as manufactured by FMBC U48, Mueller P-15363N, A.Y. McDonald 08U2M, or approved equal. 
 

3. QUALITY CONTROL AND TESTING 
 
Certification of the aforementioned standards must be available and provided, if requested by the City of Tampa.  If requested, 
an Affidavit of Compliance to these standards and specifications shall be signed and submitted by an officer of the 
manufacturing firm.  When submitting for approval of brass fittings not listed in Section 3 & 4, include manufacturer drawings 
and brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If any of this documentation is 
omitted, the brass fittings may be rejected at the sole option of the City. 
 
4. MANUFACTURER 
 
The brass fittings shall be domestically manufactured by Mueller Company, Ford Meter Box Company, A.Y. McDonald Mfg.  
Company, or approved equal. 
 
THREADED BRASS FITTINGS 
 
1. GENERAL 
 
Threaded brass fittings provided under this specification shall be manufactured in accordance with specifications stated herein. 
 
2. PRODUCT 
 

a. Threaded brass fittings ("Fittings") provided shall be manufactured in accordance with ANSI B16.15., 125 lb. 
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b. Fittings shall be of a material conforming to ASTM B62 or B584. 
 
c. Threads on all fittings shall be National Pipe Thread (N.P.T.) in conformance with ANSI B1.20.3, right hand and 
shall be smooth, clean and true to form. 

 
d. Fittings shall be legibly cast or dye stamped such that the manufacturer's name, initial or other mark can be easily 
identified. 

 
e. All fittings shall be certified as suitable for contact with drinking water in accordance with ANSI/NSF Standard 61, 
Drinking Water Components – Health Effects, Section 8.  Certification shall be by an accredited certification 
organization or by a laboratory able to demonstrate that the NSF 61 lead testing protocol was followed. 

 
f. All brass fittings shall comply with Florida Administrative Code (F.A.C.) 62-555 (latest revision), the Safe Drinking 
Water Act, as amended, and the U.S Environmental Protection Agency (E.P.A.). 
 
g. All brass fittings shall be made of a “No-Lead Brass”, defined for this specification as brass alloy containing not 
more than one fourth of one percent (0.25% or less) total lead when used with respect to the wetted surfaces of the 
fitting, as defined by NSF/ANSI 61, Annex G and Annex F. 

 
h. All brass fittings shall be integrally stamped or cast with the manufacturer's name and a marking or trademark 
identifying that the fitting contains a “no lead” brass alloy (as defined herein), e.g., ‘NL’, ‘EB2’, or ‘FED’, etc. 
 
i. Manufacturer shall provide a copy of a letter from NSF International (on NSF letterhead) documenting compliance 
with NSF/ANSI 61 Annex F. 

 
3. QUALITY CONTROL AND TESTING 
 
Certification of the aforementioned standards must be available and provided, if requested by the City of Tampa.  If requested, 
an Affidavit of Compliance to these standards and specifications shall be signed and submitted by an officer of the 
manufacturing firm. 
 
4. MANUFACTURER 
 
The brass fittings shall be domestically manufactured by Mueller Company, Ford Meter Box Company, A.Y. McDonald Mfg.  
Company, or approved equal. 
 
HDPE METER BOXES & COVERS 
 
1. GENERAL 
 
HDPE (high density polyethylene) water meter boxes (“Meter Boxes”) shall be manufactured in accordance with 
these specifications. 

 
Meter box covers ("Covers") provided under this specification shall be black HDPE without reading lid or ductile 
iron with hinged reading lid (where specified). Covers provided shall be designed to withstand incidental 
(“standard”) loading or heavy traffic loading as specified herein. 

 
Meter boxes and covers provided shall be in accordance with City of Tampa Water Department “Standard 
Dimension Details” for meter boxes (see Std. Details 5.10, 5.10A, 5.11, 5.11A, 5.12 and 5.12A). 
 
2. PRODUCT 
 
a. HDPE Meter Boxes 
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1) The HDPE meter box shall be 100% homogenous high-density polyethylene of one piece molded construction, with 
dimensions as shown in the referenced drawings.  The box shall be tested to withstand a freestanding 20,000 lb. vertical load 
and a sidewall loading of 180 pounds per square inch.  All edges shall be clean and smooth for safety during handling. Exterior 
wall shall be of smooth finish, black in color, and have ultraviolet degradation protection properties for above ground storage.  
Interior wall shall be of smooth finish and color shall be black or white.  Meter boxes shall not exceed 25 lbs. in weight, shall 
have precut pipe entry areas, and shall be designed to be securely stackable. 
 
2) Meter boxes shall be dimensioned to accommodate meter box covers as specified herein. 
 
b. Meter Box Covers 
 
1) Ductile Iron Cover 

 
i. All “standard” ductile iron (DI) meter box covers shall be manufactured to meet or exceed requirements of ASTM A-
536 “Standard Specification for Ductile Iron Castings”, latest edition, and shall be designed to meet the requirements 
for AASHTO Incidental Traffic H-10 loading.  All “extra-heavy” covers shall meet the requirements for AASHTO Full 
Traffic H-20 loading. 

 
ii. DI covers must be certified by the ductile iron manufacturer and by an independent testing laboratory.  DI covers 
shall be designed and manufactured to meet or exceed Federal Specification RR-F-621D, to include withstanding a 
minimum compressive load of 25,000 lbs. on a 9-inch by 9-inch square area. 

 
iii. All DI meter box cover castings shall be surface pre-treated with a phosphate wash, rinse, and sealer before drying.  
The coating shall be a polyester based powder (to provide corrosion, impact and UV resistance), electrostatically 
applied and heat-cured.  The coating shall be Mega-Bond by EBAA Iron, or approved equal. 
 
iv. Ductile iron “standard” meter box covers shall include hinged reading-lids as specified in City of Tampa Water 
Department “Standard Dimension Details” for meter boxes.  Extra-heavy covers shall be solid without reading-lids. 
 
v. Certification must be provided by the manufacturer and by an independent testing laboratory that lids provided meet 
the respective loading requirements. 

 
2)  Meter Box Covers – HDPE: 
 

i. All HDPE “standard” meter box covers shall be polyethylene of one-piece molded construction, with 
dimensions and lettering as shown in the referenced meter box drawings. 
 

ii. All HDPE “standard” meter box covers shall be designed to meet the requirements for AASHTO Incidental 
Traffic H-10 loading.  All HDPE “extra-heavy” covers shall meet the requirements for AASHTO Full Traffic H-
20 loading. 

 
All covers shall have UL/FM approvals. 
 
All covers under this specification shall be sized to fit the appropriate Brooks Products, Inc., Orlando, Florida concrete meter 
boxes, numbers 36, 37, 66 and Dual H: 
 
Description ¾" Dual 1" Single 1½"-2" Single 
Meter Box Type Dual H  #37  #66 
Meter Box Cover 16-9/16” x 14-9/16" 18-1/8" x 11-1/4" 30-1/2" x 17-1/2" 
Hinged Reading Lid 4-5/8" x 7-5/8" 4-5/8" x 7-5/8" 6½" x 9½" 
 
Ductile iron reading lids shall be manufactured to meet or exceed requirements of ASTM A536, latest edition. 
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Reading lids shall be supplied with a slot for engaging a raising-hook, to permit reading the enclosed water meter without 
removing the box cover.  Reading-lids shall be made of ductile iron, hinged, and secured in place by a suitable stainless steel 
(Type 304) hinge pin. 
 
4. MANUFACTURER 
 
HDPE water meter boxes and meter box covers provided shall be equal to or better than: 

 
   Meter Boxes: 

- DFW Plastics, models: DFW37C-12-BODY; DFW39C-12-BODY; DFW1730CH-12-BODY 
  

- Old Castle Precast Enclosure Solutions MSBCF Style, HDPE Meter Boxes (all sizes herein 
specified) 

 
 HDPE Meter Box Covers: 

- DFW Plastics: DFW37C TPA-LID; DFW36C TPA-LID; DFW39C TPA-LID; DFW1730C TPA LID 
 

- Oldcastle Enclosure Solutions: HD 1118 (for #37 box); HD1416 (for Dual-H box); HD1730 Flush 
Cover (for #66 box), HD1015 (for #36 box) 

 
  Ductile Iron Meter Box Covers:         

- Covers (all sizes herein specified) as manufactured for Oldcastle Enclosure Solutions by EBAA 
Iron, Inc. 

 
Ductile iron covers shall be domestically manufactured.   
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TECHNICAL SPECIFICATIONS 
 
T1.0 GENERAL REQUIREMENTS 
 
T1.1 SUMMARY OF WORK 
 
The following summary of work details specific functions required of the Contractor as related to the replacement, 
repair and/or maintenance of existing meter facilities including the meter assembly, meter box and service line. 
 
The Contractor will execute a contract in agreement with the needs of the City of Tampa Water Department.  
Professional services are to be provided for a water meter replacement/change-out on all smaller potable domestic 
and irrigation meters size 5/8” and 1” within the Department service area.  The Contractor shall perform other meter 
related functions as described in these technical specifications. 
 
The work will include the furnishing of all services, labor, equipment and certain materials necessary for a complete 
removal and installation of domestic and/or irrigation water meters, performed in a thorough and workmanlike manner.  All 
items implied, usually included, or required for the installation of a complete operating system shall be installed whether or 
not they are specified herein.  This contract will consist of the following activities: locate, notify customer 48 hours prior 
to work, access, clean out, remove existing meter, install new meter, replace, test, record keeping, restoration, and 
complete work orders for the meters previously identified.  The Contract shall be implemented so as to aid the City in 
maintaining and/or supplementing its level of service by updating services currently active in the system. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass adjacent to the site, which 
do not reasonably interfere with the meter change out process, as determined by the City.  It will be the Contractor's 
responsibility to leave City issued door hanging service tags at all locations where meters were changed out, re-setters, 
curb stops and/or meter box installations were performed and the occupant was not present.  The Contractor will be 
responsible for all unauthorized cutting or damaging of trees and shrubs, including damage due to careless operation of 
equipment, stockpiling of materials or tracking of grass by equipment.  The Contractor will be liable for, or will be required 
to replace or restore at no additional expense to the City, all vegetation not protected or preserved as required herein that 
may be damaged or destroyed. 
 
T1.2 COORDINATION 
 
The Contractor shall provide for the complete coordination of the service effort including the work of subcontractors and 
the interrelated work with the City where service line replacements are required. 
 
Each element of the work is subject to review by the Distribution Manager, prior to proceeding with the next element; 
however, this shall not relieve the Contractor of the responsibility for delivering to the City a project completed in 
conformance with the contract specifications and guaranteed as stipulated. 
 
T1.3 SUBMITTALS 
 
A separate work order shall be issued in writing to the Contractor for each batch of meters to be replaced.  All work orders 
shall specify the date of completion, property address, existing meter number and reading, new meter number and 
reading and shall bear the signatures of the Contractor’s crew supervisor(s) and the City Department official(s).  Within 
seven (7) calendar days of the receipt date of a work order sequence from the City, the Contractor shall provide the City 
with a work schedule for completing the work.  The work schedule shall contain details for the size of each crew and the 
assigned work orders to each crew.  The City shall review the work schedule and return it for correction, or review the 
work schedule and acknowledge its receipt.  Once the City has acknowledged receipt of the work schedule, it will become 
the official schedule for that work order sequence.  
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Each work order shall be addressed as outlined in the official weekly work schedule(s) presented for a work area.  In the 
event that the City determines that work on a particular work order sequence is not progressing in a satisfactory manner 
and at a reasonable speed, it may, at its discretion, authorize the completion of the work by others.  The Contractor will 
only be compensated for the work completed by its forces and the City is not obligated to the Contractor for incomplete 
work remaining in the work order sequence or contract.  Failure to meet contract requirements may result in the work 
being performed by others, no further work orders being issued to the Contractor and/or termination of the Contract.  
Liquidated damages will be accessed for work delays as provided in Article 4.06 and Instructions to Bidders. 
 
T1.4 QUALITY CONTROL 
 
The Contractor will be responsible for performing tests/checks required in the Technical Specifications regarding meter 
change-outs, curb stop replacement/repair and re-setter installation.  The City will deploy an Inspector(s) to various work 
areas in which meter maintenance activities have been executed by the Contractor, to inspect the installation of 
replacement meters, appurtenances and restoration conditions.  Payment for re-installation and/or restoration (in areas in 
responsible control of the Contractor) will be charged to the Contractor by deducting direct City charges from the 
Contractor’s payment.  Where deficiencies are discovered due to the workmanship of the Contractor, with 24 hour prior 
notification from the City, the Contractor must mobilize and make repairs/replacements at no cost to the City. 
 
T1.5 MAINTENANCE OF CONTINUOUS WATER SERVICE 
 
At the conclusion of every work day, the Contractor is responsible for ensuring that all water services within the work area 
are active.  If a water customer notifies the Department that they have no water service and it is determined to be within 
the Contractor’s work area and during the Contractor’s working hours, the Contractor will be notified of the interrupted 
service through the Department dispatcher and/or inspection division.  Upon notification, the Contractor must mobilize to 
the site and reinstate the customers’ water service. 
 
If the Contractor fails to mobilize their forces to make the repairs or the notification is received after the designated 
working hours specified in the contract, the Department will mobilize its own forces to reinstate the customers’ water 
service.  In this event, the Contractor shall be charged actual direct Department costs for labor, materials, and equipment 
used to reinstate the water service and associated overhead costs.  This cost will be charged for each additional service 
reinstated.  The amount charged will be deducted from future payment of services by the Contractor. 
 
T1.6 MATERIALS AND EQUIPMENT 
 
A. GENERAL 
 
Materials and equipment incorporated into the work shall meet the requirements herein.  The Contractor shall furnish 
satisfactory evidence of the quality and kind of materials and equipment as well as guarantees or warranties provided by 
the manufacturer.  The City will provide all small meter sets to the Contractor for installation; however, it will be the 
responsibility of the Contractor to supply all incidental items necessary for a complete, working system (i.e. washers, 
thread tape). 
 
All material, appliances and types or methods of performing the work required in this Contract shall be in accordance with 
the specifications and shall, in no event, be less than that necessary to conform to the requirements of any applicable 
laws, ordinances and codes. 
 
All materials and equipment shall be applied, installed, connected, erected, used, cleaned, finished and conditioned in 
accordance with the instructions of the applicable manufacturer, fabricator or processor except as otherwise provided in 
the Contract Documents. 
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Materials specified herein as being supplied by the City will be acquired by the Contractor upon distribution of work orders 
each day and it will be the Contractors responsibility to return all uninstalled meters, boxes and lids, and re-setters back to 
the City, for use on subsequent days. 
 
B. TRANSPORTATION AND HANDLING 
 
Materials and equipment shall be loaded and unloaded by methods affording adequate protection against damage.  
Every precaution shall be taken to prevent injury to the material or equipment during transportation and handling.  
Suitable equipment will be used and the material or equipment shall be under control at all times.  Under no conditions 
shall the material or equipment be dropped, bumped or dragged. 
 
Materials and equipment shall be delivered to the job site by means that will adequately support it and not subject it to 
undue damages.  Material and equipment damaged or injured in the process of transportation, unloading or handling shall 
be rejected and immediately removed from the work area.  They shall be replaced with materials that meet all 
requirements of the contract. 
 
C. STORAGE AND PROTECTION 
 
Materials and equipment shall be stored in a manner and at a location acceptable to the City to ensure the preservation of 
their quality and fitness for the work and which precludes damage or injury and affords protection against weathering, 
corrosion or theft.  All equipment shall be stored in a secure area. 
 
Replacement of materials or equipment damaged, destroyed or lost through improper, inadequate or careless storage 
shall be the Contractor's responsibility.  Stored materials and equipment shall be readily and easily accessible to facilitate 
inspection. 
 
T1.7 CLEANING AND RESTORING 
 
Prior to final acceptance, all rubbish and unused material due to or connected with meter change outs shall be removed 
and the premises left in a condition acceptable to the City.  All damaged areas shall be reported for repair and all excess 
earth and rubble removed.  Payments due may be withheld due to failure to comply with these requirements.  Any and all 
existing facilities and/or conditions, unless otherwise specified herein, shall be restored to original conditions or better 
before final payment and acceptance is made by the City. 
 
T1.8 DEWATERING 
 
If water is encountered in the meter box, the Contractor shall adequately dewater said box at his expense.  No additional 
payment shall be made for dewatering operations. 
 
T1.9 WASTE MATERIAL DISPOSAL 
 
The Contractor shall remove and dispose of all water and/or debris resulting from meter replacements.  All debris shall be 
disposed of in accordance to Federal, State and/or Local agencies.  No burning of brush or debris is permitted by the City. 
 
T2.0 RESTORATION 
 
T2.1 GRASSED AREAS 
 
All grassed areas are to be restored by the Contractor according to installation procedures outlined herein.  Following 
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meter replacement(s), if necessary, a new, City furnished meter box and/or lid will be installed.  Said box shall be tamped 
to rest against undisturbed/solid earth and should be flush with existing grade.  Excavated grass and/or dirt shall be used 
to restore surrounding areas of the meter box unless specified otherwise by the Department.  All excess grass, dirt, etc. 
should be removed from the work area as outlined. 
 
Lawn areas shall be left in as good a condition as before the starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod has been removed shall be restored with new sod in the 
manner described herein. 
 
T2.2 PAVED AREAS 
 
Where driveways and sidewalks are disturbed, restoration shall be performed by the City under the Department’s current 
right-of-way maintenance permits.  The Contractor shall perform those tasks for which he is in responsible charge.  All 
restoration work shall meet the requirements of the governing agency. 
 
Base material shall be of the type removed or of equal or greater structural strength.  Existing base material from the 
excavation shall not be reused as base material, but may be used as a stabilizer, unless it is determined to be unsuitable.  
Pavement replacement shall be with the same materials as removed and installation methods and procedures shall 
comply with the appropriate procedures established by the most current specifications of the governing right-of-way 
agency (i.e. City, Hillsborough County or FDOT). 
 
T3.0 WORK ORDERS 
 
A separate work order shall be issued in writing to the Contractor for each meter set to be replaced on behalf of the City.  
The Contractor crews are to return completed work orders at the end of each working day, accompanied by the old 
meters extracted from the field, to the City Distribution Office at 2603 N Rome Avenue.  Failure to present complete work 
order sheets and meters will constitute an incomplete meter replacement.  
 
As presented in Exhibit A, work order forms will contain: 
 
 1) Tampa Water Department atlas page, 
 2) Property address, 
 3) Box location, 
 4) Existing meter size and meter number, 
 5) Existing meter number (verify) and reading, 
 6) Replacement meter number and reading, 
 7) Date of completion and signature of crew supervisor/foreman, 
 8) City Department affiliates signature, 
 9) Notes/Comments. 
 
Items 5 through 8 & item 10 are to be completed by the Contractor; 1 through 4 & item 9, City. While performing work 
operations, should the Contractor find variant information from that provided by the City (existing meter number, location), 
the Contractor should correct/note the deviation on the work order form. 
 
T4.0 METER REPLACEMENT 
 
Within 48 hours prior to and after work, Contractor shall knock on the door, to inform occupant(s) of the work being done 
and the length of time water will be off to the occupant(s).  The Contractor shall leave City furnished hang tags at all 
locations where the occupant is not present and service(s) are performed.   
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If the City must replace a meter, for a non-contract related incident and the Contractor dispatches to the work 
order location, the Contractor is to note “City replaced” in the notes/comments section of the work order sheet 
and progress with those work orders still in effect; such work shall be considered a meter inspection.   
 
Likewise, where the existing meter number provided on the work order does not correspond to that encountered in the 
field, the Contractor shall perform a meter inspection only.  The Contractor is to access the meter, record the existing 
meter number and complete the work order with notations and signatures. Payment will be made for meter inspections at 
the rate included on the Proposal. 
 
The Contractor shall complete all paperwork on site. 
 
T4.1 METER LOCATING 
 
Prior to replacing meters, the Contractor is to verify the address.  The Contractor shall locate all City meters by visually 
searching for them at the address printed on the work order sheet(s) in the location specified; those meters not found, 
shall be noted as such on the work order sheet and the Contractor will proceed to the next work order sheet in the 
sequence. 
 
T4.2 ACCESSING METER BOX 
 
The meter box cover shall be removed by the Contractor in order to access the meter.  The meter cover, unless 
damaged, should be returned once the meter change out has been completed.  Unless otherwise specified, in the event 
that the meter box and cover has prior damage, the Contractor shall replace the damaged items at the unit rates listed on 
the Proposal.  The Contractor shall note on the Work Order Form if a location has damaged materials and return the 
damaged materials to the Water Distribution Facility.  The City will provide the Contractor with meter covers and boxes to 
perform this replacement work. 
 
Meter boxes identified to be on private property are to be accessed; however, the contractor is not to enter the property 
any further than necessary to perform the contracted work.  Likewise, if there are perceived dangers and/or conflicts (e.g. 
dogs, construction, disapproval by owner, etc.), the Contractor is to note said conflicts/dangers on the work order form 
and proceed to the next location. 
 
T4.3 METER BOX CLEANOUT 
 
The Contractor shall remove all water, dirt, debris etc. from the meter box, so as to safely extract the existing meter.  
In every case, the curb stop and brass meter couplings must be exposed, clearly visible and accessible for the 
application of tools/equipment. 
 
All water collected and pumped shall be disposed of in a manner which will cause no health hazard, flooding or 
nuisance to the surrounding area and in a manner so as not to degrade the water quality of surrounding water or 
violate any environmental ordinances or requirements, in accordance to Federal, State, and/or Local regulations. 
 
In the event that electrical grounding wires are found attached to the meter, the Contractor shall stop any further work 
immediately and contact TECO Energy for assistance in detaching the wires.  To reduce the amount of time lost in this 
process, the Contractor shall proceed to the next sequenced work order location(s) and not return to this location to 
complete the change-out until TECO completes its work and notifies the Contractor of such.  Such instances shall be 
treated as a normal meter change out procedure.   
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T4.4 METER INSTALLATION CHECKS/TESTS 
 
Once the work order address and meter location is confirmed and the meter has been made accessible, the Contractor is 
to completely close the curb stop, stopping the flow of water through the meter.  Subsequently, the Contractor shall 
loosen the meter couplings by means of meter wrenches and/or by hand. While performing the latter, the Contractor shall 
secure the weld coupling (on the private side of the meter) to prevent loosening and/or damage to the service line. 
 
The new 5/8”x3/4” and 1” meters shall be installed (flow arrow towards the property) with rubber expansion washers; said 
washers are to be flush with the service line connections.  The Contractor shall be responsible for providing the required 
expansion washers. 
 
As a standard field check for installation, the Contractor is to turn on hose bib and fully open the curb stop to check for 
leaks and verify that the meter is functioning properly.  If no leaks are identified, the Contractor shall briefly run the hose 
bib, to ensure proper connection and sufficient flow to the property, as well as to bleed any collected air in the service line.  
Nonetheless, the hose bib should only be accessed when it is in front of the residence or business facility.  For all other 
instances, the Contractor should note on the hang tag an advisory to the owner/inhabitant to run the hose bib prior to 
running interior fixtures. 
 
T5.0 ADDITIONAL WORK 
 
In conjunction with standard activities as previously described for meter replacement, the City may request the Contractor 
perform additional work relative to repair and/or replacement of meter boxes and/or lids, curb stops and installation of re-
setters as necessary.  Work orders for the adjustment of meters and repair of curb stops may be issued separately and at 
the discretion of the Department.  Payment for these activities will be made under the appropriate pay item. 
 
T5.1 INSTALLATION OF RE-SETTERS 
 
For meters found to be set too low (when box is at final grade and top of meter is below the box bottom) within an 
existing, undamaged meter box, the Contractor shall install the appropriately sized re-setter such that there is at least 4 
inches between the bottom of the meter box lid and the top of the meter assembly. 
 
Once the work order address and meter location is confirmed and the meter has been made accessible, the Contractor is 
to completely close the curb stop, stopping the flow of water through the meter.  Subsequently, the Contractor shall 
loosen the meter couplings by means of meter wrenches and/or by hand.  While performing the latter, the Contractor shall 
secure the weld coupling (on the private side of the meter) to prevent loosening and/or damage to the service line. 
 
During the installation of the re-setter the Contractor shall cleanse and protect from damage the threads of the meter and 
adjustment fitting.  Prior to assembly, suitable thread tape should be applied to all male end connections to serve as a 
sealant.  Likewise, rubber gaskets are to be inserted before securing the re-setter and meter in place.  The Contractor is 
only to use smooth-jawed, adjustable wrenches that fully and evenly engage the wrench flats.  With all connections 
secured, the Contractor is to fully open curb stop on the existing service line to check for leaks and verify that the meter is 
functioning properly.  Finally, the Contractor shall backfill and compact with suitable soil (free of large rocks) to properly 
support the re-setter and meter assembly within the meter box. 
 
T5.2 REPAIR OF CURB STOP 
 
During the meter change out process should the Contractor discover existing damage, or directly enact damage 
themselves to the curb stop the Contractor shall make note on the work order and contact the Department dispatcher at 
274-7400.  In order to continue maintenance of service repairs to the curb stop are to be performed by the Contractor as 
permitted by the Department. 
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As there may be no way to shut off the water flow when replacing the curb stop, continuous pumping should be 
employed.  All water collected and pumped shall be disposed of in a manner which will cause no health hazard, 
flooding or nuisance to the surrounding area and in a manner so as not to degrade the water quality of surrounding 
water or violate any environmental ordinances or requirements, in accordance to Federal, State, and/or Local 
regulations. 
 
The Contractor is to excavate around the existing meter and curb stop to make the compression joint at the service line 
inlet accessible.  This may require complete removal of the meter box.  The meter set is to be removed prior to repairing 
the curb stop.  If effective, service clamps or locking pliers should be applied on the exposed service line downstream of 
the compression joint to minimize/terminate water flow.  The clamp devices should not permanently scourge the pipe, nor 
be placed immediately abutting the inlet piece such that the connection is loosened.  The defective curb stop should then 
be removed by unthreading it from the compression joint. 
 
When installing the new curb stop, suitable thread tape should be applied to all male end connections to serve as a 
sealant.  Likewise, rubber gaskets are to be inserted before securing the curb stop to the compression joint.  The 
Contractor is only to use smooth-jawed, adjustable wrenches that fully and evenly engage the wrench flats.  With all 
connections secured, the Contractor is to remove the clamps and fully open the curb stop to check for leaks.  Having no 
leaks the Contractor should proceed with standard change out operations and verify that the meter is functioning properly.  
Finally, the Contractor shall replace the meter box, backfill and compact with suitable soil (free of large rocks) for a 
complete curb stop repair. 
 
T5.3 SERVICE LINE REPAIRS 
 
The Contractor shall be allowed to make minor service line repairs within 18” on the customer/private side of the water 
meter and shall note on the Work Order Form that such repair was made and what type of repair was required.  In the 
event that any other type service line repair is required, the Contractor will be responsible for contacting the Department 
dispatcher, at 274-7400. 
 















1-1/2" & 2" SINGLE SERVICE HDPE & LID METER BOX

5.12A
TAMPA
WATER

DEPARTMENT




	City of Tampa
	TAMPA
	AGREEMENT
	CITY OF TAMPA, FLORIDA
	Bob Buckhorn, Mayor
	ATTEST:
	City Clerk
	Rachel S. Peterkin, Assistant City Attorney
	By:________________________________________
	Title:
	ATTEST:
	A-14
	A-15
	Contract Pay Items 8.13.15.pdf
	CONTRACT PAY ITEMS
	C1.0 GENERAL

	TECHNICAL SPECIFICATIONS.pdf
	The following summary of work details specific functions required of the Contractor as related to the replacement, repair and/or maintenance of existing meter facilities including the meter assembly, meter box and service line.

	5. Water Standard Details.pdf
	0 Pavement Standard Details
	STANDARD DETAILS FOR RESTORATION WITHIN 
	ROADWAY
	Pavement shall be mechanically sawed.

	STANDARD DETAILS FOR RESTORATION WITHIN ROADWAY
	High early strength cement concrete (3000 psi) meeting the requirements of FDOT Standard Specification 346 shall be used for rigid pavement replacement.


	2.01
	2.02
	2.03
	2.04
	2.05
	2.06
	2.07
	2.08
	2.09
	2.10
	2.11
	2.12
	2.13
	2.14
	2.15
	2.16
	2.17
	2.18
	2.19
	2.20
	3.01
	3.02
	3.03
	3.04
	4.01
	4.02
	5.01
	5.02
	5.03
	5.04
	5.05
	5.09
	5.10
	5.10A
	5.11
	5.11A
	5.12
	6.01
	6.02
	6.02B
	6.03
	6.04
	6.05
	6.06
	6.07
	6.08
	6.09
	6.10
	6.11
	6.12
	6.13
	7.01
	7.02
	8.01
	8.02
	8.03
	8.04
	8.05
	8.06
	8.07
	8.08
	8.09
	8.10
	9.01

	BID ITEMS.pdf
	Sheet1

	15-C-00057 SLBE Underutilized Sub List.pdf
	Companies Matching Type of Work

	BID NOTICE.pdf
	BID NOTICE MEMO




