

Contract Administration Michael W. Chucran, Director

306 East Jackson Street, 4N Tampa, FL 33602

> Office (813) 274-8116 Fax: (813) 274-7368

ADDENDUM 1 Via E-Mail DATE: December 6, 2019

Contract 20-C-00008; DLTWTF Master Plan Improvements Design-Build

Submitters on the above referenced project are hereby notified that the following addendum is made to the RFQ. Responses submitted shall conform to this notice.

Item 1: Attached is a copy of the pre-submission meeting presentation "slide-show".

Item 2: Attached is a copy of the pre-submission meeting sign-in sheet.

All other provisions of the RFQ not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

<u>Jim Greiner</u>


Jim Greiner, P.E., Contract Management Supervisor

WELCOME

DLTWTF Master Plan Improvements Pre-Submission Meeting Takk

Pre-Submission Meeting





City of Tampa Team

- Director: Chuck Weber
- Treatment Plant Manager: John Ring
- Chief Engineer: Seung Park
- Operations Supervisor: Paul Noeske
- Maintenance Supervisor: John Krokenberger
- I&C Supervisor: Keith Merrill
- Co-Project Manager: Crickett Luu
- Co-Project Manager: TBD
- Contract Administration Project Coordinator: Jillian Howard

Submission Details

- Submission Deadline: Thursday 1/9/20 before 2:00PM
- PDF must be e-mailed to ContractAdministration@tampagov.net
- Design Criteria can be found here: <u>https://www.tampagov.net/sites/default/files/rfq/docs/20-c-00008_rfqc.pdf</u>
- Water Department Master Plan can be found here: https://www.tampagov.net/water/water-department-master-plans
- Water Department Pilot Plant Study can be found here: https://www.tampagov.net/sites/default/files/rfq/docs/pilot_plant_st_udy_report.pdf

Submission Scoring

- Successful Comparable Project Experience 30
- Municipal Water Treatment Plant Experience 25
- Workload and Availability 5
- Past Performance / Low Amount of City Work 5
- Standard Form #A305 w/ financial info in separate PDF 5
- Planned WMBE/SLBE Solicitation & Utilization 20
- Workforce Development 10





Project Details

- Delivery Method: Progressive Design Build
- Estimated project cost: \$300 million
- Multiple GMPs
 - Evaluate and update existing DLTWTF Master Plan
 - Intake improvements and raw water pump station
 - Ozone improvements
 - Yard piping improvements
 - Facility expansion
 - Electrical improvements
 - Clearwell expansion
 - + more

Project Goals

- Eliminate or repair deteriorating assets
- Add operational flexibility
- Add redundancy
- Increase efficiency
- Prepare for future growth
- Provide facilities that are easy to maintain and operate


Limitations and Concerns

- Maintain 365/24/7 operations
- Physical site constraints
 - Electrical feed
 - Limited available space
- Existing active projects
 - High Service Pump Station Project
 - Chemical System Improvements Project
 - Sludge Processing Improvements
 - Sludge Piping Replacement
 - Building Interior Improvements +more




Evaluate and Update Master Plan

- Existing plan is a guideline, not a prescription
- Individually assess existing projects
- Extension of the master plan; provide thoughts into:
 - Construction sequencing
 - Personnel needs
 - Office space needs
 - Land needs



Intake Improvements and Raw Water Pump Station Replacement

- Evaluate alternative intake systems such as:
 - Infiltration Gallery
 - Collector Wells



Typical Path to GMP

- Design Research
- Technical Memorandums
- Basis of Design Report (30%)
- 60%
- 90%
- Final Design
- Draft GMP
- MBDO Goal Setting
- Final GMP
- Council Approval
- Notice to Proceed



Timeline

- RFQ submissions: 1/9/20 before 2 PM
- Shortlisting: End of January
- Presentations: End of February

Questions?



THAIKYOU

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net City of Tampa, Contract Administration Department Sign-In Sheet
Please Print OR Phone E-Mail Organization Name Jim Greiner Tampa Contract Administration Dept. Jim.Greiner@tampagov.net Consultarts WATER ROW LAN ebv. com GHO TALK KEZLY

B 1 of 2

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net Sign-In Sheet
Please Print City of Tampa, Contract Administration Department Name Organization E-Mail OR Phone 1 Jim Greiner Tampa Contract Administration Dept. Jim.Greiner@tampagov.net 2 Walker Tranin Water Team 3 tampa wates MAT-MUNZ & MRAD HORT . CO. 4 MEAD & HUNT 5 RRETT AUDITONE TAMMINATUR TEAM BARDIZONE @GARNEG. com nicole dvalerin-group. com Valenn broup 6 7 Prevere Contrais Inead @ revere Controls. Com 8 GILLY LOGAN WEGON @WHANTONSMITH, CO. todonne il TODO D'DONNELL DOIN WATER FAM BRIAN SCAUGIG BKS@ MOSSKELLEY.COM MHanu Rizu brizo W garney. com 11 Scot Rentea WATER TURN (BAKNEY) SKELTER OLARNIY, LON 13 Nita Naik Arcadis nita naik@arcadis com CDM SMITH CRALL MONTGOMERY montagnery CCC comsnith. com Mike Irvaham COM Smith 16 n. Ditches @accadis. com 17 18 trueby.com 19 BLACK & LATER PARKERCH'S BV. Con Carollo Esmith@ carollu. com 21 Whart Ocarollicin Carollo 22 Lelliott O carrillocom Carollo 23 Imcrory@arehna.com OAVID, RIEKER EMASIELL. COM 24 MASKEW 25 RIEKEN 26 RING @ TAMPAGOV. NEL 27 Tivia shuler(a) Talok com PECULTIS PECULTOOM, COM CURTOOM 29 30 31 32 33 34 35