
RESOLUTION NO. 2017- 1 0 6 6 
CAD/hs 

A RESOLUTION APPROVING AN AGREEMENT FOR PROFESSIONAL SERVICES IN THE 
AMOUNT OF $499,447.30 BETWEEN THE CITY OF TAMPA AND T. Y. UN INTERNATIONAL 
IN CONNECTION WITH CONTRACT 17-D-00013; BROREIN STREET BRIDGE 
REHABILITATION - DESIGN PROJECT; AUTHORIZING THE MAYOR OF THE CITY OF 
TAMP A TO EXECUTE SAME; PROVIDING AN EFFECTIVE DATE. 

WHEREAS, via the competitive selection process in accordance with Florida Statutes Section 287.055, 
Consultants' Competitive Negotiation Act and consistent with Federal procurement policies, as applicable, the City 
ofTampa (City) selected T. Y. Lin International, as (Consultant) to provide professional services in connection with 
Contract 17-D-000 13; Brorein Street Bridge Rehabilitation - Design, (Project) as detailed in the Agreement for 
Consultant Services (Agreement); and 

WHEREAS, the City desires to enter into an agreement with the Consultant to provide certain professional services; 
and 

WHEREAS, it is in the best interest of the City of Tampa to enter into this Agreement. 

NOW, THEREFORE, 

BE IT RESOLVED BY THE CITY COUNCIL 
OF THE CITY OF TAMPA, FLORIDA: 

Section 1. That the Agreement between the City of Tampa and T. Y. Lin International, in connection with 
Contract 17-D-000 13; Brorein Street Bridge Rehabilitation- Design as detailed in said Agreement, a copy of which 
is attached hereto and made part hereof, is authorized and approved in its entirety or in substantially similar fonn. 

Section 2. That the Mayor of the City of Tampa is authorized and empowered to execute, and the City Clerk to 
attest and affix the official seal of the City of Tampa to, said Agreement on behalf of the City of Tampa. 

Section 3. Approval of an agreement for professional services in the amount of $499,447.30 for the Brorein 
Street Bridge Rehabilitation Project within the Community Investment Tax Series 2016 Bonds Capital Projects Fund 
for use by the Transportation and Storm water Services Department. 

Section 4. That other proper officers of the City of Tampa are authorized to do all things necessary and proper 
in order to carry out and make effective the provisions of this Resolution, which shall take effect immediately upon 
its adoption. 

PASSED AND ADOPTED by the City Council of the City ofTampa, Florida, on DEC 0 7 2017 

ATTEST: ... 

Approved as to gal Sufficiency by 
Rachel S. Peterkin, Assistant City Attorney 



AGREEMENT FOR CONSULTANT SERVICES 

TillS AGREEMENT ("Agreement") made and entered into at Tampa, Florida, as of the __ day of 
_ _____ , 2017, which is the date Resolution No. 2017-__ was adopted authorizing execution of this 
Agreement, by and between the CITY OF TAMPA, a municipal corporation of the State of Florida, ("CITY"), the 
address of which is 315 East Kennedy Boulevard, Tampa, Florida 33602, and T. Y. Lin International alan Florida 
Corporation authorized to do business in the State of Florida, ("CONSULTANT''), the address of which is 12802 
Tampa Oaks Blvd., Suite 245, Tampa, FL 33637. 

WITNESSETH: 

WHEREAS, the CITY desires to engage the CONSULT ANT to perform certain professional services 
pertinent to such work which shall be referred to as Contract 17-D-00013; Brorein Street Bridge Rehabilitation -
Design ("PROJECT'') in accordance with this Agreement; and 

WHEREAS, the CONSULTANT desires to provide such professional services in accordance with this 
Agreement. 

NOW, THEREFORE, in consideration of the mutual covenants, promises, representations and considerations 
to be kept, performed and paid, the parties hereto agree for themselves, their successors and assigns, as follows: 

I. GENERALSCOPEOFTBlSAGREEMENT 

A. The relationship of the CONSULT ANT to the CITY will be that of an independent professional 
consultant for the PROJECT; and the CONSULT ANT shall provide the professional and technical services required 
under this Agreement in accordance with acceptable architectural/consultant practices and ethical standards. 

B. The scope of services to be provided is indicated in Exhibit A. 

II. DATA AND SERVICES TO BE PROVIDED BY THE O TY 

The CITY shall provide available plans and specifications of existing construction, if any, applicable to the Project. 

ill. PERIOD OF SERVICE 

A. The CONSULT ANT shall begin work promptly after receipt of a fully executed copy of this 
Agreement and a Notice to Proceed. This Agreement shall remain in force until the completion of all construction for 
the Project. 

B. The CONSULTANT's services called for under this Agreement shall be completed provided that, if 
the CONSULT ANT's services are delayed for reasons beyond the CONSULT ANT's control, the time of performance 
shall be adjusted appropriately. 

IV. GENERAL CONSIDERATIONS 

A. All original sketches, tracings, drawings, computations, details, design calculations, specifications and 
other documents and plans that result from the CONSULTANT's services under this Agreement shall become and 
remain the property of the CITY upon receipt of payment by the CONSULT ANT from the CITY for services rendered 
in connection with the preparation of said sketches, tracings, etc. Where such documents are required to be filed with 
governmental agencies, the CONSULTANT will furnish copies to the CITY upon request. 

B. The CITY acknowledges that the materials cited in Paragraph IV. A. above, which are provided by the 
CONSULT ANT, are not intended for use in connection with any project or purpose other than the project and purpose 
for which such materials were prepared without prior written consent and adaptation by the CONSULTANT shall be at 
the CITY's sole risk, and the CONSULTANT shall have no responsibility or liability therefor. 
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C. Any use by the CITY of such materials in connection with a project or purpose other than that for 
which such materials are prepared without prior written consent and adaptation by the CONSULT ANT shall be at the 
CITY's sole risk, and the CONSULTANT shall have no responsibility or liability therefore. 

V. COMPENSATION 

The CITY shall compensate the CONSULT ANT for the services performed with this Agreement a lump sum 
(by task) of$499,447.30 to be billed in accordance with Exhibit B. 

VI. PAYMENT 

Payments shall be made upon presentation of the CONSULTANT's approved invoice. 

Vll. RECORDS 

Records for Personnel Expenses shall be kept on a generally recognized accounting basis and shall be available 
to the CITY or its authorized representative at mutually convenient times. 

With respect to all matters covered by this Agreement, records will be made available for examination, audit, 
inspection, or copying purposes at any time during normal business hours at a location within Hillsborough County, 
Florida as often as the CITY, HUD, representatives of the Comptroller General of the United States or other federal 
agency may reasonably require. CONSULTANT will permit same to be examined and excerpts or transcriptions made 
or duplicated from such records, and audits made of all contracts, invoices, materials, records of personnel and of 
employment and other data relating to all matters covered by this Agreement. The CITY's right of inspection and audit 
shall obtain likewise with reference to any audits made by any other agency, whether local, state or federal. 
CONSULTANT shall retain all records and supporting documentation applicable to this Agreement for five (5) years 
from the date of submission of the annual performance report to HUD. If any litigation, claim, negotiation, audit, 
monitoring, inspection or other action has been started before the expiration of the required record retention period, 
records must be retained until completion of the action and resolution of all issues which arise from it, or the end of the 
required period, whichever is later. 

Vlll. PERSONNEL 

The CONSULTANT represents that it has or will secure, at its own expense, all personnel required in 
performing the services under this Agreement. All personnel engaged in the work shall be fully qualified and shall be 
authorized or permitted under State and local law to perform such services. No person who is serving sentence in a 
penal or correctional institution shall be employed for work under this Agreement. The CONSULT ANT further 
certifies that all of its employees assigned to serve the CITY have such knowledge and experience as required to 
perfonn the duties assigned to them. Any employee of the CONSULTANT who, in the opinion of the CITY, is 
incompetent, or whose conduct becomes detrimental to the work, shall immediately be removed from association 
with the certain professional engineering services under this Agreement. 

IX. SUSPENSION, CANCELLATION OR ABANDONMENT 

In the event the PROJECT is suspended, cancelled or abandoned, the CONSULT ANT shall be given fifteen 
(15) days prior written notice of such action and shall be compensated for the professional services provided and 
reimbursable expenses incurred up to the date of suspension, cancellation or abandonment in an amount mutually 
agreed to by the CITY and CONSULTANT and supported by back-up documentation. 

Upon suspension, cancellation or abandonment hereof, CONSULT ANT shall immediately cease work 
hereunder and shall be compensated for its services rendered up to the time of such cancellation or termination on a 
quantum meruit basis; and the CITY shall have no further financial obligation to CONSULT ANT. 
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In the event the PROJECf is suspended, cancelled or abandoned, the CONSULTANT shall deliver all original 
sketches, tracings, drawings, computations, details, design calculations, specifications and other documents and plans 
that result from the CONSULT ANT's services under this Agreement. The aforementioned original sketches, tracings, 
drawings, computations, details, design calculations, specifications and other documents and plans shall be without 
restriction on future use by the CITY. 

X. TERMINATION 

A. Termination for Cause. In the event that the CONSULTANT shall for any reason or through any cause not 
have completed performance within the time fixed for performance under this Agreement; or any representation or 
warranty made under Article XII of this Agreement shall prove to be untrue in any material respect; or the 
CONSULTANT shall otherwise be in default under this Agreement; or the CONSULTANT has subcontracted, 
assigned, delegated, transferred its rights, obligations or interests under this Agreement without the CITY's consent 
or approval; or the CONSULT ANT has filed bankruptcy, become insolvent or made an assignment for the benefit 
of creditors, or a receiver, or similar officer has been appointed to take charge of all or part of CONSULTANT 
assets; or the CONSULTANT disclosed CITY confidential information, procedures or activities; or the 
CONSULTANT fails to aggressively, adequately, timely and appropriately perfonn the services required by this 
Agreement to the satisfaction of the CITY, or other similar cause, the City may terminate this Agreement for cause. 

Then the CITY may provide five (5) days written notice that the conduct of the CONSULTANT is such that 
the interests of the CITY are likely to be impaired or prejudiced, stating the facts upon which the opinion is based. Then 
the CITY may upon fifteen (15) days written notice, and at the end of the (15) days terminate this Agreement for cause 
(herein "Termination Date"). Upon that termination for cause, the CONSULTANT shall be entitled to compensation 
for services properly and satisfactorily performed through the date of such tennination for cause. However, no 
allowance shall be included for termination expenses. In the event of such tennination for cause, the 
CONSULT ANT shall be entitled to receive just and equitable compensation for any satisfactory work perfonned as 
of the Termination Date; however, CONSULTANT shall not be compensated for any anticipatory profits that have 
not been earned as of the date of the Termination Date. All work accomplished by CONSULTANT prior to the 
Termination Date shall be documented. In the event the project is terminated for cause pursuant to this Article, the 
CONSULT ANT shall deliver all original sketches, tracings, drawings, computations, details, design calculations, 
specifications and other documents and plans that result from the CONSULTANT's services under this Agreement. 
The aforementioned original sketches, tracings, drawings, computations, details, design calculations, specifications and 
other documents and plans shall be without restriction on future use by the CITY. Notwithstanding the above or any 
section herein to the contrary, CONSULTANT shall not be relieved of liability to the CITY for damages sustained 
by the CITY by virtue of any breach of the Contract by CONSULT ANT. 

B. Termination for Convenience. The CITY may reduce the scope of work or terminate work under this 
Agreement or amendment to this Agreement without cause; in the event of such scope reduction or termination 
other than for cause, the CITY shall compensate the CONSULT ANT for services properly performed through the 
date of such reduction in scope or termination, which date shall be fixed in written notice from the CITY and which 
date shall be not sooner than fifteen (15) days after notice. Notwithstanding such termination or reduction in scope, 
the CITY shall be entitled to receive from the CONSULT ANT upon request any and all information related to the 
PROJECf and the CITY shall preserve and protect all such information and assure ready access thereto by the 
CONSULTANT in connection with resolution of the amount due to the CONSULTANT. The CITY, at it own 
discretion, shall be entitled to direct the CONSULTANT to terminate any or all the CONSULTANT's subcontracts 
or subconsulting agreements. In the event the project is terminated for convenience pursuant to this Article, the 
CONSULT ANT shall deliver all original sketches, tracings, drawings, computations, details, design calculations, 
specifications and other documents and plans that result from the CONSULTANT's services under this Agreement. 
The aforementioned original sketches, tracings, drawings, computations, details, design calculations, specifications and 
other documents and plans shall be without restriction on future use by the CITY. 

XI. INSURANCE 

The CONSULTANT, at its own cost and expense, shall effect and maintain at all times during the life of this 
Agreement insurance, in accordance with that indicated in Exhibit C. 
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XII. INTERESTS OF MEMBERS OF THE CITY 

No member of the goveming body of the CITY and no other officer, employee, or agent of the CITY who 
exercise any functions or responsibilities in connection with the carrying out of the PROJECT to which this Agreement 
pertains shall have any personal interest, direct or indirect, in this Agreement. 

XIII. INTEREST OF THE CONSULTANT 

The CONSULT ANf covenants that it presently has no interest and shall not acquire any interest, direct or 
indirect, in any project to which this Agreement pertains or any other interest which would conflict in any manner or 
degree with its performance of any contracted service hereunder. The CONSULTANT further covenants that in the 
performance of this Agreement no person having such interest shall be employed. 

The CONSULT ANT warrants that he or she has not employed or retained any company or person, other than a 
bona fide employee working solely for the CONSULTANT to solicit or secure this Agreement and that he or she has 
not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee 
working solely for the CONSULTANT any fee, commission, percentage, gift~ or other consideration contingent upon 
or resulting from the award or making of this Agreement. 

The CONSULT ANT shall disclose any clients that may either conflict with or affect its independent judgment 
when performing any work for the City of Tampa covered by this Agreement. Failure of the CONSULT ANf to 
disclose the above professional conflict of interest may result in tennination of this Agreement pursuant to Article X of 
this Agreement and may require the return of all payments, if any, made to the CONSULT ANT from the City. If, in its 
sole discretion the CITY of Tampa determines that a professional conflict of interest is deemed to exist, the 
CONSULT ANT shall be disqualified from participating in the proposed Project. 

XIV. COMPLIANCE WITH LAWS 

A. The CONSULTANT shall comply with the applicable requirements of State Jaws and all Codes and 
Ordinances of the City ofTampa as amended from time to time, together with keeping and maintaining in full force and 
effect during the term of this Agreement all licenses and certificates of authorization required pursuant to applicable 
law, including without limitation those required by Chapters 47 1, 481, and 489, Florida Statutes. 

B. If the PROJECT involves E.P.A. Grant eligible work, the CITY and the CONSULTANT agree that 
the provisions of 40 CFR, Part 35, Appendix C-1 , shall become a part of this Agreement and that such provisions shall 
supersede any conflicting provisions of this Agreement for work performed under said Agreement. 

C. If the PROJECT involves work under other Federal or State Grantors or Approving Agencies, the 
CITY and the CONSULT ANT shall review and approve the applicable required provisions or any other supplemental 
provisions as may be included in the Agreement. 

D. Truth-In-Negotiation Certification: The CONSULT ANT certifies that the wage rates and other factual 
unit costs supporting the compensation are accurate, complete, and current at the time of the execution of the 
Agreement of which this Certificate is a part. The original price and any additions thereto shall be adjusted to exclude 
any significant sums by which the City determines the Agreement amount was increased due to inaccurate, incomplete, 
or non-current wage rates and other factual unit costs and that such original Agreement adjustments shall be made 
within one (l) year following the end of the Agreement. 

E. Any documents provided by CONSULT ANT to the CITY are public records and the CITY may 
authorize third parties to review and reproduce such documents pursuant to public records laws, including the 
provisions of Chapter 119, Florida Statutes 
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XV. ASSIGNABILITY 

The CONSULT ANT shall not assign or transfer any interest in this Agreement without consent from the 
CITY; provided, however, that the claim for money due or to become due the CONSULTANT from the CITY under 
this Agreement may be assigned to a bank or other financial institution or to a Trustee in Bankruptcy. Notice of any 
such assignment shall be furnished promptly to the CITY. 

XVI. EQUAL EMPLOYMENT 

During the performance of this Agreement or any related Work Order, the CONSULTANT shall: 

A. Not discriminate against any employee or applicant for employment because of race, color, religion, 
age, sex, handicap, or national origin. CONSULT ANT shall take affirmative action to ensure that applicants are 
employed and that employees are treated during employment without regard to their race, color, religion, age, sex, 
handicap, or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment advertising; layoff or tennination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. CONSULT ANT shall post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

B. In all solicitations or advertisements for employees placed by or on behalf of the CONSULT ANT, it 
must state that all qualified applicants will receive considerations for employment without regard to race, color, 
religion, age, sex, handicap, or national origin. 

XVII. EQUAL BUSINESS OPPORTUNITY PROGRAM 

A. CONSULTANT shall demonstrate good faith effort toward the utilization of City certified Women/ 
Minority Business Enterprise (WIMBE) and Small Local Business Enterprise (SLBE) subconsultants or suppliers. 

B. The CITY shall make available a list of Certified WIMBEs and SLBEs. 

C. The CONSULT ANT shall report to the CITY its subcontractors/subconsultants/suppliers solicited or 
utilized (Exhibit D). 

D. At the time of the submission of invoices, the CONSULT ANT shall submit to the CITY a report 
(Exhibit D) of all subcontractors, subconsultants or suppliers utilized with their fmal contract amounts and any other 
reports or forms as may be required by the CITY. 

XVDI. CITY CODE OF ETIDCS 

In connection with this Agreement, the CONSULT ANT hereby covenants and agrees that it shall comply with 
all applicable governmental laws, statutes, rules and regulations including, without limitation, the City of Tampa's 
Code of Ethics. Pursuant to Section 2-522 of the City of Tampa Code, the CONSULT ANT acknowledges that if it fails 
to comply with the City of Tampa's Code of Ethics, such a failure shall render this Agreement voidable by the CITY 
and subject the CONSULT ANT to debarment from any future CITY contracts or agreements. 

XIX. NEGATION OF AGENT OR EMPLOYEE STATUS 

CONSULT ANT shall perform this Agreement as an independent consultant and nothing contained herein shall 
in any way be construed to constitute CONSULT ANT or the assistants of CONSULT ANT to be representative, agent, 
subagent, or employee of CITY or any political subdivision of the State of Florida. CONSULTANT certifies 
CONSULT ANT's understanding that CITY is not required to withhold any federal income tax, social security tax, state 
and local tax, to secure worker's compensation insurance or employer's liability insurance of any kind or to take any 
other action with respect to the insurance or taxes of CONSULT ANT and assistants of CONSULT ANT. 
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In no event and under no circumstances shall any provision of this Agreement make CITY or any political 
subdivision of the State of Florida liable to any person or entity that contracts with or that provides goods or services to 
CONSULTANT in connection with the Services the CONSULTANT has agreed to perfonn hereunder or otherwise, or 
for any debts or claims of any nature accruing to any person or entity against CONSULT ANT; and there is no 
contractual relationship, either express or implied, between ClTY or any political subdivision of the State of Florida any 
person or any political subdivision of the State of Florida any person or entity supplying any work, labor, services, 
goods or materials to CONSULTANT as a result of the provisions of the Services provided by CONSULTANT 
hereunder or otherwise. 

XX. SEVERABILITY 

If any item or provision to this Agreement is held invalid or unenforceable by a court of competent jurisdiction, 
the remainder of the Agreement shall not be affected and every other term and provision of this Agreement shall be 
deemed valid and enforceable to the extent permitted by law. 

XXI. CHOICE OF LAW 

The laws of the State of Florida (without giving effect to its conflicts of law principles) govern all matters 
arising out of or relating to this Agreement, including, without limitation, its interpretation, construction, performance, 
and enforcement. 

XXII. DESIGNATION OF FORUM 

Any party bringing a legal action or proceeding against any other part arising out of or relating to this 

Agreement may bring the legal action or proceeding in the United States District Court for the Middle District of 
Florida, Tampa Division or in any court of the State of Florida sitting in Tampa. 

XXUI. AUTHORIZATION 

Each party represents to the other that such has authority under all applicable laws to enter into an agreement 
containing each covenants and provisions as are contained herein, that all of the procedural requirements imposed by 
law upon each party for the approval and authorization of this Agreement have been properly completed, and that the 
persons who have executed the Agreement on behalf of each party are authorized and empowered to execute said 
Agreement. 

XIV. ENTIRE AGREEMENT 

This Agreement sets forth the entire agreement between the parties and there are no promises or 
understandings other than those stated herein. Exhibits to this Agreement shall be deemed to be incorporated by 
reference as though set forth in full herein. In the event of a conflict or inconsistency between this Agreement and the 
provisions in the incorporated Exhibits, and unless otherwise specified herein, then this Agreement will prevail. 

XXV. INDEMNIFICATION 

The CONSULTANT shall indemnify and hold harmless the CITY, and its officers and employees, from 
liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused 
by the negligence, recklessness, or intentionally wrongful conduct of the CONSULT ANT and other persons 
employed or utilized by the CONSULT ANT in the performance of the Agreement. 

~. ESTOPPELA¥ArvER 
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No waiver of any provisions of this Agreement shall be effective unless it is in writing, signed by the party 
against whom it is asserted and any such waiver shall only be applicable to the specific instance in which it relates and 
shall not be deemed to be a continuing waiver. 

The failure of the CITY to enforce any term or condition of this Agreement shall not constitute a waiver or 
estoppel of any subsequent violation of this Agreement. 

XXVII. AUDIT REQUIREMENTS. 

In the event, that during the period of this Agreement, CONSULTANT expends more than $500,000.00 in 
federal funds in an operating year from this and other federal grants, CONSULT ANT shall, at its own cost and 
expense, cause to be carried out an independent audit. The audit shall be completed and a copy furnished to the 
CITY, within the earlier of thirty (30) calendar days after receipt of the auditor's report(s) or nine (9) months after 
the end of the audit period, unless a longer period is agreed to in advance by the CITY. For purposes of this 
Agreement, an operating and/or audit year is the equivalent to the CONSULTANT 's fiscal year. The determination 
of when Grant Funds are expended is based on when the activity related to the expenditure occurs. 

The audit shall be conducted in compliance with the Office of Management and Budget Circular No. A-
133, as amended and 24 CFR Parts 84 and 85, as applicable, which are made a part of this Agreement by reference 
thereto. In the event the audit shows that the entire funds disbursed hereunder, or any portion thereof, were not 
expended in accordance with the conditions of this Agreement, CONSULT ANT shall be held liable for 
reimbursement to the City of all funds not expended in accordance with these applicable regulations and Agreement 
provisions within thirty (30) calendar days after the CITY has notified CONSULTANT of such non-compliance. 
Said reimbursement shall not preclude the CITY from taking any other action as provided herein. 

If expenditure does not exceed $500,000.00 during an operating year, CONSULTANT shall provide the 
CITY with its annual financial statement within ninety (90) days of the end of its operating year. Said financial 
statement shall be prepared by an actively licensed certified public accountant. 

XXVIll. DEFAULT 

In accordance with 24 CFR 85.43, a default shall consist of any use of Grant Funds for a purpose other than as 
authorized by this Agreement, noncompliance with any provision in all Articles herein, any material breach of the 
Agreement, failure to comply with the audit requirements as provided herein, or failure to expend Grant Funds in a 
timely or proper manner. 

XXIX. BUDGET APPROPRIATIONS 

The CITY is subject to Section 166.241, Florida Statutes, and is not authorized to contract for expenditures 
in any fiscal year except in pursuance of budgeted appropriations. With respect to this Agreement, the CITY has 
budgeted and appropriated sufficient monies to fund the CITY's obligations under this Agreement; however, all 
funding under this Agreement for subsequent years is subject to the availability of funds and continued 
authorization for program activities and the Agreement is subject to amendment or termination due to lack of funds, 
reduction of funds and/or change in regulations, upon thirty (30) days' notice. The obligations of the CITY 
hereunder shall not constitute a general indebtedness of the CITY within the meaning of the Florida Constitution. 

XXX. SCRUTINIZED COMPANIES 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting with 
companies for goods or services of $1,000,000 or more that are on either the Scrutinized Companies with Activities 
in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created 
pursuant to Section 215.473, Florida Statues, or is on the Scrutinized Companies that Boycott Israel List, created 
pursuant to Section 215.4725, Florida Statues, (effective October 1, 2016), or is engaged in a boycott of Israel 
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(effective October l , 20 16}, or is engaged in business operations in Cuba or Syria. A company that is on either the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, created pursuant to Section 215.473, Florida Statues, or is on the Scrutinized 
Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October I, 
2016} or is engaged in a boycott of Israel (effective October 1, 2016) or is engaged in business operations in Cuba 
or Syria is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with an agency 
or local governmental entity for goods or services of $1 ,000,000 or more. CONSULT ANT certifies that it is not in 
violation of Section 287.135, Florida Statutes. For contracts $1,000,000 and greater, if the City determines the 
CONSULTANT submitted a false certification under Section 287.135(5) of the Florida Statutes, or has been placed 
on the Scrutinized Companies Activities in the Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to 
Section 215.4725, Florida Statues, (effective October 1, 2016), or is engaged in a boycott of Israel (effective 
October 1, 2016}, or been engaged in business operations in Cuba or Syria, the City shall either terminate this 
Agreement after it has given the CONSULT ANT notice and an opportunity to demonstrate the City's determination 
of false certification was in error pursuant to Section 287 .l35(5)(a) of the Florida Statutes, or maintain the Contract 
if the conditions of Section 287 .135( 4) of the Florida Statutes are met. 

XXXI. PUBLIC RECORDS 

A. Exempt Plans. CONSULT ANT pursuant to this Agreement (and as part of the solicitation process 
that resulted in award of this Agreement) may hold, come into possession of, and/or generate certain building plans, 
blueprints, schematic drawings, including draft, preliminary, and final formats, which depict the internal layout and 
structural elements of a building, facility, or other structure owned or operated by the City or an agency (singularly 
or collectively "Exempt Plans"), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1 ), Florida Statutes and Section 24(a}, Art. 1 of the Florida State Constitution. CONSULT ANT 
certifies it has read and is familiar the exemptions and obligations of Section 119.071 (3), Florida Statutes; further 
that CONSULT ANT is and shall remain in compliance with same, including without limitation maintaining the 
exempt status of such Exempt Plans, for so long as any Exempt Plans are held by or otherwise in its possession. 
This section shall survive the expiration of earlier tennination of this Agreement. 

B. Data Collection. Pursuant to Section 11 9.071 (5)(a)2a, Florida Statutes, social security numbers 
shall only be collected from CONSULTANT by the CITY should such number be needed for identification, 
verification, and/or tax reporting purposes. To the extent CONSULT ANT collects an individual's social security 
number in the course of acting on behalf of the CITY pursuant to the terms and conditions this Agreement, 
CONSULT ANT shall follow the requirements of Florida's Public Records Law. 

C. Access. The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In 
accordance with Florida Statutes, 119.0701 , CONSULTANT agrees to comply with Florida's Public Records Law, 
including the following: 

1. CONSULT ANT shall keep and maintain public records required by the CITY to perfonn the 
services under this Agreement; 

2. Upon request by the CITY, provide the CITY with copies of the requested records, having 
redacted records in total on in part that are exempt from disclosure by law or allow the records to be inspected or 
copied within a reasonable time (with provision of a copy of such records to the CITY) on the same tenns and 
conditions that the CITY would provide the records and at a cost that does not exceed that provided in Chapter 119, 
Florida Statutes, or as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt 
from disclosure requirements are not disclosed except as authorized by law for the duration of the Agreement term 
and following completion (or earlier termination) of the Agreement if CONSULT ANT does not transfer the records 
to the CITY; 

4. Upon completion (or earlier termination) of the Agreement, CONSULTANT shall within 
30 days after such event either transfer to the CITY, at no cost, all public records in possession of the 
CONSULTANT or keep and maintain the public records in compliance with Chapter 119, Florida Statutes. If 

8 Revised 2016-07-07 



CONSULTANT transfers all public records to the CITY upon completion (or earlier termination) of the 
Agreement, CONSULT ANT shall destroy any duplicate records that are exempt or confidential and exempt from 
public records disclosure requirements. If CONSULTANT keeps and maintains public records upon completion (or 
earlier termination) of the Agreement, CONSULT ANT shall meet all applicable requirements for retaining public 
records. All records stored electronically must be provided to the CITY in a format that is compatible with the 
information technology systems of the agency. 

The failure of CONSULT ANT to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this 
Article shall be grounds for immediate unilateral termination of the Agreement by the CITY; the CITY shall also 
have the option to withhold compensation due CONSULT ANT until records are received as provided herein. 

IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT'S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT 
THE CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, 
JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. 
JACKSON ST. TAMPA, FLORIDA 33602. 

IN WITNESS WHEREOF, the CITY has caused these presents to be executed in its name by its Mayor, and 
attested and its official Seal to be hereunto affixed by its City Clerk, and the CONSULT ANT has hereunto set its hand 
and Seal in TRIPLICATE, the day and year first written above. 

ATTEST: 

By: ______________ __ 

City Clerk/Deputy City Clerk 

[SEAL] 

CONSULT ANT: 
T. Y. LIN INTERNATIONAL 

By: ______________________________ ___ 

Print Name: 

Title: 0 Pres o Exec/Sr Vice Pres 0 CEO 0 Gen Partner 

0 Mgr (Mgr-Mgd LLC) 0 Member (Member-Mgd LLC) 

0 Other (mustattadtproofofoudtoriry): -------

License no:. _ _ ----::-:--,.....,-,:-:-:-,----------
use entity Ch 471/481/489/icense no; we individua/"s Q!![x if applicable. 

[SEAL] 

CITY: 
City of Tampa, Florida 

By: _________________ __ 

Bob Buckhorn, Mayor 

APPROVED AS TO FORM: 

Rachel S. Peterkin, Assistant City Attorney 
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SCOPE OF SERVICES 
FOR CONSUL TfNG ENGINEERING SERVICES 
FOR THE 
BROREIN STREET BRIDGE REHABILITATION 

This Exhibit forms an integral part of the agreement between the City of Tampa and T.Y. Lin International 
(hereinafter referred to as the FIRM) relative to the transportation facility described as follows: 

Contract No: 
Description: 
Bridge: 

1 PURPOSE 

17-D-00013 
Brorein Street Bridge Rehabilitation 
105501 

The general objective of this Exhibit is to describe the scope of work and responsibilities of the FIRM in 
connection with the design and preparation of a complete set of construction contract plans and documents 
for the Brorein Street Bridge Rehabilitation. The scope of work consists of the following tasks: 

• In-depth field inspection of the existing structure, including the mechanical and electrical systems 
that are associated with the operation and control of the bascule leafs. This task will identify 
specific elements of the structure that require corrective actions, to be further developed in the 
Contract Documents. 

• Rehabilitation of the existing bridge, consisting of the movable steel bascule spans and the 
reinforced concrete approach spans, and the reinforced concrete substructure elements including the 
abutments. 

• Rehabilitation of the existing mechanical and electrical systems that are associated with the 
operation and control of the bascule spans. 

• Replacement of windows and door in tender house. 

Elements of work for this project shall include final bridge design, structural plans, architectural plans, 
mechanical plans, electrical plans, roadway plans, signing and pavement marking plans, specifications 
package, construction quantity estimates, construction cost estimates, and public information services. 

2 PROJECT DESCRIPTION 

The project limits include the existing bridge and approach slabs; bridge railings adjacent to the bridge and 
approach slabs; and approach roadway as required to perform the bridge rehabilitation. 

No improvements to the roadway approaches are anticipated within the project limits. 

The existing Brorein Street Bridge is considered to be eligible for the National Register of Historic Places 
(NRHP); however no designation is expected during this project effort. Repairs planned include restoring 
some of the historical architectural features of the bridge, removing the existing traffic rail and replacing 
with crash-worthy rails in coordination with City of Tampa Architectural Review Commission (ARC). 

The FIRM shall incorporate the following into the design of this facility: 

2.1 Roadway: 

Level ofTraffic Control Plans: Level2 

Scope of Services 
June 15,2017 
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Brorein Street wiU be closed at night by barricades for an approximate duration of 90 days and 
vehicular traffic will be detoured around the bridge while it is out of service for construction 
repairs. Detour plans shall be in conformance with Florida Department of Transportation Design 
Standards for Traffic Control Plans and approved by the City of Tampa. 

2.2 Utility Coordination: 

Anticipated Utilities: TECO, Verizon, Bright House Network, TECO Peoples Gas, City of Tampa 
Water, and City of Tampa Wastewater. 

2.3 Permits: 

Permits Expected: Coordination with US Coast Guard and notice to mariners, SHPO, Port 
Authority and from COT's Historic Preservation Section, Growth Management Dept. 

2.4 Structures: 

Bridges: West Brorein Street Bridge No. 105501 over the Hillsborough River. 

Type of bridge structure work: Rehabilitation of the existing bascule bridge including the 
mechanical and electrical systems that are associated with the operation and control of the spans, 
the reinforced concrete approach spans, and the reinforced concrete substructure elements. 

2.5 Signing and Pavement Markings: 

The FIRM shall prepare Signing and Pavement Marking plans within the project limits. 

2.6 Signals: 

The FIRM shall prepare plans to replace the traffic signal. 

2.7 Architecture: 

The F[RM shall prepare plans for the following improvements to the existing Tender's House: 

• Replace the windows 
• Replace the door 
• Install enclosure around the toilet 

2.8 Project Schedule: 

Within ten (10) days after the Notice-To-Proceed and before beginning work, the FIRM will 
provide a detailed project activity and event schedule for CITY review relative to the activities 
required to meet the current letting date. 

The duration ofthe design phase is not to exceed 18 months. 

For scheduling purposes, the firm will allow for the following CITY activities and review times as 
applicable in the design schedule: 

Allow three (3) weeks for the review of reports and technical memoranda, and Structural, 
Mechanical and Electrical Plan and Specifications reviews. 

Approved schedule (in Primavera, MS Project or system compatible format) and status report shall 
be submitted with monthly progress report. 

Scope of Services A-6 17-D-00013 
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2.09 Submittals: 

The FIRM shall furnish plans and documents as required by the CITY to review and coordinate 
the proj ect as listed below and distribute phase submittal documents as directed by the CITY. 

These are the anticipated printing requirements for the project. The Project Manager will 
determine the specific number of copies required prior to each submittal. 

Engineering Documents: 

DESCRIPTION Copies 

Bridge Development Report/30% Plans 2 

60% Plans 2 

100% Plans 2 

Final Plans 2 

2.10 Provisions for Work: 

Scope of Services 
June 15,2017 

All maps, plans, reports, analysis and designs are to be prepared in English units according to 
applicable current manuals, memorandums, and guidelines as modified, amended or updated from 
time to time. Including, but not limited to: 

• Florida Statutes 
• Florida Administrative Codes 
• FOOT - Plans Preparation Manual. 
• FOOT - Standard Specifications for Road and Bridge Construction 
• FOOT - Design Standards for Design, Construction, Maintenance, and Utility Operations on 

the State Highway System 
• FOOT - Manual of Uniform Minimum Standards for Design, Construction and Maintenance 

for Streets and Highways 
• FDOT - Basis of Estimates Manual 
• AASHTO - LRFD Bridge Design Specifications, and applicable Interim Revisions 
• AASHTO - LRFD Movable Highway Bridge Design Specifications, and applicable Interim 

Revisions 
• AASHTO- Manual for Condition Evaluation and Load and Resistance Factor Rating (LRFR) 

of Highway Bridges, and applicable Interim Revisions 
• FDOT - Structures Design Guidelines 
• FOOT - Structures Detailing Manual 
• FOOT - Structures CADD Manual 
• FOOT - Structures Standard and Semi-Standard Drawings 

• Permits 

• Chapter 373, F.S. 
• Bridge Permit Application Guide, COMDT PUB P16591.3 B 
• Building Permit 
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Scope of Services 
June 15,2017 

• Drainage 

• FOOT Drainage Manual 
• FOOT Drainage Handbooks 
• FOOT Temporary Drainage Handbook 

• Survey 

• FOOT Location Survey Manual 
• FOOT Highway Field Survey Specifications 
• Outline Specifications for Aerial Surveys and Photogrammetry for Transportation 

Projects 
• Chapter 472, F.S. 
• Chapter 177, F.S. 
• FDEP Bureau of Surveying and Mapping 

• Traffic Operation Manuals 

• American Disabilities Act 
• AASHTO - Guide for Development of Bicycle Facilities 
• Federal Highway Administration Standard Highway Signs Manual 
• Florida Department of Transportation Traffic Engineering Manual 
• Florida Department ofTransportation Manual on Uniform Traffic Studies (MUTS) 
• National Electrical Code 
• National Electric Safety Code 
• Federal Highway Administration Manual on Uniform Control Devices (MUTCO) 
• Minimum Specifications for Traffic Control Signal Devices 
• Florida Department of Transportation - Florida Roundabout Guide 
• FHW A- Roundabouts: An Informational Guide 
• Florida Department of Transportation Median Handbook 
• AASHTO - An Information Guide for Highway Lighting 
• FOOT District Seven Traffic Design Manual 

• Mapping 

• Florida Department of Transportation Right-of-Way Handbook 
• Florida Department of Transportation Right-of-Way Manual 

• Structures 

• AASHTO LRFD Bridge Specifications and Interims 
• AASHTO LRFD Movable Highway Bridge Design Specifications and Interims 
• AASHTO Standard Specifications for Structural Supports for Highway Signs, 

Luminaries and Traffic Signals, dated 1994 
• AASHTO/-AWS-0 I. 5MID 1.5: An American National Standard Bridge Welding Code 
• Florida Department of Transportation Structures Design Guidelines 
• Florida Department of Transportation Structures Detailing Manual 
• Florida Department of Transportation Structures Standard and Semi-Standard Drawings 
• Florida Department of Transportation Structures Design Office Temporary Design 

Bulletins (available on Florida Department of Transportation Structures web site only) 
• Florida Department of Transportation Preferred Details (available on Florida Department 

of Transportation Structures web site only) 
• Florida Department of Transportation Bridge Load Rating Permitting and Posting Manual 

• Geotechnical 
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• Soils and Foundation Handbook 
• Manual of Florida Sampling and Testing Methods 

• Architectural 

• Building Codes 

o Florida Building Code (includes the engineering design criteria contained in 
Section 1606; and excludes Chapter II, Accessibility For People With Physical 
Disabilities and Appendix E, Energy Conservation) 

• Fire Codes and Rules 

Scope of Services 
June 15,2017 

• NFP A 70-1990 National Electrical Code 
• NFPA 101-1997 Life Safety Code 
• NFPA 10-1998 Standard for Portable Fire Extinguishers 
• NFPA 11-1999 Standard for Low-Expansion Foam Systems 
• NFPA 11A-1998 Standard for High- and Medium-Expansion Foam Systems 
• NFPA 12-1998 Standard for Carbon Dioxide Extinguishing Systems 
• NFPA 13-1996 Installation of Sprinkler Systems 
• NFPA 30-1996 Flammable and Combustible Liquids Code 
• NFPA 54-1996 National Gas Fuel Code 
• NFPA 58-1998 LP - Gas Code 

Florida Fire Prevention Code as adopted by the State Fire Marshal 

Consult with the Florida State Fire Marshal 's office for other frequently used codes. 

• Energy Conservation 

• Rule 130-10, FAC, Rules for Construction and Leases of State-Owned Buildings to 
Ensure Energy Conservation 

• Section 255.251, F.S. Florida Energy Conservation Act of 1974 
• Section 255.255, F.S., Life-Cycle Costs 

• Glass 

• Chapter 553, F.S., Part III, Glass 

• Flood Plain Management Criteria 

• Section 255.25, F.S., Approval Required Prior to Construction or Lease of Buildings 
• Rules of the Federal Emergency Management Agency (FEMA) 

• Extinguishing Systems 

• NFPA 10 
• NFPA 13 
• NFPA 14 
• NFPA 17 
• NFPA 20 
• NFPA 24 

Fire Extinguishers 
Sprinkler 
Standpipe and Hose System 
Dry Chemical 
Centrifugal Fire Pump 
Private Fire Service Mains 

• NFPA 200 Standard on Clean Agent Fire Extinguishing Systems 
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• Detection and Fire Alarm Systems 

• NFPA 70 Electrical Code 
• NFPA 72 Standard for the installation, maintenance and use of local protective 

signaling systems 
• NFPA 72E Automatic Fire Detectors 
• NFPA 72H 
• NFPA 72G 
• NFPA 74 

Testing procedures for remote station and proprietary systems 
Installation, Maintenance and Use of Notification Appliances 
Household Fire Warning Equipment 

• NFPA 75 

• Mechanical Systems 

• NFPA90A 
• NFPA 92A 

Protection of Electronic Computer Equipment 

Air Conditioning and Ventilating Systems 
Smoke Control Systems 

• NFPA 96 Removal of Smoke and Grease-Laden Vapors from Commercial 
Cooking Equipment 

• NFPA 204M Smoke and Heating Venting 

These documents above are revised periodically by the responsible agencies and adopted by 
authorities having jurisdiction on building projects. The FIRM shall obtain applicable 
versions of these documents from the responsible agency prior to use. 

• American Concrete Institute 
• American Institute of Architects - Architect 's Handbook of Professional Practice 
• American Society for Testing and Materials - ASTM Standards 
• Southern Building Code Congress International- Standard Building Codes 
• Brick Institute of America 
• DMS - Standards for Design of State Facilities 
• Florida Concrete Products Association 
• Florida Department of Transportation - Standard Specifications for Road and Bridge 

Construction 
• Florida Department of Transportation - Plans Preparation Manual 
• Florida Department of Transportation - Roadway and Traffic Design Standards 
• Florida Department of Transportation- Structures Design Guidelines 
• Florida Department of Transportation- Structures Detailing Manual 
• Florida Department of Transportation - Structures Standard Drawings 
• Florida Department of Transportation - ADN Accessibility Procedure 
• Florida Department of Transportation- Fixed Capital Outlay Program 
• Florida Department of Transportation - Building Code Compliance Procedure 
• Florida Department of Transportation - Asbestos Management Program Procedure 
• Florida Department of Transportation- Design Build Procurement and Administration 
• National Concrete Masonry Association 
• National Electrical Code (current edition) 
• National Fire Protection Association - Life Safety Code (current edition) 
• Portland Cement Association - Concrete Masonry Handbook 
• South Florida Building Code 

2.11 Services to be Performed by the CITY: 

Scope of Services 
June 15, 2017 

The FIRM will request from the CITY the following materials and/or activities as needed: 

• Provide reviews of plans and engineering standards. 
• Provide project data on file, as of date of execution. 
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• Furnish readily available traffic and planning data. 
• Provide existing right of way maps. 
• Coordinate contacts with environmental agencies. 
• Provide access to the bridge as necessary to complete all field reviews. 
• Provide Bridge Operators as needed to complete the project with prior written notice to the 

City. 

3 PROJECT GENERAL TASKS 

Project Common Tasks, as listed below, are work efforts that are applicable to many project activities. 
These tasks are to be included in the project scope in each applicable activity. 

Cost Estimates: The FIRM shall be responsible for producing a construction cost estimate at each phase 
submittal. 

Technical Special Provisions: The FIRM will provide Technical Special Provisions for all items of work 
not covered by the FOOT Standard Specifications for Road and Bridge Construction and implemented 
modifications. The Technical Special Provisions shall be technical in nature and shall provide a description 
of work, materials, equipment and specific requirements, method of measurement and basis of payment. 
Proposed Technical Special Provisions will be submitted for initial review at the time of the Phase JV 
(100%) plans submission. All comments will be returned to the FIRM for correction and resolution. Final 
Technical Special Provisions shall be signed and sealed in accordance with applicable Florida Statutes. 

Field Reviews: The FIRM will provide all site visits required to obtain necessary data for all elements of 
the project. 

Technical Meetings: The FIRM will coordinate and attend meetings with CITY and/or agency staff, 
between disciplines and subconsultants, such as local government meetings, design coordination meetings, 
progress review meetings (phase review), and miscellaneous meetings. 

Quality Assurance/Quality Control: The FIRM will provide the CITY with a Quality Control Plan and be 
responsible for the quality, technical accuracy and coordination of all designs, drawings, specifications and 
other services furnished by the FIRM under this contract. 

The FIRM shall without additional compensation, correct major errors or deficiencies in the designs, maps, 
drawings, specifications and/or other services that affect the constructability of the project. 

Supervision: The FIRM will supervise all technical design activities. 

Coordination: The FIRM will coordinate with all disciplines of the project to produce a final set of 
construction documents. 

Project General Tasks: As described in Sections 3.1 through 3.7 below, represent work efforts that are 
applicable to the project as a whole and not to any one or more specific project activity. The work 
described in these tasks shall be performed by the FIRM. 

3.1 Public Involvement. 

Scope of Services 
June 15,20 17 

The FIRM shall assist the CITY in preparing a Community Awareness Plan, which consists of a 
Fact Sheet describing the project. The Community Awareness Plan shall be submitted to the 
CITY. 
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3.2 Specifications Package Preparation: 

The current version of the CITY'S Specifications and FDOT Standard Specifications and 
Supplemental Specifications shall be used for this project. 

The FIRM will prepare a complete Specifications Package according to current reference of 
FDOT Specifications Package preparation guidelines. The Specifications Package shall be 
prepared in Microsoft Word format. 

The Specifications Package shall be submitted with the Phase IV (100%) and Final plans 
submittals. The Final submittal shall be two (2) hard copies signed and sealed by a Professional 
Engineer licensed to work in the State of Florida. 

The package will include permits issued to the CITY, and Special Conditions requested by the 
CITY. If pavement mill ing is involved, include the pavement composition report. 

3.3 Contract Maintenance: 

The FIRM will set up and maintain complete project files, prepare monthly Progress Reports and 
schedule updates. 

3.4 Prime Project Manager Meetings: 

The FIRM's Prime Project Manager shall attend all technical meetings, coordinate attendance of 
other appropriate disciplines, prepare meeting minutes and distribute minutes to attendees. 

4 ROAOW A Y ANALYSIS 

4.1 Traffic Control Analysis: 

The FIRM will prepare a safe and effective Traffic Control Plan (TCP) to move vehicular and 
pedestrian traffic during the various phases of construction. The TCP shall close the bridge to 
vehicular and pedestrian traffi c only when it is absolutely necessary. 

4.2 Summary of Quantities: 

The FIRM shall prepare the summary of quantities sheets. This includes all efforts required to 
develop the quantities and the supporting documentation, including construction days when 
required. Quantity calculations shall generally conform to the FDOT Basis of Estimates Manual. 

4.3 Cost Estimate: 

The FIRM shall prepare an estimate of the construction cost for submittal with the Phase Ill (90%) 
and subsequent plans submittals. 

4.4 Technical Special Provisions: 

The FIRM shall prepare Technical Special Provisions as required. 

4.5 Field Reviews: 

The FIRM shall perform a field inspections as necessary to prepare roadway plans. 

Scope of Services 
June 15,201 7 
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4.6 Technical Meetings: 

The FIRM shall attend Technical Meetings as appropriate 

4.7 Quali ty Assurance/Quality Control: 

The FIRM shall perform quality control and quality assurance reviews of contract plans. 

The FIRM shall provide a Quality Control Plan that describes the procedures to be utilized to 
verify, independently check, and review all design drawings, specifications, and other 
documentation prepared as a part of the contract. The FIRM shall describe how the checking and 
review processes are to be documented to verify that the required procedures were followed. The 
Quality Control Plan may be one utilized by the FIRM as part of their normal operation or it may 
be one specifically designed for this project. The FIRM shall utilize the FOOT's quality control 
checklist for traffic design drawings. The responsible Professional Engineer that performed the 
Quality Control review will sign a statement certifying that the review was conducted. 

4.8 Supervision: 

The FIRM shall provide Supervision and Project Management for all work. 

4.9 Coordination: 

The FIRM shall coordinate Structures work with all other work. 

S ROADWAY PLANS 

The FIRM shall prepare Roadway and Traffic Control plan sheets, notes, and details. The plans shall 
include the following sheets necessary to convey the intent and scope of the project for the purposes of 
construction. 

5.1 Key Sheet: 

The FIRM shall prepare a key sheet. 

5.2 Summary of Pay Items Including Quantity Input: 

The FIRM shall prepare a Summary of Pay Items. 

5.3 General Notes/Pay Item Notes: 

The FIRM shall prepare general pay item notes. 

5.4 Summary of Quantities: 

The FIRM shall prepare summary of quantities sheet. 

5.5 Plan Sheet: 

Scope of Services 
June 15, 2017 

The FIRM shall prepare plan sheets for Roadway at 1 "=40' Scale 
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5.6 Traffic Control Plan Sheets: 
The FIRM shall prepare plan sheets for Traffic Control at I "=40' Scale. The FIRM with the CITY 
Project Manager shall communicate and coordinate with the City of Tampa during prior to 
submitting the Phase II (60%) Traffic Control Plans. 

5.7 Traffic Control Detail Sheets: 

The FIRM shall prepare detail sheets for Traffic Control. 

5.8 Quality Assurance/Quality Control: 

The FIRM shall perform quality control and quality assurance reviews of contract plans. 

The FIRM shall provide a Quali ty Control Plan that describes the procedures to be utilized to 
verify, independently check, and review all design drawings, specifications, and other 
documentation prepared as a part of the contract. The FIRM shall describe how the checking and 
review processes are to be documented to verify that the required procedures were followed. The 
Quality Control Plan may be one utilized by the FIRM as part of their normal operation or it may 
be one specifically designed for this project. The FIRM shall utilize the District's quality control 
checklist for traffic design drawings. The responsible Professional Engineer that performed the 
Quality Control review will sign a statement certifying that the review was conducted. 

5.9 Supervision : 

The FIRM shall provide supervision of roadway and traffic control detailing work. 

6 UTILITIES 

The FIRM shall identify utility facilities and secure agreements, utility work schedules, and plans from the 
Utility Agency Owners (UAOs) ensuring no conflicts exist between utility facilities and the CITY'S 
construction project. The FIRM shall certify all utility negotiations have been completed with 
arrangements made for utility work to be undertaken. 

6.1 Kickoff Meeting: 

The FIRM shall attend one kickoff meeting with the CITY. 

6.2 Identify Existing UAO(s): 

Identify all utilities in the corridor; check with Maintenance for Permits, Sunshine State One Call, 
and Existing Plans. 

6.3 Make Utility Contacts: 

Scope of Services 
June 15,2017 

First Contact (Phase I- 30%): Send letters and one full and one partial set of plans to each utility, 
one set for the utility office, one set each to construction and maintenance, if required. Includes 
contact by phone for meeting coordination. Request type, size, location, easements, cost for 
compensable relocation, and justification for any utility exceptions. Include the meeting schedule 
(if applicable) and the design schedule. include typical meeting agenda. The FIRM shall convey 
electronic documents and plans when requested from the UAO. 

Second Contact (Phase ll- 60%): At a minimum of 4 weeks prior to the meeting, the FIRM shall 
transmit one full and one partial set of Phase II plans to each UAO having facilities located within 
the project limits, and one set to the CITY Offices, as required by the CITY. The Plans shall 
depict the utility information in color consistent with FOOT CADD standards. The color-coded 
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plan sets shall be submitted to UAO(s) and the CITY. The FIRM shall also submit a Compact 
Disk of the plans in PDF format to each UAO. The Plans Submittal shall include the Maintenance 
of Traffic Phasing Plan and preliminary construction contract time. The FIRM shall discuss in 
detail the Maintenance of Traffic Phasing Plan and Construction Duration with all involved 
UAO's to determine a preliminary assumption of impact to construction contract time. The FIRM 
shall provide a conflict matrix to all involved UAO(s) and a List of Plan Changes since the 
previous submittal. The FIRM shall be prepared to discuss all findings from Designating and 
Locating efforts, and the possible need for additional verification. The FIRM shall transfer the 
reviewed and approved preliminary utility location design to the Utility Adjustment Sheets of the 
project plans. 

Third Contact (Phase Ill- 90%): At a minimum of 4 weeks prior to the meeting, the FIRM shall 
transmit one full and one partial set of Phase III plans to each UAO having faci lities located within 
the project limits, and one set to the CITY Offices. The Plans shall depict the utility information 
in color consistent with FDOT CADD standards. The color-coded plan sets shall be submitted to 
UAO(s), FDOT Construction, Drainage and Roadway Design. The FIRM shall also submit a 
Compact Disk of the plans in PDF format to each UAO. The Plans Submittal shall include the 
Maintenance of Traffic Phasing Plan and preliminary construction contract time. The FLRM shall 
discuss in detail the Maintenance of Traffic Phasing Plan and Construction Duration with all 
involved UAOs to determine a preliminary assumption of impact to construction contract time. 
Identify agreements and assemble packages. Send agreements and statutory letters. Not all 
projects will have all contacts as described above. The FIRM shall provide a conflict matrix to all 
involved UAO(s). The FIRM shall provide a written list to each UAO, of all changes that have 
occurred to the plans since the last submittal. The FIRM shall be prepared to discuss all findings 
from Utility Designating and Locating efforts, and the possible need for additional verification. 
The FIRM shall transfer the reviewed and approved final utility location design to the Utility 
Adjustment Sheets of the project plans. 

Final Contact (Phase TV- 100%): Send one copy of the Phase IV (100%) Plans to each of the 
involved UAO(s), and one copy for the District Utility Office. 

6.4 lndividuaVField Meetings: 

The FIRM shall meet with each UAO separately throughout the project design duration to provide 
guidance in the interpretation of plans, review changes to the plans and schedules, optional 
clearing and grubbing work, and assist in the development of the UAO(s) plans and work 
schedules. The FlRM is responsible for motivating the UAO to complete and return the necessary 
documents after each Utility Contact or Meeting. 

6.5 Collect and Review Plans and Data from UAO(s): 

Make Determinations (Compensable Interest, Easements, Coordinate, Analyze). Ensure 
information (utility type, material and size) is sent to the designer for inclusion in the plans. 
Coordinate programming of funds. 

6.6 Utility Coordination/Follow-up: 

Scope of Services 
June 15,2017 

This includes fo llow-up, interpreting plans, and assisting and the completion of the UAO(s) work 
schedule and agreements. Includes phone calls, face-to-face meetings, etc., to motivate and ensure 
the UAO(s) complete and return the required documents in accordance with the project schedule. 
Ensure the resolution of all known conflicts. This task can be applied to all phases of the project. 
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6.7 Contract Plans to UAO(s): 

This includes transmittal of the contract plans as processed for letting. Transmittals to UAO(s) are 
by certified mail, return receipt requested. 

6.8 Certification/Close-out: 

This includes hours for transmitting util ity fi les to the CITY, bound in an 8Y2'' x 11" format and 
preparation of the Utility Certification Letter. The FIRM shall certify to the appropriate CITY 
representative the following: 

All utility negotiations (Full execution of each agreement, approved Utility Work Schedules, 
Technical Special Provisions written, etc.) have been completed with arrangements made for 
utility work to be undertaken and completed as required for proper coordination with the physical 
construction schedule. 

An on-site inspection was made and no utility work will be involved. 

The FIRM shall maintain a monthly status of utility coordination by updating the Utility 
Coordination Tracking System. Copies of all correspondence shall accompany the monthly status 
update. Upon request from the District Utility Engineer, the FIRM shall make available for 
inspection, all utility files. 

7 ENVIRONMENTAL PERMITS: 

The FIRM shall notify the CITY Project Manager and other appropriate personnel in advance of all 
meetings with the regulatory agencies and copy the CITY Project Manager on all permit related 
correspondence and meetings. The CITY Project Manager and/or designee will also attend the meetings. 

7.1 Preliminary Project Research: 

The FIRM shall perform preliminary project research and shall be responsible for early 
identification of and coordination with the appropriate regulatory agencies to assure that design 
efforts are properly directed toward permit requirements. 

7.2 Complete and Submit All Required Permit Applications: 

Scope of Services 
June 15, 2017 

Collect data and information necessary to obtain the environmental permits required to construct 
the project. 

Prepare permit applications for CITY approval according to the rules and/or regulations of the 
environmental agency responsible for issuing a specific permit and/or authorization to perform 
work. 

The FIRM shall check to verify if the CITY has a Nationwide Army Corps of Engineers (ACOE) 
Permit. 

The FIRM shall verify if permits from ACOE, United States Coast Guard (USCG), South West 
Florida Water Management District (SWFWMD), and Environmental Protection Commission of 
Hillsborough City (EPC) are needed. 
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7.3 Environmental Clearances: 

No ponds or mitigation sites are anticipated for this project. 

Wildlife and Habitat Impact Analysis: Collect data necessary to provide coordination with United 
States Fish and Wildlife Service (USFWS) and/or National Marine Fisheries Service (NMFS) to 
document the impacts to wildlife and habitat by the proposed construction activities and secure 
their authorization for the work. 

Contamination Impact Analysis: No additional ROW is being acquired for this project and 
therefore no contamination assessment is required. 

Prepare and submit applicable Florida Department of Environmental Protection (FDEP) and/or 
Environmental Protection Agency (EPA) Notice of Intent (NOI) forms for the constmction 
permits. 

Prepare a site specific Storm Water Pollution Prevention Plan (SWPPP). 

Provide the appropriate number of copies of the NO! forms and SWPPP for CITY signature. 

The construction contractor will be responsible for filing the FDEP and/or EPA NOI and Notice of 
Termination (NOT) forms. 

CITY to Pay Permit Application Fees. 

7.4 Technical Meetings: 

The FIRM shall attend Technical Meetings as appropriate 

7.5 Quality Assurance/Quality Control: 

The FIRM shall perform quality control and quality assurance reviews of contract plans. 

The FIRM shall provide a Quality Control Plan that describes the procedures to be utilized to 
verify, independently check, and review all design drawings, specifications, and other 
documentation prepared as a part of the contract. The FIRM shall describe how the checking and 
review processes are to be documented to verify that the required procedures were followed. The 
Quality Control Plan may be one utilized by the FIRM as part of their normal operation or it may 
be one specifically designed for this project. The FlRM shall utilize the District 's quality control 
checklist for traffic design drawings. The responsible Professional Engineer that performed the 
Quality Control review will sign a statement certifying that the review was conducted. 

7.6 Supervision: 

The FIRM shall provide Supervision and Project Management for all work. 

7.7 Coordination: 

The FIRM shall coordinate with all other disciplines. 

8 STRUCTURES - SUMMARY AND MISCELLANEOUS TASKS AND ORA WINGS 

The FIRM shall analyze and design all structures in accordance with applicable provisions as defined in 
Section 2.10, Provisions for Work. Individual tasks identified in Sections 9 through 12 are defined in the 

Scope of Services 
June 15,2017 
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reference FOOT Staff Hour Estimation Handbook and within the prov1s1on defined in Section 2. 1 0, 
Provisions for Work. Contract documents shall display economical solutions for the given conditions. 

The FIRM shall provide design documentation to the CITY with each submittal consisting of design 
calculations and other supporting documentation created during the development of the plans. The design 
calculations submitted shall address the complete design of all elements. These calculations shall be neatly 
and logically presented on 8W'x I I" paper (where possible) and all sheets shall be numbered. The final 
design calculations shall be signed and sealed by a Florida-registered professional engineer licensed in the 
appropriate discipline. A cover sheet indexing the contents of the calculations shall be included and the 
engineer(s) shall sign and seal that sheet. All computer programs and parameters used in the design 
calculations shall include sufficient backup information to facilitate the review task. 

Design Variations and /or Design Exceptions 

The FIRM shall prepare the documentation necessary to gain CITY and FDOT approval, in their sole 
discretion of appropriate Design Variations and/or Exceptions. The following design variations are 
anticipated: 

• A variance from FDOT criteria for lane width to retain the current deck of four, 10-ft wide 
lanes 

• An exception for shoulder width, to retain the current roadway configuration that has no 
shoulders 

8.1 Index of Drawings: 

The FIRM shall prepare an index of Bridge Sheets 

8.2 Project Layout: 
The FIRM shall prepare a Project Layout. 

8.3 General Notes and Pay Item Notes: 

The FIRM shall prepare general pay item notes 

8.4 Incorporate Florida Department ofTransport.ation Standards: 

The FIRM shall modify sheet titles and include FDOT standards for applicable items including 
reinforcing steel bar bending details, navigation lights, movable bridge s ignals, and bearing pads. 

8.5 Existing Bridge Plans: 

The FIRM shall copy or scan and label existing bridge plans provided by the CITY for inclusion 
in contract documents. 

8.6 Cost Estimate: 
The FIRM shall prepare an estimate of the construction cost for submittal with the Phase III and 
subsequent plans submittals. 

8.7 Technical Special Provisions: 

Scope of Services 
June IS, 2017 

The FfRM shall prepare Technical Special Provisions to supplement the CITY'S Department of 
Public Works Transportation Technical Manual 2009 Edition nd FOOT's 2017 Standard 
Specifications, for specialty work including movable bridge structural, mechanical, electrical and 
architectural systems, steel painting, and removal of hazardous materials. 
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8.8 Field Reviews: 

The FIRM shall perform a detai led inspection of existing bridge as support to the CITY inspector. 

8.9 Technical Meetings: 

The FIRM shall attend up to six Technical Meetings. 

8.10 Quality Assurance/Quality Control: 

The FIRM shall perform quality control and quality assurance reviews of contract plans. 

The FIRM shaH provide a Quality Control Plan that describes the procedures to be utilized to 
verify, independently check, and review all design drawings, specifications, and other 
documentation prepared as a part of the contract. The FIRM shall describe how the checking and 
review processes are to be documented to verify that the required procedures were followed. 

8.11 Supervision: 

The FIRM shall provide Supervision and Project Management for all work. 

8.12 Coordination: 

The FIRM shall coordinate Structures work with all other work. 

9 STRUCTURES- BRIDGE DEVELOPMENT REPORT: 

General Requirements 

The FIRM shall perform the following tasks to support the preparation of a Bridge Rehabilitation Report 
conforming to the format further outlined. The purpose of this report is to identify a scope of work for the 
specific elements of the structure, including the mechanical and electrical systems associated with 
operation and control of the bascules, which require corrective actions that will be developed in the 
Contract Documents. These corrective actions are anticipated to chiefly consist of in-kind repairs to and 
replacements of existing members or components. The report shall be submitted as a stand-alone document 
upon completion of the Bridge Development Report. The FIRM will review available information provided 
by the CITY including the original design drawings and shop drawings, prior rehabilitation plans, live load 
capacity rating calculations and bridge inspection reports. 

• A hands-on inspection performed by the FIRM. 

• Review of current FOOT design criteria. 

• Presentation of the fi ndings of the preceding efforts will be provided by the FIRM in the West Brorein 
Street over the Hillsborough River: Report of Needs for Bridge Rehabilitation. 

In-Depth Inspection 

9.1 Field Inspection- General: 

Scope of Services 
June 15,2017 

The purpose of the in-depth inspection is to verify and update existing conditions which will need 
corrective actions that will be developed in the Contract Documents. The inspection will focus on 
supporting the development of the Contract Documents for the required work. The inspection 
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shall provide detailed comments, photographs and/or measurements of conditions as necessary to 
develop plans and specifications for the required work. 

Prior to beginning the fieldwork, previous inspection reports and the notes and photos taken by the 
FIRM during their cursory inspection subsequent site visits shall be thoroughly reviewed. This 
will inform the FIRM of recent conditions to be considered during the preparation of field 
forms/sketches, which will facilitate note taking and dimensioning of deficiencies when 
encountered. The entire structure including the mechanical and electrical systems that are 
associated with the operation and control of the bascules shall be accessed to allow visual 
inspection from close "hands-on" proximity. Access will be accomplished similarly to prior 
inspections as follows: 

• In general, the topside elements of the structure will be accessed and viewed from the 
sidewalks, without the need for maintenance of traffic. The time required to be spent on the 
decks is closely associated with the inspection of the steel curbline members and the tops of 
the substringers that directly support the open steel grid deck. 

• The substructure, where it can not be accessed from land, and the majority of the underside 
areas of the superstructure will be accessed by the CITY"S Harcon and/or ladders. 

• Other areas of the bridge will be accessed from land, the fender system or the bridge 
itself, all without the need for special access equipment or maintenance of traffic. 

The in-depth visual inspection will evaluate deficiencies identified in previous inspection reports, 
and any new deterioration or damage to the structure. When repairs and other non-original 
conditions are encountered they will be evaluated in consideration of the project objective to 
extend the service Life of the structure for another 50 years. If prior work is deemed to be 
incapable of meeting the extended service life objective, then the conditions will be sufficiently 
documented so corrective actions may be developed. When new repairs are required, on-site 
evaluation of the repair concepts will be performed by the inspection personnel. Measurement of 
adjacent elements affected by the repairs or affecting the repairs will be performed. Issues 
influencing on-site/off-site repairs and access-egress requirements for equipment replacement will 
be evaluated. For the inspection to be most effective, the concepts for 
repair/rehabilitation/replacement will be developed to a preliminary level by the FIRM prior to the 
inspection. In consideration of the preceding, the FIRM will be present and actively involved in 
the in-depth inspection. 

9.2 Structural Inspection: 

Scope of Services 
June 15,2017 

The in-depth structural inspection will include the following specific efforts. 

• Concrete Elements: The visual inspection will provide general information regarding the 
overall characteristics and quality of the concrete, and conditions that do not require repair. 
More importantly, aJI cracks and spalls of significance in the concrete surfaces will be 
recorded. The areas surrounding spalls, and those exhibiting poorly consolidated concrete or 
honey-combed concrete, and other suspect areas will be hammer-sounded to identify any 
subsurface delarninations. These areas occur where the reinforcement is corrosive and the 
bond with the concrete has been broken, but the expansion of the steel has yet to create a 
surface spa II. This action is necessary to accurately determine the extent of the deterioration 
and the limits of the repair that is required. Sufficiently dimensioned, detailed sketches will 
be prepared for all deficiencies requiring repair. 
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• Structural Steel: The superstructure of the bascules will require a thorough cleaning and 
painting. This action will eliminate corrosion from the steel surfaces and provide future 
protection. Where the corrosion is severe it is often accompanied by a pitted steel surface or a 
much greater loss in the thickness of the original steel section. Therefore, the visual 
inspection will concentrate on the steel locations which exhibit pitting or loss of section. In 
general, the vicinities of the connections between members or their components, especially 
those lying in a horizontal plane or those which do not drain well, have been found to be most 
vulnerable to corrosion. Existing members, components and their fasteners will be evaluated 
for replacement with regard to meeting the rehabilitation objective of providing another 50 
years of service life upon completion of the work. 

The inspection will focus on identifying the limits and dimensions of required repairs, 
including the sizes and locations of new steel sections and their connections. In general, the 
repairs will involve in-kind replacements of the existing deteriorated elements, and these 
elements will be measured as required for detailing in the plans. Therefore, the field work for 
those elements requiring replacement will largely be an effort to verify the dimensions shown 
in the shop drawings. If shop drawings are not available for some members, then accurate 
detailed measurements will be made and recorded to prevent the design and fabrication of 
repairs which do not fit properly. 

Existing details that are witnessed to be vulnerable to corrosion will be evaluated for 
modification to reduce the potential for future corrosion. Where modification of the detail 
appears feasible, the surrounding elements to remain will be evaluated for any impact 
associated with the possible modification. 

• Fatigue Sensitive Details: The steel members of the bascule trusses and the steel floorbeams 
are fracture critical members. These members were fabricated as built-up sections consisting 
of rolled shapes and plates that are fastened with rivets. The internal redundancy provided by 
the riveted built-up construction produces details that have a high resistance to fatigue 
cracking, and a low likelihood of crack propagation across the individual components of the 
member section. Historical evidence suggests that fatigue cracking should not be needed 
unless it is associated with conditions that significantly differ from the original as-built 
conditions. Therefore, the inspection of these elements will focus on the member connections 
for fatigue cracking associated with stress raisers, such as those resulting from corrosion, 
pitting or loss of section, nicks or gouges, impact damage, or any field welds made over the 
years. Fatigue cracking associated with out-of-plane bending will also be evaluated. 

Prior to beginning the field work, the shop drawings will be reviewed to identify all fatigue 
sensitive details. These will be visually scrutinized from extremely close proximity in the 
field . Steel surfaces will be wire brushed or scraped of all paint and corrosion as necessary to 
expose the bare metal. Suspect areas will be further observed with a magnifying lens. Dye 
penetrant will be applied to the steel surface to confirm any cracks that are found through the 
visual observations. Should a crack be confirmed, its field documentation will include an 
assessment as to its cause and a recommend repair. Similar details will then be more closely 
scrutinized for conditions that may be repetitive. 

9.3 Underwater Inspection: 

A thorough in-depth underwater inspection is proposed. The primary objective is to produce a 
detailed plan and additional views as necessary for each of the 33 column bases (and the Pivot 
Pier) to clearly identify the limits of any undermining. Correct measurements will require 
extensive probing by hand or tool along each column base. Bottom sediment may preclude 
inspection of the rock/column base interface, and these locations shall be so noted. Proposed 
repairs are to first involve hydraulic concrete grouting of any localized undermined areas. 
Depending on the extent of undermining found by the underwater inspection, additional localized 
installation of rubble riprap will be installed in lieu of the permanent scour countermeasures that 
were recommended by the Phase U1 (90%) Scour Report. 
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9.4 Mechanical Inspection: 

The in-depth mechanical inspection will include the following specific efforts. 

The FIRM shall perform mechanical inspections of the existing bridge. The inspections will be of 
sufficient detail to evaluate the existing condition of the mechanical components and determine 
which components require maintenance, repair, modification, rehabilitation, or replacement. 
Components, or systems of components, will be investigated to the point that a determination can 
be made regarding the suitability of equipment for continued use. The inspection will provide 
sufficient detail to support development of the contract documents for the required work. The 
inspections will be performed in conformance with AASHTO Movable Bridge Inspection 
guidelines. 
The mechanical systems to be inspected include the following: 

• Main drive machinery 
• Emergency drive 
• Span locks 
• Counterweight link 

In general, the bridge mechanical systems will be visually inspected in detail for wear, corrosion, 
lubrication, alignment, cracking and other signs of distress or damage. The recent repair and 
rehabilitation work will be evaluated for adequacy. Test openings will be made to check for noise, 
vibration, movement and other adverse operating conditions. 
The FIRM shall perform a detailed inspection on the following elements: 

• Open spur gearing 
• Gear boxes 
• Bearings 
• Brakes 
• Couplings 
• Shafts and keys 
• Fasteners 
• Steel supports 
• Grout pads and concrete pedestals 
• Hopkins frame and rack bolts 

9.5 Electricallnspection: 

Scope of Services 
June 15,2017 

The in-depth electrical inspection will include the following specific efforts 

The bridge power and control system will be inspected to determine its condition and identify 
components that are in need of replacement. Bridge lighting and control house ancillary systems 
will be inspected. All electrical components will be inspected including power supply, controllers, 
switches, cables, connections, interlocks, traffic and navigation controls. Special instruments such 
as volt/amp meters, and megohm (megger) testers will be used. Color photographs illustrating 
general and specific conditions will be taken during the inspection. Electrical service will not be 
disturbed during the inspection. 

The FIRM shall perform a detailed inspection on the following elements: 

• Main power distribution and electrical service entrance. 
• Movable span controller and contactors. 
• Limit switches, interlocks, position indicator devices, span lock actuators, cam switches, 

and resistor banks. 
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• Motor control centers, motor starters, and local disconnect devices. 
• Drive motor brushes and rings. 
• Brake lead wires to solenoids and electric interlocks. 
• Perform insulation resistance tests (megger) on drive power and emergency drive cables, 

power wiring from control contactor to local disconnect, and from local disconnect 
through motor windings by testing with a megohm tester. 

• Bridge lights, roadway lighting, small power outlets, conduit systems, and controls 
• Span drive motor currents 
• Panel boards, control house lighting and any other associated electrical systems 
• Emergency power supply 
• Emergency generator 
• General house keeping in and around electrical cabinets and equipment 
• Terminal blocks 
• Conductor terminations 
• Electrical systems to determine if they can be brought into compliance with the present 

National Electric Code (NFPA-70). 
• Existing electrical spaces to determine the space available for replacement equipment. 

9.6 Steel Br idge Painting Assessment: 

Scope of Services 
June 15,2017 

The FIRM shall perform Coating Condition Assessment Services; the fmdings will be 
incorporated as Technical Special Provisions or Plan Notes based upon the CITY's current 
requirements. 

• Coatings Condition Assessment 
The coating condition assessment will establish the current condition and nature of the 
existing coating system on the steel girders and other structural steel components. This 
will be accomplished through a field examination, sample collection and analysis and 
documentation in writing and photographically. The Assessment will include: 

o Digital photographic documentation 

o Sample existing coating system(s) in accordance with FM 5-564. Test 
samples for Lead, Cadmium, Chromium and Arsenic in accordance with 
AOAC 974.02. Results must be reported in mg!Kg. If feasible, the finish 
coat will be tested for generic type by Infrared Spectroscopy. 

o Coatings condition assessment of the structure, which includes the 
fo llowing: 

• Evaluation of corrosion uti lizing Society for Protective Coatings 
(SSPC) Visual Standard No. 2. Also, report percent surface area 
and location of rust on the structure. 

• Evaluation of adhesion of existing coating system(s) in accordance 
with ASTM D3359, "Standard Test Methods for Measuring 
Adhesion by Tape Test", Method A. Test enough locations to 
characterize the overall adhesion characteristics on each surface 
type (e.g. fascia, expansions, stringers/floor beams, etc.). 

• Determine the dry film thickness of existing coating system by 
non-destructive means using a representative number of samples. 
Determine the number of coats by destructive testing (i.e. Tooke 
gage). 
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• Notation of any other pertinent information, which facilitates 
determination of maintenance options and development of 
Technical Special Provision or Plan Notes for Cleaning and 
Painting, e.g. service environment, access, etc. 

• Recommend maintenance options for the ex1stmg coating 
system(s), including recommended containment and environmental 
protection measures. 

• A minimum of seven original reports documenting tasks and 
including digital photographs, shall be submitted to the CITY. 

• Technical Special Provisions or Plan Notes for Cleaning and Painting 

• The FIRM shall provide Technical Special Provisions for Cleaning and Painting, in the fonn 
of Technical Special Provisions or Plan Notes signed and sealed by a Registered Professional 
Engineer as required for this project. The Technical Special Provisions or Plan Notes will 
integrate knowledge obtained from the coating condition assessment and laboratory testing. 
At a minimum, the following items will be included: 

o Reference to applicable Florida Department of Transportation 
Standards Specifications 2007 Edition. 

o Cleaning and Painting Requirements 

• Contractor Qualifications 

• Degree of containment per SSPC Guide 6. 

• Coating materials 

• Recommend FOOT Qualified Products List materials 
when possible 

• Number of coats 

• Generic type of each coating 

• Coordinate color selections with the CITY 

o Coating application. 

• Per manufactures Product Data Sheet instructions. 

• Cure time between coats. 

o Coating conditions 

o Inspection criteria 

9.7 Live Load Ratings: 

Scope of Services 
June 15,2017 

As-Built Sections 
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• The Structures Design Guidelines (FOOT, 2017) requires new load ratings to be 
calculated prior to preparation of rehabilitation plans. The FIRM shall perform live load 
ratings for all of the members of the superstructure that are identified to remain. This 
effort shall be done concurrently or in advance of the in-depth structural inspection. 

As-Inspected Sections 

• The FIRM shall calculate live load ratings for any member whose load bearing section(s) 
has been determined by review of the in-depth inspection findings to have been reduced 
by deterioration or otherwise modified from its original as-built section. Analysis of the 
reduced/modified section(s) shall be the basis for member strengthening or replacement. 

Preliminary Plans 

9.8 General Notes Sheets: 

The FIRM shall prepare general notes sheet. 

9.9 Plan and Elevation Sheets: 

The FIRM shall prepare Plan and Elevation Sheets. 

9.10 Superstructure Section Sheets: 

The FlRM shall prepare superstructure repair sheets. 

9.1 I Substructure Section Sheets: 

The FIRM shall prepare substructure repair sheets. 

9.12 Movable Span General Notes: 

The FIRM shall prepare general notes for the movable span. 

9.13 Movable Span Plan and Elevation Sheets: 

The FIRM shall prepare Plan and Elevation Sheets for the movable span. 

10 STRUCTURES - MEDIUM SPAN CONCRETE BRIDGE (APPROACH STRUCTURES): 

The FIRM shall prepare plans for Medium Span Concrete Bridge(s) at the location(s) specified in Section 
2.5. Incorporate design concepts "5 Strategies for Improved Post-Tensioned Bridges in Florida" in 
accordance with provisions as defined in Section 2.17, Provisions for Work. 

General Layout Design and Plans 

10.1 OveraU Bridge Final Geometry: 
The FIRM shall prepare plans for the overall bridge final 
geometry 

10.2 Expansion/Contraction Analysis: 

Scope of Services 
June 15,2017 

The FIRM shall compute bridge movements for joint and bearing design. 
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10.3 General Plan and Elevation: 

The FIRM shall prepare a general plan and elevation sheet of the bridge identifying the scope of 
work. 

10.4 Miscellaneous Details: 

The FIRM shall provide miscellaneous details as needed for concrete repairs. 

Abutment Design and Plans 

10.5 Abutment Details: 

FIRM shall prepare repairs details as for delimitations in the abutments 

Intermediate Bent Design and Plans 

10.6 Bent Details: 

The FIRM shall prepare concrete abutment repair details. 

Pier Design and Plans 

10.7 Pier Details: 

The FIRM shall prepare concrete pier repair details. 

Superstructure Deck Design and Plans 

10.8 Diaphragm Design/Jacking Loads: 

The FIRM shall calculate loads and determine jacking positions. 

10.9 Superstructure Section: 

The FIRM shall prepare plan section of bridge showing repairs. 

10.10 Miscellaneous Superstructure Details: 

The FIRM shall prepare repair details for expansion joints, bearings, and rails. 

Reinforcing Bar Lists 

10.11 Reinforcing Bar List: 

The FIRM shall prepare reinforcing bar lists. 

Load Rating 

10.12 Load Ratings: 

The FIRM shall perform a Load Resistance and Factor Rating (LRFR) load rating for the entire bridge and 
include in Phase III plans submittal. 

Scope of Services 
June 15,2017 
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11 STRUCTURES- MOVABLE SPAN: 

The FIRM shall prepare plans for Movable Span of the Bridge at the location specified in Section 2.4 

Bascule Design 

11.1 Stringer Design: 

The FIRM shall prepare plans to replace deteriorated steel stringers from the long arm 

11.2 Typical Floorbeam Design: 

The FIRM shall prepare plans to replace deteriorated steel members. 

I 1.3 End Floorbeam Design: 

The FfRM shall prepare plans to replace deteriorated steel members. 

11.4 Deep Floorbeam Design: 

The FIRM shall prepare plans to replace deteriorated steel members. 

11.5 Sidewalk Bracket Design: 

11.6 Main Girder Design: . 

The FIRM shall prepare plans to replace deteriorated steel members on the main girders. 

11.7 Leaf Lateral Bracing Design: 

The FIRM shall prepare plans to replace deteriorated steel members. 

11.8 Live Load Shoe: 
The FIRM shall prepare plans to replace the live load shoe. 

11.9 Balance Calculations: 

The FIRM shall prepare balance calculations and balancing plan. including construction contract 
span balancing details. 

11.10 Deck Design: 

The FIRM shaH prepare plans to: 

• Replace concrete-filled grid deck on the long arm. 

• Replace open steel grid deck. 

11.11 Sidewalk Design: 
The FIRM shall prepare plans to replace steel grating sidewalk 

11.12 Sidewalk Bracket Design: 

The FIRM shall prepare plans to replace deteriorated steel members. 
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11 .13 Barrier Design: 

The FIRM shall design and prepare details to replace non-crashworthy rail traffic barriers along 
bascule to improve safety. 

11.14 Flooring Plan and Details: 

The FIRM shall prepare plans for bascule grid deck replacement. 

11.15 Traffic Barrier Details: 

The FIRM shall prepare details to install steel post and tubular rail traffic barriers along bascule 
curblines to improve safety. 

11.16 Pedestrian Rail and Support Details: 

The FIRM shall prepare repair/rehabilitation details. 

11.17 Curb and Sidewalk Details: 

The FIRM shall prepare details to replace vertical curb plates. 

11.18 Barrier a nd Sidewalk Bracket Details: 
The FIRM shall prepare repair/rehabilitation details. 

Bascule Leaf Detailing 

11.19 Bascule General Plane & Elevation: 

The FIRM shall prepare balance calculations and balancing plan, including construction contract 
span balancing details. 

11.20 Bascule Lead Notes: The FIRM shall prepare Bascule Lead Notes. 

11.21 Framing Plan: 

The FIRM shall identify structural steel repair/rehabilitation work. 

11.22 Flooring Plan and Details: The FIRM shall prepare Flooring Plan and Details. 

11.23 Typic.al Section and Finish Grade Elevations: 

The FIRM shall prepare Typical Section and Finish Grade Elevations. 

11.24 Floor Beams: 

The FIRM shall prepare repair/rehabilitation details. 

1 1.25 Lateral Bracing Details: 

The FIRM shall prepare repair/rehabilitation details. 

11.26 Span Locks: The FIRM shall prepare repair/rehabilitation details. 

11.27 Drive Shafts, Couplings, 
repair/rehabilitation details. 

Keys, Bearings and Supports: The FIRM shall prepare 

Scope of Services 
June 15,2017 
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11.28 Recondition Drive Machinery - Rack and Pinion, Bearings and Supports: The FIRM shall 
prepare repair/rehabilitation details. 

11.29 Drive Train: The FIRM shall prepare repair/rehabilitation details. 

11.30 Hydraulic Drive: 
Emergency Drive Only 

11.31 Drive Details: The FIRM shall prepare repair/rehabilitation details. 

Electrical Design 

11.32 Load Analysis: 

The FIRM shall prepare calculations for analysis of electrical loads. 

11.33 Power Distribution: 

The FIRM shall inspect and if necessary prepare plans for the replacement of electrical power 
system, including service and associated transformers. Also replace the generator. 

11.34 Drive Equipment: 

The FIRM shalt inspect and if necessary prepare plans for the replacement of drive equipment. 

11.35 Bridge Controls: 

The FIRM shall investigate and design replacement of the existing control system with the most 
feasible type of system, such as a Programmable Logic Controller (PLC) based control, Relay or 
other system that fi ts within the confines of the existing structures. 

11.36 Grounding: 

The FIRM shall prepare electrical system grounding design. 

11.37 Lightning and Surge Suppression: 

The FIRM shall prepare plans for the installation of surge suppression, grounding and bonding 
systems. 

11.38 Pier Lighting: 

The FIRM shall prepare plans for pier fender navigation lighting. 

Electrical Detailing 

11.39 Electrical Plan and Elevation: 

The FIRM shall prepare plans for electrical system Layout. 

11.40 Electrical Symbols and Abbreviations: 

Scope of Services 
June 15,20 17 

The FIRM shall prepare plan defining electrical symbology. 
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11.41 Singleffhree Line Diagr am: 

The FIRM shall prepare plan of single/three line diagram. 

11.42 Panel Board a nd Light Fixture Schedules: 

The FIRM shall prepare plans of lighting panels. 

11.43 Wire and Conduit Schedules and Diagrams: 

The FIRM shall prepare plans for the replacement of wiring, conduit, junction boxes, receptacles 
and maintenance lighting. 

11.44 Control Desk/Panel Layout: 

The FIRM shall prepare plans of control desk. 

11.45 Control Schematics: 

The FIRM shall prepare plans of control schematics. 

11.46 PLC Logic: 

The FIRM shall analyze if the best option is to replace the system with a new PLC or relay based 
system and report to the CITY. Based upon CITY direction the FIRM will proceed with the 
selected design. 

11.47 Communication System: 

The FIRM shall prepare plans to install intercom and public address systems. 

11.48 Navigation Lighting Details: 

The FIRM shall inspect and prepare plans to replace navigation channel lights if required. 

11.49 Pedestrian Gate, Traffic Gate, and Barrier Details: 

The FIRM shall investigate current conditions of the Pedestrian Gate, Traffic Gate, and Barrier to 
determine if they meet the Manual on Uniform Traffic Control Devices (MUTCD) standards; and 
if not, prepare details to revise. 

11.50 Submarine Cable: 

The FIRM shall prepare plans to replace submarine cables. 

11.51 Miscellaneous Details: 

The FIRM shall design details for locks and full closed limit switch details. 

Control House 

11.52 Architectural Design: 

The FIRM shall prepare plans to Replace Windows, Replace Door and Design enclosure around 
toilet 

Scope of Services 
June 15, 2017 
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11 .53 Architectural Details: 

The FIRM shall prepare architectural details for replacement of windows, door and toilet 
enclosure. 

11.54 Structural Design: The FIRM shall prepare Structural Design plans for the new elements in the 
tender's house. 

11.55 Structu ral Details: 

The FIRM shall prepare structural details for the new elements in the tender's house. 

11.56 HV AC/P lumbing Design: The FIRM shall prepare plans and details for plumbing designs. 

11.57 HV AC/Plumbing/Electrical Cables: The FIRM shall prepare plans and details for plumbing 
design. 

Reinforcing Bar Lists 

11.58 Preparation of Reinforcing Bar List: The FIRM shall prepare plans and details for plumbing 
designs. 

Miscellaneous Tasks 

11.59 Load Ratings: 

T he FIRM shall perform LRFR bridge load ratings for the design. 

12 STR UCT URES - MISC ELLANEOUS 

The FIRM shall prepare plans for Miscellaneous Structure(s) as specified in Section 9. 1. 

12.01 Bridge Mounted Signs (Attached to Superstru cture): 

The FIRM shall prepare plans for replacement of bridge mounted traffic (movable bridge) s igns. 

13 SIGNING AND PAVEMENT MARKING ANALYSIS 

The FIRM shall analyze and document Signing and Pavement Markings Tasks in accordance with all 
applicable manuals, guidelines, standards, handbooks, procedures, and current design memorandums. 

13.1 T raffic Data Analysis: 

The FIRM shall review existing CITY approved preliminary engineering report, typical section 
package, traffic technical memorandum and proposed geometric design alignment to identify 
proposed sign placements and roadway markings. The FIRM will perform traffic analysis to 
determine detour. 

13.2 Reference and Master Design File: 

Scope of Services 
June 15, 2017 

The FIRM shall provide the design details for the entire project using master design file. 
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13.3 Quantities: 

The FIRM shall provide quantity take off for the project at phases III and IV for the signing and 
pavement-marking component of the entire project. 

13.4 Computation Book: 

The FIRM shall prepare computation book for the project at phases rn and IV for the signing and 
pavement-marking component of the entire project. 

13.5 Cost Estimates: 

The FIRM shall produce an accurate engineer's construction cost estimate for the signing and 
pavement marking component at Phases III (90%) and IV (100%) 

13.6 Technical Special Provisions: 

13.7 Field Reviews: 

The FIRM shall conduct field reviews of the project with a representative from the CITY for the 
required phases. This includes all trips required to obtain necessary data for all elements of the 
project. 

13.8 Quality Assurance/Quality Control: 

The FIRM shall be responsible for the professional quality, technical accuracy and coordination of 
traffic design drawings, specifications and other services furnished by by FIRM under the 
contract. 

The FIRM shall provide a Quality Control Plan that describes the procedures to be utilized to 
verify, independently check, and review aU design drawings, specifications, and other 
documentation prepared as a part of the contract. The FIRM shall describe how the checking and 
review processes are to be documented to verify that the required procedures were followed. 

13.9 Supervision: 

The FIRM shall provide aU efforts required to supervise all technical design activities. 

13.10 Coordination: 

The FIRM shall provide aU efforts to coordinate with aU disciplines of the project to produce a 
final set of construction documents and to ensure high degree of accuracy for the design plans is 
achieved. 

14 SIGNING AND PAVEMENT MARKING PLANS 

The FIRM shall prepare a set of Signing and Pavement Marking Plans in accordance with the Plans 
Preparation Manual that includes the following: 

14.1 Key Sheet: 

Scope of Services 
June 15,2017 

The FIRM shall prepare the key sheet in accordance with the latest format depicted in the Plans 
Preparation Manual. 
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14.2 Summary of Pay Items Including TRNS*PORT Input: The FIRM shall prepare Summary of 
Pay Items. 

14.3 Tabulation of Quantities: The FIRM shall prepare Tabulation of Quantities. 

14.4 General Notes/Pay Item Notes: 

The FIRM shall include all pertinent general notes and pay item notes as deemed fit. 

14.5 Project Layout: The FIRM shall prepare Project Layout. 

14.6 Plan Sheet: 

The FIRM shall prepare the Signing & Marking plan sheets utilizing the Design file to include all 
necessary information related to the project design elements and all associated reference fi les. 

14.7 Typical Details: 

The FIRM shall prepare details for the Signing & Marking plan sheets. 

14.8 Compensation: 

Scope of Services 
June 15,2017 

See Exhibit B 
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Exhibit C 

CITY OF TAMPA INSURANCE REQUIREMENTS 

Prior to commencing any work or services or taking OCOJpancy under that certain wr1tten agreement or award (for purposes of this document, Agreement) 
between the City of Tampa, Florida (Oty) and Flrm/Awardee/Contractor/~ooo.Qty party, etc. (for purposes of this document, Firm) to 
which this document Is attached and Incorporated as an Exhibit or otherwise, and continuing ~ring the tcnn of said Agreement (or longer if the 
Agreement and/or this document so requires), Firm shalf provide, pay for, and maintain Insurance against claims for Injuries to persons (Including death) 
or damages to property which may arise from or In connection with the performance of the Agreement (lnduding without limitation OCOJpancy and/or usc 
of certain property/premises) by Arm, Its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term Includes sub
consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of Insurance coverage as required herein 
Is a material element of the Agreement and the falure to maintain or renew coverage or provide e'lidence of same ( deftned to Include without limitation 
Firm's affirmative duty to provide from time to time upon City's request certificates of Insurance, complete and certified copies of Firm's Insurance policies, 
forms, and endorsements, Information on the amount of dalms payments or reserves chargeable to the aggregate amount of covcragc(s) whether during 
the term r:J the Agreement or alter as may be requested by the City In response to an Issue or potertlal dalm arising out of or related to the Agreement to 
which Firm's Insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 
time Firm not maintain the Insurance coverages required, Cly at Its sole option (but without any obligation or waiver of Its rights) may (I) terminate the 
Agreement or (H) purchase such coverages as Oty deems necessary to protect the Itself (charging Firm for same) and at Oty's option suspending Firm's 
performance until such coverage Is In place. If Firm docs not reimburse City for such costs within 10 days alter demand, In addition to any other rights, 
City shaft also have the right to offset such costs from amounts due Firm under any agreement with the Cly. All pf'OYisions Intended to survive or to be 
performed subsequent to the explratlon or termination of the Agreement shal survive, Including w«hout Imitation Firm's obi!Qation to maintain or renew 
coverage, provide evidence of coverage and certffled copies of policies, etc. upon Oty's request and/or In response to a potential dalm, Mtlgatlon, etc. 

The City reserves the right from time to time to modify or waive any oral of these Insurance requirements (or to rcjcd: poldcs) based on the spedtic 
nature of goodS/seMce5 to be provided, nature of the risk, prior experience, Insurer, coverage, li'landal condltl0f1, failure to operate lcgaly, or other 
spedal circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the CJty requires and shall be entit1cd to 
such broader coverage and/or higher lmits maintained by Firm. Any available Insurance proceeds In excess of the spccfficd minimum limits of Insurance 
and coverage shall be available to the CJty. No representatlon Is made that the minimum Insurance requirements are sutrldcnt to cover Firm's Interests, 
liabilities, or obf~gatlons. Required Insurance shan not lmit Arm's bbllty. 

Firm acknowledges and agrees Firm and not the City Is the party In the best position to determine applicability (e.g. •JF APPLICABLE"), conlirm, and/or 
verify Its Insurance coverage. Acceptance by the City, or by any of Its employees, representatives, agents, etc. of certificates or other documentation of 
Insurance or policies pursuant to the terms of this document and the Agreement evidendng Insurance coverages and limits does not constitute approval or 
agreement that the Insurance requirements have been met or that coverages or polldcs are In Oll'lplance. Furthermore, receipt, acceptance, and/or 
approval of certificates or other documentation of Insurance or polldcs or copies of policies by the City, or by any of Its employees, representatives, 
agents, etc., which Indicate less coverage than required does not constitute a walvet' of Arm's obllgatkln to fulflH these Insurance requirements. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 1 

A. Comco<:rdal General ' W«y CCGLl tnsu@nc:e on the most C1Jrl'ent 
Insurance Services Offlce (ISO) Form CG 00 01 or Its equivalent on an 
•OCOJrrence~ basis (Modified Occurrence or Claims Made forms are not 
acceptable wtttW prior wrlttcrl consent of the City). CoYerage must be 
provided to cover labilty contcmplatcd by the Agreement inducing withcU 
Imitation premises and operations, lndepeudent coutr~ contractual 
liability, products and completed operations, property difN!IC, boclfv, personal 
and advertising Injury, contractuaiJiabllty 1 explosion, collapse, underground 
coveraocs, personal injl.rf lability, dealh, ~11-lnsu'eds. Produds and 
completed operations lablty coverage maintained tor at least 3 YeirS aftl!r 
completion d work. Umits shall not be less than $1M per occurrence and $2M 
general aggregate for Agreements valued at $2M or lc!ll; W valued CM!I' $2M, 
a general aggregate Mmlt that equals or exceeds the Agieement's value. • a 
general aggregate lml applies, It 5hal apply ~ to the proJectllocltio 
(ISO CG 25 03 or 25 04 or e!QIMient). (ALWAYS APPLJCAIIL!) 

B. &tqncd: l.jabjljly CALl Insyrarq In accordance with Florida law, as to 
the ownership, rnaWenanc:e, and use of al owned, non-owned, leased, or hhd 
'tdlldes. N. mnnce 5hal not be less than: (a) $500,000 combined single 
llml each occurrence bodly Injury and property damage for ,teleements 
valued at $100,000 or less or (b) $1M combined single 1m1t each ocxurTenCe 

bocllv ~ and property dlmage for ~ vllued CM!I' $100,000. It 
transportJtlal• of halardaus lnlb!rtallrwoM!d, the MCS-90 endorsonent (or 
equivalent). {ALWAYS UPUCABl!) 

C. Worker's eompeoytloo CWCl A Employer's Llib!llty Iosyraocc for 
all employees engaged under the Agreement, Workers Compensation 
as required by Florida law. Employer's Lliblllty with rNnlmum limits of 
(a) $500,000 bodily lnjul'y by accident and each~ bodily Injury by 
disease policy limit, and bodily Injury by disease each employee for 
Agreements valued at $100,000 and under or (b) $1M bodly Injury by 
acddcnt and each acx:idctt, bodly injlrf by clsease polcy Nmt, and bodly 
lnjl.rf by disease each for aft other Agleemetlts. {ALWAYS APPUCABL!) 

D. Exg:ss CUmbrellal L.Jabl!ty Ioswaog: for Agreements valued at $2M or 
more, at least $4M per oo:urrcnce In excess of underlying lmits and no more 
res1rid:ive than lnlet1ying c:ovcrage for al work performed by Arm. May also 
compensate for a defidency In CGl, AI., or WC. {ALWAYS APPLICABLE) 

E. Ill +1N's RIZ Invaocc for property loss exposure a5'5IXiatcd wlh 
construdlon/~llons to buildings or struaurcs, lnddng materials or 
ftxb..res to be lnc:cfporallxi Must be •AI RIZ• form with limits d no less than the 
project's completed~, have no colnsU'ance pcnallcs, eliminate the 
.oc:x:l4llllCV dause", a:MS Arm (togdher with Its COl tladllls, SlbCOI Q actDrs d 
fNf!rY tier, and M4)lllcrs~ rd name City as a l.os5 PiJyt'e. {IF APPLICABLE) 

F. IDStilli!tloo Aoatq' coverage for property (usually h!Qhly valued 
equipment or materials such as compressors, generators, etc.) during Its 
Installation. Coverage must be •AI Risk" lndudlng nulatlcn and transit for 
no less than 1~ d lh: hstalled rqllac:emcnt COlt vlkle. {IF APftUCAILE) 

G. Aat!!tcrtJ A EngRcrs LJabiljlyl PmfrpiqMI I !thWy CEAQV 
CqntrNgJ P!ofeW!ry! Uib!l!tv CCPrl){ Medial MWidlcr: loSlnog: 
where AQiee•IMt lnYol\les ~ proleslionilllnlc8 (e.g. 
irCNtect, engineer, deslgn-ldder, CM, ~ appraiser, irNt5tmcrt 
broker meclk:al pro(esslonaQ at any tier, whether employocd or lnclcpcndcnt. 
vicarious design llabllty exposure (e.g. construction means a methods, 
design supcnlslon), valle engluee~ ilQ, construdlblty asscssmcnts/revlcws, 
111M proce11, lltd/or performance spedftc:aCions. Units of at klast $1M per 
ocxurTenCe nl $2M awtOate; deletion d 6ef/Jf;Jn/ buld ~ excUions, 
as iCJPIIcable, and matrolned tor at 1e1tt 3 )"eefS after CDn1)lction r:J 
wortt/servlces and City's acc:c;unce of Arne. {If A"'LICAIILE) 

H. 8jlrpld f!rm:dM Uablb C&pll InMpng: for construdlon within 
50ft of oper*<l railrold triO( s) or where affeds any railroad bridge, 
trestle, tunnel, track(s) roadbed, or over/under pass. Subject to Involved 
rail road's 1pproval prior to commencement of work. {If AftPLICABLE). 

L PolutJon IOdlor Amsoc l..egjl LJabilty Insrnoc:c where Agreement 
lnvol\les asbestos lltd/or envi'onmenUI hazards/contamination rtsks 
(defined broacly, e.g. lead, mold, bacteria, fuel storage, underground work, 
deanup (owned or non-owned sitcs),pollutant generation/transportation, 
marine/natural resource damage, contamination claim, restitution, business 
Interruption, mold, funtus, lead-based paint. 3rd party dams/removal, 
etc.), with limits of at least $1M per 0CX1.m!r1Ce and $2M aggregate, 
maintained for at least 3 years alter Agrccmcnt completion. {IF APPLICABLE) 

J. cytx:r UabMy los!png: where Agreement invoiYcs portals alowlng 
access to obtain, use, or store data; managed dedicated SCMrS; cloud 
hosting SCNices; software/hardware; progrJIMllng; and/or other rr scrvlccs 
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and products are involved. umlts of not less tt1an $2M per occurrence and 
$2M aggregate. Coverage sufflclently broad to respond to ~ and 
obligations tnlertaken by Fnn, and shallndude, tM not be lmlted to, dains 
lnvoMng Infringement d Intellectual property/copyrlglt., trademark, trade 
dress, invasion ot privacy violations, damage to or destruction ot eledronlc 
Information, Information theft:, release of conftdentlal arwJ/or private 
Information, alteration of electronic Information, extortion, virus transmission, 
and network S«UU''ty. Coverage, as applicable and with sufTident limits to 
respond, for breach response costs, regulatory fines and penalties, credit 
monitoring expenses. (IF APPLICABLE) 

K. ()rooeiUAV LiabilitY I!JS!DOCC where Agreements Involves unmanned 
aerial vehidesldrones. CDYerage to Include products and completed opela

tlons, property damage, bodily lnjl.wy with 1mb no Its than $1M per occur
rence, and $2M aggrcoate; may be provided by CGL endorsement subject to 
City's prior wrkten approval. (IF APPliCABLE) 

L looc!sllorc 6. Harbor Wor!scrs' COI'npcosatjon Act/Jones Ad for wor1c 
being conducted ncar, above, or on •navigable waters" for not less than 
the above Employer's Ulbillty Insurance limit (IF APPLICABLE) 

M. Garaockeeoer!Haooerteeoer~Mama Ooeratgr Leoal uab!Mtv Insur
ance and/or Huft/P&I Insurance where par111ng lot, valet, dealership, ga
rage services, towing, etc. and/01' operation of a hangar, marina, or air 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft storage/doddng (on 
land/ In water), fuellnO, tours, charters, ferries, dredges, tugs, mooring, 
towing, boat/aircraft equipment/repair/alteration/maintenance, etc.; CtM!f'

age against liability for damage to vehldes air/Watercraft. their machinery In 
Firm's care, a.stody, cr control bottl private & commercial. Umlts at least 
equal to greater of $1M, value of max number of vehicles that may be In 
Firm's custody, or of most costly object In Firm's a.stody. ( IF APPliCABLE) 

N. flrpoerty Insurance and Interruption of Business CI06l Iosllance v.tlcre 
premises, building, stn.dllre, or Improved real property Is leased, licensed, 01' 
otherwise occupied by Fi'm. Property Insurance against al risks d loss to lOY 
occupaotJtenaot Improvements at ful replacement cost with no coinsurance 
penalty, Including tire, wlter, leak damage, and flood, as applicable, 
vandalsm and malldous mi5c:hlet endorserncnts. 106 by whidl mlnint.m 
monthly rent will be paid to Oty fOI' up to 1 year If premises are destroyed, 
rendered tnaccesslble cr untenintable, Including disruption of utlltlcs, water, 
or telecommunications. (IF APPLICABLE) 

0. Uqyor Uab!lity!Host Uguor Uab!Ntv where Ann directly or Indirectly 
provides alcoholic beverages, 11mb of at least $1M per occurrence and 
$1M aggl"eVate. ( IF APPLICABLE) 

P. Educatm Leaal uabtl!ty Insurance where day care, alter' school 
program, reaeatlonal activities, etc. imlls per G above. (IF APPLICABLE) 

ACCf.PIA81LIIY OF INSURERS - Insurance Is to be placed with Insurers admitted In the State of Florida and who have a current A.M. Best rating d no less 
than A-:VII 01', r not rated by A.M. Best, as otherwise approved by the Oty In advance and In writing. 

AQOIDOHAL INsuRED - City, Its elected oMdals, departments, otrlcers, otrldals, employees, end volunteers togeth« with, as appliable, eny 
auoc::letecllender or the Oty shll be covered u edclitlonlllnsured1 on all llllbiUty coverage (e.g. CGL. N..., and Elccess (Umbrella) Uablllty) as to lablty 
arising <xt d wor1s 01' operaCions performed by 01' on behalf of Rm lndJding materlals, parts, 01' ~furnished In conncdlon with suctl wor1s or operations 
and iiUtomoblles owned, leased, hired, or borrowed by or on beNit d Rm. CoYerage can be pro.tled In the form of an endor5ement to Ftm's Insurance (at least as 
broad as ISO Form CG 20 10 11 85 01' Jm1b CG 10 20, CG 20 26, CG 20 33, or CG 20 38 1Dd CG 20 371f lall:r revisions used). 

CANCEU.ATIQN/NQH-RENEWAI.. - Each klsu-ance policy shal provide that at least 30 days Wl1tten notice must be given to City d any cancelation, lnt~Yit to 
non-renew, 01' material roductlon In coverage (except aggregate llabilty lrnlts) and at least 10 days' notiCe for non-payment of premium. Rm shal also have an 
independent duty to notify Oty In like manner, within 5 business days of Firm's receipt from Its lnsu'er d any notices of same. If any policy's aggregate limit Is 
reduced, Ftm shall directly take steps to have It reinstated. Nottce and proot d rcncwaVcontlnucd covcragcJcerUtk:atlons, etc. shall be sent to the Qty's notice 
( 01' Award contact) address as stated In the Agreement with 1 gxzy to the following: 

@ Contract Administration Department, 306 E .Jadson st. Tampa, FL 33602 0 Purchasing Department, 306 E Jadcson Street, Tampa, FL 33602 
O Ottlu: ______________________________________________________________ __ 

CERTIFICATE OF INSURANCE <COO - to be provided to City by Insurance carrier prior to Rm bcoinf*1o any work/services 01' tJicing occupancy and, If the 
Insurance expires prior to completion of ttle wor1s or services or Agreement term (as may be extended), a renewal a>I at least 30 days before expiration to 
the above address( es). CO!s shaU spedflcaMy Identify the Agreement and Its subject (project, lease, etc.), sllall be sutndently comprehensive to Insure City 
(named as additional Insured) and Arm and to certify that coverage extends to subcontractors' Ids or omissions, and IS to permit the City to determine the 
required coverages arc In place wtthout the rcsponslblly of examining lndMdual poldes. Certltlcate Holder must be The City ot Tempe, Florida. 

ClAIMS MADE - If lOY llabllly Insurance Is Issued on 1 claims midc form, Firm agrees to maintain such coverage uninterr\lpted for It least 3 years folowlng 
completion and acceptance of the work either through purcl\lse of an extended repol'tlng provision or puldllse of ~ renewals. The RctrolctlYe 
Date must be shown lod be 1 date not liter thin the earlier of the Agreement date 01' the dltc performancejocxuplllCf bep'l there\nler. 

DEPUCIJR! f$1 SElf-INSURf() BETENDOHS CSIRl - must be dlsdoscd to Oty and, If over $500,000, approved by the City In 1C1v1nce and In writing, 
Including at City's option being gunntecd, reduced, or elmlnlted (lddltb\IMy II I SIR prcMdcs I ftnanc:lal !II*II'Cel .... ~ paymert of losses lnd 
related Investigations, claim ldmilllttlatlon, and defense ecpenses). Firm shill be fl.llly responsible for .-ry deductible or SIR (wtthol.t Hmllng the foregoing ' 
policy wittl a SIR shall provlcle or be endorsed to provlcle tNt the SIR may be satlsl\ed by either the City 01' naned lnued). In the event d loss which WOUld 
have been covered tM for 1 dedudlble or SIR, City may withhold from any payment due Rm, under any agreement wtth the City, an lmOUnt equal to 
same to cover such loss llhoUd ful recovery not be obGined under the polcy. 

PE8fQtMAHCE - AJ !nuance polcles sNI be flAy performMIIe In ttllsborougtl County, florldl (the Col.nty), end construed In accordance with F1orldi law. 
Further, II inlurance polldes must ecpressty lt.ltl! tNt the lnulllCC cornpany Will acx:ept ...we ~ process In the County and that the eoc:kJsivc veruc tor 
lny ldlon COIICel ••111any matter under thole poldes lhlll be In the IPPI optllte state court of the Col.nty. 

I'RJMM)' POUQES - Firm's tnuenc:e coverage sNII be pMIIry tnsurenc:e coverage at Ieist IS broad • ISO CG 20 01 04 13 as to the C!ty, b elected otllcllls, 
deplrtments, dftc:ers, ~ lnd volurb!ers. Al'f Nurlnce or Sl!f-Nurance malrUined by the C!ty, Its ekdl!d oft'ldlls, depar1ments, otlla!rs. ~ 
and volunteers sNI be excess of the Am's Nurlnce and sNII not cmlrtlute with t. 

su!!CONTRACTORSIJHDEPENDENT ASSOCIAJESICONSlA.TNO"SISU8TENNfiSISU!UCEN5fE - Finn lhlll require and verify that •• &ICh entltl .. 
IMint.ln lnlwanc:e meeting all requirements Dte4 ._. wfttl the City I I In 1dclltlonll Insured by endarsement (ISO FORM CG 20 38, or 
broader) or O(hetwlsc Include such entitles within Firm's Insurance policies. Upon City's R!qUCSt, Arm shall furnish complete lod certilled copies d copies 
of such entitles' Insurance polldcs, forms, and endorsements. 
suBCONTRACTOR OEFAULT INSUBANCE. CONJROU.EO INSUMHCE PROGRAM. WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAJLABILID- To the fulest extent permitted by liw, If Rm Is out of business 01' otherwise unavai~ at the time a claim Is presented to Cly, Firm hereby 
assigns to the Oty all of Its right, title and Interest (but not any labilities or obligations) under any applicable policies of Insurance. 

WAIVER OF suBBOGATION - Wlttl regMd to any polity of Insurance that would pay third party losses, Arm hereby gflnls City 1 wiivcr of any right to 
subrogation which any Insurer of Fi'm may ICXfUire against the City by VIrtUe d the payment d lOY loss under suctl lnsurana!. Firm agrees to otltlin 1ny 
endorsement that may be necessary to affect such waiver, but ttlls provision shaft apply to such policies regardless. 

WAIVER/RELEASE AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g. P¥ticlpants in an attllctic 
event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/ouardlin as applicable) discharge Arm 
from claims and liabilities, shan include ttle City, Its elected officials, departments, ot'llcers, otfldals, employees, and volunteers to the same extent as Firm. 

INS - 2 0ocunoo1....,...., __,.., I.Apl.,.""' .,.._., • a~oenv.101& 



Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Page 1 of 4- OMI Solicited/Utilized Schedules 
City of Tampa - Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) 

(FORM MBD-10) 

Contract No.: 17-D-0013 Contract Name: Brorein Street Bridge Rehabilitation - Design 
Company Name: T.Y. Lin International Address: 12802 Tampa Oaks Blvd, Suite 245, Tampa, FL 33637 
FederaiiD: 94-1598707 Phone: 813-972-9444 Fax: Email: atig.alvi@tylin.com 

Check applicable box(es). Detailed Instructions for completing this fo rm are on page 2 of 4. 
[ ] No Firms were contacted or solicited for this contract. 
[ ] No Firms were contacted because: ____ _ __________ ___ ___ ___ _ 
[X] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 

Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 

NIGP Code Categories: Buildings= 909, General= 912, Heavy= 913, Trades= 914, Architects= 906, Engineers & SurveyOI'S = 925, Supplier= 912-77 

S = SLBE Type of OwnE!IShip Trade or Contact Quote W=WMBE (F=Female M=Male) Services Method 
0 =Neither Company Name BF BM = African Am. L=Letter or 

Address HF HM = Hispanic 
NIGPCode F=Fax Response 

Phone. Fax, Email AF AM = Asian Am. Received 
Federal ID NF NM = Native Am. (listed E=Email YIN 

CF CM = Caucasian above) P=Phone 

59-3403-106 Bolt Underwater Services, Inc. 
7930 62nd Street North, Pinellas Park, FL 33781 

CF 912 Email 
Phone 727-546-4198 Fax 727-549-81331 

y 

0 mag@boltunderwatcr.com 

45-3031954 
Hardesty & Hanover, In c. 
5461 W. WatersAvenue, Suite 910, Tampa, FL 33634 

1 N(A 925 Em aU Phone 813-514-4507 Fax 813-749-0826 J 
y 

0 
jphillips@hardesty-hanover.com _. "" ...... 10 c 
KTA-Tator, Inc. - -

25-1342759 115 Technology Drive, Pittsburgh, PA 15275 i tll ( Phone 412-788-1300 yc· .,... 
N/A 925 Em aU y 

0 peorbctt@kta.com 

91- 1641772 AMEC Foster Wheeler L, r 1101 Channelside Drive, Suite 200, Tampa, FL 33602 lC l<..l N/A r - Em aU y 
Phone 863-667-2345 925 

0 stehanie.kitzcrow@amecfw.com - - - -
56-2565488 Element Engineering Group ~ Ol 1V1 ()( 1 

1713 E 9th Avenue, Tampa, FL 33605 .., HM 925 Email y 
WMBE Phone 813-386-2101 Fax 813-386-2106 

dgU@elementeg.com 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub-<:ontracting 
opportunities 7t. ,L 
Signed: ~ NamefTitle: Atiq Alvi, PE- Vice President Date: 211512017 

Failure toC omplete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 
Forms must be included with Bid I Proposal 

MBD 10 rev./effective 02/2016 



Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Page 3 of 4- OMI Solicited/Utilized Schedules 
City of Tampa- Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers) 

(FORM MBD-20) 

Contract No.: 17-D-0013 Contract Name: Brorein Street Bridge Rehabilitation- Design 
Company Name: T.Y. Lin International Address: 12802 Tampa Oaks Blyd. Suite 245. Tampa. FL 33637 
FederaiiD: 94-1598707 Phone: 813-972-9444 Fax: Email: atig.alvi@tylin.com 

Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[x1 See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 

Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[ 1 No Subcontracting/consulting (of any kind) will be performed on this contract. 
[ 1 No Firms are listed to be utilized because:. _____ _________________ _ 

NIGP Code General Categories: Buadings" 909, General: 912, Heavy: 913, Tr 
ades" 914, Architects= 

~Enter "S" for finns Certified as Small local Business Enterprises, W for firms Certified as Women/Minority Business Enterprise. ·o· for Other Non-Certified 
S =SLBE Type of Ownership Trade, 
W=WMBE (F=Fernale M=Male) Services, $Amount Percent 
0 =Neither Company Name BF BM =African Am. or Materials of Quote. of 

Address HF HM = Hispanic Am. Letter of Scope or 
Phone, Fax, Email AF AM =Asian Am. NIGPCode Intent (LOI) Contract 

Federal ID NF NM = Native Am. Us ted if available % 
CF CM = Caucasian above 

59-3403-106 Bolt Underwater Services, Inc. 
7930 62nd Street North, Pinellas Park, FL 33781 F,CM 912 $3k 

0 Phone 727-546-4198 Fax 727-549-81331 1% 
ma~t@bohunderwaler.com 

45-3031954 Hardesty & Hanover, Inc. 
5461 W. Waters Avenue, Suite 910, Tampa, FL 33634 ~ 925 $181k 38% 

0 Phone ,813-514-4507 Fax 813-749·0826 
• • I • I 1 ~ 

N/A 
' ' ' . honnvM rnm 

KTA-Tator, Inc. 
.. _... 

25-1342759 115 Technology Drive, Pittsburgh, PA 15275 tl1 l Phone 412-7~8-1300 y I • N/A 
,. 925 Silk 1% 

0 
nr1\rhrttlllllct o rnm 

91-1641772 
AMEC Foster Wheeler 

F 1101 Channelslde Drive, Suite 200, Tampa, FL 33602 I N/A l - 925 $4k I 
Phone 863-667-2345 1% 

0 stehanle.kitzerow@amecfw.com 
Element Engineering Gro~ 1t 1\10 ' 

56-2565488 1713 E 9th Avenue, Tampa, L 33605 
HM ·-· 

Phone 813-386-2101 Fax 813-386-2106 925 $23k 5% 
WMBE dgU@elementeg.com 

.. 
Total ALL Subcontract I Supplier Utthzat1on $._23'-'o.'--oo_o ____ _ 
Total SLBE Utilization $ _o ___________ _ 

Total WMBE Utilization$ _5-'-'5,0'--o_o -----------
Percent SLBE Utilization of Total Bid/Proposal Amt. _o_% Percent WMBE Utilization of Total Bid/Proposal Amt. ~% 

It is hereby ce~lowin · ormation is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 

S igned: Name/Title : Atiq AM, PE - Vice President Date:_2J_ t_s_l2_ol_7 ___ _ 

Fail e o Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 
Forms must be included with Bid I Proposal 

MBD 20 revl effective 0212016 


