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CITY OF TAMPA, FLORIDA - RFQ
c/o Contract Administration Department 
306 East Jackson Street #280A4N 
Tampa, Florida 33602 

20-C-00014; Sulphur Springs Pumping Station Rehabilitation Design-Build
PUBLIC ANNOUNCEMENT IN COMPLIANCE WITH REQUIREMENTS OF SECTION 287.055, FLORIDA STATUTES (CONSULTANTS’ COMPETITIVE NEGOTIATION ACT) 
APPLICABLE LAW, EXECUTIVE ORDERS, RULES, REGULATIONS, AND THE CITY’S STANDARD PROCEDURES. A NOTICE OF INTENT TO AWARD SHALL BE POSTED, IF AT ALL, 
ON THE CITY’S WEBSITE ACCESSIBLE BY UTILIZING THIS WEBSITE LINK: www.tampagov.net/contract-administration/programs/architectural-engineering-construction-and-related-rfqs . 

RFQ for Contract 20-C-00014 - The City of Tampa Wastewater 
Department desires to obtain Design-Build Services to complete the 
rehabilitation of the Sulphur Springs Pumping Station (also known 
as 13th Street Pumping Stations) located at 7902 N 13th Street.   

Services will be provided under a contract with negotiated fixed fees 
for assessment of rehabilitation needs, selection and evaluation of 
design alternatives, final design, permitting, project management, 
overhead, profit, and a guaranteed maximum price with appropriate 
surety bonds.  Services will also include, but not limited to, 
engineering investigations, site planning, cost estimating, 
advertising and administration of subcontracts, start-up, O&M 
manuals, training, and all related work required for a complete 
project. 

Background:  The Sulphur Springs pumping station was placed into 
service in 1980.  Several of the station’s components are original 
and have reached the end of their useful life.  The station currently 
uses (4) pumps.  Pump # 1, Pump #2 and Pump #3 are variable 
speed pumps rated at 21,300 GPM (900 hp).  Pump #4 is a variable 
speed pump rated at 15,000 GPM (700 hp).  Pump # 1 and Pump #3 
are controlled by a medium voltage eddy current clutch system.  
Pump #2 and Pump #4 are controlled by variable frequency drives.  
The station discharges through a force main consisting of a 42-inch 
pipe that connects to a gravity main that discharges to Ybor 
pumping station.   

The station rehabilitation shall include, but is not limited to the 
following: replacement of all pumps, motors, pump discharge valves, 
electrical and control components, flow meter, generators, other 
equipment needed to restore station reliability and provide improved 
operation, and building and other improvements needed to 
accommodate and provide suitable environment for selected 
equipment.  Pump selection and pumping strategy shall provide 
station capacity to meet peak wet weather flows of 25,000 GPM (36 
MGD), estimated future flows, and the current daily flow 
requirements.  The pump selection and pumping strategy shall be 
designed to maximize energy efficiency using variable speed 
control. The rehabilitation shall also include architectural and 
landscaping updates to the existing building to improve the 
appearance of the pumping station.  The station is located in a 
residential area and there has been a history of complaints 
associated with station odors and concerns from the neighborhood 
during other construction projects.  Specialized design and 
construction approaches shall be developed to minimize and 
mitigate disruption to the area during the rehabilitation and so that 
wastewater flow is maintained throughout all phases of the 
construction.   

The scope of the design-build contract will include: 
1. Assessment of equipment replacement needs
2. Development and analysis of alternatives for pumping
strategy, equipment selection and layout, construction sequencing,
methods to minimize disruption during construction, and associated
cost estimates
3. Complete design of selected alternative
4. Construction of selected alternative
5. Public Relationship activities needed to maintain a positive
response to the project from affected neighborhoods

Estimated Total Project Cost:  $16,800,000. 
Schedule: Design FY20 & FY21; Construction FY22. 

A pre-submittal conference will be held at 3:00 P.M. Tuesday, 
January 7, 2020, in the 3rd Floor City Council Chambers, Old City 
Hall 315 E. Kennedy Blvd., Tampa, Florida 33602. After the 
conference, a site visit will be conducted at the Sulphur Springs 
Pumping Station.  Attendance is not mandatory.  

Additional material may be found at demandstar.com and at: 
http://www.tampagov.net/contract-
administration/programs/architectural-engineering-construction-and-
related-rfqs.  Unless otherwise posted, no further data or site visits 
will be available before the deadline established for the submission 
of Letters-Of-Interest. 

Questions may be directed to Jim Greiner, P.E., Contract 
Administration, City of Tampa, (813) 274-8598, or E-Mail 
Jim.Greiner@tampagov.net.  
An individual or entity (“Firm”) responding to this RFQ must provide evidence of any 
required licenses, certificates, or registrations with its submission or within 10 days 
thereof in order to be considered. The City shall own all ideas, documents, plans, 
and materials developed as a result of this solicitation and Firm is informed same 
shall be subject to reuse in accordance with Section 287.055(10), Florida Statutes. 
Firm (i) confirms it has read and is familiar with Section 119.071(3), Florida Statutes 
regarding certain building plans, blueprints, schematic drawings, which depict the 
internal layout and structural elements of a building, facility, or other structure 
owned or operated by the City or other agency that are per said section exempt 
from Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida 
Constitution (“Exempt Plans”) and (ii) agrees Firm shall remain in compliance with 
same, including maintaining the exempt status of such Exempt Plans for so long as 
they are held by Firm or otherwise in its possession. The City may cancel, 
withdraw, or modify this RFQ at any time and reserves the right to reject any or all 
responses and to waive irregularities, formalities, and informalities as it determines 
in the City’s best interest. 

Firms desiring to provide these services to the City must submit a 
single electronic file in searchable PDF format, Smaller than 5MB, that 
includes the attached RFQ Transmittal Memorandum completed as 
appropriate, a Letter of Interest addressed to Brad L, Baird, P.E., 
Chairman, and referring to this RFQ by number, together with a 
Statement of Qualifications and any supplemental material allowing 
evaluation for further consideration (short-listing) based upon the 
following criteria/point system: Successful Comparable Project 
Experience, (30 pts); Urban Wastewater Pumping Station Experience 
(25 pts); Workload and Availability (5 pts); Past Performance/Low 
amount of City Work (5 pts); Standard Form #A305 (5 pts)(Submit any 
confidential financial info in a separate PDF.); Workforce Development 
Plan (10); Planned WMBE/SLBE Solicitation & Utilization, Form MBD 
10 & 20 (20 pts). 

The PDF file must be E-Mailed to 
ContractAdministration@tampagov.net BEFORE 2 P.M., Thursday 
January 30, 2020. As a courtesy, the City will endeavor provide an 
email acknowledgement usually sent within a few days after 
submission receipt (submissions received on the day of the deadline 
may not be acknowledged before the deadline or at all). It is Firm’s 
responsibility to confirm its submission (PDF file) has been received. 

mailto:ContractAdministration@tampagov.net


* With submittal or within 10 days thereafter, Firm must provide a signed copy of the complete agreement between all JV/PN members indicating
respective roles, responsibilities, and levels of participation.

RFQ TRANSMITTAL MEMORANDUM
FOR A SUBMITTAL TO THE CITY OF TAMPA, FLORIDA

TRANSMITTAL DATE:
RFQ NO. & TITLE:

TO: Brad L. Baird, P. E., Chairman Selection & Certification Committee (CCNA)
c/o Contract Administration Department via ContractAdministration@tampagov.net
306 East Jackson Street, 4th Floor North, Tampa, Florida 33602

SUBMITTER (“Firm”) NAME:
FEDERAL TAX ID#:

FIRM TYPE: Individual/Sole Proprietor Joint Venture (JV)* Partnership (PN)* Corporation
Limited Liability Company Other:

FIRM CONTACT NAME: EMAIL: PHONE:

CERTIFICATIONS: Firm is licensed, permitted, and certified as required to do business in Florida: Yes | No
License/registration/certification no(s): 

Per §287.133, Fla. Stat., individuals or entities (including those meeting the §287.133, Fla. Stat. definition of
“affiliate”) placed on the convicted vendor list (“List”) following a conviction for public entity crimes may not
submit a bid, proposal, or reply (“Response”) on a contract to provide any goods or services to a public
entity, may not submit a Response on a contract with a public entity for the repair or construction of a public
building or public work, may not submit a Response for leases of real property to a public entity, and may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public
entity; and may not transact business with any public entity in excess of the threshold amount provided in
§287.017, Fla. Stat. for CATEGORY TWO for a period of 36 months from the date of placement on the List.
Neither Firm nor its affiliates have been placed on the List: Yes | No
Firm’s own initial application for employment has criminal history screening practices similar to those contained
in Chapter 12, Article VI, Tampa Code (responses, whether “Yes” or “No”, are for informational purposes only
and will not be used as a basis for award or denial, or for any protest): Yes | No
Firm shall comply with all applicable governmental rules & regulations, including the City's Ethics Code (Sec. 2-
522, Tampa Code). The City's Charter & Ethics Code prohibit any City employee from receiving any substantial
benefit or profit out of any award or obligation entered into with the City, or from having any direct or indirect
financial interest in effecting any such award or obligation. If Firm is successful, it shall ensure no City employee
receives any such benefit or interest as a result of such award (See Sec.2-514(d),Tampa Code): Yes | No
Firm is not in arrears and is not in default upon any obligation to the City of Tampa: Yes | No
Firm agrees that if the City of Tampa determines Firm has participated in any collusive, deceptive, or fraudulent
practices with regard to this submittal, in addition to any other remedy it may exercise, the City will have the
right to debar Firm and deem invalid any contract let under such circumstances: Yes | No
Data or material Firm asserts to be exempted from public disclosure under Chapter 119, Fla. Stat., is submitted
in a separate, single electronic searchable PDF file labeled with the above RFQ number and the phrase
“Confidential Material”, which identifies the data/material to be protected, states the reasons the date/material is
exempt from public disclosure, and the specific Florida statute allowing such exemption (if “No” or otherwise,
then Firm waives any possible or claimed exemption upon submission, effective at opening): Yes | No

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN FIRM’S SUBMITTAL BEING DECLARED NON-RESPONSIVE

Authorized Signature (wet):
[SEAL] Printed Name:

Title: Sole Prop Pres Sr VP Gen Ptnr LLC Auth.Mbr/Mgr
Other _______________________ (attach proof of authority)

STATE OF
COUNTY OF
The forgoing instrument was sworn (or affirmed) before me this ____ day of ________________________, 20____ by
_________________________________________________ either in his/her individual capacity or where Firm is an entity as
the ____________________________________ of __________________________________________, on behalf of such
entity. He/She is personally known to me or produced a/n _____________ state driver’s license as identification.

[NOTARY SEAL]
Printed Name: Notary Public, State of
My Commission Expires: Commission No:

Rev.2018-09-12

mailto:ContractAdministration@tampagov.net


Points Pursuant to Designated Industry Category:______________ 
(Refer to MBD Form 70 and Form 50-GFE Outreach) 

 Evaluation Criteria  Point Values 

A. Underutilized WMBE Firms participating as the 
Prime Contractor (City of Tampa Certified Only) 

20 

B. City of Tampa Certified SLBE firms participating 
as the Prime Contractor, which include City of 
Tampa Certified WMBE/SLBE sub-(contractor, 
consultant) participation 

5 - 15 

C. Non-City of Tampa Certified WMBE/SLBE Prime 
Contractor with meaningful sub-(contractor, 
consultant) participation by City Certified 
Underutilized  WMBE and/or SLBE firms 

1 - 15 

D. * External agency WMBE/SLBE/DBE 
certifications recognized by City of Tampa for 
designated RFP, RFQ, RFI solicitations 

 
0 – 7 

 

NOTE:  The maximum points available for WMBE and/or SLBE participation will not exceed ten (20) 

 

Points are determined as follows (Requires Form 50-GFE): 

A. A maximum of twenty (20) rating points may be awarded when the Proposer is a City of Tampa 

Certified WMBE firm deemed underutilized within the Industry category established by the RFP. 
 

B. A maximum of fifteen (15) rating points may be awarded when the Proposer is a City of Tampa 

certified SLBE with meaningful participation by City certified WMBE/SLBE sub-

contractors/consultants. 
 

C. One to Fifteen (1-15) rating points may be awarded when the Proposer is not a City of Tampa 

certified WMBE/SLBE prime contractor but utilizes either Underutilized WMBE and/or SLBE 

certified firm(s) as sub-contractors/consultants and assigned to perform meaningful segments of 

the contractual services detailed herein and documented on the enclosed MBD Form 10-20. 
 

D. A maximum of seven (7) “discretionary” rating points may be awarded when the Proposer 

provides WMBE/SLBE participation from an external agency recognized by the City.  Discretionary 

points may be awarded for ancillary participation (see definition).  The point values for ancillary 

participation may be subordinate to weighted values outlined in categories A, B and C above. 

NOTE: *WMBE participation is narrowly-tailored (per policy) to target underutilization of affected 

groups in specific trade/industry categories. Any WMBE/SLBE achievement that was not 

designated on MBD Form 70 is considered ancillary. Ancillary participation may be counted with 

overall participation and credited to your rating points when underutilization criteria are met. 

The maximum number of points available for WMBE and/or SLBE participation will not exceed a total 

of twenty (20) points. 



Equal Business Opportunity Evaluation Weighted Points: CCNA Proposal Guidelines 

Under CCNA solicitations, proposers must submit to preconstruction Good Faith Efforts (GFE) 
requirements covering the inclusion of City of Tampa certified WMBE, SLBE firms. Such inclusion shall be 
clearly addressed and documented utilizing Forms MBD 10, 20 & 50. Proof of certification shall include 
copies of current certification certificates. This applies to ALL Phase 1 preconstruction design services.  

Points awarded during the shortlist selection process will be more heavily weighted predominantly on the 
design side (this does not preclude identification of phase 2 projections of construction participation 
which follow in the future, i.e. GMPs). In order to ensure the maximum points, a proposer must clearly 
identify and quantify its planned participation. Finally, additional favorable consideration will be 
granted to the firm(s) that beyond all others provide(s) the highest and most binding participation. 



GMP Exhibit 

Tampa’s Equal Business Opportunity Program Procedures for GMP Contracts 

 

 The City of Tampa’s Equal Business Opportunity Program (EBO) requires setting a 

construction subcontract goal on each GMP under the CM /or D-Build delivery system. 

 

 Prior to the time construction subcontract goals are set, the Construction Manager (CM) 

or the Design-Builder (D-B) provides information on subcontract packages planned for 

the construction phase(s) and their sequencing. 

(Ref: use Detailed GMP Estimate and MBD Form-80 PTW) 

 

 The CM (or D-B) participates in a meeting wherein the City will establish narrowly-

tailored project goals for SLBE and/or W/MBE subcontractor participation on the project. 

(Ref: use MBD Form-70) 

 

 For each subcontracting package to be bid, the CM (or D-B) confirms with the MBD 

Office, the City’s minimum contact list of available SLBE and/or W/MBE firms to be 

solicited. Note: strategic, extensive outreach is the CM/DB’s responsibility (i.e. GFECP) 

(Ref: use Minimum Contact List provided w/final Project EBO Determination Goal) 

  

 The CM (or D-B) documents the notification of all potential subcontractors, including the 

SLBE or W/MBE firms identified above, i.e. minimum contact list of certified firms. 

(Ref: use DMI 10-20 for construction phase Solicitation/Utilization outcomes)  

 

 The CM (or D-B) receives, opens, and tabulates subcontract bid results.  The City, 

including representatives of the managing department and the MBD Office, may be 

present for the bid openings or to review the bids submitted. 

(Ref: use MBD Form-50 GFECP outreach w/documentation)  

 

 The CM (or D-B) provides to the City, a tabulation of all bids received and its 

determination of the lowest responsive/responsible bidder.  If bids received exceed 

contracted Guaranteed Maximum Price, CM (or D-B) advises City as to how they will 

proceed.  If re-bidding is selected, notification at least equal to the original solicitation 

will occur. (Ref: Reaffirm EBO Outreach) 

 

 As all subcontracts are executed, final copies are provided to the City.  Where 

participation is achieved via sub-subcontractors and/or suppliers, the CM (or D-B) 

provides the City and MBD with copy of executed agreement or purchase order as 

documentation. (Ref: use MBD Form-40 LOIs execute “Letters-of-Intent”) 

 

 During construction, monitoring activities may including but may not be limited to, 

subcontractor payment reports to be submitted with pay requests,  prior approval by the 

MBD Office and the managing departments, of any replacement of SLBE or W/MBE 

subcontractors, and a report of final amounts paid to all subcontractors. 

(Ref: use #1-DMI 30 Form w/Pay Applications; #2-Prime & Subs must log into 

Diversity Mgt. Compliance System to report payment activity) 

 

 
 

Rev. 2019 
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Good Faith Effort Compliance Plan Guidelines  
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________    Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
 

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 
 

□ The WMBE/SLBE participation Goal is Met or Exceeded.  See DMI Forms 10 and 20 which accurately report all 
subcontractors solicited and all subcontractors to-be-utilized.  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 

□ The WMBE/SLBE participation Goal is Not Achieved.  The following list is an overview of the baseline GFE action 
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance 
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below.  Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract.  The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond.  The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 

interested WMBE/SLBEs.  □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation 
efforts.  □ Qualifying Remarks: 

 
(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 

timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation.   □ See enclosed actual solicitations 
used.    □ Qualifying Remarks: 

 
(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 

addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable.  Bidders are not required to accept excessive quotes in order to meet the goal.    

□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations     □ This project is an RFQ/RFP in nature 
and negotiations are limited to clarifications of scope/specifications and qualifications.     □ See enclosed documentation. 
□ Qualifying Remarks: 

 
(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 

membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable.    □ See attached justification for rejection of a subcontractor’s bid or proposal.   □ Qualifying Remarks: 

 
(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 

WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion.   □ See enclosed comments.       □ Qualifying Remarks: 

 
(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization.  A Bidder/Proposer who desires 

to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met.   □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

 
(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, 

breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 

prefer to perform these work items with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.     □ Sub-Contractors were not prohibited from submitting bids/proposals and were 
solicited on work typically self-performed by the prime.    □ See enclosed comments.        □ Qualifying Remarks: 

 
(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.   

 □ See enclosed documentation on initiatives undertaken and methods to accomplish.      □ Qualifying Remarks:  
 
(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 

acceptable mentor-protégé program.   □ See enclosed documentation of initiatives and/or agreements.   □ Qualifying Remarks: 

 

(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs.  
□ See enclosed documentation.   □ The following services were used:  

 

Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 
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Participation Plan:  Guidance for Complying with Good Faith Efforts Outreach  

(page 2 of 2) 

 

 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 

fax, letters, phone calls, and other methods of outreach/communication with the listed firms.  The DMI 

Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 

for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-

line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

        

2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if required.  

Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.  

Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

 

3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work.  For 

any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 

 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 

supporting documentation for this decision. 

 

5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 

WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 

listed in the “WMBE/SLBE Goal Setting Firms List.” 

 

6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 

desire to self-perform the work. 

 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 

not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 

participation is stated within the RFP/RFQ. 

 

8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 

cetera, if required of subcontractors by the City or Prime Contractor.  

 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 

WMBE/SLBEs, if needed. 

 

10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small  

Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 

County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 

name a few for the recruitment and placement of WMBEs/SLBEs. 

 

 

 

 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 
 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  
 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 
 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
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City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  
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Procurement Guidelines 
To Implement 

Minority & Small Business Participation 

Underutilized WMBE Primes by Industry Category 

Construction 
Construction‐ 

Related 
Professional Non‐Professional Goods 

AL
 P
RO

CU
RE

M
EN

T

Black Asian Black Black Black 

Hispanic Native Am. Hispanic Asian Hispanic 

Native Am. Woman Asian Native Am. Asian 

FO
RM Woman Native Am. Native Am. 

Woman Woman 

Underutilized WMBE Sub‐Contractors / Sub‐Consultants 
Construction 

Construction‐ 
Related 

Professional Non‐Professional Goods 

Black Black Black Black Black 

Asian Hispanic Asian Asian 

SU
B 
W
O
RK

 

Native Am. Asian Native Am. Native Am. 

Woman Native Am. Woman 

Woman 

Policy 
The Guidelines apply to formal procurements and solicitations. WMBE participation will be narrowly‐tailored. 

Index 
▪ Black = Black/African‐American Business Enterprise 
▪ Hispanic = Hispanic Business Enterprise 
▪ Asian = Asian Business Enterprise 
▪ Native Am. = Native American Business Enterprise 
▪ Woman = Woman Business Enterprise (Caucasian) 

Industry Categories 

Construction is defined as: new construction, renovation, restoration, maintenance of public improvements and underground utilities. 
Construction‐Related Services are defined as: architecture, professional engineering, landscape architecture, design build, construction 
management services, or registered surveying and mapping. 
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc. 
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc. 
Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities. 

MBD Form‐70 
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DESIGN CRITERIA PACKAGE 

 
1. Purpose 

The City of Tampa has prepared the Design Criteria Package for RFQ: 20-C-00014 Design-Build Services 
related to Sulphur Springs Pumping Station Rehabilitation.  It is the City’s intent that the rehabilitation 
be accomplished through a design-build approach and be completed through the development and 
execution of a Guaranteed Maximum Price (GMP) proposal.  The City may, at its option, directly 
purchase certain products for use on this contract. 

1.1 The scope shall include, but not be limited to the following: 
 

• Design services that will include: 
o Assessment and identification of equipment replacement needs to restore, update, 

maintain, and improve continued station operation   
o Development of an alternatives analysis of potential improvements that will be used to 

evaluate and finalize required improvements   
• Comprehensive design services of selected improvements   
• Site planning  
• Regulatory permitting  
• Preconstruction Services with Development of Guaranteed Maximum Price for Construction   
• Construction of selected improvements, including any demolition and rehabilitation of the pumping 

station   
• Logistic sequencing for improvements while the pumping station is operational  
• Start-up and testing  
• Operation and Maintenance manuals  
• Training in the operation of the selected improvements  
• Scheduling of all logistics  
• Construction Management and Oversight 
• Public Relation activities to maintain a positive responsive to the project from affected 

neighborhoods  
• Estimated Construction Budget: $16,800,000.00  

 
1.2 This document provides the criteria for the design and rehabilitation of the Sulphur Springs Pumping 

Station. The intent is to list the minimum design-build criteria necessary for achieving this 
rehabilitation. 
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1.3 This package is not a specification or prescriptive checklist and is not intended to replace the 
professional judgment by a competent licensed professional engineer after coordination with the 
end-user and stakeholders of the City of Tampa. 
 

1.4 Additionally, nothing in this document should preclude consideration and use of emerging 
technologies and commercially available products if they can be proven to result in a successful and 
satisfactory design for the rehabilitation of the Sulphur Springs Pumping Station.   
 

2. Design Criteria  
 

2.1 The design is based on providing facilities that will meet the needs of the Wastewater Department 
to effectively and efficiently operate the Sulphur Springs Pumping Station.  These needs are based 
on mission and operation requirements.  The design should consider existing conditions and the 
current and future needs of the department. It is imperative that the final designer and preparer of 
construction documents fully understand the operational requirements, permitting, site logistics 
and all related requirements to design this facility accordingly.  
 

2.2 The Sulphur Springs pumping station was placed into service in 1980.  Several of the station’s 
components are original and have reached the end of their useful life.  The station currently uses 
four (4) pumps.  Pump # 1, Pump #2 and Pump #3 are variable speed pumps rated at 21,300 GPM 
(900 hp).  Pump #4 is a variable sped pump rated at 15,000 GPM (700 hp).  Pump # 1 and Pump #3 
are controlled by medium voltage eddy current clutch systems.  Pump #2 and Pump #4 are 
controlled by variable frequency drives.  The station discharges through a force main consisting of a 
42-inch pipe that connects to a gravity main that discharges to Ybor pumping station.  The majority 
of this equipment is currently in operable condition; however, there have been several equipment 
failures that have required repairs to maintain the reliability of the pumping station. 

 
2.3 Design-Build services shall include, but not be limited to, demolition, replacement of all pumps, 

motors, pump discharge valves, electrical and control components, flow meter, replacement or 
rehabilitation of existing generators, and replacement other equipment needed to restore station 
reliability and provide improved operations.  The Design-Build services shall also include the 
installation of new equipment to improve system reliability including, but not limited to, methods 
and equipment to improve and possibly automate removal and handling of wet well screenings to 
prevent clogging and wear on pumping equipment and methods and equipment to improve odor 
control.  Building additions and other improvements may also be needed to accommodate and 
provide suitable environment for selected equipment.   

 
2.4 Pump selection and pumping strategy shall provide station capacity to meet peak wet weather flows 

of 25,000 gpm (36 MGD), estimated future flows, current average daily flows of 9,700 GPM – 11,100 
GPM (14-16 MGD), and the minimum flow requirements of 4,200 GPM (6 MGD) without excessive 
pump cycling.  The pump selection and pumping strategy shall be designed to maintain a constant 
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wet well water elevation and to maximize energy efficiency using variable speed control.  The pump 
selection and operating strategy shall be designed so that backup pumping capacity is provided to 
meet maximum wet weather flow rates in the event that one of the primary pumps fails.  The 
pumping equipment shall be designed to handle and properly convey wastewater containing 
considerable volume of solids and rags and shall be designed not to develop problems associated 
with the accumulation of rags.   

 
2.5 Architectural updates and landscaping improvements shall be included to further improve the 

appearance and acceptance of the station from the adjacent properties.  
 

2.6 Wastewater flow must be maintained throughout all phases of the construction.  There has been a 
history of complaints associated with odors and noise related to other construction projects and the 
use of a bypass pumping systems.   Specialized design, construction approaches and sequencing 
shall be developed and utilized to eliminate and minimize these issues.  If the construction 
sequencing requires bypass pumping, the bypass pumping system must include a reliable and 
redundant back-up pumping system and measures must be implemented to minimize odors and 
associated noise.  Bypass pumping systems shall be designed to handle the same peak wet weather 
flow as the proposed pumping station.  In the event the primary conveyance system fails, there 
must be an adequately sized, redundant back-up system capable of delivering the design peak wet 
weather flow.  Bypass pumping systems shall be designed with variable speed control such that the 
pumped bypass flows match the influent flows.  Bypass systems relying on electrical power must 
have sufficiently sized back-up generators or equivalent diesel pumping equipment in case of a 
power outage.  
 

2.7 The new pumping station will contain substantial electrical gear operating at 480 volts and higher 
voltages including 4160 volts.  The Design-Build services shall include an arc flash assessment for all 
selected electrical equipment and implementation of the safety measures needed to protect 
personnel from the potential Arc Flash Risks.  

 
2.8 The Design-Build Firm shall prepare and submit detailed construction plans and specifications at 

60%, 90% and 100% phases.  All drawings shall be produced in 3D (i.e. AutoCAD Civil 3D or Rivet as 
compatible for rendering) and shall be accurately georeferenced.  Drawings shall meet the current 
Wastewater Department Drafting Standards. 

 
2.9 The FIRM will provide a GMP estimate at 90% and final construction plan phases.  The 90% GMP will 

be used to determine small and minority business subcontracting opportunities.   
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3 Site Development Criteria 
 
The site street address is 7902 N 13th Street, Tampa Florida, 33604.  The entire existing site 
consist of 0.69 acres and is currently zoned RS-50.  The site is bounded by residential homes to 
the North, 13th Street to the East, Nome Street to the South, and 12th Street to the west.  
Adjacent to this property are residential developments (single family and duplexes).   
 
All components and required building improvements of the rehabilitated station shall be 
contained within the limits of the existing site. 
 

4 Facilities Development Criteria 
 

4.1 Provide a property survey including all existing site utilities, in the work area.   
 

4.2 Conduct preliminary design services that will include the following:  
 
• Evaluate and determine station flow capacity requirements needed to meet current 

average, low, peak daily flows, estimated future flows, and peak wet weather flows.  
 

• Determine the rehabilitation needs of the Sulphur Springs (13th Street) pumping station 
by assessing the existing pumping station’s equipment including all pumps, motors, 
valves, electrical and control components, flow meter, generators and other equipment 
and identifying replacement/rehabilitation needs to restore station reliability, update 
equipment and systems, and provide improved operation.  Services will also include 
determining associated building and other improvements needed to accommodate and 
provide a suitable environment for selected equipment. 
 

• Development of an alternatives analysis containing alternatives for pump selection and 
operation strategy, control equipment, methods and equipment to improve operating 
efficiency, methods and equipment to improve and possibly automate removal and 
handling of wet well screenings to prevent clogging and wear on pumping equipment, 
methods to improve odor control, equipment selection, layout, construction 
sequencing, methods and strategies to maintain continuous wastewater service during 
all phases of construction, and methods to minimize disruption to the adjacent 
properties during construction. 
 

• Development of alternatives for building, architectural, and landscaping improvements. 
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• Preparation of associated cost estimates for the various alternatives 
 

The City will evaluate the various alternatives and will make a final selection of the required 
improvements that will be used for the final design.   
 

4.3 Create final plans and specifications for the selected pumping station improvements that will 
include: Finalized Auto CAD and pdf drawings, technical specification and pricing proposals 
developed to a GMP document with all associated exhibits (scope, pricing, qualifications). 
Present final design; site plan, site preparation, build schedule, equipment purchases and 
placement, utility agreements, building permits and all required approvals from regulatory 
agencies and local authorities.   
 

5 Environmental Criteria/Permitting 
 
The Design-Build Firm will be responsible for all required environmental testing and permitting 
needed to complete the project.  The scope of these requirements will be determined by the 
Design-Build Firm based on the selected improvements and construction requirements.   At a 
minimum it is anticipated the following tasks shall be completed:  

• Preparation of a FDEP Application for Constructing a Domestic Wastewater 
Collection/Transmission System   

• Performance of an Asbestos and Lead Paint survey.  If the survey indicates any asbestos 
or lead paint that is designated to be removed, these items must be removed and 
disposed by a licensed contractor in accordance with EPC Standards.  

 
6 Project Management and Oversight 

 
The Design-Build Firm will be responsible for project management activities and oversight of the 
Sulphur Springs Pumping Station Rehabilitation with consistent coordination with the City during the 
design and construction portions.  The contractors utilized for the project shall have the suitable 
personnel and equipment, resources, financial stability and experience to accomplish the Project 
requirements and objectives.  
 

7 Start-up/Operations/Training 
 

7.1 The Design-Build Firm shall provide start-up of the rehabilitated pumping station.  The Design-
Build Firm will be completely responsible for the operation and maintenance of the pumping 
station during the construction phase.  The City will not take over operation and maintenance of 
the pumping station until the project is substantially complete as determined by the City.   
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7.2 The Design-Build Firm shall provide detailed operation and maintenance (O&M) manuals to the 

City for review and approval.  Upon approval, an electronic copy and a specific number of hard 
copies of the O&M manuals will be required.  The actual quantity and specific format of the 
O&M manuals will be clearly defined during the design phase of the project.  Specific 
equipment information will also need to be compiled through the City’s Asset Tracking form and 
conveyed to the City so that the equipment’s asset data can be entered in the City’s 
Maintenance Management System.  
 

7.3 The Design-Build Firm shall provide AutoCAD as-builts drawings accurately depicting the as-built 
conditions of the pumping station.  Hard copies of the as-built drawings will also be required as 
will be determined during the design phase.    
 

7.4 The Design-Build Firm shall provide all Training on the various pumping station equipment 
necessary for the proper maintenance and operation of the pumping station.  The specific 
training requirements and equipment requiring training will be provided during the final design 
phase of the project.  
 

8 Public Relations 
 
The station is located in a residential area and there have been a history of complaints 
associated with station odors and concerns during construction.  Contact with the 
neighborhood association and retail/commercial business is necessary through the design and 
construction of this project.  Inquiries and questions about design and construction will be 
handled by the Design-Build Firm, after coordination of the responses with the City of Tampa.  
 
The Design-Build Firm will be responsible for maintaining a proactive, robust and transparent 
community outreach program to keep the neighborhoods and property owners adjacent to the 
various projects continuously informed of the project status, project information, and 
construction scheduling and impacts.  The Design-Build Firm shall immediately react, respond, 
address any concerns during construction.  At a minimum the selected Firm shall: 
 

• Provide a manned 24/7 phone number and e-mail to address concerns regarding the 
project. 

• Maintain a phone/e-mail response log 
• Employ social media and traditional communications 
• Conduct public meetings and provide mailers to inform residents and property owners 

of the projects and construction schedules 
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9 Workforce Development 

 
A description of a Workforce Development Program should include any ongoing or developing 
programs such as apprenticeship, mentoring or on-the-job training.  The Program description 
should include any efforts toward fostering a strong and talented workforce in Tampa, 
promoting an increase of school attendance and graduation rates, defining pathways through 
higher education, technical certification programs and career readiness. It should also mention 
any workforce incentives, championing local businesses and removing barriers to access. The 
Program description should also include contracting and subcontracting trades, and 
engineering, architectural, geotechnical and public engagement opportunities. 
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