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ADDENDUM NO.2 
 
 

DATE:  February 9, 2017 
 

Contract 17-C-00018; Lois Pumping Station Driveway- Sheltered Market 
 
Bidders on the above referenced project are hereby notified that the following addendum is made 
to the Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 
 
Item 1: Replace the Specifications with the attached, revised Specifications. 

 
 
All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall 
remain in full force and effect.  Questions are to be e-mailed to Contract Administration@tampagov.net. 
 
 
 
 
 
 
        Jim Greiner    
      Jim Greiner, P.E., Contract Management Supervisor 
 
 



The Enclosed Document Is Provided For Your Convenience. 

Please Email ALL Questions:
MailTo:ContractAdministration@TampaGov.net

Please Let Us Know If You Plan To Bid 

City of Tampa
Contract Administration Department 

306 E. Jackson St. #280A4N 
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CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT  
306 E. Jackson Street 280A4N 
Tampa, FL  33602 
 
******************************************* 
BID NOTICE MEMO 
******************************************* 
 
 
 
 
 
 
 
 
 
 
 
Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
Only City of Tampa Certified Small Local Business Enterprises / Underutilized WMBEs may submit bids for this project.  
 
CONTRACT NO.:  17-C-00018; Lois Pumping Station Driveway    Sheltered Market 
BID DATE:  March 07, 2017 ESTIMATE:  $80,000 SCOPE:  The project comprises furnishing all labor, materials and equipment 
to add an asphalt access driveway and retention pond as specified in construction plans with all associated work required for a 
complete project in accordance with the Contract Documents.  PRE-BID CONFERENCE:   Tuesday, February 21, 2017, 10:00 
a.m., 4207 W. Oklahoma Ave., Tampa, FL 33616.  Attendance is not mandatory, but recommended. 
 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Subcontracting opportunities 
may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the current SLBE directory may be obtained at 
www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net .  
 
 

http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
http://www.tampagov.net/
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 17-C-00018; Lois Pumping Station Driveway 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., March 07, 2017, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
Only bids from current City certified Small Local Business Enterprises (SLBEs), or Underutilized Women/Minority Business 
Enterprises (WMBEs) within the industry category of “Construction” shall be considered (see MBD Form-70). 
 
NOTE:  The City of Tampa’s WMBE policies are narrowly-tailored to identify Underutilized WMBEs by industry category.  WMBE 
Bidders/Proposers who are certified in the Underutilized category for the work/score detailed herein are eligible for award.   In all cases, the 
Bidder/Proposer must be WMBE and/or SLBE certified prior to the opening date and time of the bid/proposal.  As proof of certification, include 
copies of the applicable City of Tampa WMBE and SLBE certificates in the bid/proposal. 
 
The proposed work is to include, but not be limited to, furnishing all labor, materials and equipment to add an asphalt access driveway 
and retention pond as specified in construction plans with all associated work required for a complete project in accordance with the 
Contract Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133, Florida Statues. 
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Contract 17-C-00018; Lois Pumping Station Driveway 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Lois Pumping Station Driveway in the City of Tampa, as required for a complete project, as shown 
on the plans and detailed in the specifications. The work is located on land owned or controlled by the City of Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.  The Proposal 
shall also bear the seal of the corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
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Contract 17-C-00018; Lois Pumping Station Driveway 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information  
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5, as enacted by Ordinance No. 
2008-89. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 270 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be $500 
per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 
 
I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS 
 
BIDDERS MUST SUBMIT COMPLETED FORMS MBD-10 AND MBD-20 WITH BIDS.  BIDS SUBMITTED WITHOUT THE 
COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
 
In accordance with the City of Tampa’s Equal Business Opportunity Program, no Goal has been established for 
subcontracting with Small Local Business Enterprises, (SLBEs), certified by the City for this project.   
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Contract 17-C-00018; Lois Pumping Station Driveway 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
SHELTERED MARKET for SLBEs or Underutilized WMBEs:   This bid/proposal is a Sheltered Market solicitation for current 
City of Tampa certified Small Local Business Enterprises (SLBEs) and Underutilized Women/Minority Business Enterprises 
(WMBEs) identified on MBD Form-70 for “Construction”. Only submissions from current certified SLBEs and Underutilized 
WMBEs on MBD Form-70 will be reviewed.  To determine if your company is eligible as a City of Tampa Small Local 
Business Enterprise and/or Women/Minority Business Enterprise, please contact the Minority and Small Business 
Development Office at (813) 274-5512. 
 
Bidders may explore opportunities for subcontracting with SLBEs by consulting the current directory of all certified SLBEs 
posted on the Minority Business Development Office web page. 
 
DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   
 
After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 
 
Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the 
SLBE program, FAQ’s, and the latest SLBE directory of certified firms. 
 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.13 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
 (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;  
 (d) proceed to complete the performance of Work not terminated; and 
 (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 
The amount to be paid to the Contractor by the City because of the termination shall consist of: 
 (a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

I-1c 
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Contract 17-C-00018; Lois Pumping Station Driveway 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

  
 
(b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
   expenses reasonable necessary for the preparation of termination settlement proposals and supporting 

data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and  

 (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

 
SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 

 Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 
 
 SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 

replace with the following new article: 
ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 

 
SECTION 10 – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 
Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 
ARTICLE 11.03 INTENTIONALLY OMITTED. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 
Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses,  
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liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 

 limitation on the amount or type of Contractor’s insurance coverage.  
The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 
The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  
Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

 
The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 
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4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 

event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

 
The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 
 
I-1.14 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

 
I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
 
Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 
 
I-1.16 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.17 SCRUTINIZED COMPANIES. 
Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting with companies for 
goods or services of $1,000,000 or more that are on either the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida 
Statues, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, 
(effective October 1, 2016), or is engaged in a boycott of Israel (effective October 1, 2016), or is engaged in business 
operations in Cuba or Syria. A company that is on either the Scrutinized Companies with Activities in Sudan List or the  
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Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida 
Statues, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, 
(effective October 1, 2016) or is engaged in a boycott of Israel (effective October 1, 2016) or is engaged in business operations 
in Cuba or Syria is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with an agency or 
local governmental entity for goods or services of $1,000,000 or more. Contractor certifies that it is not in violation of Section 
287.135, Florida Statutes. For contracts $1,000,000 and greater, if the City determines the Contractor submitted a false 
certification under Section 287.135(5) of the Florida Statutes, or has been placed on the Scrutinized Companies with Activities 
in the Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is on the Scrutinized 
Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October 1, 2016), or is 
engaged in a boycott of Israel (effective October 1, 2016), or been engaged in business operations in Cuba or Syria, the City 
shall either terminate the Agreement after it has given the Contractor notice and an opportunity to demonstrate the City’s 
determination of false certification was in error pursuant to Section 287.135(5)(a) of the Florida Statutes, or maintain the 
Agreement if the conditions of Section 287.135(4) of the Florida Statutes are met. 
 
I-1.18 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 
 
Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 







Construction
Construction‐ 

Related
Professional Non‐Professional Goods

Black                   Asian Black Black Black              

 Hispanic  Native Am.   Hispanic  Asian   Hispanic 

Native Am.  Woman Asian  Native Am.  Asian 

Woman Native Am.  Native Am. 

Woman Woman

Construction
Construction‐ 

Related
Professional Non‐Professional Goods

Black                   Black Black Black Black              

Asian  Hispanic  Asian  Asian 

Native Am.  Asian  Native Am.  Native Am. 

Woman Native Am.  Woman

Woman

Policy

Industry Categories

Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities.

FO
RM

AL
 P
RO

CU
RE

M
EN

T
SU

B 
W
O
RK

Page 1 of 1

The Guidelines apply to formal procurements and solicitations.  WMBE participation will be narrowly‐tailored.

Procurement Guidelines 
To Implement

 Minority & Small Business Participation
Underutilized WMBE Primes by Industry Category

Underutilized WMBE Sub‐Contractors / Sub‐Consultants

▪ Asian = Asian Business Enterprise

Index
▪ Black = Black/African‐American Business Enterprise
▪ Hispanic = Hispanic Business Enterprise

MBD Form‐70

▪ Native Am. = Native American Business Enterprise

Construction is defined as:  new construction, renovation, restoration, maintenance of public improvements and underground utilities.
Construction‐Related Services are defined as:  architecture, professional engineering, landscape architecture, design build, construction 
management services,  or registered surveying and mapping.
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc.
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc.

▪ Woman = Woman Business Enterprise (Caucasian)

October 2012 (RFP)
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SOLICITATION FOR SUBCONTRACTOR QUOTES 
 
From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 
 
 
To Subcontractor:   
 
Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.  
 
Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 
 
CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 
 
 
 
 
Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS:   
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 
 
 
__No, my company will not quote this project for the following reason(s): 
 
(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/
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Contract 17-C-00018; Lois Pumping Station Driveway 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 
Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 
(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 

Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence  regarding this Solicitation and/or permits. 
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Contract 17-C-00018; Lois Pumping Station Driveway  
  
______________________________________________________________________________________________ 
            Computed Total 
Contract   Estimated  Description and       Price for 
Item No.       Quantity  Price in Words    Item in Figures 
______________________________________________________________________________________________ 
 
BASE BID   LS   The work includes the furnishing of all labor, equipment, and material 
       to add an asphalt access driveway and retention pond as specified in  
       construction plans, any contingency allowances as stated in SP-60, 
       and with all associated work required for a complete project in  
       accordance with the Contract Documents. 
 
 
       ______________________________ 
 
       ________________________ dollars 
 
       and _______________ cents 
 
       (BASE BID) LS   $_________________ 
_________________________________________________________________________________________________ 
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Contract 17-C-00018; Lois Pumping Station Driveway 
 
 
Computed Total Price in Words:   
  dollars and   cents. 

Computed Total Price in Figures: $  
 
Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 
taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 
 
Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

 Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A.           
B.           
C.           

   Total Cost: $   

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder:  

Authorized Signature:    

Signer’s Printed Name:    

Signer’s Title:     

STATE OF   
COUNTY OF   

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

  

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

     
[NOTARY SEAL] Notary Public, State of   
  Notary Printed Name:   

Commission No.:   
My Commission Expires:   
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Good Faith Effort Compliance Plan Guidelines  
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________    Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
 

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 
 

□ The WMBE/SLBE participation Goal is Met or Exceeded.  See DMI Forms 10 and 20 which accurately report all 
subcontractors solicited and all subcontractors to-be-utilized.  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 

□ The WMBE/SLBE participation Goal is Not Achieved.  The following list is an overview of the baseline GFE action 
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance 
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below.  Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract.  The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond.  The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 
interested WMBE/SLBEs.  □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation 
efforts.  □ Qualifying Remarks: 

 
(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 

timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation.   □ See enclosed actual solicitations 
used.    □ Qualifying Remarks: 

 
(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 

addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable.  Bidders are not required to accept excessive quotes in order to meet the goal.    
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations     □ This project is an RFQ/RFP in nature 
and negotiations are limited to clarifications of scope/specifications and qualifications.     □ See enclosed documentation. 
□ Qualifying Remarks: 

 
(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 

membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable.    □ See attached justification for rejection of a subcontractor’s bid or proposal.   □ Qualifying Remarks: 

 
(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 

WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion.   □ See enclosed comments.       □ Qualifying Remarks: 

 
(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization.  A Bidder/Proposer who desires 

to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met.   □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

 
(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, 

breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 
prefer to perform these work items with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.     □ Sub-Contractors were not prohibited from submitting bids/proposals and were 
solicited on work typically self-performed by the prime.    □ See enclosed comments.        □ Qualifying Remarks: 

 
(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.   

 □ See enclosed documentation on initiatives undertaken and methods to accomplish.      □ Qualifying Remarks:  
 
(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 

acceptable mentor-protégé program.   □ See enclosed documentation of initiatives and/or agreements.   □ Qualifying Remarks: 
 
(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs.  

□ See enclosed documentation.   □ The following services were used:  
 
Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 
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Participation Plan:  Guidance for Complying with Good Faith Efforts Outreach  

(page 2 of 2) 
 
 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other methods of outreach/communication with the listed firms.  The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 
for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-
line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

        
2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if required.  
Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.  
Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

 
3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work.  For 

any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 
 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 

WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 
listed in the “WMBE/SLBE Goal Setting Firms List.” 

 
6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 

desire to self-perform the work. 
 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 
not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 
participation is stated within the RFP/RFQ. 

 
8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 

cetera, if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
WMBE/SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small  

Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 
County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 
name a few for the recruitment and placement of WMBEs/SLBEs. 

 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 
 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  
 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 
 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    

 



 
 

 
Page 4 of 4 DMI – Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  



  Revised 2016-08-29  

 
TAMPA BID BOND 

Contract 17-C-00018; Lois Pumping Station Driveway 
 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 17-C-00018, Lois Pumping Station Driveway. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
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Contract 17-C-00018; Lois Pumping Station Driveway  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 17-C-00018 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
 THIS AGREEMENT, made and entered into in triplicate, this ____ day of ______________________, 20___, 
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 17-C-00018; Lois Pumping Station Driveway, shall include, but not be limited to, furnishing all labor, materials and 
equipment to add an asphalt access driveway and retention pond as specified in construction plans with all associated work 
required for a complete project in accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A-1 



 

 
 
 A-2

TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *
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TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Rachel S. Peterkin, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 

 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By        
            Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 

 
G-1



 

 

 

 

utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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 SUPPLEMENTARY GENERAL PROVISIONS 
 
1.0 GENERAL: 
 
1.1 This Section sets forth modifications to the "General Provisions" of the Contract Documents which are 

referred to as Specifications, General Provisions. 
 
1.2 Paragraph numbers and titles used herein refer to similarly numbered and titled articles in the General 

Provisions. 
 
1.3 Only those paragraphs contained herein shall be assumed to be modified.  Paragraphs not appearing herein 

shall apply as written in the General Provisions. 
 
1.4 Any portion of the General Provisions, whether or not modified herein, may be further modified in Special 

Conditions and in the Instructions to Bidders of these Specifications. 
 
1.5 Where the Supplementary General Provisions, Special Conditions and Instructions to Bidders conflict with 

the General Provisions, the Supplementary General Provisions, Special Conditions and the Instructions to 
Bidders shall take precedence. 

 
2.0 MODIFICATIONS TO THE GENERAL PROVISIONS AS FOLLOWS: 
 
2.1 SECTION 1 SCOPE AND INTENT 
 
G-1.02 WORK INCLUDED 
 
The first paragraph shall be deleted in its entirety and replaced by the following paragraph: 
 
"The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of construction necessary or proper for performing and completing 
the work.  He shall obtain all required permits.  He shall perform and complete the work in the manner best calculated 
to promote rapid construction consistent with safety of life and property and to the satisfaction of the Engineer, and in 
strict accordance with the Contract Documents.  The Contractor shall clean up the work and maintain it during and 
after construction, until incidental thereto.  He shall repair or restore all during performance of the work." 
  
2.2 SECTION 3 WORKING DRAWINGS 
 

a. Change to read as follows: 
 
 SECTION 3 SHOP DRAWINGS 
 

b. Replace the existing paragraphs in their entirety with the following paragraphs: 
 
G-3.01  SCOPE 
 
 Shop drawings, schedules, etc., shall be submitted to the Engineer and/or Architect in quadruplet, 
accompanied by a letter of transmittal.  Subcontractors and suppliers shall submit shop drawings and make requests 
for approvals through their respective prime Contractors. 
 
 The drawings shall be numbered consecutively and shall accurately and distinctly present the following: 
 

(1) Names of equipment or materials, and the locations at which the equipment or materials are to be 
installed in the work. 
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 (2) All working and erection dimensions. 
 
 (3) Arrangement and sectional views. 
 

(4) Necessary details, including complete information for making connections between work under this 
contract and work under other contracts. 

 
 (5) Kinds of materials and finishes. 
 
 (6) Parts list and description thereof. 
 
 The Engineer and/or Architect may decline to consider any shop drawing that does not contain complete 
data on the work and full information of related matters. 
 
Fax submittals will not be reviewed. 
 
G-3.02  APPROVAL: 
 
 Shop drawings shall be examined by the Contractor prior to his transmitting them to the Engineer and/or 
Architect. Shop drawings submitted to the Engineer and/or Architect shall bear the Contractor's stamp of approval 
evidencing that he has examined and checked each drawing and that he has found said drawings to be in 
accordance with the Contract requirements.  Any drawings submitted without this stamp will not be considered by the 
Engineer and/or Architect and will be returned to the Contractor for re- submission. 
 
 If the shop drawings show departures from the Contract requirements, the Contractor shall make specific 
mention thereof in his letter of submittal and the following shall be submitted: 
 

(1) Each request shall include a complete description of the proposed substitute and the name of the 
material or equipment for which it is to be substituted. 

 
(2) Furnish drawings, cut, manufacturer's printed specifications, performance and test data and any 

other data or information necessary for a complete evaluation of both the item specified and the 
proposed substitute item. 

 
 Approval of the drawings shall constitute approval of the subject matter thereof only and not of any 
structure, material, equipment or apparatus shown or indicated. 
 
 Approval of the drawings shall be general and shall not relieve the Contractor of responsibility for the 
accuracy of such drawings, nor for the quantities of materials and equipment, nor for the proper fitting and 
construction of the work, nor for the furnishing of materials, tools, equipment, etc., required by this contract and not 
indicated on the drawings. 
 
 No work called for by Shop Drawings shall be done until the said drawings have been approved by the 
Engineer and/or Architect. 
 
 The Contractor shall revise and resubmit the shop drawings as required by the Engineer and/or Architect 
until approval thereof is obtained. 
 
 The City shall retain four (4) copies of all submittals unless the Engineers and/or Architect makes a specific 
request for additional copies. 
 
 Items   Submittals       *Approval 
 
 All trade  Fourteen (14) Days    Fourteen (14) Days 
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*From date of receipt of submittal. 

 
Delays on account of tardy or untimely submittals will not be considered as causes of extension of time of the 
Contract or increases to the Contract Sum. 
 
G-3.03  JOB SITE: 
 
 One (1) copy of all approved submittals SHALL BE available at the Contractor's Office at the job site. 
 
2.3 SECTION 4 MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
 

In the first paragraph, second line, delete the word "specifications" and substitute the words "Contract 
Documents".   

 
G4.03  REFERENCE TO STANDARDS 
 

The following paragraph shall be added in its entirety: 
 

"Compliance with the Standard Building Code, latest edition, and all local electrical and plumbing codes 
shall be required.  In the event of a conflict in code requirements, the most stringent code or standard shall 
apply." 

 
G-4.05  EQUIVALENT QUALITY 
 
Add the following sentence to paragraph two:  "Any professional fees associated with shop drawing review of 
materials or equipment submitted for approval as equivalent to that specified shall be borne by the Contractor. 
 
2.4 SECTION 5 INSPECTION AND TESTING 
 
G-5.06  PRELIMINARY FIELD TESTS 
 
G-5.07  FINAL FIELD TEST 
 
A. Add the following sentence to BOTH of the above paragraphs: 
 

The Contractor shall provide, at NO EXTRA COST to the City, ALL labor, tools, equipment, materials, etc., 
for the Engineer and/or Architect to make any field test that may be required in the judgment of the Engineer 
and/or Architect. 

 
2.5 SECTION 6 TEMPORARY STRUCTURES 
 
G-6.03  CONTRACTOR'S FIELD OFFICE 
 
A. Delete this paragraph G-6.03 in its entirety. 
 
2.6 SECTION 7 TEMPORARY SERVICES 
 
G-7.07  TELEPHONE 
 
 The Contractor shall furnish the Engineer with a telephone number(s) by which the Engineer may contact 
the site. 
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2.7 SECTION 14 MISCELLANEOUS 
 
G-14.04 USE OF EXPLOSIVES: 
 
 Explosives will not be used on the work except when authorized by the Engineer and/or Architect. The use 
of same, if authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost care 
will be exercised by the Contractor so as not to endanger life or property.  The Contractor will assume full 
responsibility in connection with use of any explosives even though authorized. Explosives will not be stored within 
the City limits. 
 
G-14.05 OWNERSHIP OF MATERIALS: 
 
 The removal of any underground and surface structures as required shall be performed in a careful manner 
to permit salvaging of as much material, such as pipe and brick, also broken section of sidewalk, as practical for use 
in repair and maintenance of City-owned facilities. 
 
 Such acceptable salvaged material remains the property of the City and shall be placed in stock piles so as 
not to interfere with new construction work but accessible for loading and hauling by the City or by the Contractor 
within the free haul limit of six (6) miles.  The Engineer and/or Architect shall direct the Contractor as to the location 
of stockpile. 
 
 The paving material, such as vitrified brick, asphalt block and other paving materials removed from the 
excavated areas and suitable for reuse but not reused in the work, shall also be considered the property of the City.  
The handling of such materials shall be as set forth elsewhere in the Specifications or Special Provisions. 
 
G-14.06 NOTICE OR SERVICE THEREOF: 
 
 All notices, which shall include demands, instructions, requests, approvals and claims, shall be in writing. 
 
 Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the office of the 
Contractor specified in the bid (or to such other office as the Contractor may, from time to time, designate to the City 
in writing), or if deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered, with charges 
case addressed to such office. 
 
  All notices required to be delivered to the City shall, unless otherwise specified in writing to the 
Contractor, be delivered to Contract Administration Department – Construction Management Division, 3808 East 26th 
Avenue, Tampa, Florida 33605, and any notice to or demand upon the City shall be sufficiently given if delivered to 
the office of the said Engineer and/or Architect, or if deposited in the United States mail in a sealed, postage- prepaid 
envelope, or delivered with charges prepaid to any telegraph company for transmission, in each case addressed to 
said Engineer and/or Architect or to such other representative of the City or to such other address as the City may 
subsequently specify in writing to the Contractor or to its representative at the construction site for such purposes. 
 
 Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or 
(in the case of mailing) when the same should have been received in due course of post or (in the case of telegram) 
at the time of actual receipt, as the case may be. 
 
G-14.07 REQUIREMENTS FOR CONTROL OF THE WORK: 
 
 Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer and/or Architect to be attended by the Contractor and representatives of the various utilities and others for 
the purpose of establishing a schedule of operations which will coordinate the work to be done under this contract 
with all related work to be done by others within the limits of the project. The Contractor shall be prepared for this 
meeting and shall present a comprehensive construction schedule for all items of work to be accomplished by him, 
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which will be used as the basis for the development of an overall operational schedule and a list of subcontractors to 
be used on this work. 
 
 All items of work on this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week.  The progress of the work will be reviewed by the Engineer and/or Architect at the 
end of each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the Engineer 
and/or Architect. 
 
 The Contractor shall conduct his operations in such a manner as will result in a minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as directed or as 
conditions in any particular location may require. 
 
G-14.08 WORK DIRECTIVE CHANGE: 
 
 "A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution 
of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the 
work, or responding to an emergency.  A Work Directive Change will not change the contract price or the time for 
completion, but is evidence that the parties expect that the change directed or documented by a Work Directive 
Change will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion.  "Without invalidating the Agreement, additions, 
deletions or revisions in the Work may, at any time or from time to time, be authorized by a Change Order or a Work 
Directive Change.   Upon receipt of any such document, the Contractor shall promptly proceed with the work 
involved."   
 
G-14.10  EROSION AND SEDIMENT CONTROL: 
 
 During construction, the Contractor shall provide adequate erosion and sediment controls to prevent 
adverse effects to the environment and public and private property. He shall construct and maintain control structures 
necessary to prevent erosion and sediment.  He shall conduct and schedule construction operations to avoid, 
prevent, and minimize erosion and sediment.  He shall comply with City, County, State, and Federal codes, laws, and 
regulations and the plans and specifications for this project pertaining to erosion and sediment prevention and 
control. 
 
 At the Preconstruction Conference, the Contractor shall present a plan for erosion and sediment prevention 
and control.  This plan shall include the operations methods, also temporary and permanent control measures and 
structures to be used on this project. 
 
G-14.12 PROJECT SIGNS: 
 
 The Contractor shall furnish and install, as directed by the Engineer and/or Architect, a project sign of 
design, size, color, etc., as per drawing page SIGN-1. 
 
G-15.0  NOTIFICATION TO CONTRACTORS: 
 
 All Contractors working in City of Tampa buildings and facilities that contain ACM will be provided with a 
written notice, including contract custodial firms.  The notice when applicable will advise Contractors about the 
possibility of encountering ACM while working for the City and will require Contractors to become familiar with 
locations of ACM within their work areas.  The Contractor Notice shall include the name and phone number of the 
designated Building Asbestos Contact Person assigned to that building/facility.  This notice is provided in Appendix 
C. 
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Appendix C 
 

Contractor Notification Requirements 
 
 
Asbestos-Containing Material (ACM) may be present in the facility.  The presence of ACM does not necessarily 
mean that a hazard exists; however, a hazard may be created when ACM is disturbed and asbestos fibers become 
airborne.  The best way to maintain a safe environment is to avoid the disturbance of ACM. 
 
It is possible that you may encounter ACM while working in the facility.  On the bulletin board, there is a summary of 
known locations of ACM in that building.  The summary may or may not be all inclusive.  Therefore, workers must 
exercise caution and be watchful for materials that might contain asbestos.  Avoid disturbing ACM or suspected ACM 
as you carry out your work. 
 
If your work necessitates the disturbance of ACM you shall take whatever precautions that are necessary to protect 
human health and the environment from asbestos fibers.  At  minimum, you will comply with all Federal, Sate, and 
Local responsible for assuring that you are medically certified, trained, and equipped with the proper personal 
protective devices for safe handling of ACM.  You must notify the designated Building Asbestos Contact Person 
before disturbing any asbestos-containing materials in City-Owned buildings.  The designated Building Asbestos 
Contract Person is listed on the bulletin board with the asbestos location summary. 
 
If you need additional information regarding ACM in a particular building or would like to see a copy of the Operations 
and Maintenance Plan, contact the Building Asbestos Contact Person responsible for the building for which you will 
be working. 
 
Comply with all regulatory requirements for removal and disposal. 
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SPECIAL CONDITIONS 
 
1.0 PRECONSTRUCTION BRIEFING: 
 
The Contractor, upon receiving notice that he has been awarded the contract for the construction of the project, shall 
make an appointment with the Engineer and/or Architect for said briefing. The Contractor shall bring to this meeting 
the following: 
 
 1. Contract Documents not yet submitted. 
 2. A detailed Job Progress Schedule. 
 3. Samples, questions, etc., he feels necessary. 
 4. List of subcontractors. 
 
Failure to bring the above items to the meeting will result in cancellation of meeting.  Once items have been 
submitted, meeting will be rescheduled by the City.  Site access and commencement of work will not be allowed 
during period between meetings. 
 
Contractor shall have representatives present at meeting that are familiar with, and conversant on, the scope of the 
work and Contract Document requirements.  Failure to have such persons present will also result in cancellation and 
rescheduling of meeting until such a time when condition is corrected. 
 
Elapsed time as a result of the Contractor's failure to comply with above will not result in an extension of contract 
time. 
 
2.0 SITE REVIEW: 
 
Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and adjacent 
premises and the various means of approach and access to the site, and make all necessary investigations to inform 
themselves thoroughly as to the facilities for delivering, placing and operating the necessary construction equipment, 
and for delivering and handling materials at the site, and inform themselves thoroughly as to all difficulties involved in 
the completion of all the work in accordance with the Contract Documents. 
 
The Contractor shall immediately, upon entering project site for the purpose of beginning work, review project site 
with the Engineer and/or Architect for the purpose of selecting area(s) to place materials for storage. 
 
The Contractor must exercise proper precaution to verify all figures shown or indicated on the drawings, all existing 
trees, paved areas; utilities, etc., shall be located before beginning any work, and he shall be held responsible for any 
error resulting from his failure to exercise such precaution. 
 
2.1 LAYING OUT WORK: 
 
The Contractor shall locate all general reference points and take necessary action to prevent their destruction; lay out 
his own work and be responsible for all lines, elevations, measurements, grading, trenching, backfilling, utilities and 
other work to be executed by him for a complete project under this contract. 
 
The Contractor shall lay out all work and have final approval by the Engineer and/or Architect before installation 
begins. Contractor shall be held responsible for any error resulting from his failure to exercise such approval.  Said 
errors shall be corrected by the Contractor at NO EXTRA COST to the City. 
 
The Contractor shall coordinate with the Parks Department and shall identify each and every tree to remain prior to 
the start of work. The specific trees to remain shall be approved by the Parks Department. 
 
The final location of all work to be performed shall be made jointly by the Engineer and/or Architect and the 
Contractor at the project site. 



Contract 17-C-00018; Lois Pumping Station Driveway 
 

SPECIAL CONDITIONS       SC-2 

 
3.0 SAFETY AND HEALTH STANDARDS: 
 
The performance of all construction under this contract shall conform to ALL Local, State, Federal Occupation Safety 
and Health Act Standards. 
 
At the end of each work day, all work areas shall be left in a safe condition.  Barricades and/or warning devices shall 
be provided for at any open excavations or barriers on the project site. 
 
The Contractor's attention is directed to paragraphs Article 3.07 and Article 12.03 of the Agreement, and paragraph 
G-7.04 of the General Provisions. 
 
4.0 INFORMATION FOR COLOR SCHEDULES: 
 
Not later than thirty (30) calendar days after authorization to proceed with contract work, the Contractor shall submit 
to the Engineer and/or Architect the names of all manufacturers and trade names for all materials involving selection 
based upon color or texture or other design appearance features which are to be used in this project.  Where 
samples are necessary for such selection, furnish same. 
 
If such information is not furnished by Contractor within thirty (30) day period, the Engineer and/or Architect will select 
colors and textures from products named in the Contract Documents. 
 
5.0 RESPONSIBILITY OF CONTRACTOR: 
 
The Contractor shall take all necessary precautions to protect all project surfaces and adjoining areas from 
mechanical damage from tools, equipment, materials, supports, etc., and shall provide adequate protection from 
leaking lubricants or fluids from his equipment. 
 
Damage to said project surfaces and adjoining areas caused by a lack of protection or negligence by the Contractor 
shall be repaired and/or replaced at NO EXTRA COST to the City and to the full satisfaction of the Engineer and/or 
Architect. 
 
The Contractor and all subcontractors are charged with the protection of the work and property, but the final 
responsibility for these provisions rests with the Contractor who shall take complete charge of the project site from 
start to finish of work. 
 
The Contractor shall take particular precautions to protect existing trees and plant material.  All trees and other plant 
material to remain shall be marked by the City prior to start of work. 
 
Excavation, earthwork or sitework within the drip line of existing trees shall be done either manually or by methods 
approved by the City of Tampa Parks Department. 
 
If the Contractor damages any tree or plant material in any way he shall be required to replace the damaged tree or 
plant material as follows: 
 
 1. Trees 
 
  a. Replace a 6" caliper or less with a 6" caliper of the same species. 
 
  b. Replace a 7"-10" caliper with two (2)  6" caliper of the same species. 
 

c. Replace a 10"-15" caliper with three 6" caliper of the same species. 
 
  d. Replace a 16"-20" caliper with five (5) 6" caliper of the same species. 
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  e. Replace a 21"-36" caliper with ten (10) 6" caliper of the same species. 
 
 2. Plant Material 
 
Replace any damaged plant material with an equal size and quantity of the same material. 
 
The replaced trees and plant material shall be guaranteed by the Contractor for a period of six (6) months. 
 
6.0 COORDINATION WITH N.I.C. ITEMS: 
 
The Contractor shall give to the Engineer and/or Architect, in writing, a time schedule for the installation or removal of 
all N.I.C. items at the beginning of the project.  Failure of the Contractor to supply the Engineer and/or Architect with 
said schedule shall not be used for reason of time extension by the Contractor.  
 
7.0 ELECTRICAL SERVICE LOCATION: 
 
The Contractor shall verify and coordinate the service location with the local power company and the Engineer and/or 
Architect. 
 
The Contractor shall coordinate with the local power company and shall include in his bid all costs for electrical 
service to work area(s) under this Contract, including but not limited to new service, connections from existing and/or 
new service and all required labor, equipment, materials etc. and all other associated electrical work. 
 
8.0 SCHEDULING: 
 
The Contractor shall provide the City with a detailed schedule prior to start of work. 
 
The schedule shall be a fully developed, horizontal bar-chart type Contractor's construction schedule.  Provide a 
separate time bar for each significant construction activity. Provide a continuous vertical line to identify the first 
working day of each week.  Use the same breakdown of units of the Work as indicated in the "Schedule of Values". 
 
Unless otherwise directed or approved, prepare schedule on a single 8-1/2" X 14" sheet of plain bond white paper. 
 
Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each 
element on the schedule with other construction activities; include minor elements involved in the sequence of the 
Work.  Show each activity in proper sequence.  Indicate graphically the sequences necessary for completion of 
related portions of the Work. 
 
Contractor shall also prepare schedule in accordance with applicable portions of Section 4.02 of the Agreement. 
 
9.0 ASSIGNMENT OF CONTRACT:  Not applicable. 
 
10.0 WORKMANSHIP AND MATERIALS: 
 
Workmanship and materials shall be installed in accordance with accepted standards of the specific trade, as defined 
by the applicable recognized trade association(s).  In the event of a conflict between these trade standards and the 
Contract Documents, the conflict shall be brought to the Engineer's and/or Architect's attention writing and the final 
decision shall be made by the Engineer and/or Architect. 
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12.0 ON SITE RECYCLABLE CRITERIA: 
  
Contractor shall make reasonable attempts to recycle and/or salvage at least 50% of non-hazardous construction 
and demolition debris.  Contractor shall develop and implement a Construction Waste Management Plan that 
identifies the materials that are to be diverted from disposal by weight or volume and be directed to a recycling 
facility.  Specific area(s) on the construction site shall be designated for collection and tracking of the designated 
materials as needed.  Location of the recycling area on site shall be coordinated with the project owner's 
representative on site prior to construction start.  The intent of this section is to encourage recycling where practical 
in the context of the scope of work. 
  
Contractor shall submit the following but not limited to items related to this section: 
  

1.   Provide a submittal of the contractor's plan of action to recycle 
  

2.    Contractor is required to document all activities with above requirements and provide to the city  
  upon request items that are recyclable, documentation of the quantity of material disposed at a  
  recycling facility. 
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SPECIFIC PROVISIONS 
 
 
SP-1.G  Scope 
 
 The work included under these Contract Documents is described in the Proposal. 
 
 The Contractor shall furnish all labor, materials and equipment for the accomplishment of 
all work as described in the Specifications, as shown on the Plans and as directed by the Engineer in 
accordance with the obvious or expressed intent of the Contract. 
 
SP-2  Permits 
 
 The City will obtain permits required from any State or County agencies having jurisdiction 
over the roadways and for any railroad or highway crossings shown on the Plans.  The Contractor 
shall be required to comply with all provisions of such permits regarding workmanship, schedules, 
maintenance of traffic, and notification of starting construction, pavement removal and replacement 
and other conditions under which the permit is issued. 
 
 The City will obtain the Florida Department of Environmental Protection (FDEP) Permit for 
Constructing a Domestic Wastewater Collection/Transmission System, currently administered by 
Hillsborough County Environmental Protection Commission (EPC).   
 
 The Contractor shall obtain all permits required to comply with Maintenance of Traffic. 
 
 The Contractor shall have in his possession the proper license to perform the work before 
submittal of his bid and shall obtain any required City/County building permits and shall obtain and 
pay for all other licenses and authorizations required for the prosecution of the work, including the 
cost of all work performed in compliance with the terms and conditions of such permits, licenses 
and authorizations, whether by himself or others. 
 
 City/County building permit fees will be paid by the City.  Right-of-way and maintenance of 
traffic permit fees shall be paid by the Contractor.   
 
 The Contractor shall require all subcontractors to be currently licensed by the City to 
perform the proposed work in their respective fields and to obtain permits for the execution of said 
work.  All work shall be performed in accordance with the licenses, permits and the requirements of 
the current Building and Construction Regulations Chapter of the City of Tampa Code. 
 
 The Contractor is responsible to schedule and coordinate with the City Construction 
Services Division of the Department of Housing and Development Coordination all required 
inspections and tests for all phases of work to obtain final approval thereof. 
 
 The Contractor is encouraged to contact the City's Construction Services Division prior to 
commencement of work to ascertain their respective requirements. 
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SP-5  Working Drawings 
 
 Prior to performing any work requiring working drawings, as specified on the Plans and in 
the Workmanship and Materials Sections, the Contractor shall submit the working drawings in 
accordance with the General Provisions section headed "Working Drawings." 
 
SP-6  Environmental Protection 
 
 The Contractor will be held liable for the violation of any and all environmental regulations. 
Violation citations carry civil penalties and in the event of willful violation, criminal penalties.  The 
fact that the permits are issued to the City does not relieve the Contractor in any way of his 
environmental obligations and responsibilities. 
 
SP-9  Coordination and Cooperation 
 
 In performing work under this Contract, the Contractor shall coordinate his work with that 
of any adjacent contractors for the City, and others, and cooperate with them in every reasonable 
way, to the end that there shall be the minimum practicable interference with their operations. 
 
SP-10  Connections Between Construction 
 
 The Contractor shall provide an approved type masonry bulkhead, spigot plug, bell cap, or 
standard pipe plug in the sewer, manhole, junction chamber, pipe stub or other location to provide 
for terminating construction when the work is performed in phases and the connecting phase is not 
complete. 
 
 The Contractor shall remove any such bulkhead or plug encountered when connecting to 
previously completed work. 
 
 The cost of furnishing and removing bulkheads and plugs shall be included in the various 
classified unit price Contract Items for pipe lines, or in the total Lump Sum Price, as applicable, and 
no separate payment will be made therefor. 
 
SP-12  Releasing Facilities for Use 
 
 It is the intent of these Specifications that all newly constructed sewers and appurtenant 
facilities be placed in service as rapidly as an integrated portion of the facilities can be constructed, 
inspected and accepted by the Engineer.  Acceptance or use by the City of any portion of the 
facilities prior to final acceptance shall not relieve the Contractor of any responsibilities, regarding 
such facilities, included in the Contract. 
 
SP-13  Material and Equipment Approval 
 
 The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of 
any material or equipment until he has received the Engineer's written approval of the 
manufacturers. 
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SP-14  Contractor Emergency Response Time 
 
 The Contractor must be available to service emergency calls seven (7) days a week, twenty-
four (24) hours a day.  The response time for emergency calls shall be within two (2) hours.  A 
contact person and telephone number shall be provided to the Engineer for such purposes. 
 
SP-15  Contractor's Field Office 
 
 Delete Article G-6.03 Contractor's Field Office from GENERAL PROVISIONS.  The 
Contractor or an authorized agent shall be present at all times while his work is in progress.  Readily 
accessible copies of both the contract documents and the latest approved working drawings shall be 
kept at the job site. 
 
SP-16.PS  Salvage 
 
 All salvageable material, as determined by the Engineer, shall be removed by the Contractor 
and shall remain the property of the City. 
 
 All such salvaged items shall be removed by the Contractor, delivered, and unloaded at a 
location within the Department’s service area, as directed by the Engineer.  The Contractor shall 
include all necessary labor and equipment to unload the materials at a location designated by the 
City.  The cost of removing, disposing, delivering, and unloading as salvage items of pipe and 
appurtenances shall be included in the various Contract Unit Prices or the Lump Sum Price, as 
applicable, and no separate payment will be made therefor. 
 
SP-17  Sequence of Operations 
 
 The Contractor shall develop with the Engineer a complete schedule of operations which, in 
the opinion of the Engineer, will permit use of the facility at the earliest possible date. 
 
 Taking over of parts of the work for operation before completion of the entire project shall 
not relieve the Contractor of any responsibility for proper integrated operations of all parts of the 
work, nor shall it act to relieve him of any responsibilities under Article A-6.04 of the Agreement, 
for guaranty of all parts of the work, for one year after the date of acceptance of all the work on the 
project. 
SP-19  Prevention, Control and Abatement of Erosion and Water Pollution 
 
 The Contractor shall be responsible for prevention, control and abatement of erosion, 
siltation and water pollution resulting from construction of the project until final acceptance of the 
project. 
 
 He shall provide, install, construct, and maintain any covering, mulching, sodding, sand 
bagging, berms, slope drains, sedimentation structures, or other devices necessary to meet City, 
County, State and Federal regulatory agency codes, rules and laws. 
 
 The Contractor shall take sufficient precautions to prevent pollution of streams, canals, 
lakes, reservoirs and other water impoundments with fuels, oils, bitumen, calcium chloride or other 
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harmful materials.  Also, he shall conduct and schedule his operations so as to avoid or otherwise 
minimize pollution or siltation of such streams, and the like, and to avoid interference with 
movement of migratory fish.  No residue from dust collectors or washers shall be dumped into any 
live stream. 
 
 Storm drainage facilities, both open and closed conduit, serving the construction area shall 
be protected by the Contractor from pollutant and contaminants.  If the Engineer determines that 
siltation of drainage facilities has resulted due to the project, the Engineer will advise the Contractor 
to remove and properly dispose of the deposited material.  Should the Contractor fail to or elect not 
to remove the deposits, the City will provide maintenance cleaning as needed and will charge all 
costs of such service against the amount of money due or to become due the Contractor. 
 
 Construction operations in rivers, channels, streams, tidal waters, canals and other 
impoundments shall be restricted to those areas where it is necessary to perform filling or 
excavation to accomplish the work shown in the Plans and to those areas which must be entered to 
construct temporary or permanent structures.  As soon as conditions permit, rivers, channels, 
streams and impoundments shall be promptly cleared of all obstructions placed therein or caused by 
construction operations. 
 
 Except as necessary for construction, excavated materials shall not be deposited in rivers, 
streams, canals or impoundments, or in a position close enough thereto to be washed away by high 
water or runoff. 
 
 The Contractor shall not disturb lands or waters outside the limits of construction except as 
may be found necessary and authorized by the Engineer. 
 
 The location of and methods of operation in all detention areas, borrow pits, material supply 
pits and disposal areas furnished by the Contractor shall meet the approval of the Engineer as being 
such that erosion during and after completion of the work will not likely result in detrimental 
siltation or water pollution. 
 
 The Contractor shall comply with the applicable provisions of the Hillsborough County 
Land Development Code concerning grading, filling, excavation, soil removal, and the like, as 
amended. 
 
 The Contractor shall schedule his operations such that the area of unprotected erodible earth 
exposed at any one time is not larger than the minimum area necessary for efficient construction 
operations; and the duration of exposed, uncompleted construction to the elements shall be as short 
as practicable. 
 
 Clearing and grubbing shall be so scheduled and performed that grading operations can 
follow immediately thereafter and grading operations shall be so scheduled and performed that 
permanent erosion control features can follow immediately thereafter if conditions on the project 
permit. 
 
 The Engineer may limit the surface areas of unprotected erodible earth exposed by clearing 
and grubbing, excavation or filling operations and may direct the Contractor to provide immediate 
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erosion or pollution control measures to prevent siltation or contamination of any river, stream, 
channel, tidal waters, reservoir, canal or other impoundment or to prevent damage to the project or 
property outside the project right of way. 
 
SP-20  Project Sign 
 
 The Contractor shall furnish a project sign as shown on the detail included herein, and install 
it in the construction area as directed by the Engineer.  
 
 The cost of fabrication, erection, maintenance, removal, and proper disposal of the project 
sign at the completion of the project, including all labor and materials shall be deemed included in 
the prices bid for the various Contract Items of this Contract, or in the total Lump Sum Price, as 
applicable, and no separate payment will be made therefor.   
 
 No extra payment will be made for obliterating of certain names and offices and 
replacement thereof with others because of administrative changes during the course of the 
Contract. 
 
SP-23  Project Cleanup 
 
 Cleanup is extremely important and the Contractor will be responsible for keeping the 
construction site neat and clean with debris to be removed regularly as the work progresses. 
 
SP-26  Surface Restoration 
 
 Where construction activities are conducted in existing grassed areas, the grassed areas shall 
be restored as specified or directed by sodding or grassing. Such restoration of grassed areas shall 
conform to the requirements of the specifications.  
 
 The Contractor shall replace or repair all ground surfaces damaged during construction.  
Any bushes, flowers, gardens, patios, or other landscaping and irrigation systems disturbed by the 
construction project shall be repaired or replaced by the Contractor.  The cost of such ground 
surface repair shall be included in the various classified unit price Contract Items, or in the total 
Lump Sum Price, as applicable, and no separate payment will be made therefor. 
 
 Existing corrugated metal and concrete pipe culverts removed during the construction work 
shall be stored and maintained in sound, useful condition and replaced upon completion of the 
work.  Culverts damaged by the Contractor shall be replaced with new culverts meeting the 
applicable requirements of the Standard Specifications for Road and Bridge Construction published 
by the Florida Department of Transportation.  No separate payment will be made for replacement of 
damaged culverts. 
 
 
SP-33  Protection of Trees and Shrubs 
 
 All trees and shrubs, except where otherwise shown or ordered, shall be adequately 
protected by boxes, fences, or otherwise carefully supported, as necessary, by the Contractor.  
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Protective barricades shall be placed around all protected trees and grand trees and shall remain in 
place until all potentially damaging construction activities are completed (see attached barricade 
detail).  The Parks Department must inspect the site after tree protection devices have been installed 
and prior to construction.  A 48-hour notice must be given to Parks Department to schedule the 
inspection.  No excavated or backfill material shall be placed in a manner which, in the opinion of 
the Engineer, may result in damage to trees or shrubs.  Prior to mobilization, all exposed roots shall 
be covered with a two (2)-inch layer of mulch.  The Contractor shall replace all trees or shrubs 
which are destroyed or damaged to such extent, in the opinion of the Engineer, to be considered 
destroyed.  Replacement of destroyed trees or shrubs shall be made with new stock conforming to 
the requirements of the City’s Tree Ordinance at the expense of the Contractor, and no separate 
payment will be made therefor. 
 
 Beneath trees within the limits of the excavation, and where possible, pipelines shall be built 
in short tunnels, except as otherwise shown or specified.  When the tree is outside the limits of the 
excavation but, where the distance from the centerline of the new pipeline to the trunk of any tree is 
such that, in the opinion of the Engineer, the excavation would result in serious damage to the tree, 
the pipeline shall be constructed in short tunnel, as ordered in writing by the Engineer.  The 
Contractor shall be responsible for all damage to trees and shrubs as a result of his operations, 
whether the pipeline is placed on trench, tunnel, or other excavation. 
 
 The Contractor shall provide the services of an approved licensed tree professional when it 
is necessary to trim or cut a branch from a tree. 
 
 The cost of protection of trees and shrubs, replacement or repair of trees or shrubs destroyed 
by the Contractor, short tunnels, and cutting or trimming of tree branches shall be included in the 
various classified unit price Contract Items for pipelines, or in the total Lump Sum Price, as 
applicable, and no separate payment will be made therefor. 
 
SP-44  Standard for Filter Fabric 
 
 Unless specified otherwise on the Plans, filter fabric shall be nonwoven fabric per D.O.T. 
Specification Sections 514 and 985.  Payment for furnishing and placing the filter fabric shall be 
included in the contract price for the item or items to which it is incidental. 
 
SP-60   Contingency Allowance 
 
 The Contractor shall include a Ten Thousand Dollar ($10,000) contingency allowance sum, 
to be included as part of the total bid amount for this contract for City use.   
 
 The Ten Thousand Dollar ($10,000) contingency sum is an upset limit.  Any amount of the 
contingency shall be paid only after negotiation. 
 
SP-73  Work Directive Change 
 
 A Work Directive Change is a written directive to the Contractor, issued on or after the date 
of the execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an 
addition, deletion or revision in the work, or responding to an emergency.  A Work Directive 



Contract 17-C-00018; Lois Pumping Station Driveway 

SP-7 
 

Change will not change the contract price or the time for completion, but is evidence that the parties 
expect that the change directed or documented by an Authorization to Proceed with Extra Work 
letter will be incorporated in a subsequently issued Change Order following negotiations by the 
parties as to its effect, if any, on the contract price or the time for completion. 
 
 Without invalidating the Agreement, additions, deletions or revisions in the work may, at 
any time or from time to time, be authorized by a Change Order or a Work Directive Change.  Upon 
receipt of any such document, the Contractor shall promptly proceed with the work involved. 
 
SP-85  Storage of Materials  
 
 The Contractor may not use that portion of the right-of-way located between the 
existing/proposed curb lines or existing/proposed edges of pavement to store pipe, structures, 
materials, surplus excavated fill, or equipment other than that used for excavating or dewatering.   
The Contractor may use that portion of the right-of-way behind the existing or proposed curb line or 
off the edge of pavement for storage provided that this use does not obstruct pedestrian or vehicular 
traffic and conforms to the City's Tree Ordinance.  If the area behind the curb line/off the edge of 
pavement is insufficient in size to accommodate the Contractor's storage needs, the Contractor is 
required to secure the use of a vacant parcel of land for use as a storage site for the duration of this 
project.  Upon completion of the project, all storage areas will be restored to a condition which 
meets or exceeds the pre-construction condition of the storage area.  Payment for use and restoration 
of storage areas will be included in the appropriate lump sum pay items and unless the area is within 
the pipeline pay limits, no separate payment will be made therefor. 
 
SP-88  Notice of Construction (Special Note for all FDOT Projects) 
 
 The Contractor shall provide a minimum of 48 hours notice to the Engineer prior to 
performing any work involving sanitary sewer facilities. In the event that the Contractor ceases 
operations for more than 3 consecutive working days, he shall again provide a minimum of 48 hours 
notice to the Engineer prior to performing any work involving sanitary sewer facilities. 
 
SP-91  Project Photographs 
 
 The Contractor will not be required to furnish photographs of the project; however, the 
Engineer may or may not take photographs of the area immediately prior to and after completion of 
the construction for record and information.  To assure that there will not be any conflict with this 
photography, the Contractor shall not perform clearing operations or action which will disturb any 
street or area within the project until the Engineer has been advised thereof and has had adequate 
opportunity to perform the desired photography. 
 
SP-129  As-Built Plans 
 
 During manufacture and construction, installation and testing, records shall be kept of any 
changes or adjustments made in the work.  All such changes shall be incorporated in the "As-Built" 
plans, shown in red. 
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 The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic 
high resolution  unsecured color PDF copy set of "As-Built" plans along with the supporting survey 
data and CAD files if available.  The survey shall be signed and sealed by a licensed Land Surveyor 
registered with the Florida Department Board of Professional Surveyors and Mappers. Plan sheets 
shall have all deviations from original design annotated in red to clearly show as-built conditions.  
Relocation of existing facilities and utilities must be clearly noted and their location identified by 
station, offset and elevation, when performed by the Contractor. 
 
 As-builts shall clearly show installed horizontal and vertical location of all bends & fittings, 
valves, solid sleeves, hot tap sleeves & valves, lines stop tees permanently capped and left in active 
pipe, air release valve tap & valve boxes, tees, wyes, horizontal & vertical points of inflection, limits 
of removed pipes, limits of grouted pipes and limits of concrete encasements. Elevation deviations 
from the plans shall also be noted. If available, the Contractor shall provide the City with the 
Surveyor’s electronic CAD file of the as-built locations. 
 
 Where applicable, As-builts shall conform to the “Record Drawing Requirements” section 
found in the City of Tampa Wastewater Department Technical Standards Guidelines for 
Construction of Wastewater Facilities (latest version). A copy of this standard can be found online 
on the City’s Wastewater website. 
  
 All relocation of structures and pipelines must be clearly shown on Plans with as-built 
stations and offsets verified.  All as-built inverts for the entire project must be clearly noted on plan 
sheets. No separate payment shall be made for this work. 
 
 All as-built plans shall be submitted within seven (7) calendar days of the final inspection.  
The final payment will not be issued until the as-built plans have been submitted to, and accepted by 
the City. Upon request by the Contractor, the City will provide AutoCAD drawings when available. 
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City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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SECTION 01010 - SUMMARY OF WORK 
 
1.0 GENERAL: 
 
The work shall consist of furnishing all materials, labor, equipment, tools, and all items and services 
required for the complete construction in conformity with Contract Documents of: 
 

Lois Pumping Station Driveway 
at 

:    4207 W. Oklahoma Ave. Tampa, FL 33616 
for the 

City of Tampa 
  
All construction work and materials, in addition to complying with requirements of Contract Documents, 
shall fully comply with all requirements of local building codes, all ordinances, and regulations of other 
Federal, State and public authorities having jurisdiction over this type of work in the given area. 
 
2.0 SCOPE: 
 
The work shall include but not be limited to, furnishing all labor, materials and equipment to add an 
asphalt access driveway and retention pond as specified in construction plans, with all associated work 
required for a complete project, as shown and indicated on the Drawings and in the Specifications. 
 
3.0 LEGAL DESCRIPTION OF PROJECT SITE: 
 
Legal description as shown on the drawings, Sheet G-1. 
 
4.0 VERIFICATION OF OWNER'S SURVEY DATA: 
 
Prior to commencing any work, the Contractor shall satisfy himself as to accuracy of all survey data which 
shall affect his work as indicated in these plans and specifications and/or provided by the City. 
 
Should the Contractor discover any inaccuracies or errors which will affect his work, he shall notify the 
Engineer and/or Architect in order that proper adjustments can be ordered. 
 
The exact location of the building and related items shall be determined on site jointly by the Contractor and 
the Engineer and/or Architect.  NO work shall commence until said final approval of the locations is made 
by the Engineer and/or Architect. 
 
5.0 CONTRACT DOCUMENTS: 
 
 a. BIDDING REQUIREMENTS 
 
 b. GENERAL PROVISIONS, SUPPLEMENTARY GENERAL PROVISIONS, AND 

SPECIAL, CONDITIONS 
 
6.0 SPECIFICATIONS:  (DATED:  February, 2017) 
 
Divisions: 1, 3, Supplementary General Provisions, Special Conditions and Specific Provisions 
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7.0 DRAWINGS:  (DATED:  December , 2016) 
 
Sheets:  CX.0, C0.0, C0.1, C1.0, C1.1, C2.0, C2.1, C3.0 and C3.1 
 
8.0 ADDENDA AND LETTERS OF CLARIFICATION: 
 
All addenda and letters of clarification issued prior to bid opening time date. 
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 SECTION 033000 
 
 CAST-IN-PLACE CONCRETE 
 
 

PART 1 - GENERAL 
 

1.01 SCOPE 

A. This Section supplements the project drawings and specifies project technical requirements, and 
defines workmanship, quality control procedures, and identifies governing codes and standards 
for placement, consolidation, finishing, curing, testing and final acceptance of cast-in-place 
concrete for the structural components of this Project. Equipment bases and mechanical pads 
shown on architectural, structural, civil, mechanical, plumbing or electrical drawings are included 
under this Section. Note that mechanical pads are not typically shown on structural drawings. 

1.02 RELATED DOCUMENTS 

A. The general provisions of the contract, including General Conditions, Supplementary Conditions 
and General Requirements apply to the work specified in this Section. 

1.03 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 033010 - Concrete - General 

B. Section 033020 - Concrete Formwork 

C. Section 033030 - Concrete Reinforcement 

1.04 QUALITY ASSURANCE 

A. Codes and Standards:  Comply with provisions of the latest edition of the following codes, 
specifications and standards, except where more stringent requirements are shown or specified: 
1. ACI 301-99  "Specifications for Structural Concrete for Buildings." 
2. ACI 304R-89  "Guide for Measuring, Mixing, Transporting and Placing   

Concrete." 
3. ACI 305R-91  "Hot Weather Concreting." 
4. ACI 309R-96  "Guide for Consolidation of Concrete." 
5. ACI 311.4R-95  "Guide for Concrete Inspection." 
6. ACI 318-02  "Building Code Requirements for Reinforced Concrete." 
7. Florida Building Code 5th Edition 2014 
8. CRSI "Recommended Practice for Placing Reinforcing Bars" 
9. American Society of Testing and Materials (ASTM) 

B. Concrete Testing Service: Refer to Section 033010, Concrete-General. 

C. Field Reference Manual: Have available at the project field office a copy of ACI SP-15(95) 
"Standard Specifications for Structural Concrete ACI 301 with Selected ACI and ASTM 
References." 

1.05 DEFINITION 

A. See Section 033010 for definition concrete exposure. 

1.06 SUBMITTALS 

A. Coordinate the work of this Section with requirements for submittals specified in Section 033010. 

B. Operations Manual: Sufficiently in advance of concrete placement to allow through review, submit 
to the Architect and Engineer the following information, bound in the form of a manual: 
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1. Design mixes and test results for each classification of concrete, including brand names of 
cement and admixtures, and source and type of aggregates.  Refer to Section 033010, 
Concrete, General. 

2. Description of proposed waterstops, with name of manufacturer, including specifications and 
instructions for surface preparation, installation and splicing. 

3. Description of reinforcing bar support, with name of manufacturer. 
4. Drawing showing construction joint locations and pour sequence and elapsed time between 

pours for each classification of concrete. 
5. For each pour sequence, the method of placement. 
6. For each pour sequence, the method of curing the concrete.  For wet cures, indicate the 

method.  For curing compounds, submit manufacturer's instructions for application. 
7. Location of cleanouts for wall and column forms, and the method of closing the cleanouts. 
8. Description of shoring and reshoring procedure. 
9. Type of formwork for each pour. 
10. Type of chamfer strips, rustication strips and control joint inserts, if any, for slabs-on-ground. 
11. Type of wall ties, indicating break-off points and cones. 
12. Method of achieving special finishes as called for. 
13. Type and brand name of sealants used.   
14. Description and manufacturer's instructions for application of epoxy-based patching 

compounds. 
15. Type of non-shrink grout and manufacturer's instructions for application. 

C. Maintain a copy of the "Approved" Operations Manual in the field office at all times. 

D. No deviations will be allowed from products and procedures outlined in the "Approved" Operations 
Manual, except when permission is requested in writing and approval for same has been given by 
the Architect and Engineer. 

1.07 PRE-CONSTRUCTION CONFERENCE 

A. The Contractor is responsible for scheduling a Pre-Construction Conference prior to the start of 
concrete construction. 

B. The purpose of the conference is to highlight and discuss concrete aspects contained in this 
Section and Section 033010 of the Specifications the thorough understanding of which is essential 
to the success of the Project. 

C. The Agenda for the Pre-Construction Conference will be prepared by the Structural Engineer of 
Record. All participants will be free to add items for discussion at any time before and during the 
Conference. 

D. The following participants will attend the Pre-Construction Conference:   
1. Owner’s representative 
2. Testing and Inspection Agency representative 
3. Concrete Contractor’s representative 
4. Structural Engineer of Record 

E. Refer to Specification Section 033010 for additional details. 

F. This Pre-Construction Conference may be combined with the conference stipulated in 
Specification Section 033010. 

PART 2 - PRODUCTS 

2.01 CONCRETE 

A. For concrete materials, refer to Section 033010. 
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2.02 JOINT MATERIALS 

A. Waterstops: 
1. Furnish one of the following waterstops: 

a. Synko-Flex   by Synko-Flex Products, Inc., Houston, TX 
b. Waterstop RX   by American Colloid Co., Arlington Hts., IL 
c. Swellseal Type CC   by De Neef America, Inc., St. Louis, MO 

2. Follow manufacturer's requirements for surface preparation, priming, butt-splicing.  Submit 
sample, 12 inches [30 cm] long. 

2.03 MOISTURE BARRIER 

A. Provide moisture barrier cover over prepared base material where shown on the project drawings. 
Note that aquatic concrete pool base slabs do not require moisture barrier. Use only materials 
which are resistant to decay when tested in accordance with ASTM E 154. 

B. Use polyethylene sheets not less than 6 mils [0,2 mm]. 

2.04 VAPOR BARRIER 

A. Vapor Barrier:  Premolded membrane conforming to ASTM E 96, Method B, O vapor transmission 
rate. 

B. Provide vapor barrier over prepared base material where shown on the project drawings.  Note 
that aquatic concrete pool base slabs do not require vapor barrier. Use only materials which are 
resistant to decay. 

2.05 BONDING AND PATCHING MATERIALS 

A. Refer to Section 033010 for bonding and patching materials. 

2.06 CONCRETE CURING MATERIALS 

A. Moisture-Retaining Cover: One of the following, complying with ASTM C 171. 
1. Waterproof paper. 
2. Polyethylene film. 
3. White burlap-polyethylene sheet. 

B. Liquid Membrane-Forming Curing Compound, complying with ASTM C 309, Type I (clear), Class 
A & B, or Type II (white pigmented), Class A & B: 
1. Use a compound which conforms to Federal Specification TT-C-800A, 30% solids content 

minimum, and have test data from an independent laboratory indicating a maximum moisture 
 loss of 0.030 grams per sq. cm. when applied at a coverage rate of 300 sq.ft. per gallon [7,5 
m2/liter].  Manufacturer's certification is required.  Provide liquid membrane-forming 
compound as manufactured by one of the following: 

a. Super Floor Coat or Super Pliocure  by Euclid Chemical Co. 
b. Cure-N-Seal HS    by Master Builders 
c. Sealco 30%    by W. R. Grace Co. 

C. See Part 3. for curing requirements for aquatic concrete. 

2.07 CRYSTALLINE WATERPROOFING SYSTEM 

A. Provide where noted on the drawings. 

B. Cementitious crystalline penetrating waterproofing: 
1. AQUAFING-IC Slurry by Aquafin, Inc. 

C. Fast setting waterproof repair and sealing mortar: 
1. AQUAFIN MORTAR-IC by Aquafin, Inc. 

D. Fast setting crystalline cementitious waterstop and patching mortar: 
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1. AQUAFIN-PLUG-IC  by Aquafin, Inc. 

2.08 CONCRETE SEALER 

A. Provide concrete sealer where scheduled, as manufactured by one of the following: 
1. Euclid Chemical Co. 
2. Master Builders 

B. The manufacturer is to recommend the product best suited for the applied finishes and anticipated 
use of the surface. 

C. The concrete sealer is to be applied twice.  The first application is to be as soon as possible.  The 
second application is to be colored and applied just prior to the building being turned-over to the 
Owner. 

2.09 NON-SHRINK GROUT 

A. For non-shrink grout materials, refer to Section 033010.  

B. Provide for all beam seats bearing on concrete, all equipment bases, and other locations noted on 
the project drawings.  Provide non-metallic type only for exposed conditions or where contact with 
water is anticipated. 

C. Conform to CRD-C-621-80, "Corps of Engineers Specifications for Non-Shrink Grout. 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Before formwork installation and prior to placing concrete, thoroughly inspect and verify that all 
reinforcing tie wires are bent away from formed surfaces to the specified minimum clearance. 

B. Before placing concrete, inspect and complete the formwork installation, reinforcing steel and 
items to be embedded or cast-in.  Notify other crafts in ample time to permit the installation of their 
work; cooperate with other trades in setting such work, as required. 

C. Before placing concrete:  
1. Arrange for an on-site review by the Structural Engineer of Record of the in-place construction 

prior to concrete placement. This on-site review should be timed so that at least 90 percent of 
the reinforcing, waterstops and embedded items are in place and that the items in place ae 
easily observable. Provide observation ports in the formwork as required for the review. Allow 
sufficient time for adjustments and changes to reinforcing and other installed items as may be 
required by the Engineer of record prior to placing concrete. 

2. Inspect construction joints in walls containing waterstops through the inspection and clean-out 
ports in the formwork 

3. Clean surface of construction joint of all debris, including dust, sawdust, form oil, and all other 
foreign objects which will impair bond and water tightness in the joint 

4. Inspect, and correct if necessary, the placement, splicing and joining of waterstop 
5. Clean surface of waterstop of all debris and waterstop protective tape 
6. Apply specified bonding agent 
7. Replace, close, support and seal observation and clean-out port closure panel 

D. Do not place concrete until completing all items listed in the sub-paragraph above. 

E. Thoroughly wet wood forms immediately before placing concrete, as required where form 
coatings are not used. 

F. Where reinforcing bars are exposed to solar radiation, assure that the temperature of the 
reinforcing bars is less than 140 degrees F. If the reinforcing bars are too hot to touch bythe bare 
hand, cool reinforcing bars with water spray. If water spray is used, do not allow pools of water to 
collect which might be incorporated into the concrete to be placed, as this will increase the water-
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cementitious materials ratio. Covering by water-soaked burlap to lower the steel temperature is 
permissible.  

G. Coordinate the installation of joint materials and moisture barriers with placement of forms and 
reinforcing steel. 

H. Before concrete placement, inspect and verify that grades of all earth surfaces used as concrete 
forms are correct and that the proper specified clearance is maintained to reinforcing bars. 

3.02 CONCRETE CONVEYING 

A. Handle concrete from the point of delivery and transfer to the concrete conveying equipment and 
to the locations of final deposit as rapidly as practicable by methods which will prevent 
segregation and loss of concrete mix materials. 

B. Use mechanical equipment for conveying concrete to ensure a continuous flow of concrete at the 
delivery end.  Erect runways for wheeled concrete conveying equipment from the concrete 
delivery point to the locations of final deposit.  Keep interior surfaces of conveying equipment, 
including chutes, free of hardened concrete, debris, water and other deleterious materials. 

3.03  PLACEMENT AND CONSOLIDATION OF CONCRETE 

A. Place concrete in compliance with the practice and recommendations of ACI 304, and as herein 
specified. 

B. Do not use concrete which becomes non-plastic and unworkable, or does not meet the required 
quality control limits, or which has been contaminated by foreign materials.  Do not use re-
tempered concrete.  Remove rejected concrete from the project site and dispose of in an 
acceptable location. 

C. Deposit concrete continuously or in layers of such thickness that no concrete will be placed on 
concrete which has hardened sufficiently to cause the formation of seams or planes of weakness 
within the section. 

D. Deposit concrete into forms in horizontal layers not deeper than 24 inches and in a manner to 
avoid inclined construction joints.  Where placement consists of several layers, place each layer 
while preceding layer is still plastic to avoid cold joints. 

E. Do not use consolidation equipment (vibrator) to spread concrete. 

F. If a section cannot be placed continuously, provide construction joints as herein specified.  
Deposit concrete as nearly as practicable to its final location to avoid segregation due to re-
handling or flowing.  Do not subject concrete to any procedure which will cause segregation. 

G. Screed concrete which is to receive other construction to the proper level to avoid excessive 
skimming or grouting. 

H. Remove temporary spreaders in forms when concrete placing has reached the elevation of such 
spreaders. 

I. Consolidate concrete placed into forms by mechanical vibrating equipment supplemented by 
hand-spading, rodding, or tamping.  Use equipment and procedures for consolidation of concrete 
in accordance with the recommended practices of ACI 309, to suit the type of concrete and 
project conditions.  Vibration of forms and reinforcing will not be permitted, unless otherwise 
accepted by the Owner.   

J. Do not use vibrators to transport concrete inside the forms.  Insert and withdraw vibrators 
vertically at uniformly spaced locations not farther than the visible effectiveness of the machine.  
Place vibrators to rapidly penetrate the layer of concrete and at least 6 inches into preceding layer. 
 Do not insert vibrators into lower layers of concrete that have begun to set.  At each insertion, 
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limit the duration of vibration to the time necessary to consolidate the concrete and complete 
embedment of reinforcement and other embedded items without causing segregation of the mix. 

K. Do not place concrete in supporting elements until the concrete previously placed in columns and 
walls is no longer plastic. 

L. Deposit and consolidate concrete slabs in a continuous operation, within the limits of construction 
joints, until the placing of a panel or section is completed. 

M. Consolidate concrete during placing operations using mechanical vibrating equipment, so that 
concrete is thoroughly worked around reinforcement and other embedded items and into corners. 
Where concrete cover in excess of 2 inches is called for in walls and columns, consolidate 
concrete by inserting the mechanical vibrator between the reinforcing curtain and the face of the 
formwork. 

N. Consolidate concrete placed in beams and girders of supported slabs, and against bulkheads of 
slabs on ground, as specified for formed concrete structures. Consolidate concrete in the 
remainder of slabs by vibrating bridge screeds, roller pipe screeds, or other acceptable methods.  
Limit the time of vibrating consolidation to prevent bringing an excess of fine aggregate to the 
surface. 

O. Bring slab surfaces to the correct level with a straightedge and strike off.  Use bull floats or 
darbies to smooth the surface, leaving it free of high or low areas.  Do not sprinkle water or 
cement on the plastic surface.  Do not disturb the slab prior to beginning the finishing operations. 

P. Maintain reinforcing steel, tie wires and forms in the proper position continuously during concrete 
placement operations. 

3.04 BONDING 

A. Roughen surfaces of set concrete at all joints by sandblasting or wire brushing using power tools, 
except where bonding is obtained by use of concrete bonding agent, and clean  surfaces of 
laitance, coatings, loose particles and other foreign matter.  Roughen surfaces in a manner to 
expose bonded aggregate uniformly and to not leave laitance, loose particles of aggregate or 
damaged concrete at the surface.   

B. Prepare for bonding of fresh concrete to new concrete that has set but is not fully cured, as 
follows: 
1. At joints between footings and walls or columns and between walls or columns and beams or 

slabs they support, and elsewhere unless otherwise specified herein, dampen but do not 
saturate, the roughened and cleaned surface of set concrete immediately before placing fresh 
concrete. 

2. At joints in exposed work, at vertical joints in walls, at joints in girders, beams, supported 
slabs and other structural members and at  joints designed to contain liquids; apply to the 
roughened and cleaned surface of set concrete either a commercial bonding agent or neat 
cement grout. 

3. Apply commercial bonding agent in accordance with printed instructions of the manufacturer.   
4. Apply neat cement grout, consisting of equal parts by weight of portland cement and 

aggregate mixed with water to the consistency of thick cream, to dampen concrete surfaces 
with a stiff broom or brush to a minimum thickness of 1/16 inch.  Deposit fresh concrete 
before grout has attained its initial set. 

3.05 HOT WEATHER PLACING 

A. When hot weather conditions exist (80Ε F. [26Ε C] and higher), place concrete in compliance with 
ACI 305 and as herein specified. 

B. Cool ingredients before mixing to maintain concrete temperature at time of placement that will not 
cause difficulty from loss of slump, flash sets or cold joints, but not greater than 90Ε F. [32Ε C].  
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Mixing water with chilled or chopped ice may be used to control the concrete temperature, 
provided the water equivalent of the ice is calculated as part of the total amount of mixing water. 

C. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel temperature 
will not exceed the ambient air temperature immediately before embedment in concrete. 

D. Wet wood forms thoroughly before placing concrete. 

E. Use set-control admixtures when required and accepted in mix designs. 

3.06 CONSTRUCTION JOINTS 

A. Locate and install construction joints, which are not shown on the project drawings, so as not to 
impair strength and appearance of the structure, as acceptable to the Architect and Engineer.  
Locate construction joints, if required but not shown, as follows: 
1. In walls, columns or piers, at the top of footings; at the top of slabs on ground; and at the 

underside of the deepest beam or girder framing into the column or pier. 
2. In framed slabs and beams, obtain the Engineer's approval for locating between the 1/4 and 

the 1/3 point of the span. 
3. In slabs on ground, at approximately 45-foot [14 m] spacing, so as to divide the slab into 

square or nearly square areas not in excess of 2000 sq. ft. [180 m2], unless otherwise shown 
on the project drawings or accepted by the Engineer. 

4. In walls, at approximately 60-foot [18 m] spacing. 

B. Provide formed keyways at least 1 1/2 inch [4 cm] deep in construction joints in walls, slabs, and 
between footings. 

C. Place construction joints perpendicular to the main reinforcement.  Continue reinforcement across 
construction joint. 

D. Install waterstops in construction joints as shown on the project drawings.  Install waterstops to 
form a continuous diaphragm in each joint.  Make provisions to support and protect waterstops 
during the progress of work.  Fabricate field joints in waterstops in accordance with 
manufacturer's printed instructions.  Protect waterstop material from damage where it protrudes 
from any joint. 

3.07 CONTROL JOINTS 

A. Walls: 
1. Install control joints in concrete retaining walls at the spacing shown on the project drawings 

or at 20'-0" [6.0 m] intervals. 
2. Refer to the project drawings for concrete and reinforcing detail at control joints. 

B. Control joints are not allowed in aquatic concrete water-containing elements. 

3.08 FINISH OF FORMED SURFACES 

A. Rough Form Finish: Apply as-cast rough form finish to formed concrete surfaces that are to be 
concealed in the finish work or by other construction, unless otherwise indicated.  Standard rough 
form finish is defined as the concrete surface having the texture imparted by the form facing 
material used, with tie holes and defective areas repaired and patched and all fins and other 
projections exceeding 1/4 inch [6 mm] in height rubbed down or chipped off. 

B. Smooth Form Finish: Apply as-cast smooth form finish for formed concrete structures that are to 
be exposed-to-view, or that are to be covered with a coating material applied directly to the 
concrete, or a covering material bonded to the concrete such as waterproofing, damp-proofing, 
painting or other similar system. 
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1. Produce smooth form finish by selecting form materials to impart a smooth, hard, uniform 
texture and orderly and symmetrically arranging them with a minimum of seams.  Repair and 
patch defective areas with all fins or other projections completely removed and smoothed. 

 

C. Related Unformed surfaces: At tops of walls, tops of railings, horizontal offsets, and other similar 
unformed surfaces occurring adjacent to formed surfaces, strike off smooth with trowel and finish 
with texture matching the adjacent formed surfaces.  Continue the final surface treatment of 
formed surfaces.  Continue the final surface treatment of formed surfaces uniformly across the 
adjacent unformed surfaces, unless otherwise shown.  Carry vertical rustication joints around the 
tops of walls, railings and horizontal offsets. 

D. Smooth Rubbed Finish: 
1. Provide smooth rubbed finish to scheduled concrete surfaces, which have received smooth 

form finish treatment, not later than the day after form removal. 
2. Moisten concrete surfaces and rub with a carborundum brick or other abrasive until a uniform 

color and texture is produced. 
3. Do not apply cement grout other than that created by the rubbing process. 

3.09 MONOLITHIC SLAB FINISHES 

A. Float Finish (Flt-Fn): Apply float finish to monolithic slab surfaces that are to receive trowel finish 
and other finishes as hereinafter specified, and slab surfaces which are to be covered with 
membrane or elastic waterproofing, membrane or elastic roofing or sand bed terrazzo, and as 
otherwise shown on project drawings or in schedules. 
1. After placing concrete slabs, do not work the surface further until ready for floating.  Begin 

floating when the surface water has disappeared or when the concrete has stiffened 
sufficiently to permit the operation of a power-driven float, or both.  Consolidate the surface 
with power-driven floats, or by hand-floating if area is small or inaccessible to power units. 

2. Cut down high spots and fill low spots.  Uniformly slope surfaces to drains.  Immediately after 
leveling, refloat the surface to a uniform, smooth, granular texture. 

B. Trowel Finish: Apply trowel finish to monolithic slab surfaces that are to be exposed to view, 
unless otherwise shown. 
1. After floating, begin the first trowel finish operation using a power-driven trowel.  Begin final 

trowelling when the surface produces a ringing sound as the trowel is moved over the surface. 
2. Consolidate the concrete surface by the final hand trowelling operation free of trowel marks, 

uniform in texture and appearance and with surface plane tolerance not exceeding 3/16 inch 
[5 mm] in 10' [3 m] when tested with a 10' [3 m] straightedge.  Grind smooth surface defects  

C. Non-Slip Broom Finish (NsBrm-Fn): Apply non-slip broom finish to top of exposed slabs, 
platforms, steps, ramps, and also where shown on the project drawings or in schedules. 
1. Immediately after trowel finishing, slightly roughen the concrete surface by brooming in the 

direction perpendicular to the main traffic route or in the pattern shown on the project 
drawings.  Use fiber-bristle broom unless otherwise directed. 

2. Coordinate the required final finish with the Owner before application. 

3.10 CONCRETE CURING AND PROTECTION 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperature and maintain without drying at a relatively constant temperature for the period of time 
necessary for hydration of the cement and proper hardening of the concrete. 

B. Start initial curing as soon as free moisture has disappeared from the concrete surface after 
placing and finishing.  Weather permitting, keep continuously moist for not less than seventy-two 
hours. 
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C. Begin curing procedures immediately following initial curing and before the concrete has dried.  
Continue final curing for at least 10 days and in accordance with ACI 301 procedures.  Avoid rapid 
drying at the end of the final curing period. 

D. Curing Methods: Perform curing of concrete by moisture curing, by moisture retaining cover 
curing, membrane curing, or by combinations thereof, as herein specified.  For curing, use only 
water that is free of impurities which could etch or discolor exposed, natural concrete surfaces. 
Membrane curing is not permitted for aquatic concrete elements, only moisture curing is 
acceptable. 
1. Apply moisture curing by any one of the following methods: 

a. Keeping the surface of the concrete continuously wet by covering with water. 
b. Continuous water-fog spray. 
c. Covering the concrete surface with the specified absorptive cover, thoroughly 

saturating the cover with water, and keeping the absorptive cover continuously wet.  
Place absorptive cover so as to provide coverage of the concrete surfaces and 
edges, with a 4-inch [10 cm] lap over adjacent absorptive covers. 

2. moisture-cover curing as follows: Cover the concrete surfaces with the specified moisture 
retaining cover for curing concrete, placed in the widest practicable width with sides and ends 
lapped at least 4 inches [10 cm] and sealed by waterproofing tape or adhesive.  Immediately 
repair any holes or tears during the curing period using cover material and waterproof tape. 

3. Apply liquid membrane curing as follows: 
a. Apply specified membrane-forming curing compound to damp concrete surfaces as 

soon as possible after final finishing operations are complete, but no later than 2 
hours.  Apply uniformly in a continuous operation by power spray equipment or roller 
equipment in accordance with the manufacturer's directions.  Recoat areas which are 
subjected to heavy rainfall within 3 hours of initial application.  Maintain the continuity 
of the coating and repair damage to the coat during the entire curing period. 

b. Do not use membrane curing compounds on exterior, exposed, or aquatic concrete 
surfaces or on surfaces which are to be covered with a coating material applied 
directly to the concrete or with a covering material bonded to the concrete, such as 
other concrete. 

E. Curing Formed Surfaces: Cure formed surfaces, including the undersides of girders, beams, 
supported slabs, and other similar surfaces by moist curing with the forms in place for the full 
curing period or until forms are removed.  If forms are removed, continue curing by methods 
specified above, as applicable. 

F. Curing Unformed Surfaces: Initially cure unformed, such as slabs, floor topping, and other flat 
surfaces by moist curing, whenever possible. 
1. Final cure unformed surfaces, unless otherwise indicated, by any one of the methods 

specified above, as applicable.  
2. Final cure concrete surfaces to receive finish flooring by use of moisture-retaining cover, 

unless otherwise acceptable to the Owner. 

G. Temperature of Concrete During Curing:  
1. When the atmospheric temperature is 40Ε F. [4Ε C] and below, maintain the concrete 

temperature between 50Ε and 70Ε F. [10Ε and 20Ε C] continuously throughout the curing 
period.  When necessary, make arrangements before concrete placing for heating, covering, 
insulation, or housing as required to maintain the specified temperature and moisture 
conditions continuously for the concrete curing period. 

2. When the atmospheric temperature is 80Ε F. [25Ε C] and above, during other climatic 
conditions which will cause too rapid drying of the concrete, make arrangements before the 
start of concrete placing for the installation of windbreaks or shading, and for fog spraying, 
wet sprinkling or moisture-retaining covering.  Protect the concrete continuously for the 
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concrete curing periods.  Provide hot weather protection complying with the requirements of 
ACI 305. 

3. Maintain concrete temperature as uniformly as possible, and protect from rapid atmospheric 
changes.  Avoid temperature changes in concrete which exceed 5Ε F. [3Ε C] in any one hour 
and 50Ε F. [30Ε C] in any 24 hour period. 

H. Protection from Mechanical Injury: During the curing period, protect concrete from damaging 
mechanical disturbances including loading stresses, vibration from heavy rock excavation, and 
from damage caused by rain or flowing water.  Protect finished concrete surfaces from damage 
by subsequent construction operation. 

3.11 MISCELLANEOUS CONCRETE ITEMS 

A. Filling-In: Fill in holes or openings left in concrete members by the passage of work or by other 
trades, unless otherwise shown or directed, after the work of other trades is in place. Mix, place, 
and cure epoxy-based patching compound as herein specified, to blend with in-place construction. 
 Provide all other miscellaneous concrete filling shown or required to complete the work.  

B. Tie Holes in Aquatic Concrete: Fill in form tie holes to a minimum depth of 2”. Mix, place, and cure 
epoxy-based patching compound or crystalline cementitious waterstop and patching mortar as 
herein specified, to blend with in-place construction. Air pockets in the filling are not allowed.  

C. Tie Holes in Non-Aquatic Concrete: fill with dry pack mortar, or one of the specified epoxy based 
bonding and patching compounds, or use precast cement cone plugs secured in place with 
bonding agent. 

D. Non-Aquatic Concrete Curbs: Apply monolithic finish to interior curbs by stripping forms while 
concrete is still green and steel trowelling surfaces to a hard dense finish with corners, 
intersections, and terminations slightly rounded.  Extend rustication strips over the top of the curbs 
forming one continuous line with the vertical rustication strip. 

E. Equipment Bases and Foundations: Install equipment bases and foundations, as shown on 
architectural, structural, civil, mechanical, plumbing and electrical drawings. Note that such bases 
and foundations are not typically shown on the structural drawings.  Set anchor bolts for machines 
and equipment to template at correct elevations, complying with certified diagrams or templates of 
the manufacturer furnishing the machines and equipment. 

3.12 CONCRETE SURFACE REPAIRS 

A. Patching Defective Areas: Repair and patch defective areas with epoxy-based patching 
compound immediately after removal of forms, but only when directed by the Owner. 

B. Cut out honeycomb, rock pockets, voids over 1/2 inch [1 cm] in any dimension down to solid 
concrete, but in no case to a depth of less than 1 inch [3 cm].  Make edges of cuts perpendicular 
to the concrete surface.  Before placing epoxy-based patching compound, thoroughly clean 
surfaces to be repaired as required by manufacturer's specifications.  Compact in place and strike 
off slightly higher than the surrounding surface. 

C. Repair of Formed Surfaces: Repair exposed-to-view formed concrete surfaces, where possible, 
that contain defects which adversely affect the appearance of the finish.  Remove and replace the 
concrete having defective surfaces if the defects cannot be repaired to the satisfaction of the 
Architect.  Surface defects, as such, include color and texture irregularities, cracks, spalls, air 
bubbles larger than 1/4 inch [6 mm], honeycomb, rock pockets, fins, and other projections on the 
surface; and stains and other discolorations that cannot be removed by cleaning. 
1. Flush out form tie holes in non-aquatic concrete, fill with dry pack mortar or precast cement 

cone plugs secured in place with bonding agent. 
2. Repair concealed formed concrete surfaces, where possible, that contain defects that 

adversely affect the durability of the concrete.  If defects cannot be repaired, remove and 
replace the concrete having defective surfaces.  Surface defects, as such, include cracks of 
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any width and other surface deficiencies which penetrate to the reinforcement or completely 
through non-reinforced sections, honeycomb, rock pockets, and spalls, except minor 
breakage at corners. 

D. Repair of Unformed Surfaces: Test unformed surfaces, such as monolithic slabs , for smoothness 
and to verify surface plane to the tolerances specified for each surface and finish.  Correct high 
areas as herein specified. 
1. Test unformed surfaces sloped to drain for trueness of slope, in addition to smoothness, 

using a template having the required slope. 
2. Correct high and low areas as herein specified. 
3. Repair finished unformed surfaces that contain defects which adversely affect the durability of 

the concrete.  Surface defects, as such, including crazing, cracks in excess of 0.01 inch [0,25 
mm] wide or which penetrate to the reinforcement or completely through non-reinforced 
sections regardless of width,  spalling, popouts, honeycomb, rock pockets, and other  
objectionable conditions. 

E. High and Low Areas: Test floor areas for high and low spots.  A maximum variation of 1/4 inch [6 
mm] in 10' [3 m] is permitted, with a 3/4 inch [2 cm] maximum in 45' [13,5 m], as determined by a 
10' straightedge placed anywhere on the floor slab, or as directed by the Owner, Architect or 
Engineer. 
1. high areas in unformed surfaces by grinding, after the concrete has cured sufficiently so that 

repairs can be made without damage to adjacent areas. 
2. Correct low areas in unformed surfaces during, or immediately after completion of surface 

finishing operations by cutting out the low areas and replacing with fresh concrete.  
Proprietary compounds may be used when acceptable to the Owner. 

F. Repair defective areas, except random cracks and single holes not exceeding 1 inch in diameter, 
by cutting out and replacing with epoxy-based patching compound.  Architect and Engineer may 
direct that defects in certain concrete areas not in contact with salt water to be repaired through 
replacement with fresh concrete.  Remove defective areas to sound concrete with clean, square 
cuts and expose reinforcing steel with at least 3/4 inch clearance all around.  Follow 
manufacturer's instructions for application of epoxy-based patching compound.  Where Owner, 
Architect or Engineer permits patching with fresh concrete, dampen concrete surfaces in contact 
with patching concrete and brush with a neat cement grout coating, or use concrete bonding 
agent.  Place patching concrete before concrete takes its initial test.  Mix patching concrete of the 
same materials to provide concrete of the same type or class as the original adjacent concrete.  
Cure in the same manner as adjacent concrete. 

G. Repair cracks, holes, and other defects in pools, tanks and pits by the epoxy-injection method as 
directed by the Owner, Architect and Engineer. 

3.13 CLEAN DOWN AND WATER REPELLENT 

A. Clean all concrete surfaces, interior and exterior, with a mild solution of detergent and water.  
Apply the solution by scrubbing vigorously with a soft bristle brush, and then flush with water. 

B. Coat all non-aquatic concrete surfaces exposed to weather with a clear acrylic sealer in 
accordance with manufacturer's printed directions.  Use the following, or equivalent: 
1. Thoroglaze (2 coats)   by Standard Dry Wall Products 
2. Rez-Seal    by Euclid Chemical Co. 
3. Rheomix 235    by Master Builders 

3.14 QUALITY CONTROL TESTING 

A. Refer to Section 033010 for testing of cast-in-place concrete. 
 
 END OF SECTION 033000 
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 SECTION 033010 
  
 CONCRETE - GENERAL 
 

PART 1 - GENERAL 

1.01 SCOPE  

A. This Section supplements the project drawings and specifies project technical requirements, and 
defines workmanship, quality control procedures, and identifies governing codes and standards for 
concrete and concrete materials, ingredients, admixtures and their delivery to the project. 

1.02 RELATED DOCUMENTS 

A. The general provisions of the Contract, including General Conditions, Supplementary Conditions 
and General Requirements apply to the work specified in this section. 

1.03 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 033020 - Concrete Formwork 

B. Section 033030 - Concrete Reinforcement 

C. Section 033000 - Cast-In-Place Concrete 

1.04 QUALITY ASSURANCE 

A. Codes and Standards: Comply with the provisions of the following codes, specifications and 
standards, except where more stringent requirements are shown or specified: 
1. ACI 211.1-91  "Standard Practice for Selecting Proportions for Normal, 

Heavyweight, and Mass Concrete." 
2. ACI 211.2-91  "Standard Practice for Selecting Proportions for Structural 

Lightweight Concrete." 
3. ACI 214-77  "Recommended Practice for Evaluation of Strength Test Results 

of Concrete.  (Re-approved 1989) 
4. ACI 301-99  "Specifications for Structural Concrete for Buildings." 
5. ACI 304R-89  "Guide for Measuring, Mixing, Transporting and Placing 

Concrete." 
6. ACI 305R-91   "Hot Weather Concreting." 
7. ACI 309R-96  "Guide for Consolidation of Concrete." 
8. ACI 311.4R-95  "Guide for Concrete Inspection." 
9. ACI 318-02  "Building Code Requirements for Reinforced Concrete." 
10. Florida Building Code 5th Edition 2014 

1.05 CONCRETE DEFINITIONS 

A. Aquatic concrete: impervious concrete with low coefficient of permeability and high durability used in 
members, exterior or interior, which will contain or be in contact with water, salt water or exposed to 
chlorides in service. This concrete is designed and detailed to be watertight without an elastomeric 
membrane or liner. Note that acrylic coatings which may be required elsewhere by the Documents 
do not constitute and elastomeric liner. Aquatic concrete includes the following: 
1. all pools, basins, vessels, channels, skimmers, pits, 
2. all concrete members located within 10 feet of the above  
3. LSS filter area pads 
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1.06 WORKMANSHIP 

A. The Contractor is responsible for correction of concrete work which does not conform to the 
specified requirements, including strength, slump, workability, setting time.  Correct deficient 
concrete as directed by the Owner. 

1.07 PRE-CONSTRUCTION CONFERENCE 

A. The Contractor is responsible for scheduling a Pre-Construction Conference. 

B. The purpose of the conference is to highlight and discuss concrete aspects contained in this Section 
and Section 033000 of the Specifications the thorough understanding of which is essential to the 
success of the Project. 

C. The Agenda for the Pre-Construction Conference will be prepared by the Structural Engineer of 
Record. All participants will be free to add items for discussion at any time before and during the 
Conference. 

D. The following participants will attend the Pre-Construction Conference:   
1. Owner’s representative 
2. Testing and Inspection Agency representative 
3. Concrete Supplier’s representative 
4. Concrete Contractor’s representative 
5. Structural Engineer of Record 

E. Refer to Specification Section 033000 for additional details. 

F. This Pre-Construction Conference may be combined with the conference stipulated in Specification 
Section 033000. 

1.08 PRE-CONSTRUCTION TESTING AND MIX DESIGN 

A. Pre-Construction Material Testing Service:  Employ, at Contractor's expense, a testing laboratory 
acceptable to Owner to perform material evaluation tests and to design concrete mixes and to 
conduct tests on laboratory trial batches for all classes of concrete. These tests are not part of on-
site quality control testing, which is specified as part of Field Quality Control. 

B. Testing agency shall meet the requirements of ASTM E 329. 

C. Materials may require testing and retesting, as directed by the Owner, at any time during the 
progress of the work.  Allow free access to material stockpiles and facilities at all times.  Tests, not 
specifically indicated to be done at Owner's expense, including the retesting of rejected materials 
including installed work, shall be done at Contractor's expense. 

D. Tests for Concrete Materials: 
 

1. Test aggregates by method of sampling and testing of ASTM C 33. 
2. For portland cement, sample the cement and determine the properties by the methods of test 

ASTM C 150. 
3. Test concrete, and submit test reports, for shrinkage length change in accordance with ASTM 

C 157, with the following modifications: 
a. Wet cure specimens for a period of 7 days (including the period of time the specimens 

are in the mold). Wet cure may be achieved either through storage in a moist cabinet or 
room in accordance with ASTM C 511, or through storage in lime-saturated water. 

b. Slump of concrete for testing shall match job requirements and need not be limited to 
restrictions as stated in ASTM C 157, Section 7.4. 

c. Report results in accordance with ASTM C 157 at 0, 7, 14 and 28 days of drying. 
4. Submit written reports to the Owner, for each sample tested, prior to the start of work.  

Provide the project identification name and number, date of report name of Contractor, name 
of concrete testing service, source of concrete aggregates, material manufacturer and brand 
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name for manufactured materials, values specified in the referenced specification for each 
material, and test results.  Indicate whether or not material is acceptable for intended use. 

5. Certificates of material properties and compliance with specified requirements may be 
submitted in lieu of testing, when acceptable to the Owner.  Certificates of compliance must 
be signed by the materials producer and the Contractor.        

1.09 SUBMITTALS 

A. Manufacturer's Data:  Submit manufacturer's product data and specifications with application and 
installation instructions for proprietary materials and items, including admixtures, curing compounds, 
patching compounds, and others as requested by the Architect. 

B. Laboratory Test Reports:  Submit two copies of laboratory test reports for pre-construction testing of 
concrete materials and mix design, as specified. 

C. Material Certificates:  Provide materials certificates in lieu of materials laboratory test reports only 
when permitted by the Architect.  Material certificates shall be signed by the manufacturer and the 
Contractor, certifying that each material item complies with, or exceeds, the specified requirements. 

D. Submit Contractor's proposed method of concrete placement when submitting mix designs.  When 
a pump mix is submitted, indicate the design slump of the as-delivered concrete and the anticipated 
slump at the point of placement. 

PART 2 - PRODUCTS 

2.01 CONCRETE MATERIALS 

A. Portland Cement: ASTM C 150, Type I.  Use only one brand of cement throughout the project 
unless otherwise acceptable to the Owner. 

B. Normal Weight Aggregates: 
1. ASTM C 33, and as herein specified.  Provide aggregates from a single source for all 

exposed concrete. 
2. Do not use aggregates containing soluble salts or other substances such as iron sulfides, 

pyrite, marcasite or ochre, which can cause stains on exposed concrete surfaces. 
3. Local aggregates not complying with ASTM C 33 but which have shown by special test or 

actual service to produce concrete of adequate strength or service and durability may be used 
when acceptable to the Owner. 

C. Aggregate: 
1. Clean, sharp, natural sand free from loam, clay, lumps, or other deleterious substances. 
2. Dune sand, bank-run sand and manufactured sand are not acceptable.  

D. Coarse Aggregates: 
1. Clean, uncoated, processed aggregate containing no clay, mud, loam or foreign matter, as 

follows: 
a. Crushed stone, processed from natural rock or stone. 
b. Washed gravel, either natural or crushed.  Use of pit or bankrun gravel is not permitted. 

2. Maximum Aggregate Size:  Not larger than one-fifth of the narrowest dimension between 
sides of forms, one-third of the depth of slabs, nor three-fourths of the minimum clear spacing 
between individual reinforcing bars or bundle of bars. 

E. Supply of Aggregates:  Use aggregates from one source of supply to ensure uniformity in color, size 
and shape. 

F. Pozzolans:  Flyash, Class F, per ASTM C 618, allowed on a one-to-one replacement for up to 15% 
of portland cement content. Class C Flyash may be approved by the Architect for use. Flyash in 
amounts greater than 20% of the weight of portland cement content is not permitted.  

G. Water:  Clean, fresh, potable. 
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2.02 CALCIUM CHLORIDE 

A. Maximum water soluble chloride ion concentrations as a percent by weight of cement, contributed 
from the ingredients, including cementitious materials, aggregates, water, and admixtures shall not 
exceed the limits below, when tested in accordance with AASHTO T 260: 
1. 0.10% maximum: for concrete members in contact with water or exposed to chlorides in 

service. 

2.03 CONCRETE ADMIXTURES 

A. Air-Entraining Admixture: Conform to ASTM C 260. 
1. Air Mix   by Euclid Chemical Co. 
2. Daravair Series or Darex II AEA by W. R. Grace Co. 
3. MB AE 90 or Micro Air  by Master Builders 
4. AER   by Sika Chemical Corp. 

B. Water-Reducing Admixture: Conform to ASTM C 494, Type A. 
1. Eucon WR 75   by Euclid Chemical Co. 
2. WRDA Series   by W.R. Grace Co. 
3. Daracem - 55 or 65   by W.R. Grace Co. 
4. Polyheed 997   by Master Builders 
5. Plastocrete 161   by Sika Chemical Corp. 

C. High Range Water-Reducing Admixture (superplasticizer):  Conform to ASTM C 494, Type F or G: 
1. Eucon 37   by Euclid Chemical Corp. 
2. ADVA Flow   by W. R. Grace and Company 
3. Pozzolith 400N   by Master Builders 
4. Rheobuild 1000   by Master Builders 
5. Sikament   by Sika Chemical Corp. 

D. Water-Reducing, Retarding Admixture: Conform to ASTM C 494, Type D. 
1. Eucon Retarder 75   by Euclid Chemical Co. 
2. Daratard Series   by W. R. Grace Co. 
3. Pozzolith 100-XR   by Master Builders. 
4. Plastiment   by Sika Chemical Co 

E. Non-Chloride Accelerator: Conform to ASTM C 494, Type C or E. 
1. Accelguard 80   by Euclid Chemical Co. 
2. PolarSet   by W.R. Grace Co.  
3. Pozzutec 20   by Master Builders  

F. Calcium Chloride:  Refer to Paragraph 2.02 for maximum water soluble chloride ion concentrations 
in concrete, contributed from the ingredients, including admixtures, cementitious materials, 
aggregates, and water. 

G. Certification: Provide the manufacturer's product data sheets for the proposed admixtures and a 
letter written by a technical representative of the admixture manufacturer.  The letter is to state that 
the proposed admixtures have been selected specifically for this project based on this 
specifications, on the intended use of the concrete, and on the chemical compositions of the local 
materials.  In the event any proposed admixture is not specified above, the letter is to provide a brief 
explanation why the proposed admixture should be considered in lieu of the specified product.  
Written conformance to above mentioned requirements and the chloride ion content is required and 
must be submitted by the admixture manufacturer prior to mix design review. 

2.04 RELATED MATERIALS 

A. Bonding and Patching Agents. 
1. Structural Bonding Compound:  Epoxy adhesive, 100% solids, two component material 

suitable for use on dry or damp surfaces. 
a. Euco Epoxy #452   by Euclid Chemical Co. 
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b. Sikadur Hi-Mod   by Sika Chemical Corp. 
c. Sikadur Armatec 110   by Sika Chemical Corp. 

 
2. Patching Compound: 100% solids, suitable for use on dry or damp surface. 

a. Euco Epoxy # 460 mortar  by Euclid Chemical Co. 
b. Thin Coat   by Euclid Chemical Co. 
c. Sikadur Lo-Mod mortar  by Sika Chemical Corp. 

B. Structural Repair Patching Compounds: 
1. EMACO S88 CI    by Master Builders 
2. EMACO S66 CI    by Master Builders 

C. Crystalline Waterproofing System, where noted on the drawings: 
1. AQUAFIN-IC Slurry    by Aquafin, Inc. 
2. AQUAFIN MORTAR-IC   by Aquafin, Inc. 
3. AQUAFIN PLUG-IC    by Aquafin, Inc. 

 

2.05 NON-SHRINK GROUT 

A. Furnish one of the following pre-mixed non-shrink non-metallic grouts for all construction where 
grout is exposed to weather, water or exposed to view in the finished product: 
1. Euco N-S   by The Euclid Chemical Co 
2. Gilco Const. Grout   by W.R. Grace & Co. 
3. Set-Grout   by Master Builders 
4. Sonogrout   by Sonneborn Building Products Div. 
5. 1107 Advantage Grout  by Dayton Superior 

B. Furnish one of the following pre-mixed non-shrink metallic grouts for all construction where the grout 
is not exposed to water, weather or view in the finished product: 
1. Supreme Plus   by W.R. Grace & Co. 
2. Embeco 885   by Master Builders 
3. Ferrolith G   by Sonneborn Building Products Div. 

2.06 PROPORTIONING AND DESIGN OF MIXES 

A. Prepare design mixes for each type and strength of concrete in accordance with applicable 
provisions of ASTM C 94.  Use an independent testing facility acceptable to the Architect for 
preparing and reporting proposed mix designs.  The testing facility shall not be the same as used for 
field quality control testing unless otherwise acceptable to the Owner. 

B. All concrete shall contain the specified water-reducing admixture, except aquatic concrete for walls, 
columns and other vertical elements which concrete shall contain the specified high-range water-
reducing admixture (superplasticizer).  All concrete shall contain the specified air-entraining 
admixture. 

C. Proportion mixes by either trial batch method or field experience method, using materials to be 
employed on the project for each class of concrete required, complying with  ACI 211.1 for normal 
weight concrete, and report to the Owner the following: 
1. Complete identification of aggregate supply source. 
2. Scale weight of each aggregate. 
3. Brand, plant location, type and composition of cement. 
4. Brand, type and amount of each admixture, 
5. Amount of water used in trial mixes. 
6. Proportion of each material per cu.yd. of concrete. 
7. Gross weight and yield per cu.yd. of trial mixes. 
8. Measured slump. 
9. Measured air content. 
10. Contractor's proposed method of placement. 
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11. Compressive strengths developed at 7 days and 28 days, from not less than 6 test cylinders 
cast for each 7 and 28 day test, and for each design mix. 

D. Laboratory Trial Batches: 
1. Prepare test specimens in accordance with ASTM C 192 and conduct strength tests in 

accordance with ASTM C 39, as specified in ACI 301. 
2. Establish a curve showing relationship between water-cement ratio for cement content and 

compressive strength, with at least 3 points representing batches which produce strengths 
above and below that required.  Use not less than 3 specimens tested at 28 days, or at an 
earlier age when acceptable to the Owner, to establish each point on the curve. 

E. Submit written reports to the Owner of each proposed mix for each class of concrete at least 15 
days prior to the start of work. 

F. Do not begin concrete production until mixes have been approved by the Owner. 

G. Adjustment to Concrete mixes:  Contractor may request design mix adjustments when 
characteristics of materials, job conditions, weather, test results, or other circumstances warrant; at 
no additional cost to the Owner and as accepted by the Owner.  Submit laboratory test data for 
revised mix design and strength results for the Architect's acceptance before use. 

H. Admixtures: 
1. Use air-entraining admixture in all exterior, exposed and aquatic concrete. 

a. Add air-entraining admixture at the manufacturer's prescribed rate to result in 
concrete at the point of placement having air content of 5% (∀1%) for 1-inch [4 cm] 
aggregates and 6% (∀1%) for 1 inch [2,5 cm] aggregates, as determined in 
accordance with ASTM C 231 or C 173.  Provide 4% to 6% air content for all other 
concrete. 

2. Use admixtures for water-reducing and set-control in strict compliance with the 
manufacturer's directions. 

3. Use the specified Shrinkage Reducing Admixture in all slabs-on-grade concrete of the 
Concourse. 

a. Add shrinkage reducing admixture at the manufacturer's prescribed rate or at a 
dosage rate not to exceed 2.5% by weight of cementitious material. 

b. Have a representative of the admixture manufacturer present during the initial 
concrete placement, unless Contractor provides sufficient evidence that Producer and 
Finisher have adequate experience with admixture required. 

4. Use amounts of admixtures as recommended by the manufacturer for climatic conditions 
prevailing at the time of placing.  Adjust quantities and types of admixtures as required to 
maintain quality control. 

2.07 CLASSIFICATION OF CONCRETE 
   -------------------------------------------------------------------------------------------------------------------------- 
          28-day  Maximum  W/C (*) 
   Use       Strength  Aggregate  Ratio  Slump (**) 
             Size 
   --------------------------------------------------------------------------------------------------------------------------  
   Footings      4,000 psi  #57    N.A.  4” – 6” 
   Walls       4,000 psi  #57    N.A.  3” – 5” 
 
   Aquatic Concrete: 
   Base Slabs     5,000 psi  #57    0.40  3” – 5” 
   Walls, Skimmers, Channel  5,000 psi  #57    0.40  3” – 5” 
   Pool Deck Retaining Walls  5,000 psi  #57    0.40  3” – 5” 
   Pits, Basins and Pads   5,000 psi  #57    0.40  3” – 5” 
   Filter Supports and Pads  5,000 psi  #57    0.40  3” – 5” 
   -------------------------------------------------------------------------------------------------------------------------- 
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       (*)  water-cementitious ratio 
       (**) except as modified by High Range Water Reducing Admixture    
 
   Conversions:     5,000 psi   350 kg/cm2, 35 MPa 
          # 57 aggregate 2,5 cm nominal maximum size 
          3" - 5" slump  8 to 12 cm 
 

2.08 WATER-CEMENTITIOUS RATIO 

A. Deliver all concrete with the specified water-cementitious ratio. Submit copies of batch tickets to 
Owner when requested. 

 

B. Calculate ratios by weight. 

C. Include in the weight of water the following: 
1. weight of batch water 
2. weight of moisture on surfaces of coarse and fine aggregate 
3. weight of water introduced by all admixtures 
4. weight of water to be added at point of delivery 

D. Include in the weight of cementitious materials the following: 
1. cement 
2. pozzolans, up to 15% of weight of total cementitious materials 

2.09 SLUMP 

A. Deliver all concrete containing the high-range water-reducing admixture (superplasticizer), with a 
slump between 2 and 3 inches [5 to 8 cm] upon arrival at the jobsite and a maximum slump of 9 
inches [25 cm] at the concrete delivery truck discharge point , unless otherwise directed by the 
Architect, or otherwise indicated in the approved mix design. 

PART 3 - EXECUTION 

3.01 CONCRETE MIXING AND DELIVERY 

A. Concrete may be mixed at batch plants or it may be transit-mixed as herein specified.  Batch plants 
must comply with the requirements of ACI 304, with sufficient capacity to produce concrete in the 
quantities required to meet the construction schedule.  All plant facilities are subject to testing 
laboratory inspection and acceptance of the Owner. 

B. Comply with the requirements of ASTM C 94, and as herein specified, provided the quantity and 
rate of delivery will permit unrestricted progress of the work in accordance with the concrete 
placement schedule.  During hot weather, or under conditions contributing to rapid setting of 
concrete, a shorter mixing time than specified in ASTM C 94 may be required, as specified below.  
Proposed changes in mixing procedures, other than those herein specified, must be accepted by 
the Architect before implementation. 

C. Plant equipment and facilities:  Conform to National Ready-Mix Concrete Association "Checklist for 
Certification of Ready-Mix Concrete Production Facilities". 

D. Modification to ASTM C 94 are as follows: 
1. Quality of Concrete:  Use concrete materials, proportions, and properties as herein specified, 

in lieu of Section 4. 
2. Tolerances in Slump:  Use slump within the ranges as herein specified, in lieu of Section 6.1.  

Comply with other criteria of Section 6. 
3. Mixing and Delivery:  Delete the reference for allowing additional water to be added to the 

batch for material with sufficient slump.  Addition of water to the batch will not be permitted as 
specified in Section 11.7, but may be permitted only upon the Architect's approval.  In addition 
to the requirements of Section 11.7, when the air temperature is between 85Ε F. [30Ε C] and 
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90Ε F. [33Ε C], reduce the mixing and delivery time from 90 minutes to 75 minutes, and when 
air temperature is above 90Ε F. [33Ε C], reduce the mixing and delivery time to 60 minutes.  
When a truck mixer is used for the complete mixing of concrete, begin the mixing operation 
within 30 minutes after the cement has been intermixed with the aggregates. 

E. Submit duplicate batching tickets with each load of concrete delivered to the site, one for the Owner 
and one for the Contractor.  In addition to the requirements of ASTM C 94 Section 16.1, provide the 
following information on batching tickets: 
1. Type and brand of cement. 
2. Cement content per cu.yd. of concrete. 
3. Quantities and maximum size of aggregate. 
4. Total water in gallons and expressed as water/cementitious materials ratio. 
5. Quantities of all admixtures, including air entrainment and fly ash. 

3.02 STRENGTH 

A. Delete ASTM C 94 Section 17;  comply with concrete testing requirements as herein specified. 

3.03 DELIVERY EQUIPMENT 

A. Maintain equipment in proper operating condition, with drums cleaned before charging each batch.  
Schedule rates of delivery in order to prevent delay of placing the concrete after mixing, or holding 
dry-mixed materials too long in the mixer before the addition of water and admixtures. 

3.04 FIELD QUALITY CONTROL 

A. The owner will employ a separate testing laboratory to perform field quality control testing and to 
submit test reports. 

B. Quality Control Testing During Construction:  Sampling and testing for quality control during the 
placement of concrete include the following, as directed by the Owner: 
1. Sampling Fresh Concrete:  ASTM C 172, except modified for slump to comply with ASTM C 

94. 
2. Slump: ASTM C 143; one test for each concrete load at point of discharge; and one test for 

each set of compressive strength test specimens. 
3. Air content: ASTM C 173, volumetric method for lightweight concrete;  ASTM C 231 pressure 

for normal weight concrete; one test for every other concrete load at the point of discharge, or 
when the indication of change requires. 

4. Concrete Temperature: Test hourly when air temperature is 40Ε F. [4Ε C] and below, and 
when 80Ε F. [25Ε C] and above; and each time a set of compression test specimens are 
made. 

5. Compression Test Specimen: ASTM C 31; one set of five standard cylinders for each 
compressive strength test, unless otherwise directed.  Mold and store cylinders for laboratory 
cured test specimens except when field-cure test specimens are required.   

6. Compressive Strength Tests: 
a. ASTM C 39; one set for each 100 cu. yds. [70 m3] or fraction thereof, of each  

concrete class placed in any one day for each 5,000 sq. ft. [450 m2] of surface area 
placed; 1 specimen tested at 7 days, 3 specimens tested at 28 days, and one 
specimen retained in reserve for later testing if required. 

b. When the frequency of testing will provide less than 5 strength tests for a given class 
of concrete, conduct testing from at least 5 randomly selected batches or from each 
batch if fewer than 5 are used. 

c. When the total quantity of a given class of concrete is less than 50 cu. yds., the 
strength test may be waived by the Architect if, in his/her judgment, adequate 
evidence of satisfactory strength is provided. 

d. When the strength of field cured cylinders is less than 85% of companion laboratory 
cured cylinders, evaluate current operations and provide corrective procedures for 
protecting and curing the in-place concrete. 
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e. Test results will be reported in writing to the Architect and the Contractor on the same 
day that tests are made. 

f. Reports of compressive strength tests shall contain the project identification name 
and number, date of concrete placement, name of concrete testing service, concrete 
type and class, location of concrete batch in the structure, design compressive 
strength at 28 days, concrete mix proportions and materials; compressive breaking 
strength and type of break for both 7 day and 28 day tests. 

C. Additional Tests: The testing service will make additional tests of in-place concrete when test results 
indicate the specified concrete and other characteristics have not been attained in the structure, as 
directed by the Architect.  The testing service may conduct tests to determine adequacy of concrete 
by cored cylinders complying with ASTM C 42 or by other methods as directed.  Contractor shall pay 
for such tests as may be required, when unacceptable concrete is verified. 

3.05 EVALUATION OF QUALITY CONTROL TESTS 

A. Do not use concrete delivered to the final point of placement which has slump or total air content 
outside the specified values. 

B. Compressive strength tests for laboratory-cured cylinders will be considered satisfactory if the 
averages of all sets of three consecutive compressive strength test results equal or exceed the 28-
day design compressive strength of the type of class of concrete, and if no individual strength test 
falls below the required compressive strength by more than 500 psi [35 kg/cm2, 3,5 MPa]. 

C. Strength test of specimens cured under field conditions may be required by Architect to check the 
adequacy of curing and protection of already placed concrete.  Specimens shall be molded by the 
field quality control laboratory at the same time and from the same samples as the laboratory-cured 
specimens. 

D. Improve means and procedures for curing and protecting concrete when the 28-day compressive 
strength of field-cured cylinders is less than 85% of companion laboratory-cured specimens. 

E. If individual test of laboratory-cured specimens produce strengths more than 500 psi [35 kg/cm2, 3,5 
MPa] below the required minimum compressive strength, or if tests of field-cured cylinders indicate 
deficiencies in protection and curing, use additional measures to assure that the load-bearing 
capacity of the structure is not less than that intended by design. 

 
 END OF SECTION 033010 
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 SECTION 033020 
 
 CONCRETE FORMWORK 
 

PART 1 - GENERAL 

1.01 SCOPE  

A. This Section supplements the Drawings and specifies project technical requirements, and defines 
workmanship, quality control procedures, and identifies governing codes and standards for 
formwork, and the design, installation and removal of shoring and reshoring for cast-in-place 
concrete structural components of this Project. 

1.02 RELATED DOCUMENTS 

A. The provisions of the Contract, including General Contract Conditions and General Requirements 
apply to the work specified in this Section. 

1.03 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 033030 - Concrete Reinforcement 

B. Section 033010 - Concrete - General 

C. Section 033000 - Cast-In-Place Concrete 

1.04 QUALITY ASSURANCE 

A. Comply with the requirements of the latest edition of the following codes, specifications and 
standards, except where more stringent requirements are shown or specified:  
1. American Concrete Institute ACI 347R-94  - "Guide to Formwork for Concrete."  
2. U.S. Department of Commerce: U.S. Voluntary Product Standard PS 1-83 "Construction and 

Industrial Plywood." 

B. Design, construct, erect, maintain and remove forms and related structures for cast-in-place 
concrete work in compliance with ACI 347. 

1.05 ALLOWABLE TOLERANCES 

A. Construct formwork to provide completed cast-in-place concrete surfaces complying with the 
tolerances specified in ACI 347 and as follows: 
1. Variation from level or grade in slab surfaces, ceilings, beam soffits and in arrises: 1/4 inch [5 

mm] in 10 feet [3 m], 3/8 inch [10 mm] in any bay or 20 feet [6 m] maximum, and 3/4 inch [20 
mm] in 40 feet [12 m] or more.  For exposed sills, horizontal grooves and other conspicuous 
lines: 1/4 inch [5 mm] in any bay or 20 feet [6 m] maximum and 1/2 inch [10 mm] in 40 feet [12 
m] or more. 

2. Variation from position of the linear building lines and related columns: 1/2 inch [10 mm] in 
any bay or 20 feet [6 m] maximum, and 1 inch [25 mm] in 40 feet [12 m] or more. 

3. Variation in sizes and locations of sleeves, floor openings and wall openings: 1/4 inch [5 mm]. 
4. Variation in thickness of slabs and walls: minus 1/4 inch [5 mm] and plus 1/2 inch [10 mm]. 
5. Variation in footing plan dimensions: minus 1/2 inch [10 mm] and plus 2 inches [50 mm]; 

misplacement or eccentricity: 2% of the footings width in direction of misplacement but not 
more than 2 inches [50 mm]; thickness reduction: minus 5%. 

 0.1 INSPECTION 
  A. Before concrete placement: check the lines and levels of erected formwork.  Make corrections 

and adjustments to ensure proper size and location of concrete members and stability of forming 
systems. 

 
  B. During concrete placement: check formwork and related supports to ensure that forms are not 

displaced and that completed work will be within specified tolerances. 
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PART 2 - PRODUCTS 

2.01 FORM MATERIALS 

A. Forms for Exposed Finish Concrete:  Unless otherwise indicated, construct formwork for exposed 
concrete surfaces with plywood, metal, metal-framed, plywood-faced or other type panel materials 
to provide continuous, straight, as-cast surfaces.  Furnish in largest practicable sizes to minimize 
number of joints and to conform to joint system on the Drawings.  Provide form material with 
sufficient thickness to withstand pressure of placed concrete without bow or deflection beyond 
allowable tolerances. 

B. Use overlaid plywood complying with U.S. Product Standard PS-1, "B-B High Density Overlaid 
Concrete Form", Class 1, or "B-B Plyform", Class 1, at architecturally exposed surfaces. 

C. Forms for Unexposed Finish Concrete: Form concrete surfaces which will be unexposed in the 
finish structure with plywood, lumber, metal, or other acceptable material.  Provide lumber that is 
dressed on at least 2 edges and 1 side for tight fit. 

2.02 FORM TIES 

A. Provide factory-fabricated, adjustable-length, removable or snap-off form ties, designed to prevent 
deflection, and to prevent spalling concrete surfaces upon removal. 

B. Unless otherwise indicated, provide form ties which will leave a hole with a diameter equal to ½ to 
2/3 of the break-back point distance in the concrete surfaces.  Provide ties so that portion 
remaining within concrete after removal of exterior parts is distant from the outer concrete surface 
by the following minimum amounts: 

    3 inches [7.5 cm]  for all aquatic concrete 

2.03  FORM COATINGS 

A. Provide V.O.C. compliant commercial formulation form-coating compounds that will not bond with, 
stain nor adversely affect concrete surfaces, and will not impair subsequent treatment of concrete 
surfaces requiring bond or adhesion nor impede the wetting of surfaces to be cured with water or 
curing compounds. 
1. V.O.C. content shall be a maximum 2.8 lbs/gal. [340 gm/liter], unless more stringent codes or 

laws apply. 

2.04 INSERTS 

A. Provide inserts and other embedded items as required for anchorage of materials or equipment to 
concrete construction, not supplied by other trades and as required for the work. 

2.05 DESIGN OF FORMWORK 

A. Design, erect, support, brace and maintain formwork so that it will safely support vertical and 
lateral loads that might be applied, until such loads can be supported by the concrete structure.  
Carry vertical and lateral loads to the ground by formwork system and in-place construction that 
has attained adequate strength for that purpose. 

B. Design formwork to be readily removable without impact, shock or damage to cast-in-place 
concrete surfaces and adjacent materials. 

C. Provide formwork sufficiently tight to prevent leakage of cement paste during concrete placement. 
 Solidly butt joints and provide backup material at joints as required to prevent leakage and fins. 
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PART 3 - EXECUTION 

3.01 INSPECTION 

A. The installer must examine the substrate and the conditions under which concrete formwork is to 
be performed and notify the Contractor in writing of unsatisfactory conditions.  Do not proceed 
with the work until unsatisfactory conditions have been corrected in a manner acceptable to the 
Installer. 

3.02 FORM CONSTRUCTION 

A. Construct forms complying with ACI 347, to the sizes, shapes, lines, and dimensions shown and 
as required to obtain accurate alignment, location, grades, level, and plumb work in finished 
structure.  Provide for openings, offsets, sinkages, keyways, recesses, chamfers, blocking, 
screeds, bulkheads, anchorages, and inserts and other features required.  Use selected materials 
to obtain required finishes. 

B. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  
Provide crush plates or wrecking plates where stripping may damage cast concrete surfaces.  
Provide top forms for inclined surfaces where the slope is too steep to place concrete with bottom 
forms only.  Kerf wood inserts for forming keyways, reglets, recesses and the like, to prevent 
swelling and assure ease of removal. 

C. Form intersecting planes to provide true, clean-cut corners, with edge of plywood not exposed as 
form for concrete. 

D. Correct conditions which could cause an unsatisfactory finished product.  If conditions are severe 
enough to endanger the safety of personnel in the area, stop the concrete placement until the 
unsafe condition has been corrected. 

E. When temporary drilled-in anchors are used to facilitate supporting or bracing of forms, the 
embedment of such inserts into previously placed and hardened concrete is limited to 2½ inches. 
Fill all holes left by such drilled-in anchors with a patching compound specified in Section 03300. 

3.03 FORMS FOR EXPOSED CONCRETE 

A. Drill forms to suit ties used and to prevent leakage of concrete mortar around tie holes.  Do not 
splinter forms by driving ties through improperly prepared holes. 

B. Do not use metal cover plates for patching holes on defects in forms. 

C. Provide sharp, clean corners at intersecting planes, without visible edges or offsets.  Back joints 
with extra studs or girts to maintain true square intersections. 

D. Use extra studs, whalers and bracing to prevent bowing of forms between studs and to avoid 
bowed appearance in concrete.  Do not use narrow strips to form materials which will produce 
bow. 

E. Assemble forms so they may be readily removed without damage to exposed concrete surfaces. 

F. Form chamfers with 3/4 inch x 3/4 inch [2 cm x 2 cm]  strips, accurately formed and surfaced to 
produce uniformly straight lines and tight edge joints.  Extend terminal edges to required limit and 
miter chamfer at changes in direction. 

G. See 03300-Series Sections for treatment of control and construction joints, including wood 
screeds, metal keyways and saw cuts.  Locate as indicated or specified. 

3.04 PROVISIONS FOR OTHER TRADES 

A. Provide openings in concrete formwork to accommodate work of other trades, including those 
under separate prime contracts (if any).  Size and location of openings, recesses and chases are 
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the responsibility of the trade requiring such items.  Accurately place and securely support items 
to be built into forms. 

3.05 CLEANING AND TIGHTENING 

A. Thoroughly clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, 
sawdust, dirt or other debris just before concrete is to be placed.  Re-tighten forms immediately 
after concrete placement as required to eliminate mortar leaks. 

3.06 FORM COATINGS  

A. Coat form contact surfaces with form-coating compound before reinforcement is placed.  Do not 
allow excess form coating material to accumulate in the forms or to come into contact with 
reinforcement or surfaces which will be bonded to fresh concrete.  Apply in compliance with 
manufacturer's instructions. 

B. Coat steel forms with a non-staining, rust-preventative form oil or otherwise protect against 
rusting.  Rust-stained steel formwork is not acceptable. 

3.07 EMBEDDED ITEMS 

A. Set and build into the work anchorage devices and other embedded items required for other work 
that is attached to, or supported by, cast-in-place concrete.  Use setting drawings, diagrams, 
instructions and directions provided by suppliers of the items to be attached thereto. 

 

3.08 EDGE FORMS AND SCREED STRIPS FOR SLABS 

A. Set edge forms or bulkheads and intermediate screed strips for slabs to obtain required elevations 
and contours in the finished slab surface.  Provide and secure units to support types of screeds 
required. 

3.09 REMOVAL OF FORMS 

A. Formwork not supporting concrete, such as sides of walls, may be removed after cumulatively 
curing at not less than 50 degrees F. for 24 hours after placing concrete; provided concrete is 
sufficiently hard to not be damaged by form removal operations and provided that curing and 
protection operations are maintained. 

3.10 RE-USE OF FORMS 

A. Clean and repair surfaces of forms to be re-used in the work.  Split, frayed, delaminated or 
otherwise damaged form facing material will not be acceptable.  Apply new form coating 
compound  material to concrete contact surfaces as specified for new formwork. 

B. When forms are extended for successive concrete placements, thoroughly clean surfaces, 
remove fins and laitance, and tighten forms to close all joints.  Align and secure joints to avoid 
offsets.  Do not use "patched" forms for exposed concrete surfaces, except as acceptable to the 
Owner. 

 
 END OF SECTION 033020 
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 SECTION 033030 
 
 CONCRETE REINFORCEMENT 
 

PART 1 - GENERAL 

1.01 SCOPE  

A. This Section supplements the Drawings and specifies project technical requirements, and defines 
workmanship, quality control procedures, and identifies governing codes and standards for 
fabrication, placement, supports, inspection and final acceptance of reinforcing for the cast-in-
place concrete structural components of this Project. 

1.02 RELATED DOCUMENTS 

A. The general provisions of the Contract, including General Contract Conditions and General 
Requirements apply to the work specified in this Section. 

1.03 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 033020 - Concrete Formwork 

B. Section 033010 - Concrete - General 

C. Section 033000 - Cast-in-place Concrete 

1.04 QUALITY ASSURANCE 

A. Codes and Standards: Comply with requirements of the latest edition of the following codes, 
specifications and standards, except where more stringent requirements are shown or specified: 
1. American Welding Society, (AWS) D1.4 "Structural Welding Code - Reinforcing Steel." 
2. Concrete Reinforcing Steel Institute, (CRSI): 

a. "Manual of Standard Practice" 
b. "Placing Reinforcing Bars" 

3. American Concrete Institute 
a. ACI  315-99  "Details and Detailing of Concrete Reinforcement." 
b. ACI  318-99  "Building Code Requirements for Reinforced Concrete." 
c. SP-66  "ACI Detailing Manual - 1994." 

4. Florida Building Code 5th Edition 2014 

1.05 SUBMITTALS 

A. Submit under the provisions of Section 01300, Submittals. 

B. Shop Drawings:  Submit shop drawings for fabrication, bending and placement of concrete 
reinforcement.  Comply with the SP-66.  Show bar schedules, stirrup spacing, diagrams of bent 
bars, arrangements and assemblies, type and quantity of bar supports, as required for the 
fabrication and placement of concrete reinforcement. 

1.06 DELIVERY, STORAGE AND HANDLING 

A. Deliver reinforcement to the project site bundled, tagged and marked.  Use durable, permanently 
marked tags indicating bar size, lengths and other information corresponding to markings shown 
on placement diagrams. 

B. Store concrete reinforcement materials at the site to prevent damage and accumulation of dirt or 
excessive rust. 
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PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Reinforcing Bars:  ASTM A 615, Including Supplement S1, Grade 60 for all sizes. 

B. Welded Wire Fabric:  ASTM A 185, flat sheets only. 

C. Supports for Reinforcement:  Bolsters, chairs, spacers and other devices for spacing, supporting 
and fastening reinforcement in place. 
1. Use wire bar type supports complying with CRSI recommendations, unless otherwise 

indicated.  Do not use wood, brick and other unacceptable materials, except as permitted 
herein. 

2. For footings and mats whose minimum thickness is 10 inches, use concrete brick supports of 
adequate thickness for the clearances specified. 

3. For exposed-to-view concrete surfaces, where legs of supports are in contact with forms, 
provide supports with plastic-tipped legs. 

4. For concrete surfaces exposed to fresh water, fresh water spray and/or rain in the finished 
project, and for surfaces which will be sandblasted, use supports with stainless steel legs. 
Welded stainless steel leg tips are unacceptable. 

5. For all aquatic concrete and for other concrete surfaces exposed to salt water or salt water 
spray in the finished project, use stainless steel bar supports. Welded stainless steel leg tips 
are unacceptable. 

6. Over waterproof membranes, use concrete brick supports to prevent penetration of the 
membrane. 

2.02 WELDING OF REINFORCING BARS 

A. Do not weld reinforcing bars. 

B. Do not weld stirrups, ties, inserts or other similar elements to longitudinal reinforcing bars. 

C. Metal filled sleeves or mechanical butt splices in which filler metal interlocks the grooves inside 
the splice sleeve with the reinforcing bar deformations may be used with the Owner's approval.  
Mechanical butt splices shall develop the full reinforcing bar section in compression and the 
specified ultimate tensile strength of the reinforcing bars. 

2.03 FABRICATION 

A. Fabricate reinforcing bars to conform with required shapes and dimensions, with fabrication 
tolerances complying with CRSI "Manual of Standard Practice" and with ACI 315.  In case of 
fabricating errors, do not re-bend or straighten reinforcement in a manner that will injure or 
weaken the material. 

B. Unacceptable Materials:  Reinforcement with any of the following defects will not be permitted in 
the work: 
1. Bar lengths, depths and bends exceeding CRSI fabrication tolerances. 
2. Bends or kinks not indicated on the Drawings or final shop drawings. 
3. Bars with cross-section reduced by excessive rusting or other causes. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Comply with the specified codes and standards and Concrete Reinforcing Steel Institute's 
recommended practice for "Placing Reinforcing Bars", for details and methods of reinforcement 
placement and supports, and as herein specified. 

B. Clean reinforcement to remove loose rust, mill scale, earth, and other materials which reduce or 
destroy bond with concrete. 
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C. Accurately position, support and secure reinforcement against displacement by formwork, 
construction or concrete placement operations.  Locate and support reinforcing steel by use of 
metal chairs, runners, bolsters, spacers, or hangers, as required.  In cases such as in trench 
footings, mat foundations, and thick slabs, support top layer of reinforcing with rebar bent in a type 
25 standard bending pattern.   

D. Place reinforcement to obtain the minimum coverages for concrete protection.  Arrange, space 
and securely tie bars and bar supports together with 16 gage black-annealed wire to hold 
reinforcement accurately in position during concrete placement operations.  Set wire so that wire 
ends are directed away form exposed concrete surfaces with a clearance equal to that of the main 
reinforcing steel. 

E. Install welded wire fabric in as long lengths as practicable.  Lap adjoining pieces at least one full 
mesh, or 8 inches minimum, and lace splices with 16 gage wire.  Offset end laps in adjacent 
widths to prevent continuous laps. 

3.02 SUPPORTING REINFORCING STEEL 

A. Install sufficient numbers of supports and of strengths to carry reinforcement.  Do not place 
reinforcing bars more than 6" beyond the last leg of any continuous bar support.  Do not use 
supports as bases for runways for concrete conveying equipment and similar construction loads. 

3.03 SPLICES 

A. Install standard reinforcement splices by lapping ends, placing bars in contact and tying tightly 
with wire.  Comply with requirements of ACI 315 and ACI 318 for minimum lap of spliced bars, 
except where longer laps are shown on the Drawings. 

 
 

 END OF SECTION 033030 
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 SECTION 31 10 04  
 SUB-SURFACE CONDITIONS  

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Exploratory borings were obtained only for the Owner's use and are included in the projects 
documents. 

1.2 QUALITY ASSURANCE 

B. Testing Agency: 
1. Testing agency and soils Engineer will be retained by General Contractor to provide 

testing and continuous inspection of work in connection with excavating, filling, 
compacting and grading. 

2. Refer to other sections of the Specifications for specific requirements of required testing 
and submittals required. 

1.3 JOB CONDITIONS 

C. The Contractor shall visit the site and acquaint himself with all existing conditions.  Prior to 
bidding, bidders may make their own sub-surface investigations to satisfy themselves as to 
site and sub-surface conditions, but such sub-surface investigations shall be performed only 
under time schedules and arrangements approved in advance by the Owner. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

1.4 PERFORMANCE 

A. All work relative to sub-surface conditions shall be accomplished in accordance with the 
specific requirements of the individual sections of the Specifications. 

B. Readjust all work performed which does not meet technical or design requirements as 
hereinafter specified, but make no deviations from the Contract Documents without specific 
and written approval of the Owner and Engineer. 

 
END OF SECTION  
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SECTION 31 11 00  
EARTHWORK 

PART 1 - GENERAL 

1.1 SCOPE OF WORK   

A. Excavate, fill, compact and grade all embankments, subgrades, shoulders, ditches and side 
slopes in accordance with the alignment, grades and cross-sections shown or reasonably implied 
in the Drawings.  Work shall include furnishing fill (borrow) material and hauling and disposal of 
unsuitable materials as required.   

PART 2 - MATERIALS 

2.2 SUITABLE MATERIAL   

A. Fill or backfill material obtained from the construction efforts and borrow areas, must consist of 
clean sand or sand/clay having less than 5% organic content and less than 10% fines passing the 
#200 sieve. 

2.3 UNSUITABLE MATERIAL   

A. Muck, stumps, clay, roots, rock, vegetable matter, rubbish, or other material which is located 
within pavement, pool, building or any embankment areas, shall be removed. 

3 EXECUTION 

3.1 REMOVAL OF UNSUITABLE MATERIALS   

A. Excavate and replace all unsuitable materials to obtain an enduring foundation. 

3.2 DISPOSAL OF SURPLUS & UNSUITABLE MATERIAL   

A. Ownership of all suitable materials shall remain with the Owner until the final job requirements for 
fill or backfill materials have been fulfilled.  Unless otherwise provided, any surplus materials then 
remaining and not needed for job requirements shall become the property of Contractor and are 
to be disposed of by him.  Where temporary storage of apparent excess suitable materials within 
the project site may be impracticable, Contractor may stockpile the materials outside the project 
site in equally suitable material, at his own expense. 

B. Excavated muck or other materials unsuitable for construction shall become the property of 
Contractor and shall be disposed of by him off the project site. 

3.3 DISPOSAL OF PAVING MATERIALS   

A. Unless otherwise indicated in the Drawings, paving materials excavated in the removal of existing 
pavements, such as asphalt, block, concrete slab, limerock, sidewalk, curb and gutter, etc., shall 
become the property of Contractor and shall be disposed of by him off the project site.  

3.4 BORROW   

A. Should there be insufficient satisfactory material available from the excavation to meet the 
requirements for fill material, and where borrow sites are not provided in the Contract Documents, 
borrow sites and material shall be secured by Contractor at no additional expense to the Owner.  

3.5 DISPOSAL AREAS   

A. Where the plans or specifications require Contractor to dispose of excavated materials off the 
project site, and the disposal area is not indicated in the Contract Documents, Contractor shall 
furnish the disposal area without additional compensation.  

3.6 EARTHWORK CONSTRUCTION   

A. In advance of the placement of any fill, scarify the surface to a depth of a least 6" until the surface 
is free from uneven features which would prevent uniform compaction by construction equipment. 
 Additionally, prior to placing fill, Contractor shall proof-roll scarified surface by means of several 
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overlapping passes of a heavy vibratory roller to detect areas of unsuitable or yielding soil.  Proof-
rolling shall achieve a minimum of 95% of maximum (AASHTO T-180) density.  Place successive 
layers of fill not more than 12" in thickness, measured loose, then compact it continuously to an 
minimum density of 95% of maximum (AASHTO T-180) density, except that 98% is required for 
the top 1' for pavement, building and pool areas.  Designated landscaped, non-traffic bearing 
areas shall be exempt from these proof-rolling and compaction requirements but shall receive 
minimum 90% compaction to achieve a relatively unyielding surface condition.  

3.7 MAINTENANCE AND PROTECTION OF WORK   

A. Maintain all earthwork construction throughout the life of the Contract and take all reasonable 
precautions as well as any precautions prescribed in Permits for this project to prevent loss of 
material from the site due to the action of wind or water. Except as otherwise provided, Contractor 
shall repair at his expense any slides, washouts, settlements, subsidence, or other mishap which 
may occur prior to final acceptance of work. 

3.8 FINAL GRADE TOLERANCES   

A. Shape the earthwork to conform to lines, grades and cross-sections shown in the Drawings with 
the following tolerances: all earth shoulders, slopes, and side ditches shall be completed and 
shaped to a surface which is within 0.1' of the true surface on the Drawings, except that adjacent 
to pavement, curb, or sidewalk the finish grade shall match the edge of pavement, curb or 
sidewalk. However, if sod is to be placed adjacent to pavement, curbs or sidewalks, final grading 
shall allow the top of sod soil mat to be flush with top edge of pavement, curb or sidewalk.  

3.9 TESTING   

A. Provide density testing, for each vertical lift, at intervals not to exceed 250 feet for roadways or 
10,000 square feet for parking and beach areas.   

 
END OF SECTION  
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SECTION 31 11 10 
EARTHWORK FOR STRUCTURES 

 
PART 1 - GENERAL 
 
1. 1  RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including General and  

Supplementary Conditions and Division 1 Specification Sections, apply to work of this section. 
 
1. 2  DESCRIPTION OF WORK 
 
 A. The extent of earthwork is shown on drawings. 
 
  1. Preparation of subgrade for slabs, walks and backfilling of trenches 
   adjacent to the building is included as part of this work. Coordinate with other trades. 
 
1. 3  QUALITY ASSURANCE 
 
 A. Codes and Standards:   
 

1. Perform excavation work in compliance with applicable requirements of 
 governing authorities having jurisdiction. 

 
 B. Testing and Inspection Service:   
 

1. All soil testing shall be paid by the Owner. 
 
1. 4  SUBMITTALS 
 
 A. Test Reports - Excavating: 
 
  1. Submit following reports directly to Architect from the testing services, with 
   copy to Contractor:  
 
  2. Test report on borrow material. 
  
  3. Verification of each footing subgrade. 
  
  4. Field density test reports. 
 
  5. One optimum moisture-maximum density curve for each type of soil 
   encountered. 
 
  6. Report of actual unconfined compressive strength and/or results of bearing 
   tests of each strata tested. 
 
 
1. 5  JOB CONDITIONS 
 

A. Site Information:   
 
  1. Data on indicated subsurface conditions are not intended as representations 

or warranties of accuracy of continuity between soil borings.  It is expressly understood 
that Owner will not be responsible for interpretations or conclusions drawn there from by 
Contractor.  Data are made available for convenience of Contractor.  A copy of the  
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soil boring report is attached to these specifications for reference only. 
 
  2. Additional test borings and other exploratory operations may be made by 
   Contractor at no cost to Owner. 
 
 B. Existing Utilities:   
 
  1. Locate existing underground utilities in areas of work.  If utilities are to 

remain in place, provide adequate means of protection during earthwork operations. 
 
  2. Should uncharted, or incorrectly charted, piping or other utilities be 

encountered during excavation, consult utility owner immediately for directions.  
Cooperate with Owner and utility companies in keeping respective services and facilities 
in operation.  Repair damaged utilities to satisfaction of utility owner. 

 
  3. Demolish and completely remove from site existing underground utilities 

indicated to be removed. 
 
 C. Use of Explosives:   
 
  1. The use of explosives is not permitted. 
 
 D. Protection of Persons and Property:   
 
  1. Barricade open excavations occurring as part of this work and post with 
   warning lights. 
 
  2. Operate warning lights as recommended by authorities having jurisdiction. 
 
  3. Protect structures, utilities, sidewalks, pavements and other facilities from 

damage caused by settlement, lateral movement, undermining, washout and other hazards 
created by earthwork operations. 

 
PART 2 - PRODUCTS 
 
2. 1  SOIL MATERIALS 
 
 A. Definitions: 
 
  1. Satisfactory soil materials are defined as those complying with American 

Association of State Highway and Transportation Officials (AASHTO) M145, soil 
classification Groups A-1, A-2-4, A-2-5 and A-3. 

 
 
  2. Unsatisfactory soil materials are those defined in AASHTO M145 soil 

classification Groups A-2-6, A-2-7, A-4, A-5, A-6 and A-7; also peat and other highly 
organic soils. 

 
3. Backfill and Fill Materials:  Satisfactory soil materials free of clay, rock or 

gravel larger than 2" in any dimension, debris, waste, vegetable and other deleterious 
matter. 
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PART 3 - EXECUTION 
 
3. 1  EXCAVATION 
 
 A. Excavation consists of removal and disposal of material encountered when 
  establishing required finish grade elevations. 
 
 B. Excavation includes removal and disposal of pavements and other obstructions 

visible on ground surface, underground structures and utilities indicated to be demolished and 
removed, material of any classification indicated in data on subsurface conditions, and other 
materials encountered that are not classified as rock excavation or unauthorized excavation. 

 
 C. Unauthorized excavation consists of removal of materials beyond indicated 

subgrade elevations or dimensions without specific direction of Architect.  Unauthorized 
excavation, as well as remedial work directed by Architect, shall be at Contractor's expense. 

 
  1. Under footings, foundation bases, or retaining walls, fill unauthorized 

excavation by extending indicated bottom elevation of footing or base to excavation 
bottom without altering required top elevation.  Lean concrete fill may be used to bring 
elevations to proper position when acceptable to Architect. 

 
  2. Elsewhere, backfill and compact unauthorized excavations as specified for 

authorized excavations of same classification, unless otherwise directed by Architect. 
 
 D. Additional Excavation:   
 
  1. If unsuitable bearing materials are encountered at required subgrade 

elevations, carry excavations deeper and replace excavated material as directed by 
Architect. 

 
 E. Stability of Excavations:   
  
  1. Slope sides of excavations to comply with local codes and ordinances having 

jurisdiction.  Shore and brace where sloping is not possible because of space restrictions 
or stability of material excavated. 

 
  2. Maintain sides and slopes of excavations in safe condition until completion 
   of backfilling. 
  
 F. Shoring and Bracing:   
 
  1. Provide materials for shoring and bracing, such as sheet piling, uprights, 
   stringers and cross-braces, in good serviceable condition. 
 
  
  2. Establish requirements for trench shoring and bracing to comply with local 
   codes and authorities having jurisdiction. 
 
  3. Maintain shoring and bracing in excavations regardless of time period 

excavations will be open.  Carry down shoring and bracing as excavation progresses. 
 
 G. Dewatering:   
 
  1. Prevent surface water and subsurface or ground water from flowing into 
   excavations and from flooding project site and surrounding area. 
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  2. Do not allow water to accumulate in excavations.  Remove water to prevent 

softening of foundation bottoms, undercutting footings, and soil changes detrimental to 
stability of subgrades and foundations.  Provide and maintain pumps, well points, sumps, 
suction and discharge lines, and other dewatering system components necessary to 
convey water away from excavations. 

 
  3. Convey water removed from excavations and rain water to collecting or 

runoff areas.  Establish and maintain temporary drainage ditches and other diversions 
outside excavation limits for each structure.  Do not use trench excavations as temporary 
drainage ditches. 

 
H. Material Storage:   

 
  1. Stockpile satisfactory excavated materials where directed, until required for 

backfill or fill.  Place, grade and shape stockpiles for proper drainage. 
 
  2. Locate and retain soil materials away from edge of excavations. 
  
  3. Dispose of excess soil material and waste materials as herein specified. 
 
 I. Excavation for Structures:   
 
  1. Conform to elevations and dimensions shown within a tolerance of plus or 

minus 0.10', and extending a sufficient distance from footings and foundations to permit 
placing and removal of concrete form work, installation of services, other construction, 
and for inspection. 

 
  2. In excavating for footings and foundations, take care not to disturb bottom of 

excavation.  Excavate by hand to final grade just before concrete reinforcement is placed.  
Trim bottoms to require lines and grades to leave solid base to receive other work. 

 
 J. Excavation for Trenches:   
 
  1. Dig trenches to the uniform width required for particular item to be installed, 

sufficiently wide to provide sample working room. 
 
  2. Excavate trenches to depth indicated or required.  Carry depth of trenches 

for piping to establish indicated flow lines and invert elevations.  Beyond building 
perimeter, keep bottoms of trenches sufficiently below finish grade to avoid freeze-ups. 

 
 
  3. Where rock is encountered, carry excavation 6" below required elevation and 

backfill with a 6" layer of crushed stone or gravel prior to installation of pipe. 
 
  4. Grade bottoms of trenches as indicated, notching under pipe bells to provide 
   solid bearing for entire body of pipe. 
 
  5. Backfill trenches with concrete where trench excavations pass within 18" of 

column or wall footings and which are carried below bottom of such footings, or which 
pass under wall footings.  Place concrete to level of bottom of adjacent footing. 

 
 
  6. Do not backfill trenches until inspections have been made and backfilling 

authorized by Architect.  Use care in backfilling to avoid damage or displacement of pipe 
systems. 
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 K. Cold Weather Protection:   
 
  1. Protect excavation bottoms against freezing when atmospheric temperature 
   is less than 35°F. (1°C). 
  
PART 4 - COMPACTION/CRITERIA 
 
4. 1  GENERAL 
 
 A. Control soil compaction during construction providing minimum percentage of 

density specified for each area classification, at a depth of 12" below compaction surface. 
 
 B. Compaction near the existing building shall be closely monitored and conducted 

with light equipment.  Contractor shall coordinate a timetable for compaction with the building 
occupants as directed by the Office of Facilities Planning. 

 
 C. Percentage of Maximum Density Requirements: 
 
  1. Compact upper 12: subgrade soil to not less than the following percentages 

of maximum dry density as determined by the Modified Proctor Test (ASTM D-1557). 
 

            Below Foundation and Slab Bearing Elevation:  98% 
             Backfill Against Retaining Walls and in Trenches:  95% 
 
 D. Moisture Control: 
 
  1. Where subgrade or layer of soil material must be moisture conditioned 

before compaction, uniformly apply water to surface of subgrade, or layer of soil 
material, to prevent free water appearing on surface during or subsequent to compaction 
operations. 

 
  2. Remove and replace, or scarify and air dry, soil material that is too wet to 

permit compaction to specified density. 
 
   a. Soil material that has been removed because it is too wet to permit 

compaction may be stockpiled or spread and allowed to dry.  Assist drying by 
disking, harrowing or pulverizing until moisture content is reduced to a 
satisfactory value. 

 
  3. Place fill and backfill material within 2% + deviation from optimum ASTM 
   D-1557 moisture content. 
 
4. 2  PREPARATION 
 
 A. Stripping: 
 
  1. Remove all topsoil, organic materials, roots, debris, or other deleterious 

materials from building area and to 6' beyond building lines. 
 
 B. Proofrolling within 15 feet of existing structure: 
 
  1. Once excavations have been carried to bearing elevations of new 

foundations, compact soil with a walk-behind lightweight vibratory compactor.  Conduct 
at least 15 full coverages, and continue compacting until above specified compaction 
criteria has been met. 
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 C. Proofrolling outside of the 15 foot limit: 
 
  1. Compact soil with a vibratory roller having a weight of 8 to 10 tons.  

Conduct at least 10 full coverages, and continue compacting until the above specified 
compaction criteria has been met.    

 
 
4. 3  FILLING AND BACKFILLING 
 
 A. General Filling and Backfilling: 
 
  1. Place fill and backfill in layers not to exceed 6" for the small compactor and 

12" for the large compactor in height loose measure and compact with same type of 
vibratory compactors described above. 

 
  2. Excess fill may be disposed of on property if directed by Owner. 
 
 B. Filling and Backfilling with Lightweight Compactors: 
 
  1. When placing fill or backfill near or around trenches, foundations retaining 

walls, or other confined or limited access areas, use a lightweight hand-guided 
compactor.  Place fill in layers not to exceed 4" in height loose measure. 

 
  2. When placing fill or backfill 15 feet of existing structure, compact with same 

type of compactor specified for proofrolling. 
 
 C. Densifying: 
 
  1. Compact each layer individually until it has reached density level specified 
   under "Compaction" above. 
 
 
4. 4  FIELD QUALITY CONTROL 
 
 A. Quality Control Testing During Construction: 
 
  1. Allow testing service to inspect and approve subgrades and fill layers before 
   further construction work is performed. 
 
  2. Conduct one density test for each 50 LF of continuous or wall footing and 

one per 2500 SF of slab or mat with a minimum of one per building side for the 
proofrolling level and subsequently for each layer of fill being placed. 

 
4. 5  MAINTENANCE 
 
 A. Protection of Graded Areas: 
 
  1. Protect newly graded areas from traffic and erosion.  Keep free of trash and 
   debris. 
 
  2. Repair and re-establish grades in settled, eroded, and rutted areas to specified 
   tolerances. 
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B. Reconditioning Compacted Areas: 
    
  1. Where completed compacted areas are disturbed by subsequent construction 

operations or adverse weather, scarify surface, reshape, and compact to required density 
prior to further construction. 

 
 
4. 6  DISPOSAL OF EXCESS AND WASTE MATERIALS 
 
 A. Removal from Owner's Property: 
 
  1. Remove waste materials, including unacceptable excavated material, trash 
   and debris, and dispose of it off Owner's property.   
 
 

END OF SECTION  
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SECTION 31 20 01 
LIMEROCK BASE 

 
PART 1 - GENERAL 
 
1.1   WORK INCLUDED 
 

A. The work specified in this Section consists of the construction of a base course composed 
of limerock.  It shall be constructed upon the prepared subgrade in accordance with these 
specifications and in conformity with the lines, grades, notes and typical cross section 
shown on the Drawings. 

 
1.1   QUALITY ASSURANCE 
 

A. Laboratory analysis shall be complete, and the material accepted by the Engineer prior to 
placement. 

B. All work to be in compliance with Florida DOT “Standard Specifications for Road and 
Bridge Construction”, latest edition, and geotechnical engineer’s report recommendations. 

C. Construction manager to employ and pay for a qualified independent geotechnical testing 
and inspection laboratory to perform testing and inspection services during operations. 

 
PART 2 - PRODUCTS 
 
2.1   MATERIALS 
 
 A. Source:  The material used in limerock base courses shall be material classified as either 

Miami Oolite Formation or Ocala Formation at the Contractor's option; however, only 
one formation may be used on any contract. 

 
 B. Composition:   
 

1. The limerock material shall contain not more than 0.5 percent of organic 
material or objectionable matter and shall show no significant tendency to air 
slake or undergo any chemical change under exposure to weather. 

2. Limerock material shall contain not less than 70 percent of carbonates of calcium 
and magnesium.  The maximum percentage of water sensitive clay material shall 
be 3. 

 
 C. Gradation:   
 

1. At least 97 percent (by weight) of the material shall pass a 3-1/2 inch sieve and 
the material shall be graded uniformly down to dust.  The fine material shall 
consist entirely of dust of fracture.  All crushing or breaking up which might be 
necessary in order to meet such size requirements shall be done before the 
material is placed on the road. 

 
D. Quality: 

 
1. The limerock material shall be uniform in quality and shall not contain cherty or 

other extremely hard pieces or lumps or pockets of sand or clay size material in 
sufficient quantity as to be detrimental to prevent proper bonding, finishing or 
strength of the limerock base. Limerock material shall be nonplastic, and the 
liquid limit shall not exceed 35. 
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2. Limerock material shall have an average LBR value of not less than 100. 

 
3. 1   GENERAL 
 
 A. Equipment:   
 

1. All equipment necessary for the proper construction of the work shall be on the 
project, in first-class working condition, and shall have been approved by the 
Engineer prior to its use. 

 
 B. Limits of Construction:   
 

1. The Construction manager shall construct the base to the full width shown on the 
Drawings. 

 
3. 2   PERFORMANCE 
 
 A. Transporting Limerock:   
 

1. The limerock shall be transported to the point where it is to be used, over rock 
previously placed if practicable, and dumped on the end of the preceding spread.  
No hauling over the subgrade or dumping on the subgrade shall be done. 

 
 B. Spreading Limerock: 
 

1. The limerock shall be spread uniformly, and all segregated areas of fine or 
coarse rock shall be removed and replaced with well-graded rock. 

2. When the specified compacted thickness of the base is greater than 6 inches, the 
base shall be constructed in two courses.  The thickness of the first course shall 
be approximately one-half the total thickness of the finished base, or enough 
additional to bear the weight of the construction equipment without disturbing 
the subgrade.  At no time shall three (3) days work of the first course be spread 
and compacted ahead of the second course except where specifically directed by 
the Engineer. 

 
 C. Compacting and Finishing Base: 
 
  1. General: 
 

a. For single course base, after spreading is completed, the entire surface 
shall be scarified and then shaped so as to produce the required grade 
and cross-section after compaction. 

b. For double course base, the first course shall be cleaned of foreign 
material, bladed and brought to a surface cross section approximately 
parallel to that of the finished base.  Prior to the spreading of any 
material for the upper course, the density tests for the lower course shall 
be made and the Engineer shall have determined that the required 
compaction has been obtained.  After the spreading of material for the 
second course is completed, its surface shall be finished and shaped so 
as to produce the required grade and cross-section after compaction and 
free of scabs and laminations. 
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  2. Moisture Content: 
 

a. When the material does not have the proper moisture content to insure 
the required density, wetting or drying will be required.  If the material 
is deficient in moisture, water shall be added and uniformly mixed in by 
dicing the base course to its full depth.  If the material contains an 
excess of moisture, such excess shall be reduced or removed until the 
required moisture content is attained before being compacted.  Wetting 
or drying operations shall involve manipulation of the entire width and 
depth of the base as a unit. 

 
  3. Density Requirements: 
 

a. As soon as proper conditions of moisture are attained, the material shall 
be compacted to a density of not less than 98 percent of the maximum 
density as determined by AASHTO Designation T 180. 

 
  4. Density Tests: 
 

a. During final compacting operations, if blading of any areas is necessary 
to obtain the true grade and cross section, the compacting operations for 
such areas shall be completed prior to making the density 
determinations on the finished base. 

 
b. At least three density determinations shall be made on each day's final 

operations on each course, and the density determinations shall be made 
at more frequent intervals if deemed necessary by the Engineer. 

 
  5. Correction of Defects: 
 

a. If at any time the subgrade material should become mixed with the base 
course material, the Construction manager shall dig out and remove the 
mixture, reshape and compact the subgrade and replace the materials 
removed with clean base material, which shall be shaped and 
compacted as specified above. 

b. If cracks or checks appear in the base, either before or after priming, 
which in the opinion of the Engineer would impair the structural 
efficiency of the base course, the Construction manager shall remove 
such cracks or checks by rescarifying, reshaping, adding base material 
where necessary and recompacting. 

 
 D. Testing Surface:   
 

1. The finished surface of the base course shall be checked with a templet cut to 
required crown and cross-section and with a 10-foot straightedge laid parallel to 
the centerline of the road.  All irregularities greater than 1/4-inch shall be 
corrected by scarifying and removing or adding limerock as may be required, 
after which the entire area shall be recompacted as specified hereinbefore. 
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E. Thickness Determinations: 
 

1. The thickness of the compacted limerock base shall be measured at intervals of 
not more than 200-feet.  Measurements shall be taken at various points on the 
cross- sections prior to the application of the prime coat. 

 
2. The measurements shall be taken in holes through the base of not less than 3-

inches in diameter.  Where the compacted base is deficient by more than 1/2-
inch from the thickness called for on the Drawings, the Construction manager 
shall correct such areas by scarifying and adding limerock.  The base shall be 
scarified and rock added for a distance of 100-feet in each direction from the 
edge of the deficient area.  The affected areas shall then be brought to the 
required state of compaction and to the required thickness and cross-section. 

 
 F. Priming and Maintaining: 
 

1. The prime coat shall be applied only when the base meets the specified density 
rrequirements and the moisture content in the top half of the base does not 
exceed 90 percent of the optimum moisture content of the base material.  At the 
time of priming, the base shall be firm and unyielding. 

2. The Construction manager will be responsible for assuring that the true crown 
and grade are maintained with no rutting or other distortion and that the base 
meets all the requirements at the time the surface course is applied.  Care shall 
be taken to remove all loose dust, dirt and objectionable matter.  If deemed 
necessary, the base shall be slightly sprinkled with water in advance of the prime 
coat. 

3. The temperature of the prime material shall be such as to insure uniform 
distribution.  The material shall be applied with a pressure distributor.  The 
amount to be applied shall be sufficient to coat the surface thoroughly and 
uniformly without any excess to form pools or to flow off the base.  The base 
shall be primed by the application of approximately 0.15 gallons per square yard 
of RC-70 meeting the requirements of Section 914-2 of the Standard 
Specification, Asphalt Emulsion Prime (AEP) meeting the requirements of 
Section 916-4 of the Standard Specifications, or other materials approved by the 
Engineer.  Cutback asphalt shall conform to the requirements of AASHTO 
Designation M 81. 

4. Following the application of the prime material, a light uniform application of 
clean sand shall be applied and rolled with a traffic roller, for the full width of 
the base.  The sand shall be non-plastic, shall be free from silt and rock particles 
and shall not contain any sticks, vegetation, grass, roots or organic matter.  After 
the sand covering has been applied and rolled, the surface may be opened to 
traffic. 

 
 

END OF SECTION 
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SECTION 31 20 02 
ASPHALTIC CONCRETE SURFACE COURSE 

 
 
PART 1 - GENERAL 
 
1. 1  WORK INCLUDED 
 
              A The work included in this section consists of the construction of an asphaltic concrete 

level course and surface course composed of a mixture of aggre- gates, mineral filler and 
asphalt cement property laid upon a prepared base, or a newly constructed level course, in 
accordance with these specifications and in conformity with the lines, grades, thickness 
and typical cross section shown on the Drawings.  Unless otherwise indicated on the 
Drawing, the Contractor shall furnish Type III and Type S-1 asphaltic concrete. 

 
1. 2  QUALITY ASSURANCE 
 
              A. Laboratory analysis by a Certified Testing Laboratory on all materials shall be completed 

and the materials accepted by the Engineer prior to placement.  Density Test shall be 
made every 1,000 feet or as directed by the Engineer and shall be at 95% or better. 

 
PART 2 - PRODUCTS 
 
2. 1  MATERIALS 
 
              A. Bituminous Material:  Asphalt cement, Viscosity Grade AC-20, shall conform to the 

requirements of FDOT Standard Specifications, Edition of  2010, Section 916-1. 
 
              B. Coarse Aggregate:   The course aggregate shall be composed of clean, durable limerock.  

When subjected to the Los Angeles Abrasion Test, (AASHTO T 96), the loss shall not 
exceed 45 percent. 

 
C. Extraneous Substances:  All coarse aggregates shall be washed and free from  

                         disintegrated pieces, salt, alkali, vegetable matter and adherent coating. 
 

1. The weight of the extraneous substances shall not exceed the following percentage.  
 
             Percent 

 Coal and Lignite 1.00 
 Clay Lumps 0.05 
 Cinders and Clinkers 0.05 
 Soft Fragments                  10.00 
 Free Shells 1.00 
 Sticks (Wet) 0.03 
 Material Passing No. 200 Valve    1.75 
 
 
 
             D. In addition, the sum of the percentage of all materials listed above shall not exceed 10 

percent.  Coarse aggregate containing any appreciable amount of phosphate shall not be 
used.    
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E. Stone:  Pre-Cenozoic limestones and dolomites shall not be used as crushed-stone 

aggregates, either coarse or fine, for wearing courses of asphaltic concrete surface 
courses.  This specifically includes materials form the Ketona Dolomite (Cambrian), 
Newala Limestone (Lower Ordovician), Bangor Limestone (Mississippian), and other 
informations of similar composition and origin occurring in central and Northern 
Alabama and Georgia. 

 
                          1. Slag:  Slag shall be clean, tough and durable. It may be either air-cooled blast-

furnace slag or phosphate slag.  It shall be reasonably uniform in density and 
quality, and free from deleterious substances other than as permitted above.  It 
shall contain no more than 1.5 percent of sulphur.  The dry-rodded weight shall 
be not less than 70 pounds per cubic foot.  The loss, when the slag is subjected to 
the Los Angeles Abrasion Test, shall not exceed 45 percent. 

 
F. Fine Aggregate: 

 
                          1. Fine aggregate shall consist of natural sand, stone screen- ings, slag screenings 

or a combination thereof, composed of lean, tough, angular grains, free from 
clay, loam or other foreign matter.  Stone or slag screenings shall be produced 
form materials complying with the abrasion requirements for coarse aggregate 
specified above. 

 
                          2. Any screenings used in the combination of aggregate shall contain not more than 

15 percent of material passing the No. 100 sieve and shall be washed if 
necessary to meet this requirement. 

 
                          3. The natural sand portion of the fine aggregate other than screening shall be 

siliceous containing not more than 10 percent of material passing the No. 200 
sieve. 

 
                          4. This fine aggregate, when tested by means of laboratory sieves, shall meet the 

following requirements: 
 
   Passing        Retained on       Percent by 
 Sieve               Sieve                 Weight                 
 
              No. 4                                           90 - 100 
              No. 4            No. 10                      0 - 15 
 No. 10          No. 40                    15 - 50 
              No. 40          No. 80                    25 - 60 
              No. 80          No. 200                   8 - 40 
              No. 200         0 - 10 
 
                           5. Fine aggregate containing more than 1.00 percent of phosphate shall not be used. 
 
 
      G. Mineral Filler: 
 
                          1. Mineral filler shall consist of limerock dust, Portland cement slag dust, hydrated 

lime or other inert mineral matter approved by the Engineer and conforming to 
the following gradation requirements: 

 
 Total Passing No. 30 Sieve.........100 percent 
 Total Passing No. 80 Sieve........ 95 percent (Min.) 
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 Total Passing No. 200 Sieve....... 65 percent (Min.) 
 
                          2. The mineral filler shall be thoroughly dry and free from lumps consisting of 

aggregations of fine particles.  Ground phosphate will not be allowed as a 
mineral filler. 

 
2. 2  GENERAL COMPOSITION OF MIXTURE 
 
          A. The bituminous mixture shall be composed of a combination of aggregate (coarse, fine or 

mixtures thereof), mineral filler, if required, and bituminous material.  The several 
aggregate fractions shall be sized, uniformly graded and combined in such proportions 
that the resulting mixture will meet the grading and physical properties of the approved 
job mix formula. 

 
          B. In all cases, the job mix formula shall be within the design ranges specified in the 

following table: 
 

GRADATION DESIGN RANGE 
 
                                       Percent by Weight Passing 
              Sieve Size          Type III   Type S-1  
 
           3/4-inch                                      100 
           1/2-inch                   100               80-100 
           3/8-inch                 80-100            75-93 
           No. 4                     65-100            47-75 
          No. 10                    40-75             31-53 
           No. 40                    20-45             19-35 
           No. 80                    10-30               7-21 
           No. 200                    2-10               2-6 
 
          C. Asphalt cement (Bitumen) shall consist of 4 1/2 to 9 percent by weight of the total mix as 

determined by job mix formula.  For highly absorptive aggregates, the upper limit may be 
raised. 

 
2. 3  FORMULA FOR JOB MIX 
 
         A. The general composition limits prescribed above are master ranges of tolerances to 

govern mixtures made from any materials meeting the specification, and they are 
maximum and minimum for all cases.  A close control appropriate to the job materials, 
will be required for the specific project in accordance with the job mix formulas. 

 
         B. No work shall be started on the specific project until the Engineer has approved the job 

mix formula. 
 
        C. Materials that will be used to make up the approved job mix should be stockpiled in 

sufficient quantity to meet the demands for the entire project in progress.  If this is not 
practicable, care must be taken to insure adequate quality control of the materials used in 
each job mix.  Should the source of supply for the materials used in the job mix be 
changed, or should the materials form the source vary appreciably from the materials used 
in the job mix formula, the job mix formula must be altered accordingly. 

 
        D. Combined dry aggregate gradation of the hot bins shall be within the limits of the job 

formula. 
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        E. After the job mix formula is established, each mix for the project shall meet the approved 
formula within the following tolerances: 

 
 
 

            Characteristics                  Tolerances 
 
           Asphalt Content (Extraction)        ±0.70% 

          Asphalt Content (Printout)          ±0.30% 
           Passing No. 10 Sieve                ±6.50% 

          Passing No. 200 Sieve               ±3.00% 
 
        F. In no case shall a job mix that is within the tolerances stated above be such that it falls out 

of the master range. 
 
       G. Gradation extraction test samples of the mixture in use will be taken twice daily, once in 

the morning and once in the afternoon and as is necessary in the opinion of the Engineer.  
The mixtures shall be maintained uniformly throughout the project within the use of such 
additional bituminous material content. 

 
      H. Job materials found to have characteristics requiring a content of bituminous material less 

than is indicated in the formula prescribed above, will be rejected or adjusted to form a 
blend which will produce a balanced mixture under the terms of the formula.  Where job 
materials otherwise meeting specifications are found, on account of highly absorptive or 
other special characteristics, to produce an acceptable balance mix only if the bituminous 
material content is increased over the amount speci- fied, the mixture may be accepted 
provided that the job mix shall be adjusted to require the use of such additional 
bituminous material content. 

 
     I. The asphaltic content shall be such for the material used that when the mixture is tested, 

in accordance with ASTM Designation D 1559, the stability shall be at a maximum with 
an optimum asphalt cement content. Physical properties of the mix shall be as shown on 
the following table: 

 
                    Minimum                                            Minimum 
                    Marshall                Minimum        Air          Effective 
           Mix      Stability   Flow         VMA       Voids     Asphalt 
           Type       (lbs)     (0.01 in)      (%)       (%)        Content 
 
      S-1      1000     8 - 14           14       3-5         5.0 

         Type III    1000     8 –16           15        5-12       5.5 
 

PART 3 – EXECUTION 
 
3.1       PREPARATION OF ASPHALTIC CEMENT 
 
     A. The asphalt cement shall be delivered to the mixture at a temper- ature not to exceed 

360øF and shall be maintained within a range of 230øF to 350øF in advance of mixing 
operations.  Heating within these limits shall be constant and wide fluctuations of 
temperature during a day's production will not be permitted.   

 
3. 2 PREPARATION OF AGGREGATES 
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     A. Stockpiling coarse aggregate shall be done in such a manner so the aggregate will not 
segregate. 

 
     B. All aggregates to be blended or proportioned shall be placed in separate bins at the cold 

hopper and proportioned by means of calibrated gates or other approved devices.  When 
two or more aggregates are blended, the use of two or more bins shall be employed for 
the blending of such material. 

 
     C. The aggregates shall be heated and dried at the paving plant before entering the mixer.  

The temperature of the aggregates shall be so controlled that the temperature of the 
completed mixture at the plant will fall within the permissible range allowed by these 
Specifications.  Any dried aggregate contam- inated with fuel oil shall be wasted. 

 
3. 3  PREPARATION OF MIXTURE 
 
     A.    Batch Mixing 
 
                          1. The dried aggregate, prepared as hereinbefore and combined in batches to meet 

the job mix formula by weighing each separate bin size, shall be conveyed to the 
empty mixer. 

 
                         2. The hot asphalt cement, accurately measured, shall then be introduced, and the 

mixing continued until the mixture is thoroughly uniform and homogeneous. The 
total mixing time in no case shall be less than 35 seconds. 

 
     B. Continuous Mixing:  The dried shall be heated and combined in such a manner as to 

produce a mixture which shall be at a temperature, when discharged from the pugmill or 
surge bin hot asphalt cement shall be introduced into the mixer in synchroni- zation with 
the feeding of aggregate.  The quantity shall be measured by volume.  Mixing shall be 
sufficient to produce a thoroughly uniform and homogeneous mixture. 

 
     C. General:  The ingredients of the mix shall be heated and combined in such a manner as to 

produce a mixture which shall be at a temperature, when discharged from the pug-mill or 
surge bin, between the limits of 230øF and 310øF, and within 25ø of the temperature set 
by the Engineer. 

 
3. 4 TRANSPORTATION OF MIXER 
 
     A. The mixture shall be transported in tight vehicles previously cleaned of all foreign 

material and, if necessary, each load shall be covered with a waterproof canvas cover of 
sufficient dimensions to protect is from weather conditions.  The inside surface of the 
truck bodies may be thinly coated with soapy water, or a mixture of water with not more 
than five percent of lubricating oil, but no excess of either should be used.  After the truck 
bodies are coated and before any mixture is placed therein, they shall be raised so that all 
excess water will drain out.  Kerosene, gasoline or similar products shall not be used to 
prevent adhesion. 

 
3. 5 LIMITATIONS FOR SPREADING 
 

A. The mixture shall be spread only when the surface is properly prepared and is intact, firm, 
cured and dry.  No mixture shall be spread when the air temperature is less than 40øF, nor 
when the spreading cannot be finished and compacted during daylight hours.  The 
temperature of the mix at the time of spreading shall not be less than 230øF and within 
25øF of the temperature set by the Engineer. 
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3. 6  PLACING MIXTURE 
 
     A. Upon arrival, the mixture shall be dumped into the approved mechanical spreader and 

immediately spread and struck off to the full width required and to such appropriate loose 
depth for each successive course that 

 
     B. When the work is completed the required thickness or weight of mixture per square yard 

will be secured. An excess amount of mixture shall be carried ahead of the screed at all 
times.  Hand raking shall be done behind the machine as required. 

 
     C. In limited areas, where, on account of irregularities or unavoid-able obstacles, the use of 

mechanical spreading and finishing equipment is impracticable, the mixture may be 
spread by hand, when so authorized by the Engineer. 

 
     D. The mixture shall be laid only when the surface to be covered is dry and only when 

weather conditions are suitable.  All defective areas in the foundation shall be replaced as 
directed at least ten days in advance of laying the mixture. 

 
     E. All structures which will be in actual contact with the asphaltic mixture, including the 

vertical faces of existing payments, shall be painted with a uniform coating of asphalt 
material to provide a closely bonded, watertight joint.  Alphaltic mixture to be as 
described by  F.D.O.T. specification 300-6 and 300-7. 

 
     F. When necessary, due to the traffic requirements, the mixture shall be laid in strips in such 

manner as to provide for the passage of traffic.  When the road is closed to traffic, the 
mixture may be laid the full width of pavement, by machines traveling in echelon. 

 
     G. Before any rolling is started, the surface shall be checked, any inequalities adjusted, and 

all drippings, fat sandy accumulations from the screed, and fat spots from any source shall 
be removed and replaced with satisfactory material. 

 
3. 7  COMPACTING MIXTURE 
 
     A. After the spreading, the mixture shall be rolled when it has set sufficiently or come to the 

proper condition to be rolled, and when the rolling does not cause undue displacement or 
shoving. 

 
     B. Rolling shall begin at the center and progress toward the outside, paralleling the 

centerline of the roadway, uniformly lapping at least one-half of the width of the roller. 
 
     C. The motion of the roller shall at all times be slow enough to avoid displacement of the 

mixture, and any displacement shall at once be corrected by the use of rakes and fresh 
mixture where required.  The rolling shall include transverse, longitudinal, diagonal and, 
where practical, crescent rolling, as may be necessary to obtain the specified density. 

 
     D. The seal rolling with steel wheel rollers weighing from 5 tons to 12 tons shall follow as 

close behind the spreader as is possible without picking up, displacing, or blistering the 
material.  Rolling with the self-propelled pneumatic-tired rollers shall follow as soon as 
possible and as close behind the seal rolling as the heat of the mixture will permit.  This 
rolling shall be done such thatÿthe self-propelled traffic roller shall cover every area of 
the surface with at least six passes.  This final rolling shall be done before the pavement 
temperature is lower than 140øF, and shall be used for the rolling of patching and leveling 
courses.  At the option of the Contractor, a steel wheeled roller may be used to 
supplement the self-propelled peneumatic-tired rollers, but not more than one steel 
wheeled roller may be used in conjunction with the necessary number of self-propelled 
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pneumatic-tired rollers.  After final compaction, the finished pavement shall at no point 
have a density less than 95 percent of the laboratory compacted density.  Rolling with the 
self propelled pneumatic-tired roller shall proceed at a speed from 6 to 10 miles per hour 
and the rate of rolling shall not exceed 3,000 square yards per hour per roller.  A 
sufficient number of self-propelled pneumatic-tired rollers shall be used so that the rolling 
of the surface for the required number of passes within this maximum rolling rate shall not 
delay mixture before the rolling is complete.  In the event that the rolling is not properly 
maintained to schedule as outlined above, the laying operation shall be discontinued until 
the rolling operations have caught up to the spreader(s). 

 
     E. In all places inaccessible to a roller, such as adjacent to curbs, headers, gutters, bridges, 

manholes, etc., the required compaction shall be secured with tamps.  Depressions which 
may develop before the completion of the rolling shall be remedied by loosening the 
mixture laid and adding new material to bring such depressions to a true surface. 

 
     F. Gasoline or oil from rollers shall not be allowed to deposit on the pavement and any 

pavement damaged by such deposits shall be removed and replaced. 
     G. Any mixture remaining unbonded after rolling shall be removed and replaced.  
 
3.8 JOINTS  
 
     A. Transverse Joints:  At the end of each day's work, or whenever the laying is to be 

discontinued for such length of time as to allow the mixture to become chilled, transverse 
joints shall be formed either by laying a board, equal in thickness to the compacted 
thickness of the pavement, across the width of strip being spread and rolling the mixture 
against the board, or by using paper or sand, provided in either case the asphalt is cut 
back to well bonded material of the required thickness before placing additional asphalt. 

 
     B. Longitudinal Joints:  Where only a portion of the width of pavement is to be laid and 

opened to traffic, longitudinal joints shall be formed by rolling the exposed edge of the 
strip first laid.  When the adjacent strip is constructed, the edge of the mixture in place 
shall be trimmed back so as to expose an unsealed or granular vertical surface. 

 
     C. When the strip first laid is closed to traffic, the edge shall not be sealed, but shall be left 

vertical and the adjacent strip placed against it without trimming. 
 
     D. General:  The exposed edge of the transverse joints, trimmed or formed as provided 

above, shall be painted with a thin coat of hot asphalt cement just prior to the laying of 
fresh surface course mixture adjacent.  The fresh mixture shall be raked against the joint 
and rolled. 

 
3. 9 FIELD QUALITY CONTROL 
 
     A.  Surface Requirements: 
                          1. For the purpose of testing the finished surface, a 10-foot straightedge and a 

standard template cut to the true cross section of the road shall at all times be 
available on the work.  The Contractor shall provide or designate some 
employee whose duty it is to handle the straightedge and template in checking all 
rolled surfaces.  Test shall be performed by independant testing lab on the 
density asphalt to determine that it meets density requirements.  Such test shall 
be made at the direction of Engineer. 

 
                        2. The finished surface shall be such that it will not vary more than 1/4-inch from 

the template cut to the cross section of the road, no more than 3/16-inch from the 
10-foot straightedge applied parallel to the centerline of the pavement.  Any 
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irregularity of the surface exceeding the above limits shall be corrected.  
Depressions which may develop after the initial rolling shall be remedied by 
loosening or removing the mixture and adding new material to bring the areas to 
a true surface.  No skin patching shall be done.  Such portions of the completed 
pavement as are defective in surface compaction or in composition, or that do 
not comply with all other requirements of these specifications, shall be taken up 
and replaced with suitable mixture properly laid in accordance with these 
specifications and at the expense of the Contractor. 

 
     B. Thickness Requirements:  The thickness of the compacted asphaltic concrete surface 

course shall be no less than that shown on the Drawing as determined by coring.  Any 
surface course found to be less than thickness shall be removed and replaced. 

 
     C. Protection of Pavement:  After the completion of the pavement, no vehicular traffic of any 

kind shall be permitted on the pavement until it has set sufficient to prevent rutting or 
other distortion. 

 
END OF SECTION  
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SECTION 31 20 03  
DEWATERING 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Scope of Work:  The work to be performed under this section shall include furnishing all 
equipment and labor necessary to remove storm or subsurface waters from excavation areas in 
accordance with the requirements set forth and as shown on the Drawings. 

B. Dewatering may be required during new pipe placement, installation of access pits, excavation, 
and any other areas deemed necessary by the Owner. 

C. Related Work Described Elsewhere: 
1. Section 311100 - Earthwork.  

1.2 QUALITY ASSURANCE 

D. The dewatering of any excavation areas and the disposal of the water shall be in strict accordance 
with the latest revision of all local and State government rules and regulations. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

1.3 DEWATERING 

A. The Contractor shall provide adequate equipment for the removal of storm or subsurface waters 
which may accumulate in the excavation. 

B. The Contractor shall obtain all necessary permits prior to dewatering. 

C. If subsurface water is encountered, the Contractor shall utilize suitable equipment to adequately 
dewater the excavation so that it will be dry for work and pipe laying.  A wellpoint system or other 
Engineer approved dewatering method shall be utilized if necessary to maintain the excavation in 
a dry condition for preparation of the trench bottom and for pipe laying. 

D. Dewatering by trench pumping will not be permitted if migration of fine-grained natural material 
from bottom, side walls, or bedding material will occur. 

E. In the event that satisfactory dewatering cannot be accomplished due to subsurface conditions or 
where dewatering could damage existing structures, the Contractor shall obtain the Engineer's 
approval of wet trench construction or procedure before commencing construction. 

F. As part of the noise control, the dewater pump(s) shall have a noise emission not to exceed 70 
dBA at 50'. 

1.4 DISPOSAL 

G. Water pumped from the trench or other excavation shall be disposed of in on site storm sewers 
having adequate capacity, or suitable disposal pits. 

H. Contractor is responsible for acquiring all permits required to discharge the water and shall protect 
waterways from turbidity during the operation. 

I. In areas where adequate disposal sites are not available, partially backfilled trenches may be used 
for water disposal only when the Contractor's plan for trench disposal is approved in writing by 
the Engineer.  The Contractor's plan shall include temporary culverts, barricades and other 
protective measures to prevent damage to property or injury to any person or persons. 

J. No flooding of streets, roadways, driveways or public right-of-way will be permitted. 

K. Engines driving dewatering pumps shall be equipped with residential type mufflers. 

 
END OF SECTION  
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SECTION 31 20 05  
SUBGRADE STABILIZATION 

 
PART 1 - GENERAL 
 
1.1   WORK INCLUDED 
 

A. The work specified in this Section consists of the construction of a stabilized roadway  
subgrade where indicated on the Drawings.  Construction shall be to the uniformity, 
density and bearing ratio specified hereinafter.  Roadways and streets shall be stabilized 
to the depths and dimensions indicated on the Drawings. 

 
 B. Definitions:  The stabilizing shall be FDOT Type B as described hereinafter.  The 

required bearing ratio value shall be obtained either by construction of the subgrade of 
selected materials from the roadway and borrow area(s), or by stabilizing the subgrade 
material by the addition and mixing in of suitable stabilizing material.  Such work shall be 
done in accordance with these specifications, lines, grades, thickness and notes shown on 
the Drawings. 

 
PART 2 - GENERAL  
 
2.1   MATERIALS 
 
 A. General: 
 
  1. The particular type of stabilizing material to be used shall be in accordance 
   with Paragraph 2.1 E. hereinafter and shall meet the following requirements. 
 

B. Use of Materials From Existing Base: 
 

1. When the utilization of materials from an existing base is called for, (as all, or a 
portion, of the stabilizing additives) the Owner will direct the locations, placing 
and distribution of such materials, and this work shall be done prior to the 
spreading of any additional commercial or local materials.  Removal of any 
section of existing base will not be required until the need for it in maintaining 
traffic is fulfilled. 
 

2. The utilization of materials from an existing base may be called for in 
combination with the designated type of stabilizing. 

  
C. Commercial Materials: 
 

1. General:  Materials which are designated as Commercial Materials which are to 
be used for this stabilizing may be either commercial limerock, limerock 
overburden or crushed shell. 

 
2. Limerock:  Specific requirements for limerock and limerock overburden:  For  

limerock and limerock overburden, the percentage of carbonates of calcium and 
magnesium shall be at least 70, and the plasticity index shall not exceed 10.  The 
gradation of both commercial limerock and limerock overburden shall be such 
that 97 percent of these materials will pass a 1-1/2" sieve. 
 

 3. Crushed Shell:  Crushed shell for this use shall be mollusk shell (i.e., oysters,  
mussels, clams, cemented coquina, etc.).  Steamed shell will not be permitted.  
This shell shall meet the following requirements: 
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 a. At least 97 percent by weight of the total material shall pass a 1 inch  
screen and at least 50 percent by weight of the total material shall be 
retained on the No. 4 sieve. 
 

 b. Not more than 7.5 percent by weight of the total material shall pass the  
No. 200 sieve.  The determination of the percentage passing the No. 
200 sieve shall be made by washing the material over the sieve. 

   c. In the event that the shell meets the above requirements without 
    crushing, crushing will not be required. 
 
 D. Local Material: 
 
 1. General:  Local materials used for this stabilizing may be high bearing-value 

soils or sand-clay material.  The material passing the 40-mesh sieve shall have a 
liquid limit not greater than 30 and a plasticity index not greater than 10. 
 

 2. Blending:  No blending of materials to meet these requirements will be permitted  
unless authorized by the Owner.  When blending is permitted, the blended 
material shall be tested and approved before being spread on the roadway. 

 
 E. Type B Stabilization: 
 
  1. The type of materials, Commercial or Local, shall be at the Contractor's 
   option. 
 
  2. No separate payment for stabilizing materials will be made. 
 
  3. Bearing Value determinations will be made by the Limerock Bearing Ratio 
   Method. 
 

4. Under this method, it shall be the Engineer's responsibility that the finished  
roadbed section meets the bearing value requirements, regardless of the quantity 
of stabilizing materials necessary to be added. Also under this method, full 
payment will be made for any areas where the existing sub-grade materials meet 
the design bearing value requirements without the addition of stabilizing 
additives, as well as areas where the Owner may elect to place select high-
bearing materials from other sources, within the limits of the stabilizing. 
 

5. After the roadbed grading operations have been substantially completed, the 
Civil Engineer shall make his own determination as to the quantity (if any) of 
stabilizing material, of the type selected by him, necessary for compliance with 
the bearing value requirements.  The Contractor shall notify the Owner of the 
approximate quantity to be added, and the spreading and mixing in of such 
quantity of materials shall meet the approval of the Owner as to uniformity and 
effectiveness. 

 
PART 3 - EXECUTION 
 
3.1   PREPARATION 
 
 A. General:  
 
 1. Prior to the beginning of stabilizing operations, the area to be stabilized shall  

have been constructed to an elevation such that upon completion of stabilizing 
operations the completed stabilized subgrade will conform to the lines, grades 
and cross section shown in the plans.  Prior to the spreading of any additive 
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stabilizing material, the surface of the roadbed shall be brought approximately 
parallel to the plane of the proposed finished surface. 
 

 2. The subgrade to be stabilized may be processed in one course, unless the 
equipment and methods being used do not provide the required uniformity, 
particle size limitation, compaction and other desired results, in which case, the 
Owner will direct that the processing be done in more than one course. 

 
 
3.2   APPLICATION 
 
 A. Stabilizing Material: 
 
  1. When additive stabilizing materials are required, the designated quantity shall be 
   spread uniformly over the area to be stabilized. 
 

2. When materials from an existing base are to be utilized in the stabilizing at a  
particular location, all of such materials shall be placed and spread prior to the 
addition of other stabilizing additives. 
 

 3. Commercial stabilizing material shall be spread by the use of mechanical  
material spreaders except that where use of such equipment is not practicable 
other means of spreading may be used, but only upon written approval of the 
proposed alternate method. 

 
B. Mixing: 
 
 

1. The mixing shall be done with rotary tillers, or other equipment meeting the 
approval of the Owner.  The area to be stabilized shall be thoroughly mixed 
throughout the entire depth and width of the stabilizing limits. 
 

 2. The mixing operations, as specified, will be required regardless of whether the 
existing soil, or any select soils placed within the limits of the stabilized sections, 
have the required bearing value without the addition of stabilizing materials. 
 

 3. As an exception to the above mixing requirements, where the subgrade is of  
rock, the Owner may direct that the mixing operations (and the work of 
stabilizing) be waived and no payment for stabilization will be made for such 
sections of the roadway. 

 
C. Maximum Particle Size of Mixed Materials:  At the completion of mixing, all particles of  

material within the limits of the area to be stabilized shall pass a 3 1/2 inch ring.  Any 
particles not meeting this requirement shall be removed from the stabilized area or shall 
be broken down so as to meet this requirement. 

 
 D. Compaction:  After the mixing operations have been completed and requirements for  

bearing value, uniformity and particle size have been satisfied, the stabilized area shall be 
compacted, in accordance with Paragraph 3.3 B. hereinafter.  The materials shall be 
compacted at a moisture content permitting the specified compaction.  If the moisture 
content of the material is improper for attaining the specified density, either water shall be 
added or the material shall be permitted to dry until the proper moisture content for the 
specified compaction is reached. 

 
 E. Finish Grading:  The completed stabilized subgrade shall be shaped to conform with the  
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finished lines, grades and cross-section indicated in the Drawings.  The subgrade shall be 
checked by the use of elevation stakes, or other means approved by the Owner. 

 
F. Requirements for Condition of Completed Subgrade: 
 

1. After the stabilizing and compacting operations have been completed, the 
subgrade shall be firm and substantially unyielding, to the extent that it will 
support construction equipment and will have the bearing value required by the 
Drawings. 

 
2. All soft and yielding material, and any other portions of the subgrade which will 

not compact readily, shall be removed and replaced with suitable material and 
the whole subgrade brought to line and grade, with proper allowance for 
subsequent compaction. 

  
 G. Maintenance of Completed Subgrade:  After the subgrade has been completed as  

specified above, the Contractor shall maintain it free from ruts, depressions and any 
damage resulting from the hauling or handling of materials, equipment, tools, etc.  It shall 
be the Contractor's responsibility to maintain the required density until the subsequent 
base of pavement is in place.  Such responsibility shall include any repairs, replacement, 
etc., of curb and gutter, sidewalk, etc., which might become necessary in order to 
recompact the subgrade in the event of underwash or other damage occurring to the 
previously compacted subgrade.  Any such work required for recompaction shall be at the 
Contractor's expense.  Ditches and drains shall be constructed and maintained along the 
completed subgrade section. 

 
3.3  FIELD QUALITY CONTROL 
 
 A. Bearing Value Requirements: 
 
 1. General:  Bearing value samples will be obtained and tested by the Owner  

at completion of satisfactory mixing of the stabilized area.  For any area where 
the bearing value obtained is efficient from the value indicated in the Drawings, 
in excess of the tolerances established herein, additional stabilizing with 3.1 B.1. 
and B.2.  This reprocessing shall be done for the full width of the roadway being 
stabilized and longitudinally for a distance of 50 feet beyond the limits of the 
area in which the bearing value is deficient. 
 

 2. Tolerances In Bearing Value Requirements:  The following undertolerances 
from the specified bearing value will be allowed as based on tests performed on 
samples obtained after mixing operations have been completed: 

 
 
  Specified Bearing   Value Undertolerances 
 
   LBR 40     5.0 
   LBR 35      4.0 
   LBR 30 (and under) 
 
 B. General:  Within the entire limits of the width and depth of the areas to be stabilized, the  

minimum density acceptable at any location will be 98 percent of the maximum density as 
determined by AASHTO T 180, Test Method D. 

 
 
 

                   END OF SECTION   
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SECTION 31 20 10 
STRUCTURAL EXCAVATION AND BACKFILL 

 
 
PART 1   GENERAL 
 
1. 1   WORK INCLUDED 
 
 A. The work included under this Section consists of excavating, backfilling and grading  

required for the construction of the structure(s) as shown on the Drawings and as 
specified herein. 

 
 B. Definitions: 
 
  1. Maximum Density:  Maximum weight in pounds per cubic foot of a specific 
   material. 
 
  2. Optimum Moisture:  Percentage of water in a specific material at maximum 
   density. 
 
 3. Rock Excavation:  Excavation of any hard natural substance which requires the 

use of explosives and/or special impact tools such as jack hammers, sledges, 
chisels or similar devices specifically designed for use in cutting or breaking 
rock, but exclusive of trench excavating machinery. 

 
 C. Plan for Excavating:  The Contractor shall be responsible for having determined to his 

satisfaction, prior to the submission of his bid, the conformation of the ground, the 
character and quality of the substrata, the types and quantities of materials to be 
encountered, the nature of the groundwater conditions, the prosecution of the work, the 
general and local conditions and all other matters which can in any way affect the work 
under this Contract.  Prior to commencing the excavation, the Contractor shall submit a 
plan of his proposed operations to the Civil Engineer for approval.  The Contractor shall 
consider, and his plan for excavation shall reflect, the equipment and methods to be 
employed in the excavation.  The prices established in the Proposal for the work to be 
done will reflect all costs pertaining to the work.  No claims for extras based on substrata 
or groundwater table conditions will be allowed. 

 
1. 2   QUALITY ASSURANCE 
 
 A. A Testing Laboratory retained by the Owner will make such tests as are deemed 

advisable. The Contractor shall schedule his work so as to permit a reasonable time for 
testing before placing succeeding lifts and shall keep the laboratory informed of his 
progress. 

 
1. 3   JOB CONDITIONS 
 
 A. Test borings made on the site are available upon request as stated in the Special 
  Conditions and are for the Contractor's information only. 
 
 B. If, in the opinion of the Civil Engineer, conditions encountered during construction 

warrant a change in the footing elevation, or in the depth of removal of unsuitable 
material from that indicated on the Drawings, an adjustment will be made in the contract 
price. 
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PART 2 - PRODUCTS 
 
2.1   MATERIALS 
 

A. Suitable:  Suitable materials for backfill shall be classified as A-1, A-3 or A-2-4 in 
accordance with AASHTO Designation M-145 and shall be free from vegetation, organic 
material, marl, silt or muck.  (Not more than 12 percent shall pass the No. 200 sieve.)  
(The Owner will provide borrow sites within the project limits for the additional fill 
material required, until all borrow sites are exhausted; thereafter, the Contractor shall 
provide the necessary material.)  (The Contractor shall provide all necessary borrow 
material to complete the work to the lines and grades indicated.) 

 
B. Suitable Material to be Placed in Water:  Suitable material for fills to be placed in water 

shall 
be classified as A-1 or A-3 in accordance with AASHTO Designation M-145. 

 
C. Unsuitable:  Unsuitable materials are classified as A-2-5, A-2-6, A-2-7, A-4, A-5, A-6, A-

7 
and A-8 in accordance with AASHTO Designation M-145. 

 
D. Graded Limerock:  Material for backfill below precast structures shall be 3/4-inch graded 

limerock equal to FDOT Section 901, Grade 6. 
 

E. Select Material:  Select material shall be suitable material that does not contain any rock 
larger than will pass a 3-inch diameter ring. 

 
F. Pad Material:  Material for the pad or embankment shall be a natural noncohesive,  

nonplastic material, a mixture of sand and rock containing sufficient sand to fill all voids 
between rocks and in the upper 12-inches containing no individual rock or hard piece 
large than 3-inches in major dimensions. 

 
 G. Washed Rock:  Washed rock for French drains shall be coarse aggregate for concrete 
  with a minimum of fine material (FDOT Grade 3 or 4). 
 
PART 3 - EXECUTION 
 
3. 1   PREPARATION  
 

A. Clearing:  
 

1. The construction site shall be cleared of all obstructions and vegetation, 
including large roots and undergrowth, within 10 feet of the lines of excavation. 

 
 

2. Strip and stockpile topsoil. 
 

B. Removals:   
 

1. Complete all removals within the lines of excavation prior to beginning 
  excavation. 
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1   PERFORMANCE 
 
 A. Excavation: 
 

1. The Contractor shall perform all excavation of every description and of whatever  
substances encountered, to the dimensions required for construction and as 
specified herein.  All excavations shall be made by open cut. 

 
2. Walls of the excavation shall be kept vertical and, if required to protect the 

safety of 
workmen, the general public, this or other work or structures, or excavation 
walls, the excavation shall be properly sheeted and braced.  Excavation for the 
structures shall be suffient to provide a clearance between their outer surfaces 
and the face of the excavation, sheeting, or bracing, of not less than 2-feet.  
Materials encountered  
in the excavation which have a tendency to slough or flow into the excavation, 
undermine the banks, weaken the overlying strata, or are otherwise rendered 
unstable by the excavation operation shall be retained by sheeting, stabilization, 
grouting or other approved methods.  Excavation for precast or prefabricated 
structures will not be required to be dewatered. 

 
3. Excavation for the precast or prefabricated structures shall be carried to an  

elevation 1-foot lower than the proposed outside bottom of the structure to 
provide space for the select backfill material.  Prior to placing the select backfill, 
the excavation shall be sounded, if not dewatered, using a rigid pole to indicate 
to the satisfaction of the Civil Engineer that the excavation has been carried to 
the proper depth and is reasonably uniform over the area to be occupied by the 
structure. 

 
4. Excavation for structures constructed or cast in place in dewatered excavations 

shall be carried down to the bottom of the structure where dewatering methods 
are such that a dry excavation bottom is exposed and the naturally occurring 
material at this elevation leveled and left ready to receive construction.  Material 
disturbed below the founding elevation in dewatered escavations shall be 
replaced with Class B concrete. 

 
  5. Footings:  Cast-in-place concrete footing sides shall be formed immediately after 
   excavation.  Forming for footing sides is specified elsewhere. 
 

B. Dewatering (When Required):  Any water which accumulates in the excavations for cast-
in-place concrete structures shall be removed promptly by well point system or by other 
means satisfactory to the Civil Engineer in such a manner as to not create a nuisance to 
adjacent property or public thoroughfare.  Pumps and engines for well point systems shall 
be operated with mufflers and at a minimum noise level suitable to a residential area.  The 
Contractor shall be responsible for any nuisance created due to the disposal of water from 
his drainage system. 

 
A. Stockpiled Materials:  Materials removed from the excavation shall be stored and 

disposed of in a manner which will not interfere with traffic at the site.  Material suitable 
for backfill not needed for backfill at the structure, but needed elsewhere shall be 
stockpiled until moved and used elsewhere.  Material unsuitable for use in backfill shall 
become the property of the Contractor and shall be removed and disposed of by the 
Contractor at the Contractor's expense immediately after backfill is placed. 
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 D. Backfill: 
 

1. Below Precast or Prefabricated Structures:  The space between the proposed 
outside bottom of the structure, and the bottom of the excavation shall be 
backfilled with graded limerock and screeded level to receive the proposed 
structure.  If the excavation is not dewatered, after placing and screeding, the 
backfill will be sounded with a rigid pole and attached to a 6-inch diameter foot 
piece to indicate, to the satisfaction of the Civil Engineer, that the backfill has 
been placed to the proper elevation, is level throughout and is ready to receive 
the structure.  This final sounding of the material shall immediately precede 
setting of the structure. 

 
 

2. Remainder of Backfill:  Selected material from the excavation shall be used for  
backfilling around the structure.  Trash shall not be allowed to accumulate in 
spaces to be backfilled.  Backfill around the structure shall be placed in uniform 
layers to the  
level of the water table.  Above the water table, backfill material shall be placed 
in 8-inch layers and compacted to a minimum of 95 percent of maximum density 
as determined by AASHTO Designation T 180.  Backfilling shall be carried to 
the finished grades shown on the Drawings. 
 

3. Backfill for Structures Constructed or Cast-in-Place:  Backfill shall not be placed 
until the structure has been completed above the natural water table, is stable 
against hydrostatic uplift, exterior form work has been removed and any 
necessary patching and grouting has been completed.  Dewatering operations 
may then be stopped and backfill shall be placed as specified in Subparagraph 
D.2. above.  Backfilling shall not commence until concrete to be covered has 
been inspected and approved. 

 
 E. Foundation Preparation: 
 

1. The existing ground beneath the equipment base slabs shall be compacted to a 
density of not less than 95 percent of its maximum density as determined by 
AASHTO T 180 for a depth of not less than (2)-feet below the bottom of the 
concrete slabs.  Any unsuitable foundation material shall be removed and 
replaced with suitable material. 

 
2. Slabs on Grade:  Subgrades for concrete slabs shall be cut, filled and compacted 

to the required grade.  The top 8-inches of concrete slab subgrade in cut sections 
and all fill material shall be compacted to a density of not less than 95 percent of 
its maximum density as determined by AASHTO Designation T-180. 

 
 
 

END OF SECTION  
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SECTION 31 20 17 
RECYCLED CRUSHED CONCRETE BASE 

 
 
PART 1 - GENERAL 
 
1.1  WORK INCLUDED 
 

A. The work specified in this Section consists of the construction of a base course composed 
of recycled crushed concrete.  It shall be constructed upon the prepared subgrade in 
accordance with these specifications and in conformity with the lines, grades, notes and 
typical cross section shown on the Drawings. 

 
1.2  QUALITY ASSURANCE 
 

A. Laboratory analysis shall be complete, and the material accepted by the Engineer prior to 
placement. 

 
B. All work to be in compliance with Florida DOT " Standard Specifications for Road and 

Bridge Construction", latest edition Section 204 for "Graded Aggregate Base", and 
geotechnical engineer's  report recommendations. 

 
C. Contractor to employ and pay for a qualified independent geotechnical testing and 

inspection laboratory to perform testing and inspection services during operations. 
 
PART 2 - PRODUCTS 
 
2.1  MATERIALS 
 
 A. Source:  The graded aggregate material used in recycled crushed 

concrete base courses shall be produced from an approved source which yield a 
satisfactory mixture conforming to all requirements of these specifications after it has 
been crushed and processed as a part of the mining operations. 

 
 B. Composition:   
 

1. The recycled crushed concrete shall be reclaimed portland cement concrete 
crushed and processed to provide a clean, hard, durable aggregate having a 
uniform gradation free from adherent coatings, steel reinforcement vegetable 
matter, base material, joint fillers, or bituminous materials.  The processing shall 
be controlled in accordance with the Florida Department of Transportation 
Standard Operating Procedure for Evaluation Approval and Control of Mineral 
Aggregate Sources. 

 
2. The material may be furnished in two sizes of such gradation that when 

combined, in a central mix plant (pugmill), the resultant mixture conforms to the 
required specifications.  Graded aggregate base material shall conform to the 
following gradation. 
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C. Gradation:  

    
      

Sieve Size Percent by Weight Passing   
 
      2”     100 
    1-l/2”  95 – 100 
     ¾”  65 – 90 
     3/8”              45 – 90 
     No. 4  35 – 60 
     No. 10  25 – 45 
     No. 50    5 – 25 
     No. 200    0 - 10  
  

   
  

For Group 1 aggregates, the fraction passing the No. 40 sieve shall have a Plasticity Index 
(AASHTO T 90) of not more than 4.0 and Liquid Limit (AASHTO T 89) of not more than 25, and 
contain not more than 2/3 of the weight passing the No. 200 sieve. 

 
For Group 2 aggregates, the material passing the No. 10 sieve shall have a sand equivalent 
(AASHTO T 176) value of not less than 28. 

 
In the Contractor's opinion, graded aggregate of either Group 1 or Group 2 may be used, but only 
one group may be used on any contract.  (Graded aggregate may be referred to hereinafter as 
"aggregate".) 

 
 D. Quality: 
 

1. The graded aggregate base material shall be of uniform quality throughout, substantially 
free from vegetable matter, shale, lumps and clay balls.  The material retained on the No. 
10 sieve shall be composed of aggregate meeting the following requirements: 

 
  Soundness Loss, Sodium, Sulfate:  AASHTO T 104 . . . . . . . . . 15% 
  Percent Wear:  AASHTO T 96 (Grading A) 
  Group 1 Aggregates.  ………………. . . . . . . . . . . . . . . . . . . . . . 45% 
  Group 2 Aggregates. . . .. . . . . . . . . ………………. . . . . . . . . . . 65% 
  Group 1:  This group of aggregates shall be limestone, marble dolomite. 
  Group 2:  This group of aggregates shall be granite, gneiss, or quartzite. 
 
 

2. Recycled crushed concrete material shall have an average LBR value of not less than 
100. 

  
 
3.1  GENERAL 
 

A. Equipment:  All equipment necessary for the proper construction of the work shall be on 
the project, first-class working condition, and shall have been approved by the Engineer 
prior to its use.  The aggregate shall be spread by mechanical aggregate spreaders, 
equipped with a device which strikes off the aggregate uniformly to laying thickness, and 
capable of producing an even distribution of the aggregate.  For cross-overws, 
intersections and ramp areas, roadway widths of 20 feet or less, and for any other areas 
where the use of a mechanical spreader is not practicable, spreading may be done by 
bulldozers or blade graders. 
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B. Limits of Construction:  The Contractor shall construct the base to the full width shown 

on the Drawings. 
 
3.2  PERFORMANCE 
 

A. Transporting Recycled Crushed Concrete:  The recycled crushed concrete shall be 
transported to the point where it is to be used, over aggregate previously placed if 
practicable, and dumped on the  end of the preceding spread.  No hauling over the 
subgrade or dumping on the subgrade shall be done. 

 
 B. Spreading Recycled Crushed Concrete: 
 

1. The recycled crushed concrete shall be spread uniformly, and all segregated 
areas of fine or coarse rock shall be removed and replaced with well-graded 
rock. 

 
2. When the specified compacted thickness of the base is greater than 6 -inches, the 

base shall be constructed in two courses.  The thickness of the first course shall 
be approximately one-half the total thickness of the finished base, or enough 
additional to bear the weight of the construction equipment without disturbing 
the subgrade.  At no time shall three (3) days work of the first course be spread 
and compacted ahead of the second course except where specifically directed by 
the Engineer. 

 
 C. Compacting and Finishing Base: 
 
  1. General: 
 

a. For single course base, after spreading is completed, the entire surface 
shall be scarified and then shaped so as to produce the required grade 
and cross section after compaction, and shall be free of laminations and 
segregated material. 

 
b. For double course base, the first course shall be cleaned of foreign 

material, bladed and brought to a surface cross section approximately 
parallel to that of the finished base.  Prior to the spreading of any 
material for the upper course, the density tests for the lower course 
shall be made and the Engineer shall have determined that the required 
compaction has been obtained.  After the spreading of material for the 
second course is completed, its surface shall be finished and shaped so 
as to produce the required grade and cross section after compaction and 
free of scabs and Laminations. 

 
2. Moisture Content:  When the material does not have the proper moisture content 

to insure the required density, wetting or drying will be required.  If the material 
is deficient in moisture, water shall be added and uniformly mixed in by dicing 
the base course to its full depth.  If the material contains an excess of moisture, 
such excess shall be reduced or removed until the required moisture content is 
attained before being compacted.  Wetting or drying operations shall involve 
manipulation of the entire width and depth of the base as a unit. 

   
3. Density Requirements:  As soon as proper conditions of moisture are attained, 

the material shall be compacted to a density of not less than 98 percent of the 
maximum density as determined by AASHTO Designation T 180. 
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  4. Density Tests: 
 

a. During final compacting operations, if blading of any areas is necessary 
to obtain the true grade and cross section, the compacting operations 
for such areas shall be completed prior to making the density 
determinations on the finished base. 

 
b. At least three density determinations shall be made on each day's final 

operations on each course, and the density determinations shall be 
made at more frequent intervals if deemed necessary by the Engineer. 

  
5. Correction of Defects: 

 
 

a. If at any time the subgrade material should become mixed with the base 
course material, the Contractor shall dig out and remove the mixture, 
reshape and compact the subgrade and replace the materials removed 
with clean base material, which shall be shaped and compacted as 
specified above. 

 
b. If cracks or checks appear in the base, either before or after priming, 

which in the opinion of the Engineer would impair the structural 
efficiency of the base course, the Contractor shall remove such cracks 
or checks by rescarifying, reshaping, adding base material where 
necessary and  recompacting. 

 
D. Testing Surface:  The finished surface of the base course shall be checked with a templet 

cut to required crown and cross section and with a 10-foot straightedge laid parallel to the 
centerline of the road.  All irregularities greater than 1/4-inch shall be corrected by 
scarifying and removing or adding recycled crushed concrete as may be required, after 
which the entire area shall be recompacted as specified hereinbefore. 

 
 
 E. Thickness Determinations: 
 

1. The thickness of the compacted recycled crushed concrete base shall be 
measured at intervals of not more than 200-feet.  Measurements shall be taken at 
various points on the cross sections prior to the application of the prime coat. 

 
2. The measurements shall be taken in holes through the base of not less than 3-

inches in diameter.  Where the compacted base is deficient by more than 1/2-
inch from the thickness called for on the Drawings, the Contractor shall correct 
such areas by scarifying and adding recycled crushed concrete.  The base shall 
be scarified and rock added for a distance of 100-feet in each direction from the 
edge of the deficient area.  The affected areas shall then be brought to the 
required state of compaction and to the required thickness and cross section. 

 
 F. Priming and Maintaining: 
 

1. The prime coat shall be applied only when the base meets the specified density 
requirements and the moisture content in the top half of the base does not exceed 
90 percent of the optimum moisture content of the base material.  At the time of 
priming, the base shall be firm and unyielding. 
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2. The Contractor will be responsible for assuring that the true crown and grade are 
maintained with no rutting or other distortion and that the base meets all the 
requirements at the time the surface course is applied.  Care shall be taken to 
remove all loose dust, dirt and objectionable matter.  If deemed necessary, the 
base shall be slightly sprinkled with water in advance of the prime coat. 

 
3. The temperature of the prime material shall be such as to insure uniform 

distribution.  The material shall be applied with a pressure distributor.  The 
amount to be applied shall be sufficient to coat the surface thoroughly and 
uniformly without any excess to form pools or toÿflow off the base.  The base 
shall be primed by the application of approximately 0.15 gallons per square yard 
of RC-70 meeting the requirements of Section 914-2 of the Standard 
Specification, Asphalt  Emulsion Prime (AEP) meeting the requirements of 
Section 916-4 of the Standard Specifications, or other materials approved by the 
Engineer.  Cutback asphalt shall conform to the requirements of AASHTO 
Designation M 81. 

 
4. Following the application of the prime material, a light uniform application of 

clean sand shall be applied and rolled with a traffic roller, for the full width of 
the base.  The sand shall be non-plastic, shall be free from silt and rock particles 
and shall not contain any sticks, vegetation, grass, roots or organic matter.  After 
the sand covering has been applied and rolled, the surface may be opened to 
traffic. 

 
 
 
 

END OF SECTION  
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SECTION 31 20 19 
SELECTIVE DEMOLITION 

 
PART 1 - GENERAL 

 
1.1 SUMMARY 

 
A. Section Includes: 

1. Demolition and removal of site elements. 
2. Required demolition is indicated on the drawings. 

 
B. Related Sections: 

1. Section 311100 - Earthwork. 
 

1.2 SUBMITTALS 
 

 A. Proposed Demolition Activities: 
 1. Submit proposed schedule of demolition activities.  Indicate: 

  Starting and ending dates for each activity as appropriate. 
  Interruption and restoration of utility services.  

2. Submit proposed methods of operations. 
3. Submit proposed dust control measures. 
4. Submit proposed noise control measures. 
5. Submittal of proposed demolition activities will be reviewed by the 

Owner only to determine that proposed activities will not interfere with 
the Owner's operations. 
 

B. Project Record Documents: 
 1. Indicate unanticipated structural, electrical, or mechanical conditions. 
 

1.3 PROJECT CONDITIONS 
 
A. Occupancy: (NOT OCCUPIED) 
 

 B. Existing Conditions: 
 1. After the project is begun, the contractor is responsible for the condition 

of structures to be demolished.  The owner does not warrant that the 
condition of structures to be demolished will not have changed since the 
time of inspection for bidding purposes. 
 

 C. Unforeseen Conditions: Should unforeseen conditions be encountered that affect 
design or function of project, investigate fully and submit an accurate, detailed, 
written report to the owner.  While awaiting the owner's response, reschedule 
operations if necessary to avoid delay of overall project. 
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PART 2 - PRODUCTS (NOT USED) 
 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 
A. Verify that utilities have been disconnected and sealed. 

 
B. Survey existing conditions and correlate with drawings and specifications to 

determine extent of demolition required. 
 

C. Insofar as is practicable, arrange operations to reveal unknown or concealed 
structural conditions for examination and verification before removal of 
demolition. 
 

D. Verify actual conditions to determine in advance whether removal or demolition 
of any element will result in structural deficiency, overloading, failure, or 
unplanned collapse. 
 

3.2 PREPARATION 
 

 A. Traffic:  Do not obstruct walks or public ways without the written permission of 
the owner. Where routes are permitted to be closed, provide alternate routes if 
required. 
 

B. Protection: 
1. Provide for the protection of persons passing around or through the area 

of demolition. 
2. Perform demolition so as to prevent damage to adjacent improvements 

and facilities to remain. 
3. Erect temporary protection such a walks, fences, railings, canopies, etc., 

where required by the owner. 
4. Protect walls, floors, and other new or existing work from damage during 

demolition operations. 
 

C. Structural Support: 
1. Construct and maintain shoring, bracing, and supports as necessary to 

ensure the stability of structures. 
2. Increase or add new supports as required by the progress of the work. 

 
D. Damages:  Without cost to the owner and without delay, repair any damages 

caused to facilities to remain. 
 

3.3 UTILITY SERVICES 
 
A. No interruption of utilities will be permitted. 

Provide temporary utilities when existing utilities are interrupted. 
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3.4 EXPLOSIVES 
 

A. Do not use explosives. 
 

3.5 POLLUTION CONTROLS 
 

A. Control as much as practicable the spread of dust and dirt. 
 
B. Observe environmental protection regulations. 
 
C. Do not allow water usage that results in freezing or flooding. 

 
3.6 DEMOLITION – GENERAL 

 
A. Remove: Unless items are otherwise indicated to be reinstalled or salvaged, 

remove and scrap. 
 
B. Remove and Salvage: Items indicated to be salvaged will remain the owner's 

property.  Carefully remove and clean items indicated to be salvaged; pack or 
crate to protect against damage; identify contents of containers; deliver to the 
locations indicated. 

 
C. Remove and Scrap: Remove and dispose of items indicated. 
 1. All demolished or removed items and materials shall be considered scrap 

except for those indicated to remain, those indicated to be reinstalled, 
and those indicated to be salvaged. 

 2. Items of value to the contractor: 
  a. Removed items shall not be stored on site. 
 
D. Existing to Remain: Construction or items indicated to remain shall be protected 

against damage during demolition operations.  Where practicable, and with the 
owner's permission, the contractor may elect to remove items to a suitable 
storage location during demolition and then properly clean and reinstall the 
items. 

 
E. Perform work in a systematic manner. 
 
F. Remove debris daily. 
 
G. Use any methods permitted by governing regulations and the requirements of the 

contract documents. 
 
H. Demolition shall include the removal of all electrical wiring and equipment, as 

well as mechanical piping, and equipment, both above and below ground. 
 
I. Demolition of the existing horticultural area including the access road, parking 

lots, curbs and lighting shall be scheduled to occur after the new horticultural 
area is operational, or as otherwise directed by the owner. 
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3.7 DEMOLITION ON OR BELOW GRADE 
 
A. Where portions of concrete slabs-on-grade are to be removed, first outline the 

portion with a concrete saw to a depth of at least 1 inch. 
 
B. Remove concrete slabs-on-grade. 
 
C. Completely remove below-grade construction, including foundations, footings, 

piping, and drainage structures. 
 

3.8 FILLING BELOW-GRADE AREAS AND VOIDS 
 
A. Below-grade areas and voids resulting from demolition of structures, drainage 

structures and all piping shall be filled or excavated further, as appropriate. 
 

3.9 DISPOSAL OF DEMOLISHED MATERIALS 
 
A. Promptly dispose of materials resulting from demolition operations.  Do not 

allow materials to accumulate on site. 
 
B. Transport materials resulting from demolition operations and legally dispose of 

off-site. 
     
C. Do not burn removed materials on project site. 
 
D. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 
 

3.10 CLEANING 
 
A. Remove tools and equipment.  Dispose of scrap. 
 
B. Leave exterior areas free of debris. 

 
END OF SECTION 
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