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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s):

CONTRACT NO.: 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

BID DATE: December 3, 2013 ESTIMATE: $600,000 SCOPE: The project comprises demolition of existing above grade
pump station building, generator, pump and motor, fuel storage tank and piping, control wiring, and top slab; construction of valve
vault, flow meter vault, and new top slabs; installation of submersible pumps, plug and check valves, and control panel; site
grading and sodding; installation of approximately 2300 If of 10" diameter PVC force main.

PRE-BID CONFERENCE: Tuesday, November 12,2013, 10:00 a.m., on site at 1315 Country Club Drive, Tampa, FL 33612
Attendance is not mandatory, but recommended.

Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida
33602. Pre-Bid Conference is held at the same location unless otherwise indicated. Plans and Specifications and Addenda for
this work may be examined at, and downloaded from, www.demandstar.com. Backup files are available at
http://www.tampagov.net/dept_contract administration/programs and_services/construction_project bidding/index.asp.
Subcontracting opportunities may exist for City certified Small Local Business Enterprises (SLBEs). A copy of the current SLBE
directory may be obtained at www.Tampagov.net. Phone (813) 274-8456 for assistance. Email Technical Questions to:
contractadministration@tampagov.net .
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NOTICE TO BIDDERS
CITY OF TAMPA, FLORIDA
Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., December 3, 2013, in the 4t Floor Conference Room,
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud.

The proposed work is to include, but not be limited to, demolition of existing above grade pump station building, generator, pump and
motor, fuel storage tank and piping, control wiring, and top slab; construction of valve vault, flow meter vault, and new top slabs;
installation of submersible pumps, plug and check valves, and control panel; site grading and sodding; and installation of about 2300 feet
of 10" PVC force main with all associated work required for a complete project in accordance with the Contract Documents.

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other
Contract  Documents are  posted at  DemandStar.com.  Backup  files may be  downloaded  from
http://www.tampagov.net/dept contract administration/programs_and_services/construction project bidding/index.asp. One set may be
available for reference at the office of the Contract Administration Department, Municipal Office Building, Fourth Floor North, City Hall
Plaza, Tampa, Florida 33602.

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of
Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish Performance and
Payment Bonds within twenty (20) days after receipt of Notice of Award of Contract.

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold
Proposals for ninety (90) days from the date of Opening.

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about
the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.
Protests not conforming therewith shall not be reviewed.

Communication with City Staff

Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated
by bidders or responders with City officers or employees, other than the individuals specified below is permitted:

Director of Contract Administration, David Vaughn

Contracts Management Supervisor, Jim Greiner

Contract Officer, Jody Gray

The City's Legal Department staff

The City's Contract Administration Department staff.

Technical Questions and Requests For Information should be directed to the Department via

ContractAdministration@tampagov.net

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.” Refer to Section 287.133 Florida Statues.

In accordance with the City of Tampa’'s Equal Business Opportunity Ordinance, a Goal may have been established for subcontracting
with Small Local Business Enterprises, SLBEs, certified by the City. Links to further information and a list of SLBEs are on the
Department’s Construction Project Bidding Web page. A link to the current complete directory of SLBEs is on the Minority Business
Development Office Website.
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Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

I-1.01 GENERAL:

The proposed work is the Lake Eckles Pump Station and Force Main Replacement in the City of Tampa, as required for a
complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or controlled
by the City of Tampa.

[-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the
following: Submission of the entire specification book is not required.

[-1.03 ADDENDA - Section 1-2.03 is replaced with the following: No interpretation of the meaning of the Plans,
Specifications, or other Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration
Department, 306 E. Jackson St, 4th Floor, Tampa, Florida 33602 and then emailed to
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days
prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department's web
page, with notice given to all prospective bidders at the respective fax_numbers or e-mail addresses furnished, for such
purposes. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his
Proposal as submitted. All addenda so issued shall become part of the Contract Documents.

I-1.04 SIGNATURE OF BIDDERS: Section I-2.07 is replaced with the following:

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be signed in
the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set out the corporate
name in full beneath which he shall sign his name and give the title of his office. The Proposal shall also bear the seal of the
corporation attested by its secretary.

If the bidder referred to in Section 1-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of
Incorporation. In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do
business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of registration of
such name with the Clerk of the Circuit Court of the Country where its principal place of business is. Failure to submit what
is required is grounds to reject the bid of that bidder.

-1.05 TIME FOR COMPLETION:

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction
Engineer.

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 180 consecutive calendar days.
The period for performance shall start from the date indicated in the Notice To Proceed.

I-1.06 LIQUIDATED DAMAGES:

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be
$500.00 per calendar day.

[-1.07 BASIS OF AWARD OF CONTRACT:
The basis of award referred to in ltem [-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be

accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid,
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City.
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Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

Unless all bids are rejected, the award will be made within 90 days after opening proposals.
-1.08 GROUND BREAKING CEREMONY:

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground
Breaking Ceremony. Details will be discussed at the pre-construction conference.

[-1.09 INSURANCE:

The insurance required for this project shall be as indicated on Pages beginning with INS-1. Before commencing work, the
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of
authority to bind the insurance company or companies such as agents license, power of attorney, or letter of authority.

I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS

In accordance with the City of Tampa’s Equal Business Opportunity Ordinance, a goal of 26.9% has been established for
subcontracting with Small Local Business Enterprises, (SLBES), certified by the City. The goal is based upon the availability
of the firms listed on the Goal Worksheet and as posted in the “SLBES” link under this Contract’s notice on the Department’s
Construction Project Bidding web page.

BIDDERS MUST SOLICIT ALL SLBEs ON THAT LIST and provide documentation of emails, faxes, phone calls, letters, or
other communication with the firms as a first step to demonstrate Good Faith Efforts to achieve the goal. The list is formatted
to facilitate e-mail solicitations to the listed firms by copying and pasting e-mail addresses.

Bidders may explore other opportunities for subcontracting with SLBESs by consulting the current directory of all certified
SLBEs posted on the Minority Business Development Office web page.

GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit,
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained
herein. Additional documentation is required whenever an SLBE subcontractor’s low quote is not utilized. Supplemental
information or documentation concerning the Bidder's Compliance Plan may be required prior to award as requested by the

City.

DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid,
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.

After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors.

Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the
SLBE program, FAQ's, and the latest SLBE directory of certified firms.

-1.11 BID SECURITY:

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key
rating Guide Property-Liability.

-1.12 PUBLIC CONSTRUCTION BOND:
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the forms provided

herein, each equal to 100 percent of the Contract price, such Bonds to be issued and executed by (a) surety company(ies)
acceptable to the City of Tampa and licensed to underwrite contracts in the State of Florida.

I-1b



Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.13 AGREEMENT
Section 2 — Powers of the City's Representatives
Add the following:
Article 2.05 CITY’'S TERMINATION FOR CONVENIENCE:

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause. Termination by the
City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the
effective date.

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with
performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph:

(2)
(b)

©
(d)
(e)

cease operations as specified in the notice;

place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as
necessary to complete continued portions of the Contract;

terminate all subcontracts and orders to the extent they relate to the Work terminated;

proceed to complete the performance of Work not terminated; and

take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated
Work.

The amount to be paid to the Contract by the City because of the termination shall consist of:

(@)

©)

for costs related to work performed on the terminated portion of the Work prior to the effective date including termination
costs relative to subcontracts that are properly chargeable to the terminated portion of the Work.

the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses
reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of
termination and settlement of subcontracts excluding amounts of such settiements; and storage, transportation, and other
costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and
a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire
Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the
City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the
costs of the Work to be disposed of by the Contractor.

I-1.14  Section 5 - subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph:
Change “...twenty-five (25) percent... “to fifty-one (51) percent...”

Section 10-Payments, Article .05 Partial Payments, 1%t Paragraph, 1%t Sentence:
Change “...fair value of the work done, and may apply for...“ to “...fair value of the work done, and shall apply for...”

I-1.15 Contractors must utilize the U.S. Department of Homeland Security's E-Verify Systems to verify the employment eligibility of
all persons employed during the term of the contract to perform employment duties within the State of Florida and all persons,
including subcontractors, assigned by the contractor to perform work pursuant to the contract.

I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following:

The Contractor shall acquire for its use copies of the plans and specifications as needed. The documents may be downloaded from
the City’s web site, at
http://lwww.tampagov.net/dept _contract administration/programs_and_services/construction project bidding/index.asp

[-1.17 PAYMENT DISPUTE RESOLUTION

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1.

I-1c


http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp

Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.18  SCRUTINIZED COMPANIES.

For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section 287.135(5) of
the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either terminate the Contract after it has
given the Contractor notice and an opportunity to demonstrate the City’s determination of false certification was in error pursuant to
Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the conditions of Section 287.135(4) of the Florida Statutes are
met.

[-1.19  FLORIDA'S PUBLIC RECORDS LAW

4.33.3 The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes,
119.0701, if applicable, Contractor shall comply with Florida’s Public Records Law. Specifically, the Contractor shall:

1. Keep and maintain public records that ordinarily and necessarily would be required by the City in order to perform
the service;

2. Provide the public with access to such public records on the same terms and conditions that the City would
provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as
otherwise provided by law;

3. Ensure that public records that are exempt or that are confidential and exempt from public record requirements
are not disclosed except as authorized by law;

4. Meet all requirements for retaining public records and transfer to the City, at no cost, all public records in
possession of the contractor upon termination of the contract and destroy any duplicate public records that are
exempt or confidential and exempt. All records stored electronically must be provided to the City in a format that
is compatible with the information technology systems of the agency.

4.33.4  The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and Breach of

this award and the City shall enforce the Default in accordance with the provisions set forth in the DEFAULT/RE-
AWARD section of this document.
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INSTRUCTIONS TO BIDDERS

SECTION 2
GENERAL INSTRUCTIONS

[-2.01 BIDDER'S RESPONSIBILITY

Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract
Documents and shall exercise their own judgment as to the nature
and amount of the whole of the work to be done, and for the bid
prices must assume all risk of variance, by whomsoever made, in any
computation or statement of amounts or quantities necessary to
complete the work in strict compliance with the Contract Documents.

Elevations of the ground are shown on the Plans and are believed to
be reasonably correct, but are not guaranteed to be absolutely so and
are presented only as an approximation. Bidders shall satisfy
themselves as to the correctness of all elevations.

The City may have acquired, for its own use, certain information
relating to the character of materials, earth formations, probable
profiles of the ground, conditions below ground, and water surfaces to
be encountered at the site of the proposed work. This information, if
it exists, is on file at the offices of the Department of Public Works and
Bidders will be permitted to see and examine this information for
whatever value they consider it worth. However, this information is
not guaranteed, and Bidders should satisfy themselves by making
borings or test pits, or by such other methods as they may prefer, as
to the character, location, and amounts of water, peat, clay, sand,
quicksand, gravel, boulders, conglomerate, rock, gas or other
material to be encountered or work to be performed.

Various underground and overhead structures and utilities are shown
on the plans. The location and dimensions of such structures and
utilities, where given, are believed to be reasonably correct, but do
not purport to be absolutely so. These structures and utilities are
plotted on the Plans for the information of the Bidders, but information
S0 given is not to be construed as a representation or assurance that
such structures will be found or encountered as plotted, or that such
information is complete or accurate.

[-2.02 FORM, PREPARATION AND PRESENTATION OF
PROPOSALS

Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein. The Proposal Form
must not be detached herefrom. All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made. The computed total
price for each unit price Contract ltem shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for ltem". The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for ltem". If a
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal. In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern. In no case is the Agreement Form to be filled out or
signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices"
must be filled out as an attachment to the Lump Sum proposal.
These prices may be used as a guide for the negotiation of change
orders, at the City's option.

The proposal must be signed and certified and be presented on the
prescribed form in a sealed envelope on/or before the time and at the
place stated in the Notice of Bidders, endorsed with the name of the
person, firm or corporation presenting it, the date of presentation, and
the title of the work for which the Proposal is made.

Unless the apparent low bidder is now engaged in or has recently
completed contract work for the City of Tampa, he, if requested, shall
fumnish to the City, after the opening of bids and prior to award, a
summary statement of record of construction experience over the
past three (3) years with proper supporting evidence, and, if required
by the City, shall also furnish a list of equipment and other facilities
pertinent to and available for the proper execution of the proposed
work, and a statement of financial resources to the extent necessary
to establish ability to carry on the proposed work. The City may make
further investigations as considered necessary with respect to
E_?sponsibility of the Bidder to whom it appears may be awarded the
ontract.

If forwarded by mail, the sealed envelope containing the Proposal,
endorsed as directed above, must be enclosed in another envelope
addressed as specified in the Notice to Bidders and sent by
registered mail.

[-2.03 ADDENDA AND INTERPRETATIONS
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to
the Contract Administration Department, Tampa Municipal Office
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To
be given consideration, such request must be received at least seven
(7) days prior to the date fixed for the opening of the Proposals. Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy wil be delivered to the
prospective bidder's representative. Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted. All addenda so issued shall
become part of the Contract Documents.

I-2.04 BID SECURITY

Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract. Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond. Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of
all but the three lowest Bidders will be returned. The bid security of
the remaining two Bidders whose Proposals are not accepted will be



returned within ten (10) days after the execution of the Contract, or, if
no such Contract has been executed, within ninety (90) days after the
date of opening Proposals. The bid security of the Bidder whose
Proposal is accepted will be returned only after he has duly executed
the Contract and furnished the required Public Construction Bond and
insurance.

Should it be necessary for the City to retain the bid security and said
bid security is in the form of checks, the checks of these Bidders will
be returned if replaced by Bid Bonds in an amount equal to the
amount of the checks of such Bidders in such form and issued by a
surety company acceptable to the City.

A Bidder may withdraw his Proposal before the time fixed for the
opening of Proposals, without prejudice to himself, by communicating
his purpose, in writing, to the Mayor and City Council, and when his
communication is received, the Proposal will be handed to him or his
authorized agent unopened. No Bidder may withdraw his Proposal
within ninety (90) days after the day of opening Proposals.

The Bidder whose Proposal is accepted shall enter into a written
contract, upon the Agreement form included herein, for the
performance of the work and furnish the required Public Construction
Bond within twenty (20) days after written notice by the City of Award
of Contract has been served on such Bidder personally or after
receipt of the written notice by registered mail to such Bidder at the
address given in his Proposal.

If the Bidder to whom a Contract is awarded refuses or neglects to
execute it or fails to furnish the required Public Construction Bond
within twenty (20) days after receipt by him of the Notice of Award of
Contract, the amount of his bid security shall be forfeited and shall be
retained by the City as liquidated damages, and not as a penalty, it
being now agreed that said sum is a fair estimate of the amount of
damages that the City will sustain in case said Bidder fails to enter
into a Contract and furnish the required Public Construction Bond. If
a Bid Bond was furnished, the full amount of the Bond shall become
due and payable as liquidated damages caused by such failure. The
full amount of the bid security shall be forfeited as liquidated damages
without consideration of the fact that an award may be less than the
full amount of the Bidder's Proposal, excepting that the award shall
be within the conditions of said Proposal relating to the basis of
consideration for an award. No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the
Bidder for the recovery of his deposit or as a defense to any action
based upon the neglect or refusal to execute a contract.

I-2.05 LAWS AND REGULATIONS

The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
lordinances, rules and regulations applicable and having the force of
aw.

[-2.06 PUBLIC CONSTRUCTION BOND

The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida. Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
rL?XeBr;tLl?l T\;;irculated BEST'S KEY RATING GUIDE PROPERTY-

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners. When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary. Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so.

Bidders who are nonresident corporations shall furnish to the City a

duly certified copy of their permit to fransact business in the State of
Florida, signed by the Secretary of State, within ten days of the notice
to do so. Such notice will be given to Bidders who are nonresident
corporations, to whom it appears an award will be made, and the
copy of the permit must be filed with the City before the award will be
made. Failure to promptly submit this evidence of qualification to do
business in the State of Florida may be basis for rejection of the
Proposal.

I-2.08 REJECTION OF PROPOSALS

The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein. Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders. Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

[-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may
be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed. The City further
reserves the right to vary the quantities in any amount.

[-2.10 COMPARISON OF PROPOSALS

Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items.

The computed total prices for individual Contract ltems and the total
computed price for the entire Contract, as entered by the Bidder in
the Proposal Form, are for convenience only and are subject to
correction in the tabulation and computation of the Proposals.

I-2.11 BASIS OF AWARD

The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents. Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals. The successful Bidder will be required to possess, or
obtain, a valid City Occupational License.

I-2.12 INSURANCE REQUIRED

The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1.

[-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.

[-2.14 NONDISCRIMINATION IN EMPLOYMENT
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices.

Bidders must, if requested, submit with their initial bid a signed
statement as to whether they have previously performed work subject
to the President's Executive Order Nos. 11246 and 11375.

Bidders must, if requested, submit a compliance report concerning
their employment practices and policies in order to maintain their
eligibility to receive the award of the Contract.

Successful Bidders must, if requested, submit a list of all
subcontractors who will perform work on the project and written,
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signed statement from authorized agents of the labor pools with
which they will or may deal for employees on the work together with
supporting information to the effect that said labor pools practices and
policies are in conformity with Executive Order No. 11246 and that
said labor pools will affirmatively cooperate in or offer no hindrance to
the recruitment, employment and equal treatment of employees
seeking employment and performing work under the Contract, or a
certification as to what efforts have been made to secure such
statements when such agents or labor pools have failed or refused to
furnish them prior to the award of the Contract.

I-2.15 LABOR STANDARDS

The Bidder's attention is directed to the Contract Provisions of the
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement.

[-2.16 NOTICE TO LABOR UNIONS

If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.

[-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED
CONSTRUCTION CONTRACTORS

A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause. The form of
certification may be bound herein following the form of Bid Bond.

Contractors receiving federally-assisted construction Contract awards
exceeding $10,000 which are not exempt from the provisions of the
Equal Opportunity Clause will be required to provide for the
forwarding of the following notice to prospective subcontractor for
supplies and construction contracts where the subcontracts exceed
$10,000 and are not exempt from the provisions of the Equal
Opportunity Clause:

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF
REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES

"A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
prior to the award of a subcontract exceeding $10,000 which is not
exempt from the provisions of the Equal Opportunity Clause."

"Contractors receiving subcontract awards exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity Clause
will be required to provide from the forwarding of this notice to
prospective subcontractors for supplies and construction contracts
where the subcontracts exceed $10,000 and are not exempt from the
provisions of the Equal Opportunity Clause."

The United States requires a pre-award conference if a proposed
construction contract exceeds one million dollars to determine if the
the prospective contractor is in compliance with the Equal
Employment Opportunity requirements of Executive Order 11246 of
September 24, 1965. In such instances, a meeting may be
scheduled at which the prospective contractor must specify what
affirmative action he has taken or proposed to take to assure equal
employment opportunity which must be approved by the United
States before award of the contract will be authorized.

Bidders must be prepared to submit an Equal Employment
Opportunity (EEO) plan at a pre-award conference. The plan must
include bidding opportunities offered by the Bidder to minority
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246

emphasizing the government's commitment to the promotion of
minority business enterprise. Accordingly, the United States is firmly
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committed to the utilization of available resources to support this
important program. U.S. agencies are most interested in realizing
minority participation on the subject. Achieving equal employment
opportunity compliance is required through Executive Order 11246.
WE cannot emphasize too strongly that minority subcontractors be
extended subcontractors bidding opportunities as but one step in your
affirmative action policy.

Due to the importance of this contract, U.S. Agencies may conduct an
EEO Conference prior to the award of the Contract. It is suggested
that the responsive Bidder confirm the minority subcontractors he
contacted for bids or quotations in his EEO plan submitted at the
conference.

[-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS

By the submission of a Proposal, each Bidder acknowledges that he
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation. Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed
$100,000). The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project. ******* END of SECTION * ******



CITY OF TAMPA INSURANCE REQUIREMENTS

During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do
business in the State of Florida.

All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage.
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance.

The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form
or its equivalent. Each Certificate must be personally manually signed by the Authorized Representative of the insurance
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried
by the City or any self-insurance program thereof.

The following coverages are required: (a) $500,000 combined single limit each occurrence bodily
injury & property damage- for projects valued at $100,000
A. Commercial General Liability Insurance shall be provided and under
on the most current Insurance Services Office (ISO) form or
its equivalent. This coverage must be provided to cover (b) $1,000,000 combined single limit each occurrence bodily
liability arising from premises and operations, independent injury & property damage — for projects valued over $100,000
contractors, products and completed operations, personal
and advertising injury, contractual liability, and XCU C. Worker's Compensation and Employer's Liability
exposures (if applicable). Completed operations liability Insurance shall be provided for all employees engaged in the
coverage shall be maintained for a minimum of one-year work under the contract, in accordance with the Florida
following completion of work. The amount of Commercial Statutory Requirements. The amount of the Employer's
General Liability insurance shall not be less than the amount Liability Insurance shall not be less than:
specified.
(a) $500,000 bodily injury by accident and each accident,
(a) $1,000,000 per occurrence and a $2,000,000 general bodily injury by disease policy limit, and bodily injury by
aggregate for projects valued at $2,000,000 or less. General disease each employee - for projects valued at $100,00 and
aggregate limit for projects over that price shall equal or under
exceed the price of the project. An Excess or Umbrella (b) $1,000,000 bodily injury by accident and each accident,
Liability insurance policy can be provided to meet the bodily injury by disease policy limit, and bodily injury by
required limit. Risk Management may be contacted for disease each —for projects valued over $100,000

additional information regarding projects of this nature.
D. Excess Liability Insurance or Umbrella Liability Insurance

B. Automobile Liability Insurance shall be maintained in may compensate for a deficiency in general liability,
accordance with the laws of the State of Florida, as to the automobile, or worker's compensation insurance coverage
ownership, maintenance, and use of all owned, non-owned, limits. If the Excess or Umbrella policy is being provided as
leased, or hired vehicles. The amount of Automobile Liability proof of coverage, it must name the City of Tampa as an
Insurance shall not be less than the amount specified. additional insured (IF APPLICABLE).

INS - 1



E. Builder's Risk Insurance, specialized policy designed to
cover the property loss exposures that are associated with
construction of buildings. The amount of coverage should not
be less than the amount of the project. (IF APPLICABLE).

F. Installation Floater- a builder’s risk type policy that
covers specific type of property during its installation, is
coverage required for highly valued equipment or materials
such as compressors, generators, or other machinery that
are not covered by the builder's risk policy (IF
APPLICABLE).

G. Longshoreman’s & Harbor Worker's Compensation
Act/Jones Act coverage shall be maintained for work being
conducted upon navigable water of the United States. The
limit required shall be the same limit as the worker’s
compensation/employer’s liability insurance limit (IF
APPLICABLE).

H. Professional Liability shall be maintained against
claims of negligence, errors, mistakes, or omissions in the
performance of the services to be performed and furnished
by the Awardee/Contractor or any of its subcontractors
when it acts as a DESIGN PROFESSIONAL. The amount
of coverage shall be no less than amount specified (IF
APPLICABLE).

(a) $1,000,000 per incident and general aggregate. Note
all claims made policies must provide the date of
retroactive coverage.

The City may waive any or all of the above referenced
insurance requirements based on the specific nature of
goods or services to be provided under the award/contract.

ADDITIONAL INSURED - The City must be included as an
additional insured by on the general and (Excess or
Umbrella liability policies) if applicable. Alternatively, the
Contractor may purchase a separate owners protective
liability policy in the name of the City in the specified
amount as indicated in the insurance requirements.

CLAIMS MADE POLICIES - If any liability insurance is
issued on a claims made form, Contractor agrees to
maintain uninterrupted coverage for a minimum of one year
following completion and acceptance of the work either
through purchase of an extended reporting provision, or
through purchase of successive renewals with a retroactive

date not later than the beginning of performance of work for
the City. The retroactive date must be provided for all
claims made policies.

CANCELLATION/NON-RENEWAL - Thirty (30) days
written notice must be given to the City of any cancellation,
intent to non-renew or material reduction in coverages
(except aggregate liability limits). However, ten (10) days
notice may be given for non-payment of premium. Notice
shall be sent to the City of Tampa Department of Public
Works, 306 E. Jackson Street, Tampa, FL 33602.

NUMBER OF POLICIES - General and other liability
insurance may be arranged under single policies for the full
amounts required or by a combination of underlying
policies with the balance provided by an excess or
umbrella liability insurance policy.

WAIVER OF SUBROGATION - Contractor waives all rights
against City, its agents, officers, directors and employees
for recovery of damages to the extent such damage is
covered under the automobile or excess liability policies.

SUBCONTRACTORS - It is the Contractor’s responsibility
to require all subcontractors to maintain adequate
insurance coverage.

PRIMARY POLICIES - The Contractor’s insurance is
primary to the City’s insurance or any self insurance
program thereof.

RATING - All insurers shall be authorized to do business in
Florida, and shall have an A.M. Best rating of B+ (or
better), Class VII (or higher), or otherwise be acceptable to
the City if not rated by A.M. Best.

DEDUCTIBLES - The Contractor is responsible for all
deductibles. In the event of loss which would have been
covered but for the presence of a deductible, the City may
withhold from payment to Contractor an amount equal to
the deductible to cover such loss should full recovery not
be obtained under the insurance policy.

INSURANCE ADJUSTMENTS - These insurance
requirements may be increased, reduced, or waived at the
City's sole option with an appropriate adjustment to the
Contract price.

Document updated on 12/22/2009 by RLD (Risk Management)
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City of Tampa MBD Office
Underutilized WMBESs
10/23/13

ASPHALT PAVING SERVICES

BUN Construction Co., Inc. Federal
59-3362663
4202 E. Martin Luther King Blvd. Phone (813) 931-8270 Minority African American
Tampa, FL 33610 Fax (813) 931-9185 Contact Bart Nwagbuo

E-mail bunconstruction@tbdsl.net

E.S. Concrete Services, Inc. Federal
59-3119582

726 East Harbor Dr. South Phone (727) 821-5029 Minority African American

St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly

E-mail enorisslysr@yahoo.com

Howard Sealcoating & Land Clearing Federal
65-0802138
1911N. 57th St Phone (305) 693-8972 Minority African American
Tampa, FL 33619 Fax (305) 693-8985 Contact Leroy Howard

E-mail |howard@asphaltfl.com

City Wide Paving, LLC Federal
27-0559624
2508 N. 32nd St. Phone (813) 325-4250 Minority African American
Tampa, FL 33605 Fax (813) 849-1723 Contact Reginald Young

E-mail citywidepavingcwp@yahoo.com

BARRICADES, TRAFFIC CONES, LANE MARKERS, ETC

Sentry Barricades, Inc. Federal
59-3590342
P.O. Box 3647 Phone (863) 682-7098 Minority African American
820 Creative Drive
Lakeland, FL 33802 Fax (863) 680-9901 Contact Darryl Talley

E-mail admin@sentryb.com
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City of Tampa MBD Office
Underutilized WMBEs

10/23/13

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

E.S. Concrete Services, Inc. Federal
59-3119582

726 East Harbor Dr. South Phone (727) 821-5029 Minority African American

St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly

E-mail enorisslysr@yahoo.com

MIMS Construction Company Federal
59-3442318
P.O. Box 681554 Phone (407) 298-6936 Minority African American
Orlando, FL 32868-1554 Fax (407)290-1217 Contact Lyndell Mims

E-mail Iyndelll111@cs.com

Paragon Building Contractors, Inc. Federal
59-2464751
1201 W. Waters Ave. Phone (813) 935-1600 Minority African American
Tampa, FL 33604 Fax (813) 932-1108 Contact Al Davis

E-mail paragonb@tampabay.rr.com

Denson Construction, Inc. Federal
59-3571944
P.O. Box 3081 Phone (863) 709-1001 Minority African American
Plant City, FL 33564 Fax (863) 709-1071 Contact Ralph (Pete) Denson

E-mail Pete@denson-construction.com

L.S. Curb Service, Inc. Federal
59-3252745
4206 James L. Redman Pkwy Phone (813) 737-1524 Minority African American
Plant City, FL 33567 Fax (813) 650-8654 Contact Leaford Shakes

E-mail Ishakes@tampabay.rr.com

Powell Concrete, LLC Federal
83-0467921
1410 Swift Ct. Phone (863) 438-4454 Minority African American
Kissimmee, FL 34759 Fax (863) 496-1227 Contact Earl Powell

E-mail powellconcretel@yahoo.com

Allen Masonry & General Contracting, Inc. Federal
20-1580292
6215 Travis Blvd. Phone (813) 627-9231 Minority African American
Tampa, FL 33610 Fax Contact Steve Allen

E-mail allenmasonrygc@gmail.com
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DEMOLITION & REMOVAL SERVICES (ALL)

Charlie Brown's Hauling & Demolition, Inc.
20-1874672

P.O. Box 1178

Dade City, FL 33526

E-mail Charliewbrown@aol.com

Phone (352) 521-0482
Fax (352) 521-5915

Xeye Incorporated
59-3664420
3035 Powers Ave., Suite 4
Jacksonville, FL 32207

E-mail xeyeinc@gmail.com

Phone (904) 714-2100
Fax (904) 714-7051

ELECTRICAL SERVICES

Brown & Brown Electric, Inc.

59-2283934
6555 N.W. 9th Ave. S-205 Phone (954) 938-8986
Ft. Lauderdale, FL 33310-5003 Fax (954) 938-9272

E-mail winston@brownandbrownelectric.com

Acktel Electric Company, Inc.
59-3579225

P.O. Box 52292

Jacksonville, FL 32201-2292

E-mail acktelel@bellsouth.net

Phone (904) 356-1274
Fax (904) 356-1374

All-In-One Electric, Inc.
04-3689273
1201 W Waters Ave.
Tampa, FL 33604

E-mail allinoneelectric@msn.com

Phone (813) 849-6331
Fax (813) 514-0473

Romero & Gray Electric, Inc.
57-1164017

6001 Johns Rd.

Tampa, FL 33634

E-mail mgray@rg-electric.com

Phone (813) 881-1876
Fax (813)249-4840

Prime Electric, LLC
20-1137443
1229 W. Main St
Leesburg, FL 34748

E-mail wylie@primeelectricllc.net

Phone (352) 728-5966
Fax (352) 728-5921
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PIPE AND PIPE FITTINGS

Suca Pipe Supply, Inc.
59-2499571
P.O. Box 272482
Tampa, FL 33618

E-mail slmau44@yahoo.com

Phone (813) 249-7902
Fax (813) 249-7384

DRD Enterprises, LLC
20-4675317
4104 Yellowwood Dr.
Valrico, FL 33594

E-mail ddeenah@drdenterprise.com

Phone (813) 476-9933
Fax (866) 850-1332

Terrell Industries, Inc.
65-0530148

2067 1st Avenue N

St. Petersburg, FL 33713

E-mail gterrell@verizon.net

Phone (727) 823-4424
Fax (727) 823-3977

Suca Pipe Supply, Inc. One
26-3669556

4910 Lowell Road

Tampa, FL 33624

E-mail mactwinaul@yahoo.com

Phone (813) 249-7902
Fax (813)249-7384

SOD, SEED SOIL, AND INOCULANTS

Professional Property Services
59-1341451

10105 11th Street North

Tampa, FL 33612

E-mail paulrobinson22@msn.com

Phone (813) 972-4057
Fax (813) 971-0882

Fresh Start Development, Inc.
20-3857845

P.O. Box 310592

Tampa, FL 33680

E-mail

Phone (813) 758-5345
Fax (813) 333-5949

freshstartdevelop@yahoo.com

Sterling Silver Scape & Sod, Inc.
59-3171150

P.O. Box 450459

Kissimmee, FL 34745

E-mail

Phone (407) 846-3225
Fax (407) 846-3207

jar@sterlingsilverlandscaping.com

Wednesday, October 23, 2013

Federal
Minority African American
Contact Secedrick MclIntyre
Federal
Minority African American
Contact Devon Deenah
Federal
Minority African American
Contact Grady Terrell
Federal

Minority African American
Contact Ashley Mclintyre

Federal
Minority African American
Contact Hyacinth Robinson

Federal
Minority African American
Contact Katina McClinton

Federal

Minority African American
Contact Sterling Blake
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City of Tampa MBD Office
Underutilized WMBESs

10/23/13

TREE SERVICES (TRIMMING, REMOVAL,

P & L Cleaning Service
59-3759542
5508 North 50th Street
Tampa, FL 33610

E-mail lewispat4u@aol.com

Professional Property Services
59-1341451

10105 11th Street North

Tampa, FL 33612

E-mail paulrobinson22@msn.com

Fresh Start Development, Inc.
20-3857845

P.O. Box 310592

Tampa, FL 33680

E-mail freshstartdevelop@yahoo.com

McFarlane Landscaping, Inc.
45-5137361
2900 University Square Drive, Apt. 65
Tampa, FL 33612

E-mail McfarlaneLandscaping@gmail.com

Johar's Landscaping Management, Inc.
45-2470169

P.O. Box 1682 5711 N. 50th St Tampa, FI Phone (727) 544-8029

33610
Pinellas Park, FL 33781

E-mail MasterSlope@gmail.com

TRUCKING & HAULING

Logistical Transportation Co., Inc.
59-1988061

P.O. Box 40001 Phone (904) 764-3219
Fax (904) 766-2446

Jacksonville, FL 32203-0001
E-mail mgraham@Ilogistical-company.com

Sabrina's Trucking, LLC
59-3284380

P.O. Box 992 Phone (813) 629-7210
Fax (813) 627-9094

Mango, FL 33550
E-mail jtruckeri51@aol.com

Wednesday, October 23, 2013

Phone (813) 850-2028
Fax (813)623-3936

Phone (813) 972-4057
Fax (813) 971-0882

Phone (813) 758-5345
Fax (813) 333-5949

Phone (813) 244-9044
Fax (813)345-2133

Fax (727) 544-8029

Federal
Minority African American
Contact Patrick Lewis
Federal
Minority African American
Contact Hyacinth Robinson
Federal
Minority African American
Contact Katina McClinton
Federal
Minority African American
Contact Brian Mcfarlane
Federal

Minority African American

Contact Johar Austin

Federal
Minority African American
Contact Marion Graham, Jr.

Federal

Minority African American
Contact Nathaniel Johnson
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City of Tampa MBD Office
Underutilized WMBESs

10/23/13

TRUCKING & HAULING

Professional Property Services
59-1341451

10105 11th Street North
Tampa, FL 33612

E-mail paulrobinson22@msn.com

Phone (813) 972-4057
Fax (813) 971-0882

Par Development Partners, Inc.
20-5657414

10002 Forest Hills Dr

Tampa, FL 33612

E-mail ydwilson@aol.com

Phone (813) 374-2856
Fax (866) 594-2505

Howard Sealcoating & Land Clearing
65-0802138

1911N. 57th St

Tampa, FL 33619

E-mail |howard@asphaltfl.com

Phone (305) 693-8972
Fax (305) 693-8985

Charlie Brown's Hauling & Demolition, Inc.
20-1874672
P.O. Box 1178
Dade City, FL 33526

E-mail Charliewbrown@aol.com

Phone (352) 521-0482
Fax (352) 521-5915

Accelerated Waste Solutions of North America, LLC
27-1394911

10226 Oslin St Phone (866) 698-2874
Tampa, FL 33615 Fax (813) 871-0377

E-mail cityoftampa@acceleratedwaste.com

McFarlane Landscaping, Inc.
45-5137361

2900 University Square Drive, Apt. 65 Phone (813) 244-9044
Tampa, FL 33612 Fax (813) 345-2133

E-mail McfarlaneLandscaping@gmail.com

Wednesday, October 23, 2013

Federal
Minority African American
Contact Hyacinth Robinson

Federal
Minority African American
Contact Yancy Wilson

Federal

Minority African American
Contact Leroy Howard

Federal
Minority African American
Contact Charlie Brown

Federal
Minority African American
Contact Fred Tomlin

Federal

Minority African American
Contact Brian Mcfarlane
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

ASPHALT PAVING SERVICES

BUN Construction Co., Inc. Federal Number 59-3362663
4202 E. Martin Luther King Blvd. Phone (813) 931-8270 Minority Small Business
Tampa, FL 33610 Fax (813) 931-9185 Contact Bart Nwagbuo

E-mail bunconstruction@tbdsl.net

Castco Construction, Inc. Federal Number 59-2548614
9001 126th Ave. North Phone (727) 585-4714 Minority Small Business
Largo, FL 33773 Fax (727) 585-5091 Contact Israel Castro

E-mail cconstr@tampabay.rr.com

E.S. Concrete Services, Inc. Federal Number 59-3119582
726 East Harbor Dr. South Phone (727) 821-5029 Minority Small Business
St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly

E-mail enorisslysr@yahoo.com

Johnson's Excavation & Services, Inc. Federal Number 59-3031174
1706 East Trapnell Road Phone (813) 752-7097 Minority Small Business
Plant City, FL 33566 Fax (813) 719-9052 Contact Donathan Johnson

E-mail sales@jescontracting.com

Parking Lot Striping Service Federal Number 59-1522393
P.O. Box 11005 Phone (813) 623-1454 Minority Small Business
Tampa, FL 33680 Fax (813) 664-0140 Contact Fernando Llop

E-mail lindaplss@aol.com

Mend It Asphalt & Concrete Services, Inc. Federal Number 59-3274522
4915 15th Avenue South Phone (727) 327-7784 Minority Small Business
Gulfport, FL 33707 Fax (727) 327-4504 Contact Robert Mendez

E-mail menditasphaltconcrete@yahoo.com

Howard Sealcoating & Land Clearing Federal Number 65-0802138
1911IN. 57th St Phone (305) 693-8972 Minority Small Business
Tampa, FL 33619 Fax (305) 693-8985 Contact Leroy Howard

E-mail |howard@asphaltfl.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

ASPHALT PAVING SERVICES

City Wide Paving, LLC Federal Number 27-0559624
2508 N. 32nd St. Phone (813) 325-4250 Minority Small Business
Tampa, FL 33605 Fax (813) 849-1723 Contact Reginald Young

E-mail citywidepavingcwp@yahoo.com

BARRICADES, TRAFFIC CONES, LANE MARKERS, ETC

Sentry Barricades, Inc. Federal Number 59-3590342
P.O. Box 3647 Phone (863) 682-7098 Minority Small Business
820 Creative Drive
Lakeland, FL 33802 Fax (863) 680-9901 Contact Darryl Talley

E-mail admin@sentryb.com

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

Castco Construction, Inc. Federal Number 59-2548614
9001 126th Ave. North Phone (727) 585-4714 Minority Small Business
Largo, FL 33773 Fax (727) 585-5091 Contact Israel Castro

E-mail cconstr@tampabay.rr.com

E.S. Concrete Services, Inc. Federal Number 59-3119582
726 East Harbor Dr. South Phone (727) 821-5029 Minority Small Business
St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly

E-mail enorisslysr@yahoo.com

Parking Lot Striping Service Federal Number 59-1522393
P.O. Box 11005 Phone (813) 623-1454 Minority Small Business
Tampa, FL 33680 Fax (813) 664-0140 Contact Fernando Llop

E-mail lindaplss@aol.com

Sunrise Utility Construction, Inc. Federal Number 59-3034012
P.O. Box 272293 Phone (813) 949-3749 Minority Woman
Tampa, FL 33688-2293 Fax (813) 949-0408 Contact Lisa Nehrboss

E-mail | MNBOSS@AOL.COM
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

Tampa Bay Construction & Engineering, Inc. Federal Number 59-3713572
10503 Palm Cove Ave Phone (813) 984-9898 Minority Small Business
Tampa, FL 33647 Fax (813) 907-0980 Contact Ahmad Erchid

E-mail aerchid@tbcei.com

Chet Netherly, LLC d/b/a Anything in Concrete Federal Number 20-3926235
246 W Canal Drive Phone (727) 945-7035 Minority Small Business
Palm Harbor, FL 34684 Fax (727) 934-0568 Contact Chet Netherly

E-mail netherlyWCAN@aol.com

Velez Concrete Construction, Inc. Federal Number 83-0373603
3926 E. Eden Roc Circle Phone (813) 493-4762 Minority Small Business
Tampa, FL 33634 Fax (813) 882-3455 Contact John Velez

E-mail velezconcrete@verizon.net

Tagarelli Construction, Inc. Federal Number 59-3339407
P.O. Box 681 Phone (727) 937-6171 Minority Small Business
Tarpon Springs, FL 34689 Fax (727) 937-6172 Contact Michael Tagarelli

E-mail tagarelli@verizon.net

Mend It Asphalt & Concrete Services, Inc. Federal Number 59-3274522
4915 15th Avenue South Phone (727) 327-7784 Minority Small Business
Gulfport, FL 33707 Fax (727) 327-4504 Contact Robert Mendez

E-mail menditasphaltconcrete@yahoo.com

CMK Construction, Inc. Federal Number 20-1609262
2053 Mountain Ash Way Phone (727) 243-9234 Minority Small Business
New Port Richey, FL 34655 Fax (727) 848-2026 Contact Manuel Kavouklis

E-mail manny@cmkconstructioninc.com

Powell Concrete, LLC Federal Number 83-0467921
1410 Swift Ct. Phone (863) 438-4454 Minority Small Business
Kissimmee, FL 34759 Fax (863) 496-1227 Contact Earl Powell

E-mail powellconcrete1l@yahoo.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

Velocity Construction, Inc. Federal Number 74-3082984
1320 E. 137th Ave Phone (813) 624-2117 Minority Small Business
Tampa, FL 33613 Fax (800) 807-0314 Contact William Connor

E-mail bconnor@tampabay.rr.com

ARC Development, Inc. Federal Number 20-0826206
5311 S. Falkenburg Rd., Ste. D-20 Phone (813) 952-3250 Minority Small Business
Tampa, FL 33619-0037 Fax (813) 952-3260 Contact Richard Coyer

E-mail Rick@ARC-Fl.com

Kilgore Construction, LLC Federal Number 26-3771464
11697 Walsingham Rd. Phone (727) 755-2294 Minority Small Business
Largo, FL 33778 Fax (727) 581-5724 Contact Harold Kilgore

E-mail jo@kilgorellc.com

Tampa Bay Construction Group Federal Number 26-4797153
12651 North Dale Mabry Hwy, Suite Phone (813) 402-8827 Minority Small Business
272568
Tampa, FL 33688 Fax (813) 388-4554 Contact Joy lurato

E-mail get-it-done@mytbcgroup.com

JM3] Site Development, Inc Federal Number 27-3413832
P.O. Box 1095 Phone (813) 927-2484 Minority Small Business
Lithia, FL 33547 Fax Contact Jeff Joaquin

E-mail jmjsitedevelopment@gmail.com

Allen Masonry & General Contracting, Inc. Federal Number 20-1580292
6215 Travis Blvd. Phone (813) 627-9231 Minority Small Business
Tampa, FL 33610 Fax Contact Steve Allen

E-mail allenmasonrygc@gmail.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

DEMOLITION & REMOVAL SERVICES (ALL

Alpha Excavating & Equipment Rental
P.O Box 866
Thonotosassa, FL 33592-0866

Federal Number 59-2893378

Minority Small Business
Contact Katherine Martin

Phone (813) 986-4469
Fax (813) 986-7808

E-mail alphademo2@aol.com

Johnson's Excavation & Services, Inc.

1706 East Trapnell Road
Plant City, FL 33566

Federal Number 59-3031174

Minority Small Business
Contact Donathan Johnson

Phone (813) 752-7097
Fax (813) 719-9052

E-mail sales@jescontracting.com

2 Meyer Corp.

6308 Lake Sunrise Dr.
Apollo Beach, FL 33572

Federal Number 56-2384669

Minority Small Business
Contact Melissa Gugliotti

Phone (813) 645-3150
Fax (813) 645-5634

E-mail Renatonjr@aol.com

Charlie Brown's Hauling & Demolition, Inc.

P.O. Box 1178
Dade City, FL 33526

Federal Number 20-1874672

Minority Small Business
Contact Charlie Brown

Phone (352) 521-0482
Fax (352) 521-5915

E-mail Charliewbrown@aol.com

Bio-Mass Tech, Inc.

15212 SR 52
Land O' Lakes, FL 34638

Federal Number 59-3232185

Minority Small Business
Contact James Griffin

James@biomasstech.com

Phone (727) 243-2200
Fax (813) 996-7236

E-mail

Florida Wrecking And Salvage, LLC

8814 Honeywell Rd.
Gibsonton, FL 33534

Federal Number 20-4556471

Minority Small Business
Contact Francis Redmond

Phone (813) 741-0405
Fax (813) 741-0415

E-mail flwrecking@verizon.net

TNT Environmental, LLC

17852 Pine Knoll Drive
Dade City, FL 33523

Federal Number 26-3864129

Minority Small Business
Contact Christopher Leibereid

tntenvironmental@gmail.com

Phone (352) 567-1822
Fax (352) 567-5817

E-mail

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

DEMOLITION & REMOVAL SERVICES (ALL

John Varrati, LLC d/b/a Magnum Demolition Federal Number 27-2161968
1720 Surrey Trail Phone (813) 938-1818 Minority Small Business
Wimauma, FL 33598 Fax (813) 260-3725 Contact John Varrati

E-mail magnumdemo@live.com

Manes Trucking, Inc. Federal Number 59-3594014
5812 Imperial Key Phone (813) 475-4466 Minority Small Business
Tampa, FL 33615 Fax (813) 475-4466 Contact Amelia Manes

E-mail manestrucking22@tampabay.rr.com

Cordova Transport Inc Federal Number 27-2503834
2811 N. 62nd St Phone (813) 248-6524 Minority Small Business
Tampa, FL 33619 Fax (813) 248-6539 Contact Michael Cordova

E-mail cordovatransport@aol.com

ELECTRICAL SERVICES
Apollo Construction & Engineering Services, Inc. Federal Number 59-2811166
P.O. Box 5848 Phone (813) 645-4926 Minority Small Business
Sun City Center, FL 33571-5848 Fax (813) 645-3351 Contact Thomas Kamprath
E-mail tkamprath@apollo-construction.com
Gaylord / Miller Electric Corp Federal Number 59-1631953
602 North Oregon Avenue Phone (813) 254-4681 Minority Small Business
Tampa, FL 33606 Fax (813) 254-9473 Contact James A. Tepper
E-mail james.gmelectric@verizon.net
All-In-One Electric, Inc. Federal Number 04-3689273
1201 W Waters Ave. Phone (813) 849-6331 Minority Small Business
Tampa, FL 33604 Fax (813) 514-0473 Contact Rodney Jones

E-mail allinoneelectric@msn.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

ELECTRICAL SERVICES

Romero & Gray Electric, Inc.

6001 Johns Rd.
Tampa, FL 33634

Federal Number 57-1164017

Minority Small Business
Contact Alfredo Romero

Phone (813) 881-1876
Fax (813) 249-4840

E-mail mgray@rg-electric.com

JDP Electric, Inc.

6600 N. Florida Avenue
Tampa, FL 33604

Federal Number 59-3511620

Minority Small Business
Contact Jeffrey Priede

Phone (813) 234-4004
Fax (813) 236-0394

E-mail jdpinc@tampabay.rr.com

Cousins Electrical Contracting, Inc.

P. O. Box 320534
Tampa, FL 33679

Federal Number 20-1736062

Minority Small Business
Contact Marilee Cousins

Phone (813) 907-5323
Fax (813) 994-1047

E-mail couselec@aol.com

Mandy Electric, Inc.

9353 E. Fowler Ave.
Thonotosassa, FL 33592

Federal Number 59-2914874

Minority Small Business
Contact Armando Hernandez

Phone (813) 264-9234
Fax (813) 333-9701

E-mail |hernandez@mandyselectric.com

Ralph A. Philbrook, III LLC

3316 Bainbridge Dr.
Holiday, FL 34691

Federal Number 61-1460231

Minority Small Business
Contact Ralph Philbrook IlI

philbrook3lic@aol.com

Phone (727) 847-3766
Fax (727) 845-3567

E-mail

Crevello Electric, Inc.

3305 N. Stanley Rd.
Plant City, FL 33565

Federal Number 59-3559003

Minority Small Business
Contact Bill Crevello

crevelloelectric@gmail.com

Phone (813) 986-6106
Fax (813) 986-9633

E-mail

Electrical Handyman Services

7046-B West Hillsborough Ave
Tampa, FL 33634

Federal Number 27-2406369

Minority Small Business
Contact Jose Cruz

Phone (813) 901-8185
Fax (813) 884-5060

E-mail ehs915@aol.com

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

ELECTRICAL SERVICES

SJM Electric Corporation

333 North Falkenburg Rd, Suite B201
Tampa, FL 33619

Federal Number 20-4183090

Minority Small Business
Contact Scott Mroczkowski

Phone (813) 684-7459
Fax (813) 654-0420

E-mail tami@sjmelectric.com

YES Electric, LLC

2412 E. 7th Avenue
Tampa, FL 33605

Federal Number 27-1341928

Phone (813) 447-2531 Minority Small Business
Fax Contact George Pages

E-mail yeselectric@tampabay.rr.com

JBC Builders & Electric, Inc.

5001 N. Nebraska Avenue, Suite A
Tampa, FL 33603

Federal Number 08-0054484

Minority Small Business
Contact Gerald Martinez

Phone (813) 232-5000
Fax (813) 232-3555

E-mail jbc@tampabay.rr.com

Best Price Electric Service, LLC

P.O. Box 6516
Seffner, FL 33583

Federal Number 27-1211988

Phone Minority Small Business
Fax (813) 409-3154 Contact Frank Fleites

E-mail BestPriceElectricServ@hotmail.com

Manatee Electric, Inc.

845 Thompson Road
Lithia, FL FI

Federal Number 59-3454485

Minority Small Business
Contact John Babuka

Phone (813) 645-7000
Fax (813) 654-7568

E-mail john@reliableelectricusa.com

Slentz Electric, Inc.

1202 Gary Ave
Ellenton, FL 34222

Federal Number 59-1996013

Minority Small Business
Contact George Perry

Phone (941) 722-9227
Fax (941) 722-3318

E-mail georgeperry2@gmail.com

Aguila Electrical Services, Inc.

8928 N. Newport Avenue
Tampa, FL 33604

Federal Number 20-0818128

Minority Small Business
Contact Jael Aguila

Phone (813) 368-9323
Fax (813) 884-4092

E-mail sales@aguilaelectrical.com

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof 10/23/2013
ELECTRICAL SERVICES
A American Electrical Contractor, Inc. Federal Number 59-2603773
9170 126th Avenue N Phone (727) 588-0126 Minority Small Business
Largo, FL 33773 Fax (727) 588-9170 Contact Mark Comerford
E-mail mark.aaec@yahoo.com
Rhythms Electric Corporation Federal Number 27-3150153
433 37th Ave NE Phone (727) 460-8779 Minority Small Business
St. Petersburg, FL 33704 Fax Contact Mathew Krchmar
E-mail rhythmselectric@me.com
TAMCO Electric, Inc. Federal Number 59-1396630
P.O. Box 579 Phone (813) 986-3472 Minority Small Business
Tampa, FL 33614 Fax (813) 986-5979 Contact Steven Moates

E-mail  atrujill @tampabay.rr.com

IRRIGATION SYSTEMS, LABOR AND MATERIALS TO INSTALL

Ed's Lawn & Landscaping, Inc. Federal Number 59-3239828
P.O. Box 130744 Phone (813) 254-8499 Minority Small Business
Tampa, FL 33681 Fax (813) 250-3779 Contact Susan Breit

E-mail edslawn@verizon.net

Aqua Pro Irrigation & Outdoor Services, LLC Federal Number 59-3387591
375 Douglas Road East Phone (813) 814-4437 Minority Small Business
Oldsmar, FL 34677 Fax (813) 814-9710 Contact Martha Wagenbrenner

E-mail ken@aquaproirrigation.com

PIPE AND PIPE FITTINGS

Suca Pipe Supply, Inc. Federal Number 59-2499571
P.O. Box 272482 Phone (813) 249-7902 Minority Small Business
Tampa, FL 33618 Fax (813) 249-7384 Contact Secedrick Mcintyre

E-mail sImau44@yahoo.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

PIPE AND PIPE FITTINGS

Reich Construction Services, Inc.

P.O. Box 1047
Largo, FL 33779-1047

Federal Number 59-3557617

Phone (727) 235-1460 Minority Small Business
Fax Contact Mary-Irene Reich

E-mail mimi.reich@yahoo.com

2 Meyer Corp.

6308 Lake Sunrise Dr.
Apollo Beach, FL 33572

Federal Number 56-2384669

Minority Small Business
Contact Melissa Gugliotti

Phone (813) 645-3150
Fax (813) 645-5634

E-mail Renatonjr@aol.com

DRD Enterprises, LLC

4104 Yellowwood Dr.
Valrico, FL 33594

Federal Number 20-4675317

Minority Small Business
Contact Devon Deenah

Phone (813) 476-9933
Fax (866) 850-1332

E-mail ddeenah@drdenterprise.com

Larsen Civil Construction LLC

10456 66th Street
Pinellas Park, FL 33782

Federal Number 20-3567884

Minority Small Business
Contact Benjamin Larsen

Phone (727) 547-8100
Fax (727) 547-8101

E-mail jim@Iarsencivil.com

Mar Supply Co.

2851 8th St.
Englewood, FL 34224

Federal Number 27-0206845

Minority Small Business
Contact Raul Corona

Phone (941) 286-3240
Fax (941) 214-8215

E-mail info@marsupplyco.com

Terrell Industries, Inc.

2067 1st Avenue N
St. Petersburg, FL 33713

Federal Number 65-0530148

Minority Small Business
Contact Grady Terrell

Phone (727) 823-4424
Fax (727) 823-3977

E-mail gterrell@verizon.net

Suca Pipe Supply, Inc. One

4910 Lowell Road
Tampa, FL 33624

Federal Number 26-3669556

Minority Small Business
Contact Ashley Mcintyre

Phone (813) 249-7902
Fax (813) 249-7384

E-mail mactwinaul@yahoo.com

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

SOD, SEED SOIL, AND INOCULANTS

Morelli Landscaping, Inc

4855 162nd Avenue North
Clearwater, FL 33762

Federal Number 59-1877993

Minority Small Business
Contact Joe Morelli

vjmorelli@tampabay.rr.com

Phone (727) 535-6263
Fax (727) 536-6855

E-mail

Ed's Lawn & Landscaping, Inc.

P.O. Box 130744
Tampa, FL 33681

Federal Number 59-3239828

Minority Small Business
Contact Susan Breit

Phone (813) 254-8499
Fax (813) 250-3779

E-mail edslawn@verizon.net

Professional Property Services

10105 11th Street North
Tampa, FL 33612

Federal Number 59-1341451

Minority Small Business
Contact Hyacinth Robinson

Phone (813) 972-4057
Fax (813) 971-0882

E-mail  paulrobinson22@msn.com

Baron's Landscaping Services, Inc.

P.O. Box 4047
Tampa, FL 33677

Federal Number 65-0837654

Minority Small Business
Contact Randy Conte

baronslawncare@aol.com

Phone (813) 404-1509
Fax (813) 476-6255

E-mail

Sunbelt Sod & Grading Company

819 - 9th St. N.E.
Ruskin, FL 33570

Federal Number 13-4250933

Minority Small Business
Contact Lesley Silva

Phone (813) 641-9855
Fax (813) 645-7263

E-mail sunbeltsod@verizon.net

NPC Mowing & Landscaping

P.O. Box 292873 6441 Eureka Springs
Road

Tampa, FL 33687-2873

Federal Number 03-0555858

Phone (813) 967-4386 Minority Small Business

Fax (352) 668-3295 Contact John Woodhouse
E-mail Jwoodho793@aol.com

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

SOD, SEED SOIL, AND INOCULANTS

Fresh Start Development, Inc. Federal Number 20-3857845
P.O. Box 310592 Phone (813) 758-5345 Minority Small Business
Tampa, FL 33680 Fax (813) 333-5949 Contact Katina McClinton

E-mail freshstartdevelop@yahoo.com

Cardinal Landscaping Services of Tampa, Inc. Federal Number 59-3394554
817 E. Okaloosa Ave. Phone (813) 915-9696 Minority Small Business
Tampa, FL 33604 Fax (813) 915-9695 Contact Mark Mantei

E-mail Mike@cardinallandscape.com

Gibbs Properties, LLC Federal Number 43-2117741
17633 Gunn Hwy #236 Phone (727) 376-4465 Minority Small Business
Odessa, FL 33556 Fax (813) 425-0455 Contact Bill Gibbs

E-mail gmijservices@msn.com

Jungle Scapes Federal Number 26-2517542
1717 E. Busch Blvd., Suite 1101 Phone (813) 516-9950 Minority Small Business
Tampa, FL 33626 Fax (813) 902-7221 Contact Hulsey Ebanks, Jr.

E-mail info@jungle-scapes.com

TREE SERVICES (TRIMMING, REMOVAL,

P & L Cleaning Service Federal Number 59-3759542
5508 North 50th Street Phone (813) 850-2028 Minority Small Business
Tampa, FL 33610 Fax (813) 623-3936 Contact Patrick Lewis

E-mail |ewispat4u@aol.com

Professional Property Services Federal Number 59-1341451
10105 11th Street North Phone (813) 972-4057 Minority Small Business
Tampa, FL 33612 Fax (813) 971-0882 Contact Hyacinth Robinson

E-mail paulrobinson22@msn.com

Wednesday, October 23, 2013 Page 12 of 15



City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

TREE SERVICES (TRIMMING, REMOVAL,

Fresh Start Development, Inc.

P.O. Box 310592
Tampa, FL 33680

Federal Number 20-3857845

Minority Small Business
Contact Katina McClinton

Phone (813) 758-5345
Fax (813) 333-5949

E-mail freshstartdevelop@yahoo.com

Nelson's Tree Farm and Nursery, Inc.

19139 Geraci Rd.
Lutz, FL 33549

Federal Number 59-3404710

Minority Small Business
Contact Kimberly Martinez

Phone (813) 917-6608
Fax (813) 350-9139

E-mail  kimberly.martinez33@gmail.com

Paynes Environmental Services, LLC

1311 Us Hwy 301 S.
Tampa, FL 33619

Federal Number 27-1037046

Minority Small Business
Contact Annette Payne

Phone (813) 677-6822
Fax (813) 467-9029

E-mail paynestrees@cs.com

Bailey's Lawn Care Service, Inc.

34742 Hillock Dr.
Dade City, FL 33523

Federal Number 41-2229440

Minority Small Business
Contact Connie Cox

Phone (352) 518-0045
Fax (352) 518-0045

E-mail baileyslawncare@centurylink.net

Johar's Landscaping Management, Inc.

P.O. Box 1682 5711 N. 50th St Tampa, Fl
33610

Pinellas Park, FL 33781

Federal Number 45-2470169

Phone (727) 544-8029 Minority Small Business

Fax (727) 544-8029 Contact Johar Austin

E-mail MasterSlope@gmail.com

Ortzak Technology, LLC

13014 N. Dale Mabry Hwy, Suite 623
Tampa, FL 33618

Federal Number 45-4837502

Minority Small Business
Contact Daniel Castro

Phone (813) 961-6023
Fax (813) 961-6023

E-mail dcastro@ortzak.com

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

TRUCKING & HAULING

Sabrina's Trucking, LLC

P.O. Box 992
Mango, FL 33550

Federal Number 59-3284380

Minority Small Business
Contact Nathaniel Johnson

Phone (813) 629-7210
Fax (813) 627-9094

E-mail jtrucker151@aol.com

Sunrise Utility Construction, Inc.

P.O. Box 272293
Tampa, FL 33688-2293

Federal Number 59-3034012

Phone (813) 949-3749 Minority Woman
Fax (813) 949-0408 Contact Lisa Nehrboss

E-mail |LMNBOSS@AOL.COM

T. Carreno Fill Haulers, Inc.

602 Duque Rd.
Lutz, FL 33549

Federal Number 59-2707257

Minority Small Business
Contact Anthony Carreno

Phone (813) 948-0312
Fax (813) 948-3313

E-mail ctcarreno@verizon.net

Professional Property Services

10105 11th Street North
Tampa, FL 33612

Federal Number 59-1341451

Minority Small Business
Contact Hyacinth Robinson

Phone (813) 972-4057
Fax (813) 971-0882

E-mail paulrobinson22@msn.com

Par Development Partners, Inc.

10002 Forest Hills Dr
Tampa, FL 33612

Federal Number 20-5657414

Minority Small Business
Contact Yancy Wilson

Phone (813) 374-2856
Fax (866) 594-2505

E-mail ydwilson@aol.com

Howard Sealcoating & Land Clearing

1911N. 57th St
Tampa, FL 33619

Federal Number 65-0802138

Minority Small Business
Contact Leroy Howard

Phone (305) 693-8972
Fax (305) 693-8985

E-mail |howard@asphaltfl.com

Charlie Brown's Hauling & Demolition, Inc.

P.O. Box 1178
Dade City, FL 33526

Federal Number 20-1874672

Minority Small Business
Contact Charlie Brown

Phone (352) 521-0482
Fax (352) 521-5915

E-mail Charliewbrown@aol.com

Wednesday, October 23, 2013
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof10/23/2013

TRUCKING & HAULING

Suarez Grading Enterprises, Inc. Federal Number 84-1681751
P.O. Box 89579 Phone (813) 663-9037 Minority Small Business
Tampa, FL 33689 Fax (813) 620-4158 Contact Pedro Suarez

E-mail [.martinez@suarezgrading.com

Accelerated Waste Solutions of North America, LLC Federal Number 27-1394911
10226 Oslin St Phone (866) 698-2874 Minority Small Business
Tampa, FL 33615 Fax (813) 871-0377 Contact Fred Tomlin

E-mail cityoftampa@acceleratedwaste.com

TNT Environmental, LLC Federal Number 26-3864129
17852 Pine Knoll Drive Phone (352) 567-1822 Minority Small Business
Dade City, FL 33523 Fax (352) 567-5817 Contact Christopher Leibereid

E-mail tntenvironmental@gmail.com

J M J Hauling, Inc. Federal Number 32-0270935
8209 69th St E Phone (917) 544-9741 Minority Small Business
Palmetto, FL 34221 Fax (941) 721-6932 Contact Bachu Maniram

E-mail mvachu@tampabay.rr.com

Manes Trucking, Inc. Federal Number 59-3594014
5812 Imperial Key Phone (813) 475-4466 Minority Small Business
Tampa, FL 33615 Fax (813) 475-4466 Contact Amelia Manes

E-mail manestrucking22@tampabay.rr.com

SLBE Contract Goal

Goal

26.9%
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Instructions Regarding Use of the SLBE Goal Setting List

Bidders must solicit a subcontracting bid from ALL of the firms listed on the
SLBEs list provided on the City’s web site, and provide documentation of
emails, faxes, phone calls, letters, or other communication with the firms a first
step in demonstrating Good-Faith Efforts to achieve the goal set for SLBE
participation on this contract.

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and
pasting the email addresses.

The SLBE participation Goal is based upon the availability of the certified firms indicated on the
attached list. The Goal and Requirements of the City’s Equal Business Opportunity Program are
stated in the Bid/Contract Document, Specifications.

GSL-INSTRUCTIONS



Page 1of 1
Procurement Guidelines

To Implement
Minority & Small Business Participation

Underutilized WMBE Primes by Industry Category
Construction-
Construction Professional Non-Professional Goods
_ Related
E Black Asian Black Black Black
g Hispanic Native Am. Hispanic Asian Hispanic
o
o
; Native Am. Woman Asian Native Am. Asian
S
S Woman Native Am. Native Am.
Woman Woman
Underutilized WMBE Sub-Contractors / Sub-Consultants
Construction-
Construction Professional Non-Professional Goods
Related

Black Black Black Black Black
4
§ Asian Hispanic Asian Asian
5; Native Am. Asian Native Am. Native Am.

Woman Native Am. Woman
Woman

Policy

The Guidelines apply to formal procurements and solicitations. WMBE participation will be narrowly-tailored.

Index

= Black = Black/African-American Business Enterprise
= Hispanic = Hispanic Business Enterprise

= Asian = Asian Business Enterprise

= Native Am. = Native American Business Enterprise
= Woman = Woman Business Enterprise (Caucasian)

Industry Categories

Construction is defined as: new construction, renovation, restoration, maintenance of public improvements and underground utilities.
Construction-Related Services are defined as: architecture, professional engineering, landscape architecture, design build, construction
management services, or registered surveying and mapping.

Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc.
Non-Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc.

Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities.

MBD Form-70

October 2012 (RFP)



SOLICITATION FOR SUBCONTRACTOR QUOTES

From:

OUR COMPANY NAME:
TELEPHONE NUMBER:
ADDRESS:

FAX NUMBER:

E-MAIL ADDRESS:

To Subcontractor:

Our firm is in the process of preparing a bid for a City of Tampa Contract. Please accept this notice as our request for
quotes for the scope of work identified below. Please respond to this request by filling in the information below and
returning via e-mail or fax to the address or number provided. Please contact us if you need any assistance in obtaining
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.

Plans and Specs for this project are posted at:
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/

CONTRACT NO.:

CONTRACT NAME:

CITY’S BID OPENING DATE:

DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE:
SPECIFIC SCOPE OF WORK:

Please complete and submit with your subcontract bid or response:

YOUR FIRM’S NAME:

MAILING ADDRESS:

CITY:

STATE:

ZIP:

FAX NUMBER:

E-MAIL ADDRESS:

__Yes, my company is interested in quoting this project for the following items of work:

__No, my company will not quote this project for the following reason(s):

(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO)

SL-1


http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/

Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

PROPOSAL
To the Mayor and City Council of the City of Tampa, Florida:

Name of Bidder

Business Phone Number and Email Address

Business Name and Mailing Address

Phone Number and Name of Contact Regarding Permits

Contractor/Qualifiers Name and Federal Identification Number

Date of Proposal

(If Bidder is a firm, fill in the following blanks):

Names and Residential Addresses of Partners

(If Bidder is a corporation, fill in the following blanks):

Organized under the laws of the State of

Names and Address of President

Name and Address of Vice President

Name and Address of Secretary

Names and Address of Treasurer

P-1



Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

The above-named Bidder affirms and declares:

(1)

That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal
or in the Contract proposed to be entered into.

That this Proposal is made without any understanding, agreement or connection with any other person, firm,
or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or
fraud.

That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety
or otherwise, upon any obligation to the City of Tampa.

That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is,
shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment
and work or labor to which it relates, or in any portion of the profits thereof.

That the Bidder has carefully examined the site of the work and that, from his own investigations, he has
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials
and the kinds and extent of equipment and other facilities needed for the performance of the work, the
general and local conditions and all difficulties to be encountered, and all other items which may, in any way,
affect the work or its performance.

That the Bidder

Has; Treasury Number

Has not
(Check applicable box)

previously performed work under the President’s Executive Order Nos. 11246 and 11375.

That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the
component parts of the Contract Documents and agrees that he will execute the Contract and finish the
required Performance Bond and will completely perform the work in strict accordance with the terms of the
Contract and the Contract Documents therein referred to for the following prices, to wit:



Contract 14-C-00006"; Lake Eckles Pump Station and Force Main Replacement

Item No. Description Unit éﬁglrwﬁy Unit Price in Words Unit Price Total Computed Price
0100-1 Contingency LS 1) Seventy Five Thousand Dollars and No Cents $ 75,000.00 75,000.00
0101-1 Mobilization LS 1|Forty Seven Thousand Three Hundred Dollars and No Cents  [$ 47,300.00 47,300.00
0102-1 Maintenance of Traffic LS 1 $
0104-1 Erosion and Tree Protection LS 1 $
0105-1 Tree and Root Pruning LS 1 $
0108-1 Dewatering and By-Pass Pumping LS 1 $
0113-1 Irrigation Repairs LS 1 $
0120-3 Grading LS 1 $
0127-10 Demolition LS 1 $
0285-7 Permanent Pavement Base - 8" CcY 174 $
0327-1 Milling 1 Inch Asphalt SY-IN 2700 $
0334-1 Permanent Pavement Surface Replacement - 1" S-3 TN 140 $
0334-4 Permanent Pavement Replacement - 1.5" S-1 TN 80 $
0350-20 Concrete Driveway Replacement SY 38 $
0400-10 Wetwell Construction LS 1 $
0400-15 Valve Vault Construction LS 1 $
0400-20 Wetwell and Valve Vault Top Slab LS 1 $

P-3




Contract 14-C-00006"; Lake Eckles Pump Station and Force Main Replacement

Item No. Description Unit éﬁglrwﬁy Unit Price in Words Unit Price Total Computed Price
0400-25 Meter Vault and Top Slab LS 1 $ $
0405-1 Aluminum Access Hatches LS 1 $ $
0410-10 10" PVC C900 Forcemain LF 2250 $ $
0410-15 10" Ductile Iron Forcemain LF 130 $ $
0410-20 10" Ductile Iron Fittings EA 26 $ $
0415-1 Plug Existing Forcemain and Bulkhead Inlet LS 1 $ $
0416-3 Repair/Relocate House Utility Service * EA 3 $ $
0420-2 Ductile Iron Pump Station Piping LS 1 $ $
0432-10 6" & 8" Plug Valves LS 1 $ $
0432-15 8" Check Valves LS 1 $ $
0432-20 Sluice Gate Valve LS 1 $ $
0435-2 Lake Intake Structure Grate LS 1 $ $
0438-10 Flygt Submersible Pumps LS 1 $ $
0520-10 Concrete Curb Type "F" LF 40 $ $
0570-1 Sod Replacement SY 550 $ $
6940-10 Control Panels LS 1 $ $

* Contingent Item - See SP-60 $ $
TOTAL[$ $

P-4




Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

Computed Total Price In Words:

dollars and cents.

Computed Total Price in Figures: $

The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s)
have been taken into account in this proposal: #1  #2  #3  #4 #5 |

The bidder acknowledges the requirements of the City of Tampa's Equal Business Opportunity Program.
Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with

the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990. The bidder further identifies the costs to be
summarized below:

Trench Safety Unit of
Measure Measure Unit Unit Extended

(Description) (LF, SY) Quantity Cost Cost
A.
B.
C.
D.

Total Cost $

Signed

Failure to complete the above may result in the bid being declared non-responsive.

P-5



Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement
Accompanying this Proposal is a certified check, cashier's check or Bid Bond (form included herein must be used) on the
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the

of
(Name of Bank or Surety) (City & State)

City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice
of Award by the City of Tampa to the undersigned so to do.

Dated , 2013

(Name of Bidder)

(Address of Bidder)

(Signature)

(Title)

Where Bidder is a Corporation:

Attest:

Secretary

AFFIX
CORPORATE
SEAL

P-6



(ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this __ of , 2013 by of
,a corporation, on behalf of the corporation. He/sheis ___ personally known or has

___produced as identification.

Notary

My Commission Expires:

For an Individual;

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2013 by
who is ___ personally known to me or has ___ produced as identification.
Notary
My Commission Expires:
For a Firm:
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2013 by

who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced

identification.

Notary

My Commission Expires:

P-7
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Good Faith Effort Compliance Plan for Small Local Business Subcontracting
City of Tampa - Equal Business Opportunity Program

Contract Bid Date
Bidder

Signature Date
Name Title

The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for
Small Local Business Enterprises, SLBEs, on the referenced contract:

o The goal for SLBE participation has been met or exceeded. See the DMI form reporting subcontractors to be utilized.

(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.)

o The goal for SLBE participation has not been met. The following is a recap of Good Faith Efforts made:

(1)

(8)

©)

(10)

(Check applicable boxes below. Enclose additional documents, and/or add remarks below as needed.)

Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract. The Bidder or Contractor must solicit
this interest within sufficient time to allow the SLBEs to respond. The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested

SLBes. O See DMI report forms for subcontractors solicited. o See enclosed supplemental data on solicitation efforts. o Remarks:

Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist
them in responding to the solicitation. 0 See enclosed sample solicitation. o Remarks:

Negotiating in good faith with interested SLBEs that have submitted bids. Documentation of negotiation must include the names, addresses, and telephone numbers of
SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. That there may be some additional costs involved in soliciting
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable. Bidders are not required to accept higher

quotes in order to meet the goal. 0 DMI subcontractor-utilized forms reflect successful negotiations o This project is of a low-bid nature
and negotiations are limited to clarifications of scope and specifications. o See enclosed document. o Remarks:

Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities. The SLBEs standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the

goals. 00 Not applicable. o See attached explanation for rejection of a low-bidding subcontractor's bid. o Remarks:

Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE
subcontractors and suppliers, so as to facilitate meeting the goal. & Sub-Contractors were allowed to bid on their own choice of work or trade without
restriction to a pre-determined portion. o See enclosed comments. o Remarks:

Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization. A Bidder or Contractor who
desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met. O Sub-Contractors were not prohibited from
submitting bids on work not usually sub-contracted. o Remarks:

Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items

with its own forces. 0 Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined
portion. o Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted. o See enclosed comments.
o Remarks:

Making efforts to assist interested SLBES in obtaining bonding, lines of credit, or insurance as required by the city or contractor. 0 See enclosed sample
solicitation T see enclosed document. o Remarks:

Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-
sponsored mentor-protégé program. 0 See enclosed sample solicitation. o See enclosed document. o Remarks:

Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs. O See enclosed document.
o The following services were used:

Other Supporting Good Faith Efforts: o See enclosed document. o Remarks:

GFECP
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Compliance Plan: Guidance For Meeting Good Faith Efforts

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email,
fax, letters, phone calls, and other communication with the listed firms. The DMI Solicited and
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County
certification listings of SLBE’s.

2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on
the services needed, where plans can be reviewed and assistance offered in obtaining these, if
required. Solicitations should be typically be sent a week or more before the bid date. Sample
copies of the bidder’s solicitations should be provided.

3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.
For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts.

4. 1If alow bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and
supporting documentation for this decision.

5. Prime should break down portions of work into economical feasible opportunities for
subcontracting. The SLBE directory can be useful in identifying additional subcontracting
opportunities and firms not listed in the “SLBE Goal Setting Firms List.”

6. Contractor should not preclude SLBESs from bidding on any part of work, even if the Contractor can
self-perform the work.

7. Contractor should avoid relying solely on subcontracting out work where availability is not
sufficient to attain pre-determined goal.

8. Inits solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc,
if required of subcontractors by the City or Prime Contractor.

9. Inits solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to
SLBEs, if needed.

10. Contractor should use the services offered by such agencies as the Minority Business Development

Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the
recruitment and placement of SLBEs.

MBD Office 3-9-2009 Page 2 of 2



Page 1 of 4 DMI - Solicited/Utilized
City of Tampa -DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited
(FORM MBD-10)

Contract No.: Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:

[] No Firms were contacted/solicited for this contract.
[] No Firms were contacted because:
[] See attached documents with supplemental information.

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors = 925, Supplier = 912-77

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

Type of Ownership

S=SLBE (F=Female M=Male) Trade or Contact Quote
W=WMBE Company Name BF BM = African Am. Services l\ﬂethod or
HF HM = Hispanic L=Letter
Address A NIGP Code | F=F Resp.
Phone & Fax . - Jode “rax Rec'd
Federal ID AF AM = Asian Am. (listed E=Email
NF NM = Native Am. YN

A above) P=Phone
CF CM = Caucasian

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub -
contracting opportunitieson this contract. This form must be completed and submitted with the bid or
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive.

Signed: Name/Title: Date:
MBD 10 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page




Cityof—

Page 2 of 4DMI - Solicited/Utilized

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form

(Form MBD-10)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) solicited

and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work
shall not exempt the prime from Good Faith Efforts when Goal has been established.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID.FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined
Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform
all work. If during the performance of the contract you employ subcontractors, the City must pre-approve
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your
invoices. Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation
of subcontractors.

No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited.

See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing
any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the
same format and have all requested data from MBD Form-10 included.

The following instructions are for information of any and all subcontractors solicited.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or
“W” for firms Certified by the City as Women/Minority Business Enterprise.

Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification of the subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor. NIGP codes
are listed at top section of document.

Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid.

Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received
a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the
subcontractor.

If any additional information is required or you have any questions, you may call the Minority Business Development
Office at (813) 274-5522.



Page 3 of 4DMI - Solicited/Utilized
City of Tampa -DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized
(FORM MBD-20)

Contract No.: Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:

[ ] See attached documents.
[ ] No Subcontracting (of any kind) will be performed on this contract.

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors = 925, Supplier = 912-77

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

Enter “S” for fizms Certified as Small Local Business Enterprises, “W"” for firms Certified as Women/Minority Business Enterprise

e i Trade
Z Type of Ownership He
S_‘ SLBE (F=Female M=Male) Services, Amount Percent
W=WMBE Company Name BF BM = African Am. | or Materials | of Quote. of
Address HF HM = Hispanic Am. Letter of
Phone & Fax AF AM=Asian Am. | NIGP Code | Intentif | SCOPelCOntiact
Federal ID NF NM = Native Am. Listed available. 0

CF CM = Caucasian above

Total Subcontract/Supplier Utilization $
Total SLBE Utilization $

Total WMBE Utilization $

Percent SLBE Utilization of Total Bid/Proposal Amt. __ % Percent WMBE Utilization of Total Bid/Proposal Amt. _ %

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in
Non-Complianceand/or deemed non-responsive.

Signed: Name/Title: Date:
MBD 20 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page.




Page 4 of 4DMI - Solicited/Utilized
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form
(Form MBD-20)

This form must be submitted with all bids or proposals. All subcontractors projected to be utilized must be included on

this form.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID.FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business
will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work.
When  subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices. Note: Certified
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors.

See attached documents. Check if you have provided any additional documentation relating to the utilization of
subcontractors.

The following instructions are for information of Any and All subcontractors to be utilized.

Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification of the subcontractor.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the
subcontractor. NIGP codes are available at http:/www.tampagov.net/mbd.

Amount of Quote, Letters of Intent (required for both SLBEs and WMBES)

Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.

Total Subcontract/Supplier Utilization. — Provide total dollar amount of all subcontractors/suppliers projected
to be used for the contract. (Dollar amounts may not apply to CCNA proposals.)

Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for
this contract. (Dollar amounts may not apply to CCNA proposals.)

Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for
this contract. (Dollar amounts may not apply to CCNA proposals.)

Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts
may not apply to CCNA proposals.)

Percent WMBE Utilization. Total amount allocated to WMBESs divided by the total bid/proposal amount.
(Dollar amounts may not apply to CCNA proposals.)

If any additional information is required or you have any questions, you may call the Minority Business Development
Office at (813) 274-5522.



TAMPA BID BOND
Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of
, With its principal offices in the City of , and authorized to do
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these
presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the
construction of certain facilities for the City designated Contract 14-C-00006, Lake Eckles Pump Station and Force Main
Replacement.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder's check
otherwise required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa,
Florida and execute a sufficient and satisfactory Performance Bond and Payment Bond payable to the City of Tampa,
Florida in an amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said
City, then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety
shall, upon failure of the Principal to comply with any or all of the foregoing requirements within the time specified above,
immediately pay to the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of
America, not as a penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this

day of ,2013.

Principal
BY
TITLE
BY
TITLE

Countersigned:

(SEAL)

Local Resident Producing Agent

Local Resident Producing Agent's Address

Name of Local Agency

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive.

BB-1



Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

AGREEMENT

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required
for the performance of the work for the construction of Contract 14-C-00006 in accordance with your Proposal dated
, amounting to a total of $ as completed in accordance with
subsections |-2.09 and 1-2.10 of the Instruction to Bidders.

THIS AGREEMENT, made and entered into in triplicate, this day of , 2013,
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their
executors, administrators and assigns, as follows:

Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement, shall include, but not be limited to,
demolition of existing above grade pump station building, generator, pump and motor, fuel storage tank and piping, control
wiring, and top slab; construction of valve vault, flow meter vault, and new top slabs; installation of submersible pumps, plug
and check valves, and control panel; site grading and sodding; and installation of about 2300 feet of 10" PVC force main
with all associated work required for a complete project in accordance with the Contract Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings,
the plans and any provisions referred to whether actually attached or not.

A-1



TAMPA AGREEMENT

SECTION 1
GENERAL

ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and
tables of contents (all of which are printed herein merely for
convenience), the following, except for such portions thereof
as may be specifically excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions
and General Instructions;

The Proposal;

The Bid Bond;

The Certification of Nonsegregated Facilities;

The Notice of Award;

The Agreement;

The Performance Bond;

The Notice To Proceed,;

The Specifications, including the General Provisions, the
Workmanship and Materials, the Specific Provisions or the
Contract Items

The Plans;

All Supplementary Drawings Issued after award of the
Contract;

All Addenda issued by the City prior to the receipt of
proposals;

All provisions required by law to be inserted in this Contract,
whether actually inserted or not.

ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their
stead, shall, wherever they appear in this Contract, be
construed as follows, unless different meaning is clear from
the context:

(@)"City" shall mean the City of Tampa, Florida,
represented by its Mayor and City Council, Party of the First
Part, or such other City official as shall be duly empowered
to act for the City on matters relating to this Contract.

(b)"Contractor" shall mean the Party of the Second Part
hereto, whether corporation, firm or individual, or any
combination thereof, and its, their, or his successors,
personal representatives, executors, administrators, and
assigns, and any person, firm or corporation who or which
shall at any time be substituted in the place of the Party of the
Second Part under this Contract.

(c)"Engineer” shall mean the Director
Department or his duly authorized representative.

(d)"Consultant” shall mean the engineering or
architectural firm or individual employed by the City to
consult with and advise the City in the construction of the
project.

(e)"Surety" shall mean any person, firm or corporation
that has executed as Surety the Contractor's Performance
Bond securing the performance of this Contact.

(H"The Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
under the Contract, and shall include both Contract Work

of the

and Extra Work.

(9)"Contract Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
by any one or more of the Contract parts referred to in
Article 1.01 hereof, except Extra Work, as hereinafter
defined; it being understood that, in case of any
inconsistency in or between any part or parts of this Contract,
the Engineer shall determine which shall prevail.

(h)"Contract” or "Contract Documents" shall mean
each of the various part of the Contract referred to in Article
1.01 hereof, both as a whole and severally.

(i)"Extra Work™ shall mean work other than that
required either expressly or implied by the contract in its
present form.

())"Plans" shall mean only those drawings specifically
referred to as such in these documents, or in any Addendum.
Drawings issued after the execution of the Contract to
explain further, or to illustrate, or to show changes in the
work, will be known as "Supplementary Drawings™ and shall
be binding upon the Contractor with the same force as the
Plans.

(k)"Specifications” shall mean all of the directions,
requirements, and standards of performance applying to the
work, as hereinafter detailed and designated as such, or
which may be issued in an addendum.

(D"Addendum or Addenda" shall mean the additional
contract provisions issued in writing prior to the receipt of
bids.

(m)"Notice" shall mean written notice. Notice shall be
served upon the Contractor, either personally or by leaving
the said notice at his residence or with any employee found
on the work, or addressed to the Contractor at the residence
or place of business given in his proposal and deposited in a
postpaid wrapper in any post office box regularly maintained
by the United States Post Office.

(n)"Project” shall mean the entire improvement
package or related work. The "project” may consist of
several different, but related, contracts.

(0)"Site™ shall mean, and be limited to, the area upon or
in which the Contractor's operations are carried on and such
other appropriate areas as may be designed as such by the
Engineer.

(p)"Subcontractor” shall mean any person, firm, or
corporation, other than employees of the Contractor, who or
which contracts with the Contractor to furnish, or actually
furnishes labor, or labor and materials, or labor and
equipment or labor, materials, and equipment at the site.

(g)Whenever in the Contract the words "directed”,
"required”, "permitted”, "ordered", "designated”,
"prescribed”, and words of like import are used, they shall
imply the direction, requirement, permission, order,
designation, or prescription of the Engineer; and “approved",
"acceptable”, "satisfactory”, "in the judgement of", and
words of like import shall mean approved by, or acceptable
to, or satisfactory to, or in the judgment of the Engineer.

(rYWhenever in the Contract the word "day" is used, it
shall mean calendar day.

(s)"Final Acceptance” shall mean acceptance of the



work as evidenced by an official resolution of the City. Such
acceptance shall be deemed to have taken place only if and
when an approving resolution has been adopted by the City
Council. The final acceptance shall be signed only after the
City has assured itself by tests, inspection, or otherwise, that
all of the provisions of the Contract have been carried out to
its satisfaction.

("Eastern Standard Time" shall be construed as the
time being observed in the City on the day proposals are
received or other documents issued or signed.

SECTION 2
POWERS OF THE CITY'S REPRESENTATIVES

ARTICLE 2.01 THE ENGINEER

It is covenanted and agreed that the Engineer, in addition to
those matters elsewhere herein expressly made subject to his
determination, direction, or approval, shall have the power,
subject to such express provisions and limitations herein
contained as are not in conflict herewith, and subject to
review by the Mayor and City Council:

(@)To monitor the performance of the work.

(b)To determine the amount, kind, quality, sequence,
and location of the work to be paid for hereunder and, when
completed, to measure such work for payment.

(c)To determine all questions of an engineering
character in relation to the work, to interpret the Plans,
Specifications and Addenda.

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged
simultaneously on this project.

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net
increase in the cost to the City or to the Contractor of the
work to be done under the Contract.

(HTo amplify the Plans, add explanatory information
and furnish additional Specifications and Drawings
consistent with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the
foregoing enumeration, for it is the intent of this Contract
that all of the work shall be subject to his determinations and
approval, except where the determination or approval of
someone other than the Engineer is expressly called for
herein and except as subject to review by the Mayor and City
Council. All orders of the Engineer requiring the Contractor
to perform work as Contract work shall be promptly obeyed
by the Contractor.

The Engineer shall not, however, have the power to issue an
extra work order, and the performance of such work on the
order of the Engineer without previously obtaining written
confirmation thereof from the Mayor in accordance with
Acrticle 7.02 hereof may constitute a waiver of any right to
extra compensation therefor. The Contractor is warned that
the Engineer has no power to change the terms and
provisions of this Contract, except minor changes where
such change results in no net increase in the Contract Price.

ARTICLE 2.02 DIRECTOR
The Director of the Department in addition to those matters

expressly made subject to his determination, direction or
approval in his capacity as "Engineer"”, shall also have the
power:

(@)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise
specifically provided, and his determination upon such
review shall be final and conclusive upon the Contractor.

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to
require: (1) the performance of extra work, or (2) the
omission of Contract work whenever he deems it in the
interest of the City to do so, or both.

(c)To suspend the whole or any part of the work
whenever, in his judgment, such suspension is required: (1)
in the interest of the City generally, or (2) to coordinate the
work of the various Contractors engaged on this project, or
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take
over, use, occupy, or operate any part of the completed or
partly completed work, the Engineer shall have the right to
do so and the Contractor will not, in any way, interfere with
or object to the use, occupation, or operation of such work by
the City after receipt of notice in writing from the Engineer
that such work or part thereof will be used by the City on and
after the date specified in such notice. Such taking over, use,
occupancy or operation of any part of the completed or
partially completed work shall not constitute final acceptance
or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent,
or employee thereof, be bound, precluded, or estopped by
any determination, decision, acceptance, return, certificate, or
payment made or given under or in connection with this
Contract by any officer, agent or employee of the City at any
time either before or after final completion and acceptance of
the work and payment therefor: (a) from showing the true
and correct classification, amount, quality, or character of the
work done, or that any determination, decision, acceptance,
return certificate or payment is untrue, incorrect or
improperly made in any particular, or that the work or any
part thereof does not in fact conform to the requirements of
the Contract Documents, and (b) from demanding and
recovering from the Contractor any overpayments made to
him or such damages as it may sustain by reason his failure
to comply with the requirements of the Contract of
Documents, or both.

ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or
certificate of the City or its employees, officers, or agents,
nor by any order of the City for payment of money, nor any
money, nor payments for or acceptance of the whole or any
part of the work by the City, nor any extension of time, nor
any changes in the Contract, Specifications or Plans, nor any
possession by the City or its employees shall operate as a



waiver of any provisions of this Contract, nor any power
herein provided nor shall any waiver of any breach of this
Contract be held as a waiver of any other subsequent breach.

Any remedy provided in this Contract shall be taken and
construed as cumulative, namely, in addition to each and
every other suit, action, or legal proceeding. The City shall
be entitled as of right to an injunction against any breach of
the provisions of this Contract.

SECTION 3
PERFORMANCE OF WORK

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY
The Contractor shall do all the work and furnish, at his own
cost and expense, all labor, materials, equipment, and other
facilities, except as herein otherwise provided, as may be
necessary and proper for performing and completing the
work under this Contract. The Contractor shall be
responsible for the entire work until completed and finally
accepted by the City.

The work shall be performed in accordance with the true
intent and meaning of the Contract Documents. Unless
otherwise expressly provided, the work must be performed in
accordance with the best modern practice, with materials as
specified and workmanship of the highest quality, all as
determined by and entirely to the satisfaction of the
Engineer.

Unless otherwise expressly provided, the means and methods
of construction shall be such as the Contractor may choose,
subject, however, to the approval of the Engineer. Only
adequate and safe procedure, methods, structures and
equipment shall be used. The Engineer's approval or the
Engineer's failure to exercise his right thereon shall not
relieve the Contractor of obligations to accomplish the result
intended by the Contract, nor shall such create a cause of
action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal
laws, rules, ordinances and regulations applicable to this
Contract and to the work done hereunder, and must obtain, at
his own expense, all permits, licenses or other authorization
necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays,
legal holidays or after regular working hours without the
express permission of the Engineer. Where such permission
is granted, the Engineer may require that such work be
performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final
acceptance, the Contractor shall, at all times, afford the
representatives of the City, the Florida Department of
Environmental Regulation, and if applicable, the Federal
Environmental Protection Agency and the Federal
Department of Labor every reasonable, safe and proper
facility for inspecting the work done or being done at the

site. The inspection of any work shall not relieve the
Contractor of any of his obligations to perform proper and
satisfactory work as herein specified. Finished or unfinished
work found not to be in strict accordance with the Contract
shall be replaced as directed by the Engineer, even though
such work may have been previously approved and payment
made therefor.

The City shall have the right to reject materials and
workmanship which are defective or require their correction.
Rejected work and materials must be promptly removed
from the site, which must at all times be kept in a reasonably
clean and neat condition.

Failure or neglect on the part of the City to condemn or reject
bad or inferior work or materials shall not be construed to
imply an acceptance of such work or materials, if it becomes
evident at any time prior to the final acceptance of the work
by the City. Neither shall it be construed as barring the City
at any subsequent time from the recovery of damages of such
a sum of money as may be needed to build anew all portions
of the work in which inferior work or improper materials
were used, wherever found.

Should it be considered necessary or advisable by the City at
any time before final acceptance of the entire work to make
examinations of work already completed, by removing or
tearing out all or portions of such work, the Contractor shall,
on request, promptly furnish all necessary facilities, labor,
and material for that purpose. If such work is found to be
defective in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all expenses
of such examination and of satisfactory reconstruction. If,
however, such work is found to meet the requirements of the
Contract, the cost of examination and restoration of the work
shall be considered an item of extra work to be paid for in
accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION

During performance and until final acceptance, the
Contractor shall be under an absolute obligation to protect
the finished and unfinished work against any damage, loss,
or injury. The Contractor shall take proper precaution to
protect the finished work from loss or damage, pending
completion and the final acceptance of all the work included
in the entire Contract, provided that such precaution shall not
relieve the Contractor from any and all liability and
responsibility for loss or damage to the work occurring
before final acceptance by the City. Such loss or damage
shall be at the risk of and borne by the Contractor, whether
arising from acts or omissions of the Contractor or others. In
the event of any such loss or damage, the Contractor shall
forthwith repair, replace, and make good the work without
extension of time therefor, except as may be otherwise
provided herein.

The provisions of this Article shall not be deemed to create

any new right of action in favor of third parties against the
Contractor or the City.

ARTICLE 3.05 PRESERVATION OF PROPERTY



The Contractor shall preserve from damage all property
along the line of the work, or which is in the vicinity of or is
in anywise affected by the work, the removal or destruction
of which is not called for by the Plans. This applies, but is
not limited, to the public utilities, trees, lawn areas, building
monuments, fences, pipe and underground structures, public
streets (except natural wear and tear of streets resulting from
legitimate use thereof by the Contractor), and wherever such
property is damaged due to the activities of the Contractor, it
shall be immediately restored to its original condition by the
Contractor and at his own expense.

In case of failure on the part of the Contractor to restore such
property, or make good such damage or injury, the City may,
upon forty-eight (48) hour written notice, proceed to repair,
rebuild, or otherwise restore such property as may be deemed
necessary, and the cost thereof will be deducted from any
monies due or which may become due the Contractor under
this Contract. Nothing in this clause shall prevent the
Contractor from receiving proper compensation for the
removal, damage, or replacement of any public or private
property not shown on the Plans, when this is made
necessary by alteration of grade or alignment authorized by
the Engineer, provided that such property has not been
damaged through fault of the Contractor, his employees or
agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the
storage of materials, supplies and apparatus of his workmen
to the limits indicated on the plans, by law, ordinances,
permits or direction of the Engineer.

ARTICLE  3.07
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

SAFETY AND HEALTH

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the
work done and materials furnished under this Contract shall
be paid by the Contractor and shall be deemed to have been
included in his bid. The laws of the State of Florida provide
that sales and use taxes are payable by the Contractor upon
the tangible personal property incorporated in the work and
such taxes shall be paid by the Contractor and shall be
deemed to have been included in his bid.

ARTICLE 3.09
CONSIDERATIONS

The Contractor, in the performance of the work under this
Contract, shall comply with all Local, State and Federal laws,
statutes, ordinances, rules and regulations applicable to
protection of the environment; and, in the event he violates
any of the provisions of same, he shall be answerable to the
Local, State and Federal agencies designated by law to
protect the environment. In the event the City receives, from
any of the environmental agencies, a citation which is
occasioned by an act or omission of the Contractor or his

ENVIRONMENTAL

subcontractor or any officers, employees or agents of either,
it is understood and agreed that the Contractor shall
automatically become a party-respondent under said citation;
and the City immediately shall notify the Contractor and
provide him with a copy of said citation.

The Contractor shall comply with the requirements of the
citation and correct the offending conditions(s) within the
time stated in said citation and further shall be held fully
responsible for all fines and/or penalties.

SECTION 4
TIME PROVISIONS

ARTICLE 4.01 TIME OF START AND COMPLETION
The Contractor must commence work within thirty (30) days
subsequent to the date of the receipt of the "Notice to
Proceed" by the City unless otherwise provided in the
Specific Provisions and Special Instructions. Time being of
the essence of this Contract, the Contractor shall thereafter
prosecute the work diligently, using such means and methods
of construction as well as secure its full completion in
accordance with the requirements of the Contract Documents
no later than the date specified therefor, or on the date to
which the time for completion may be extended.

The Contractor must complete the work covered by this
Contract in the number of consecutive calendar days set forth
in the Instructions to Bidders, unless the date of completion
is extended pursuant to the provisions of Article 4.05 hereof.
The period for performance shall start from the date of
signing of this Agreement by the City.

The actual date of completion will be established after a final
inspection as provided in Article 4.07 hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an
orderly and expeditious manner, the Contractor shall submit
to the Engineer a proposed progress schedule within fifteen
(15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for
completion and date of completion and shall show the
anticipated time of starting and completion of each of the
various operations to be performed under this Contract,
together with all necessary and appropriate information
regarding sequence and correlation of work and an estimated
time required for the delivery of all materials and equipment
required for the work. The proposed schedule shall be
revised as directed by the Engineer until finally approved by
him, and, after such approval, shall be strictly adhered to by
the Contractor. The approved progress schedule may be
changed only with the written permission of the Engineer.

If the Contractor shall fail to adhere to the approved progress
schedule or the schedule as revised, he shall promptly adopt
such other or additional means and methods of construction
as will make up for the time lost, and will assure completion
in accordance with the contract time.



ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the
sequence indicated by the approved schedule, the Contractor
must submit to the Engineer a specific request, in writing, for
each item of information or approval required of him by the
Contract. These requests must be submitted sufficiently in
advance of the date upon which the information or approval
is actually required by the Contractor to allow for the time
the Engineer may take to act upon such submissions or
resubmissions. The Contractor shall not have any right to an
extension of time on account of delays due to his failure to
submit his requests for the required information or the
required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER
CONTRACTORS

During progress of the work, other Contractors may be
engaged in performing other work on this project or on other
projects on the site. In that event, the Contractor shall
coordinate the work to be done hereunder with the work of
such other Contractors in such manner as the Engineer may
direct.

ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be
entitled to an extension of time for delay in completion of the
work should the Contractor be obstructed or delayed in the
commencement, prosecution or completion of any part of
said work by any act or delay of the City, or by acts or
omissions of other Contractors on this project, or by a riot,
insurrection, war, pestilence, acts of public authorities, fire,
lightning, hurricanes, earthquakes, tornadoes, floods,
extremely abnormal and excessive inclement weather as
indicated by the records of the local weather bureau for a
five-year period preceding the date of the Contract, or by
strikes, or other causes, which causes of delay mentioned in
this Article, in the opinion of the City, are entirely beyond
the expectation and control of the Contractor.

The Contractor shall, however, be entitled to an extension of
time for such causes only for the number of days of delay
which the City may determine to be due solely to such causes
and only to the extent that such occurrences actually delay
the completion of the project and then only if the Contractor
shall have strictly complied with all of the requirements of
Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby
understood that the determination by the Engineer as to the
order and sequence of the work shall not in itself constitute a
basis for extension of time.

The determination made by the City on an application for an
extension of time shall be binding and conclusive on the
Contractor.

Delays caused by failure of the Contractor's materialmen,
manufacturers, and dealers to furnish approved working
drawings, materials, fixtures, equipment, appliances, or other
fittings on time or failure of subcontractors to perform their
work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for
delay in the performance of this Contract occasioned by any

act or omission to act of the City or any of its representatives
or because of any injunction which may be brought against
the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to
complete performance of the work as provided herein.

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the
essence of this Contract and that there will be on the part of
the City considerable monetary damage in the event the
Contractor should fail to complete the work within the time
fixed for completion in the Contract or within the time to
which such completion may have been extended.

The amount per day set forth in the Instructions to Bidders is
hereby agreed upon as the liquidated damages for each and
every calendar day that the time consumed in completing the
work under this Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or
otherwise than as the liquidated and adjusted damages to the
City because of the delay and the Contractor and his Surety
agree that the stated sum per day for each such day of delay
shall be deducted and retained out of the monies which may
become due hereunder and if not so deductible, the
Contractor and his Surety shall be liable therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the
requirements of the Contract and final cleaning up
performed, a date for final inspection of the work by the
Engineer shall be set by the Contractor in a written request
therefor, which date shall be not less than ten (10) days after
the date of such request. The work will be deemed complete
as of the date so set by the Contractor if, upon such
inspection, the Engineer determines that no further work
remains to be done at the site.

If such inspection reveals interms of work still to be
performed, however, the Contractor shall promptly perform
them and then request a reinspection. If, upon such
inspection, the Engineer determines that the work is
complete, the date of final completion shall be deemed to be
the last day of such reinspection.

SECTION 5
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 5.01 LIMITATIONS AND CONSENT

The Contractor shall not assign, transfer, convey, sublet or
otherwise dispose of this Contract or of his right, title, or
interest therein, or his power to execute such Contract, or to
assign any monies due or to become due thereunder to any
other person, firm or corporation unless the previous written
consent of the City shall first be obtained thereto and the
giving of any such consent to a particular subcontract or
assignment shall not dispense with the necessity of such
consent to any further or other assignment.

Before making any subcontract, the Contractor must submit a



written statement to the Engineer, giving the name and
address of the proposed contractor, the portion of the work
and materials which he is to perform and furnish and any
other information tending to prove that the proposed
subcontractor has the necessary facilities, skill, integrity, past
experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.

If the City finds that the proposed subcontractor is qualified,
the Contractor will be notified in writing. The City may
revoke approval of any subcontractor when such
subcontractor evidences an unwillingness or inability to
perform his work in strict accordance with these Contract
Documents. Notice of such revocation of approval will be
given in writing to the Contractor.

The Contractor will promptly, upon request, file with the
City a conformed copy of the subcontract. The Contractor
shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to bind subcontractors to
the Contractor by the terms of these Contract Documents,
insofar as applicable to the work of subcontractors, and to
give the Contractor the same power as regards terminating
any subcontracts that the City may exercise over the
Contractor under provisions of these Contract Documents.

The Contractor shall be required to perform with his own
forces at least twenty-five (25) percent of the work, unless
written consent to subcontract a greater percentage of the
work is first obtained from the City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve
the Contractor of any of his responsibilities, duties, and
liabilities hereunder.  The Contractor shall be solely
responsible to the City for the acts or defaults or omissions of
his subcontractor and of such subcontractor's officers, agents,
and employees, each of whom shall for all purposes be
deemed to be the agent or employee of the Contractor.
Nothing contained in the Contract Documents shall create
any contractual relationship between any subcontractor and
the City.

SECTION 6
SECURITY AND GUARANTY

ARTICLE 6.01 CONTRACT SECURITY

The Contractor shall execute and deliver to the City a
Performance Bond on the form as provided herein, in an
amount at least equal to one hundred (100) percent of the full
Contract price, such Bond to be executed by a surety
company acceptable to the City. The surety on such
Performance Bond shall be a surety company duly
authorized to do business in the State of Florida, and the
Bond shall be issued or countersigned by a local resident
producing agent of such surety company who is a resident of
the State of Florida, regularly commissioned and licensed in
said State, and satisfactory evidence of the authority of the
person or persons executing such Bond shall be submitted
with the Bond. The Performance Bond shall serve as security
for the faithful performance of this Contract, including

maintenance and guaranty provisions, and for the payment of
all persons performing labor and furnishing materials in
connection with the Contract. The premiums on the
Performance Bond shall be paid by the Contractor.

If, at any time, the City shall become dissatisfied with any
surety or sureties then upon the Performance Bond, or if for
any other reason such bond shall cease to be adequate
security for the City, the Contractor shall, within five days
after notice so to do, substitute an acceptable Bond in such
form and sum and signed by such other sureties as may be
satisfactory to the City. The premiums on such Bond shall
be paid by the Contractor. No further partial payments shall
be deemed due or shall be made until the new sureties have
qualified.

ARTICLE 6.02 CONTRACTORS INSURANCE
Insurance required shall be as indicated on Special
Instructions pages beginning with "INS-1"

ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any
approved payments to him as may, in the opinion of the City,
be necessary to secure (a) just claims of any persons
supplying labor or materials to the Contractor or any of his
subcontractors for the work then due and unpaid; (b) loss due
to defective work not remedied, or (c) liability, damage, or
loss due to injury to persons or damages to the work or
property of other contractors, subcontractors, or others,
caused by the act or neglect of the Contractor or of any of his
subcontractors. The City shall have the right, as agent for the
Contractor, to apply any such amounts so withheld in such
manner as the City may deem proper to satisfy such claims
or to secure such protection. Such application of such
money shall be deemed payments for the account of the
Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY
The Contractor hereby guarantees all the work furnished
under this Contract against any defects in workmanship and
materials for a period of one year following the date of final
acceptance of the work by the City. Under this guarantee,
the Contractor hereby agrees to make good, without delay, at
his own expense, any failure of any part of the work due to
faulty materials or manufacture, construction, or installation,
or the failure of any equipment to perform satisfactorily all
the work put upon it within the limits of the Contract
Documents, and further, shall make good any damage to any
part of the work caused by such failure. It is hereby agreed
that the Performance Bond shall fully cover all guarantees
contained in this Article.

It is also agreed that all warranties, expressed or implied,
inure to the benefit of the City and are enforceable by the
City.

SECTION 7
CHANGES

ARTICLE 7.01 MINOR CHANGES
The City reserves the right to make such additions,
deductions, or changes to this Contract from time to time as



it deems necessary and in a manner not materially affecting
the substance thereof or materially changing the price to be
paid in order to carry out and complete more fully and
perfectly the work herein agreed to be done and performed.
This Contract shall in no way be invalidated by any such
additions, deductions, or changes, and no claim by the
Contractor shall be made for any loss of anticipated profits
thereby.

Construction conditions may require that minor changes be
made in the location and installation of the work and
equipment to be furnished and other work to be performed
hereunder, and the Contractor when ordered by the Engineer,
shall make such adjustments and changes in said locations
and work as may be necessary, without additional cost to the
City, provided such adjustments and changes do not alter the
character, quantity of cost of the work as a whole, and
provided further that Plans and Specifications showing such
adjustments and changes are furnished to the Contractor by
the City within a reasonable time before any work involving
such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for
which no additional compensation shall be allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without
notice to the sureties require the performance of such extra
work as it may find necessary or desirable. An order for
extra work shall be valid only if issued in writing and signed
by the Mayor and the work so ordered must be performed by
the Contractor.

The amount of compensation to be paid to the Contractor for
any extra work as so ordered shall be determined as follows:

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City
and the Contractor; or

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit
prices then by the actual net cost in money to the Contractor
of the extra work performed, which cost shall be determined
as follows:

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive
the current local rate of wages to be agreed upon, in
writing, before starting such work for each hour that
said labor and foremen are actually engaged thereon, to
which shall be added an amount equal to 25 percent of
the sum thereof which shall be considered and accepted
as full compensation for general supervision, FICA
taxes, contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's
profit and overhead, the furnishing of small tools and
miscellaneous equipment used, such as picks, shovels,
hand pumps, and similar items.

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the
site or previously approved delivery point as
established by original receipted bills. No percentage
shall be added to this cost.

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and
tractors, or other equipment, required for the
economical performance of the authorized work, the
Contractor shall receive payment based on the average
local area rental price for each item of equipment and
the actual time of its use on the work. No percentage
shall be added to this sum.

(4) Records of extra work done under this
procedure shall be reviewed at the end of each day by
the Contractor or his representative and the Engineer.
Duplicate copies of accepted records shall be made and
signed by both Contractor or his representative and the
Engineer, and one copy retained by each.

Request for payment for approved and duly authorized extra
work shall be submitted in the same form as Contract work
or in the case of work performed under paragraph (c) (1)
above upon a certified statement supported by receipted bills.
Such statement shall be submitted for the current Contract
payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required,
necessitated, or ordered violates the terms and provisions of
this Contract, he must promptly notify the Engineer, in
writing, of his contentions with respect thereto and request a
final determination thereof. If the Engineer determines that
the work in question is Contract work and not extra work or
that the order complained of is proper, he will direct the
Contractor to proceed and the Contractor shall promptly
comply. In order, however, to reserve his right to claim
compensation for such work or damages resulting from such
compliance, the Contractor must, within five (5) days after
receiving notice of the Engineer's determination and
direction, notify the City in writing that the work is being
performed or that the determination and direction is being
complied with under protest. Failure of the Contractor to
notify shall be deemed as a waiver of claim for extra
compensation or damages therefor.

Before final acceptance by the City, all matters of dispute
must be adjusted to the mutual satisfaction of the parties
thereto. Final determinations and decisions, in case any
questions shall arise, shall constitute a condition precedent to
the right of the Contractor to receive the money therefor until
the matter in question has been adjusted.

ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without
notice to the sureties require the omission of such Contract
work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed
by the Mayor and the work so ordered must be omitted by
the Contractor. The amount by which the Contract price
shall be reduced shall be determined as follows:

(&) By such applicable unit prices, if any, as are set
forth in the Contract; or

(b) By the appropriate lump sum price set forth in the
Contract; or

(c) By the fair and reasonable estimated cost to the City



of such omitted work as determined by the Engineer  and

approved by the City.

SECTION 8
CONTRACTOR'S EMPLOYEES

ARTICLE 8.01 CHARACTER AND COMPETENCY
The Contractor and his subcontractors shall employ upon all
parts of the work herein contracted for only competent,
skillful, and trustworthy workers. Should the Engineer at
any time give notice, in writing, to the Contractor or his duly
authorized representative on the work that any employee in
his opinion is incompetent, unfaithful, disorderly, careless,
unobservant of instructions, or in any way a detriment to the
satisfactory progress of the work, such employee shall
immediately be dismissed and not again allowed upon the
site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the
faithful prosecution of the work and in case of his absence
shall have a competent, experienced, and reliable supervisor
or superintendent, acceptable to the Engineer on the site who
shall follow without delay all instructions of the Engineer in
the prosecution and completion of the work and every part
thereof, in full authority to supply workers, material, and
equipment immediately. He shall keep on hand at all times
copies of the Contract Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES
The Contractor shall, in the performance of the work
required to be done under this Contract, employ all workers
without discrimination regarding race, creed, color, sex or
national origin and must not maintain or provide facilities
that are segregated on the basis of race, color, creed or
national origin.

ARTICLE 8.04 RATES OF WAGES
On federally assisted projects, the rates of wages to be paid
under this Contract shall not be less than the rates of wages
set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included.
Florida's Prevailing Wage Law (Section 215.19, Florida
Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to
do so, furnish to the Engineer a duly certified copy of his
payroll and also any other information required by the
Engineer to satisfy him that the provisions of the law as to
the hours of employment and rate of wages are being
observed.

Payrolls shall be prepared in accordance with instructions
furnished by the City and on approved forms. The
Contractor shall not carry on his payroll any persons not
employed by him.  Subcontractor's employees shall be
carried only on the payrolls of the employing subcontractor.

SECTION 9
CONTRACTOR'S DEFAULT

ARTICLE9.01 CITY'SRIGHT AND NOTICE

It is mutually agreed that: (a) if the Contractor fails to begin
work when required to do so, or (b) if at any time during the
progress of the work it shall appear to the Engineer that the
Contractor is not prosecuting the work with reasonable
speed, or is delaying the work unreasonably and
unnecessarily, or (c) if the force of workmen or quality or
quantity of material furnished are not sufficient to insure
completion of the work within the specified time and in
accordance with the Specifications hereto attached, or (d) if
the Contractor shall fail to make prompt payments for
materials or labor or to subcontractors for work performed
under the Contract, or (e) if legal proceedings have been
instituted by others than the City in such manner as to
interfere with the progress of the work and may subject the
City to peril of litigation or outside claims of (f) if the
Contractor shall be adjudged a bankrupt or make an
assignment for the benefit of creditors, or (g) if in any
proceeding instituted by or against the Contractor an order
shall be made or entered granting an extension of time of
payment, composition, adjustment, modification, settlement
or satisfaction of his debts or liabilities, or (h) if a receiver or
trustee shall be appointed for the Contractor or the
Contractor's property, or (i) if the Contract or any part
thereof shall be sublet without the consent of the City being
first obtained in writing, or (j) if this Contract or any right,
monies, or claim thereunder shall be assigned by the
Contractor, otherwise than as herein specified, or (k) if the
Contractor shall fail in any manner of substance to observe
the provisions of this Contract, or (I) if any of the work,
machinery, or equipment shall be defective, and shall not be
replaced as herein provided, or (m) if the work to be done
under this Contract shall be abandoned, then such fact or
conditions shall be certified by the Engineer and thereupon
the City without prejudice to any other rights or remedies of
the City, shall have the right to declare the Contractor in
default and so notify the Contractor by a written notice,
setting forth the ground or grounds upon which such default
is declared and the Contractor must discontinue the work,
either as a portion of the work or the whole thereof, as
directed.

ARTICLE 9.02
DEFAULT

Upon receipt of notice that his Contract is in default, the
Contractor shall immediately discontinue all further
operations on the work or such part thereof, and shall
immediately quit the site or such part thereof, leaving

CONTRACTOR'S DUTY UPON

untouched all plant, materials, equipment, tools, and
supplies.
ARTICLE 9.03 COMPLETION OF DEFAULTED
WORK

The City, after declaring the Contractor in default, may then
have the work completed or the defective equipment or
machinery replaced or anything else done to complete the
work in strict accordance with the Contract Documents by
such means and in such manner, by Contract with or without
public letting, or otherwise, as it may deem advisable,



utilizing for such purpose without additional cost to the City
such of the Contractor's plant, materials, equipment, tools,
and supplies remaining on the site, and also such
subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the
expense of such completion, including liquidated damages, if
any, and the cost of reletting. The City shall deduct this
expense from monies due or to become due to the Contractor
under this Contract, or any part thereof, and in case such
expense is more than the sum remaining unpaid of the
original contract price, the Contractor and his sureties shall
pay the amount of such deficiency to the City.

ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a
part of the work only, the Contractor shall discontinue such
part, shall continue performing the remainder of the work in
strict conformity with the terms of the Contract, and shall in
no way hinder or interfere with any other contractor or
person whom the City may engage to complete the work as
to which the Contractor was declared in default.

SECTION 10
PAYMENTS

ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the
City will pay and the Contractor agrees to accept, subject to
the terms and conditions hereof, the lump sum prices or unit
prices in the Contractor's Proposal and the award made
therein, plus the amount required to be paid for any extra
work ordered under Article 7.02 hereof, less credit for any
work omitted pursuant to Article 7.04 hereof. Under unit
price items, the number of units actually required to complete
the work under the Contract may be more than stated in the
Proposal. The Contractor agrees that no claim will be made
for any damages or for loss of profits because of a difference
between the quantities of the various classes of work
assumed and stated in the Proposal Form as a basis for
comparing Proposals and the quantities of work actually
performed.

The sum as awarded for any lump sum Contract or lump sum
Contract Item shall represent payment in full for all of the
various classes of work, including materials, equipment, and
labor necessary or required to complete, in conformity with
the Contract Document, the entire work shown, indicated or
specified under the lump sum Contract or lump sum Contract
Item.

The amount as awarded as a unit price for any unit price
Contact Item shall represent payment in full for all the
materials, equipment, and labor necessary to complete, in
conformity with the Contract Documents, each unit of work
shown, specified, or required under the said unit price
Contract Item.

No payment other than the amount as awarded will be made
for any class of work included in a lump sum Contract Item
or a unit price Contract Item, unless specific provision is

made therefor in the Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN
Within fifteen (15) days after the execution of this Contract,
the Contractor must submit to the Engineer in duplicate an
acceptable breakdown of the lump sums and unit prices bid
for items of the Contract, showing the various operations to
be performed under the Contract, as described in the progress
schedule required under Article 4.02 hereof, and the value of
each of such operations, the total of such items to equal the
total price bid. The Contractor shall also submit such other
information relating to the bid prices as may be required and
shall revise the bid breakdown as directed. Thereafter, the
breakdown may be used for checking the Contractor's
applications for partial payments hereunder but shall not be
binding upon the City or the Engineer for any purpose
whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA
The Contractor shall furnish to the Engineer such schedules
of quantities and costs, progress schedules, reports, invoices,
delivery tickets, estimates, records, and other data as the
Engineer may request concerning work performed or to be
performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility
services not later than the 20th day of the calendar month
following that in which such services are rendered, (b) for all
materials, tools, and equipment delivered at the site of the
project, and the balance of the cost thereof not later than the
30th day following the completion of that part of the work in
or on which such materials, tools, and equipment are
incorporated or used, and (c) to each of his subcontractors,
not later than the 5th day following each payment to the
Contractor, the respective amounts allowed the Contractor on
account of the work performed by his subcontractors, to the
extent of each subcontractor's interest therein; and proof of
such payments or releases therefor shall be submitted to the
Engineer upon request.

ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall
make and certify an estimate, on forms prescribed by the
City, of the amount and fair value of the work done, and may
apply for partial payment therefor. The Contractor shall
revise the estimate as the Engineer may direct. When
satisfactory progress has been made, and shows that the
value of the work completed since the last payment exceeds
one percent (1%) of the total Contract price in amount, the
Engineer will issue a certificate that such work has been
completed and the value thereof. The City will then issue a
voucher to the Contractor in accordance with the following
schedule:

FOR CONTRACT AMOUNTS UNDER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is one
hundred percent (100%) complete (operational or beneficial
occupancy), the withheld amount may be reduced below ten
percent (10%), at the Engineer's option, to only that amount
necessary to assure completion.

A-10



FOR CONTRACT AMOUNTS OVER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is fifty
percent (50%) complete.

(B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater
than fifty percent (50%) of the original contract price,
vouchers for partial payment will be issued by the City to the
Contractor in the amount of one hundred percent (100%) of
the value of the work, above 50%, completed as certified for
that payment period.

(O)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial
occupancy) the withheld amount may be reduced, at the
Engineer's option, to only that amount necessary to assure
completion.

In addition to the Conditions set forth in (A), (B), and (C)
above, payments will always be less any sums that may be
retained or deducted by the City under the terms of any of
the contract documents and less any sums that may be
retained to cover monetary guarantees for equipment,
materials or progress performance.

Payment on estimates made on or about the first of the month
may be expected on or about the 20th of the month.

Unless specified otherwise in the Contract Items, the
delivered cost of equipment and nonperishable materials
suitably stored at the site of the work and tested for adequacy
may be included in the Contractor's application for partial
payment provided, however, that the Contractor shall furnish
evidence satisfactory to the City that the Contractor is the
unconditional owner and in possession of such materials or
equipment. The amount to be paid will be 90 percent of the
invoice cost to the Contractor which cost shall be supported
by receipted bills within 30 days of the date of payment by
the City to the Contractor. Such payment shall not relieve
the Contractor from full responsibility for completion of the
work and for protection of such materials and equipment
until incorporated in the work in a permanent manner as
required by the Contract Documents.

Before any payment will be made under this Contract, the
Contractor and every subcontractor, if required, shall deliver
to the Engineer a written, verified statement, in satisfactory
form, showing in detail all amounts then due and unpaid by
such Contractor or subcontractor to all laborers, workmen,
and mechanics, employed by him under the Contract for the
performance of the work at the site thereof, for daily or
weekly wages, or to other persons for materials, equipment,
or supplies delivered at the site of the work during the period
covered by the payment under consideration.

ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work
under this Contract as provided in Article 4.07 hereof, the
Engineer will prepare the final estimate showing the value of
the completed work. This estimate will be prepared within
30 days after the date of completion or as soon thereafter as
the necessary measurements and computations can be made.

All prior certificates and estimates, being approximate only,
are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by
Engineer, he will submit to the Mayor and City Council the
final certificate stating that the work has been completed and
the amount based on the final estimate remaining due to the
Contractor. The City will then accept the work as fully
completed and will, not later than 30 days after the final
acceptance, as defined in Article 1.02, of the work done
under this Contract, pay the Contractor the entire amount so
found due thereunder after deduction of all previous
payments and all percentages and amounts to be kept and
retained under provisions of this Contract; provided,
however, and it is understood and agreed that, as a precedent
to receiving final payment, the Contractor shall submit to the
City a sworn affidavit that all bills for labor, service,
materials, and subcontractors have been paid and that there
are no suits pending in connection with this work. The City,
at its option, may permit the Contractor to execute a separate
surety bond in a form satisfactory to the City. The surety
bond shall be in the full amount of the suit or suits.

Neither the final payment nor any part of the retained
percentage shall be paid until the Contractor, if required,
shall furnish the City with a complete release from any
should remain unsatisfied after all payments are made, the
Contractor shall refund to the City all monies which the City
may be compelled to pay in discharging such claim,
including incidental costs and attorney's fees.

ARTICLE 10.07
PAYMENT

The acceptance by the Contractor, or by anyone claiming by
or through him, of the final payment shall operate as and
shall be a release to the City and every officer and agent
thereof from any and all claims and liability to the Contractor
for anything done or furnished in connection with the work
or project and for any act or neglect of the Contractor or of
any others relating to or affecting the work. No payment,
however, final or otherwise, shall operate to release the
Contractor or his sureties from any obligations under this
Contract or the Performance Bond.

ACCEPTANCE OF FINAL

SECTION 11
MISCELLANEOUS PROVISIONS

ARTICLE 11.01 CONTRACTOR'S WARRANTIES
In consideration of, and to induce the award of this contract
to him, the Contractor represents and warrants:

(@)That he is not in arrears to the City upon debt or
contract, and he is not a defaulter, as surety, contractor, or
otherwise.

(b)That he is financially solvent and sufficiently
experienced and competent to perform the work.

(c)That the work can be performed as called for by the
Contract Documents.

(d)That the facts stated in his proposal and the
information given by him are true and correct in all respects.

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be
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furnished for the completion of this Contract, and that his
information was secured by personal investigation and
research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL
AND PROCESSES

It is mutually understood and agreed that Contract prices
include all royalties and costs arising from patents,
trademarks, and copyrights in any way involved in the work.
Whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of
patent or copyright, the Contractor shall indemnify and save
harmless the City, its officers, agents and employees from
any and all claims for infringement by reason of the use of
any such patented design, device, tool, material, equipment,
or process, to be performed under the Contract, and shall
indemnify the said City, its officers, agents, and employees
for any costs, expenses, and damages which may be incurred
by reason of such infringement at any time during the
prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be
brought against the City or any of its officers, agents, or
employees for or on account of the failure, omission, or
neglect of the Contractor or his subcontractors, employees,
or agents, to do or perform any of the covenants, acts,
matters, or things by this Contract undertaken to be done or
performed by the Contractor of his subcontractors,
employees, or agents, or from any injuries done to property
or persons and caused by the negligence or alleged
negligence of the Contractor of his subcontractors,
employees, or agents, or in any other manner arising out of
the performance of this Contract, then the Contractor shall
immediately assume and take charge of the defense of such
actions or suits in like manner and to all intents and purposes
as if said actions or suits have been brought directly against
the Contractor, and the Contractor shall also indemnity and
save harmless the City, its officers, agents, and employees
from any and all loss, cost or damage whatever arising out of
such actions or suits, in like manner and to all intents and
purposes as if said actions or suits have been brought directly
against the Contractor.

The Contractor shall and does hereby assume all liability for
and agrees to indemnify the City or its Engineer against any
or all loss, costs, damages, and liability for any or by reason
of any lien, claims or demands, either for materials
purchased or for work performed by laborers, mechanics,
and others and from any damages, costs, actions, or causes of
action and judgement arising from injuries sustained by
mechanics, laborers, or other persons by reason of accidents
or otherwise, whether caused by the carelessness or
inefficiency or neglect of said Contractor, his subcontractors,
agents, employees, workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage
sustained, other than for extra or disputed work covered by
Article 7.02 and 7.03 hereof, by reason of any act or
omission of the City, its agents, or any persons, he shall,
within five days after sustaining such damage, make and

deliver to the Engineer a written statement of the nature of
the damage sustained and of the basis of the claim against the
City. On or before the 15th of the month succeeding that in
which any damage shall have been sustained, the Contractor
shall make and deliver to the Engineer an itemized statement
of the details and amounts of such damage, duly verified by
the Contractor. Unless such statements shall be made
delivered within the times aforesaid, it is stipulated that and
all claims for such compensation shall be forfeited and
invalidated, and the Contractor shall not be entitled to
payment on account of such claims.

ARTICLE  11.05 NO
INDIVIDUALS

No claim whatsoever shall be made by the Contractor against
any officer, agent, employee of the City for, or on account of,
anything done or omitted to be done in connection with this
Contract.

CLAIMS  AGAINST

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any
liability against the City on behalf of any claim for labor,
services, or materials, or of subcontractors, and nothing
herein contained shall affect the liability of the Contractor or
his sureties to the City or to any workmen or materialsmen
upon bond given in connection with this Contract.

ARTICLE 11.07 INDEMNIFICATION PROVISIONS
Whenever there appears in this Agreement, or in the other
Contact Documents made a part hereof, an indemnification
provision within the purview of Chapter 725.06, Laws of
Florida, the monetary limitation on the extent of the
indemnification under each such provision shall be One
Million Dollars or a sum equal to the total Contract price,
whichever shall be the greater.

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED
STRICKEN

If this contract contains any unlawful provisions not an
essential part of the Contract and which shall not appear to
have a controlling or material inducement to the making
thereof, such provisions shall be deemed of no effect and
shall, upon notice by either party, be deemed stricken from
the Contract without affecting the binding force of the
remainder.

ARTICLE 11.09
INCLUDED
Each and every provision of any law and clause required by
law to be inserted in this Contract shall be deemed to be
inserted herein, and the Contract shall be read and enforced
as though it were included herein and if, through mistake or
otherwise, any such provision is not inserted or is not
correctly inserted, then upon application of either party the
Contract shall forthwith be physically amended to make such
insertion.

LEGAL PROVISIONS DEEMED

ARTICLE 11.10 DEATH OR INCOMPETENCY OF
CONTRACTOR

In the event of death or legal incompetency of a Contractor
who shall be an individual or surviving member of a
contracting firm, such death or adjudication of incompetency
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shall not terminate the Contract, but shall act as default
hereunder to the effect provided in Article 9.01 hereof and
the estate of the Contractor and his surety shall remain liable
hereunder to the same extent as though the Contractor had
lived. Notice of default, as provided in Article 9.01 hereof,
shall not be required to be given in the event of such death or
adjudication of incompetency.

ARTICLE 11.11
WORDS
Whenever the context so admits or requires, all references
herein in one number shall be deemed extended to and
including the other number, whether singular or plural, and
the use of any gender shall be applicable to all genders.

NUMBER AND GENDER OF

ARTICLE 11.12 ACCESS TO RECORDS
Representatives of Federal Agencies, if applicable, and the
State of Florida shall have access to the work whenever it is
in preparation of progress. On federally assisted projects the
Federal Agency, the Comptroller General of the United
States, or any authorized representative shall have access to
any books, documents, papers, and records of the Contractor
which are pertinent to the project for the purpose of making
audit, examination, excerpts, and transcription thereof.

SECTION 12
LABOR STANDARDS

ARTICLE 12.01 LABOR STANDARDS

The Contractor shall comply with all of the regulations set
forth in "Labor Standards Provisions for Federally Assisted
Construction Contracts”, which may be attached, and any
applicable Florida Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and
other organizations of workers, and shall post, in a
conspicuous place available to employees or applicants for
employment, a completed copy of the form entitled "Notice
to Labor Unions or Other Organizations of Workers"
attached to and made a part of this Agreement.

ARTICLE 1203
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

SAFETY AND  HEALTH

ARTICLE 12.04

REQUIREMENTS
The Contractor understands and agrees to be bound by the
equal opportunity requirements of Federal regulations which
shall be applicable throughout the performance of work
under this Contract. The Contractor also agrees to similarly

EEO AFFIRMATIVE ACTION

bind contractually each subcontractor. In policies, the
Contractor agrees to engage in Affirmative Action directed at
promoting and ensuring equal employment opportunity in
the work force used under the Contract (and the Contractor
agrees to require contractually the same effort of all
subcontractors whose subcontractors exceed $100,000). The
Contractor understands and agrees that "Affirmative Action"
as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-
site work force used on the Contract.

ARTICLE 12.05 PREVAILING RATES OF WAGES
Florida's prevailing wage law was repealed effective April
25, 1979.

For Federally assisted projects, appropriate prevailing wage
rate determinations are indicated on pages beginning with
WR-1.

E R S I S
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TAMPA
AGREEMENT

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have

caused these present to be signed by their duly authorized officers.

CITY OF TAMPA, FLORIDA

Approved as to Form:

Contractor

By:

(SEAL)

Title:

ATTEST:

Secretary
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Bob Buckhorn, Mayor
(SEAL)

ATTEST:

City Clerk

The execution of this document was authorized
by Resolution No.

Justin R. Vaske, Assistant City Attorney



TAMPA PAYMENT (ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this __ of , 2013 by of
,a corporation, on behalf of the corporation. He/sheis ___ personally known or has

___produced as identification.

Notary

My Commission Expires:

For an Individual;

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2013 by
who is ___ personally known to me or has ___ produced as identification.
Notary
My Commission Expires:
For a Firm:
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2013 by

who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced

identification.

Notary

My Commission Expires:
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PUBLIC CONSTRUCTION BOND

Bond No. (enter bond number)

Name of Contractor;

Principal Business Address of Contractor:

Telephone Number of Contractor:

Name of Surety (if more than one list each):

Principal Business Address of Surety:

Telephone Number of Surety:

Owner is The City of Tampa, Florida

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602

Contract Administration Department (280A4N)

Telephone Number of Owner: 813/274-8456

Contract Number Assigned by City to contract which is the subject of this bond:

Legal Description or Address of Property Improved or Contract Number is:

General Description of Work and Services:
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KNOW ALL MEN BY THESE PRESENTS That we,

(Name of Contractor)

as Principal, hereinafter called CONTRACTOR, of the State of ,and

(Name of Surety)

a corporation organized and existing under and by virtue of the laws of the State of , and
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum
of Dollars and Cents ($ )
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs,
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated , , 20, between Principal and Owner for construction of
, the contract being made a part of this bond by
reference, in the time and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for
in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner
sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then
this bond is void; otherwise it remains in full force.

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are
caused to Owner with respect to Principal’s (Contractor's) default in performance of the scope of the Work incorporated by
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion.

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time
limitation provisions in Section 255.05, Florida Statutes.

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations or additions to the terms of the Contract or to Work or to the specifications.
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance
of the completed work under the Contract by the CITY, all of which this BOND includes.

DATED ON

20

(Name of Principal)

(Principal Business Address)

By

Title

Telephone Number of Principal

Countersignature:

(Name of Local Agency)

(Address of Resident Agent)

By

Title

Telephone Number of Local Agency

(Name of Surety)

(Surety Address)

By

(As Attorney in Fact)*

Telephone Number of Surety

Accepted by City of Tampa:

By

Bob Buckhorn, Mayor

Date: 20

Approved as to legal sufficiency:

By

Assistant City Attorney

Date: , 20

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature
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SPECIFICATIONS
GENERAL PROVISIONS

SECTION 1
SCOPE AND INTENT

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED

The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work. He shall obtain and pay for all required
permits. He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents. The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto. He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General
Provisions, for which there are no specific Contract Items,
shall be considered as part of the overhead cost of doing the
work and shall be included in the prices for the various
Contract Items. No additional payment will be made therefor.

The Contractor shall provide and maintain such modern
plant, tools, and equipment as may be necessary, in the
opinion of the Engineer, to perform in a satisfactory and
acceptable manner all the work required by this Contract.
Only equipment of established reputation and proven
efficiency shall be used. The Contractor shall be solely
responsible for the adequacy of his plant and equipment,
prior approval of the Engineer notwithstanding.

G-1.03 PUBLIC UTILITY INSTALLATIONS AND
STRUCTURES

Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing
public utility installations and structures above and below the
ground surface. These data are not guaranteed as to their
completeness or accuracy and it is the responsibility of the
Contractor to make his own investigations to inform himself
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fully of the character, condition and extent of all such
installations and structures as may be encountered and as may
affect the construction operations.

The Contractor shall protect all public utility installations and
structures from damage during the work. Access across any
buried public utility installation or structure shall be made
only in such locations and by means approved by the
Engineer. The Contractor shall so arrange his operations as
to avoid any damage to these facilities. All required
protective devices and construction shall be provided by the
Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or
have been located in the field by the utility shall be repaired
by the Contractor, at his expense, as directed by the Engineer.
No separate payment shall be made for such protection or
repairs to public utility installations or structures.

Public utility installations or structures owned or controlled
by the City or other governmental body which are shown on
the Plans to be removed, relocated, replaced or rebuilt by the
Contractor shall be considered as a part of the general cost of
doing the work and shall be included in the prices bid for the
various Contract Items. No separate payment shall be made
therefor.

Where public utility installations or structures owned or
controlled by the City or other governmental body are
encountered during the course of the work, and are not
indicated on the Plans or in the Specifications, and when, in
the opinion of the Engineer, removal, relocation, replacement
or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility
having jurisdiction or such work may be ordered, in writing
by the Engineer, for the Contractor to accomplish. If such
work is accomplished by the utility having jurisdiction it will
be carried out expeditiously and the Contractor shall give full
cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such
work is accomplished by the Contractor, it will be paid for as
extra work as provided for in Article 7.02 of the Agreement.

The Contractor shall, at all times in performance of the work,
employ approved methods and exercise reasonable care and
skill so as to avoid unnecessary delay, injury, damage or
destruction of public utility installations and structures; and
shall, at all times in the performance of the work, avoid
unnecessary interference with, or interruption of, public
utility services, and shall cooperate fully with the owners
thereof to that end.

All City and other governmental utility departments and other
owners of public utilities, which may be affected by the work,
will be informed in writing by the Engineer within two weeks
after the execution of the Contract or Contracts covering the
work. Such notice will set out, in general, and direct attention
to, the responsibilities of the City and other governmental



utility departments and other owners of public utilities for
such installations and structures as may be affected by the
work and will be accompanied by one set of Plans and
Specifications covering the work under such Contract or
Contracts.

In addition to the general notice given by the Engineer, the
Contractor shall give written notice to all City and other
governmental utility departments and other owners of public
utilities of the location of his proposed construction
operations, at least forty-eight (48) hours in advance of
breaking ground in any area or on any unit of the work. This
can be accomplished by making the appropriate contact with
the "Underground Utility Notification Center for Excavators
(Call Candy)".

The maintenance, repair, removal, relocation, or rebuilding of
public utility installations and structures, when accomplished
by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

SECTION 2
PLANS AND SPECIFICATIONS

G-2.01 PLANS

The Plans referred to in the Contract Documents bear the
general project name and number as shown in the Notice To
Bidders.

When obtaining data and information from the Plans, figures
shall be used in preference to scaled dimensions, and large
scale drawings in preference to small scale drawings.

G-2.02 COPIES FURNISHED TO CONTRACTOR
After the Contract has been executed, the Contractor will be
furnished with five sets of paper prints, the same size as the
original drawings, of each sheet of the Plans and five copies
of the Specifications. Additional copies of the Plans and
Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors,
manufacturers, and material suppliers such copies of the
Contract Documents as may be required for his work.

G-2.03 SUPPLEMENTARY DRAWINGS

When, in the opinion of the Engineer, it becomes necessary
to explain more fully the work to be done or to illustrate the
work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with
specifications pertaining thereto, will be prepared by the
Engineer and five paper prints thereof will be given to the
Contractor.

The Supplementary Drawings shall be binding upon the
Contractor with the same force as the Plans. Where such
Supplementary Drawings require either less or more than the
estimated quantities of work, credit to the City or
compensation therefor to the Contractor shall be subject to
the terms of the Agreement.
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G-2.04 CONTRACTOR TO CHECK PLANS AND
DATA

The Contractor shall verify all dimensions, quantities, and
details shown on the Plans, Supplementary Drawings,
Schedules, Specifications, or other data received from the
Engineer, and shall notify him of all errors, omissions,
conflicts, and discrepancies found therein.  Failure to
discover or correct errors, conflicts or discrepancies shall not
relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own
expense. He will not be allowed to take advantage of any
errors or omissions as full instructions will be furnished by
the Engineer, should such errors or omissions be discovered.
All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making
of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS

The specifications consist of four parts, the General
Provisions, the Technical Specifications, the Special
Provisions and the Contract Items. The General Provisions
and Technical Specifications contain general requirements
which govern the work. The Special Provisions and the
Contract Items modify and supplement these by detailed
requirements for the work and shall always govern, whenever
there appears to be conflict.

G-2.06 INTENT

All work called for in the Specifications applicable to this
Contract, but not shown on the Plans in their present form, or
vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the
Specifications, but involved in carrying out their intent or in
the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or
the apparent omission from them of a detailed description
concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best
general practice is to prevail and that only material and
workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that
basis.

SECTION 3
WORKING DRAWINGS

G-3.01 SCOPE

The Contractor shall promptly prepare and submit layout,
detail and shop drawings to insure proper construction,
assembly, and installation of the work using those materials
and methods as hereafter specified under the Technical
Specifications, Special Provisions and Contract Items.



These drawings shall accurately and distinctly present the
following:

a. All working and erection dimensions.

b. Arrangements and sectional views.

c. Necessary details, including complete information for
making connections between work under this Contract and
work under other Contracts.

d. Kinds of materials and finishes.

e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where
applicable, such data as dimensions, weight and performance
characteristics. These data shall show conformance with the
performance characteristics and other criteria incorporated in
the Plans and Specifications.

Each drawing shall be dated and shall contain the name of the
project, Division number and description, the technical
specifications section number, names of equipment or
materials and the location at which the equipment or
materials are to be installed. Location shall mean both
physical location and location relative to other connected or
attached material. The Engineer will return unchecked any
submittal which does not contain complete data on the work
and full information on related matters.

Stock or standard drawings will not be accepted for review
unless full identification and supplementary information is
shown thereon in ink or typewritten form.

The Contractor shall review all working drawing submittals
before transmitting them to the Engineer to determine that
they comply with requirements of the Specifications.
Drawings which are incomplete or are not in compliance with
the Contract Documents shall not be submitted for processing
by the Engineer. The Contractor shall place his stamp of
approval on all working drawings submitted to the Engineer
to indicate compliance with the above.

G-3.02 APPROVAL

If the working drawings show departures from the Contract
requirements, the Contractor shall make specific mention
thereof in his letter of submittal; otherwise approval of such
submittals shall not constitute approval of the departure.
Approval of the drawings shall constitute approval of the
subject matter thereof only and not of any structure, material,
equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not
relieve the Contractor of responsibility for the accuracy of
such drawings, nor for the proper fitting and construction of
the work, nor for the furnishing of materials or work required
by the Contract and not indicated on the drawings. No work
called for by working drawings shall be done until such
drawings have been approved by the Engineer.

The procedure in seeking approval of the working drawings
shall be as follows:

1.The Contractor shall submit four complete sets of drawings
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and other descriptive data together with one copy of a letter
of transmittal to the Engineer for approval. The letter of
transmittal shall contain the name of the project, contract
number, technical specifications section number, the name of
the Contractor, a list of drawings with numbers and titles, and
any other pertinent information.

2.Drawings or descriptive data will be stamped "Approved",
"Approved Subject to Corrections Marked", or "Examined
and Returned for Correction” and one copy with a letter of
transmittal will be returned to the Contractor.

3.If a drawing or other data is stamped "Approved", the
Contractor shall insert the date of approval on five additional
copies of the document and transmit the five copies to the
Engineer together with one copy of a letter of transmittal
containing substantially the same information as described in
Instruction 1. above.

4.If a drawing or other data is stamped "Approved Subject to
Corrections Marked", the Contractor shall make the
corrections indicated and proceed as in Instruction 3., above.

5.If a drawing or data is stamped "Examined and Returned
for Correction", the Contractor shall make the necessary
corrections and resubmit the documents as set forth in
Instruction 1., above. The letter of transmittal shall indicate
that this is a resubmittal.

The Contractor shall revise and resubmit the working
drawings as required by the Engineer, until approval thereof
is obtained.

SECTION 4
MATERIALS AND EQUIPMENT

G-4.01 GENERAL REQUIREMENTS

All materials, appliances, and types or methods of
construction shall be in accordance with the Specifications
and shall, in no event, be less than that necessary to conform
to the requirements of any applicable laws, ordinances, and
codes.

All materials and equipment shall be new, unused, and
correctly designed. They shall be of standard first grade
quality, produced by expert personnel, and intended for the
use for which they are offered. Materials or equipment
which, in the opinion of the Engineer, are inferior or of a
lower grade than indicated, specified, or required will not be
accepted.

The quality of Workmanship and Materials entering into the
work under this Contract shall conform to the requirements of
the pertinent sections, clauses, paragraphs, and sentences,
both directly and indirectly applicable thereto, of that part of
the Technical Specifications, whether or not direct reference
to such occurs in the Contract Items.

Equipment and appurtenances shall be designed in
conformity with ANSI, ASME, IEEE, NEMA and other



generally accepted standards and shall be of rugged
construction and of sufficient strength to withstand all
stresses which may occur during fabrication, testing,
transportation, installation, and all conditions of operation.
All bearings and moving parts shall be adequately protected
against wear by bushings or other approved means and shall
be fully lubricated by readily accessible devices. Details
shall be designed for appearance as well as utility.
Protruding members, joints, corners, gear covers, and the
like, shall be finished in appearance. All exposed welds shall
be ground smooth and the corners of structural shapes shall
be mitered.

Equipment shall be of the approximate dimensions as
indicated on the Plans or as specified, shall fit the spaces
shown on the Plans with adequate clearances, and shall be
capable of being handled through openings provided in the
structure for this purpose. The equipment shall be of such
design that piping and electrical connections, ductwork, and
auxiliary equipment can be assembled and installed without
causing major revisions to the location or arrangement of any
of the facilities.

Machinery parts shall conform exactly to the dimensions
shown on the working drawings. There shall be no more
fitting or adjusting in setting up a machine than is necessary
in assembling high grade apparatus of standard design. The
equivalent parts of identical machines shall be made
interchangeable. All grease lubricating fittings on equipment
shall be of a uniform type. All machinery and equipment
shall be safeguarded in accordance with the safety codes of
the ANSI and applicable state and local codes.

G-4.02 MANUFACTURER

The names of proposed manufacturers, suppliers, material,
and dealers who are to furnish materials, fixtures, equipment,
appliances or other fittings shall be submitted to the Engineer
for approval, as early as possible, to afford proper
investigation and checking. Such approval must be obtained
before shop drawings will be checked. No manufacturer will
be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a
plant of ample capacity. He shall, upon the request of the
Engineer, be required to submit evidence that he has
manufactured a similar product to the one specified and that it
has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors
shall be through the Contractor, unless the Contractor shall
request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such
transactions shall not in any way release the Contractor from
his full responsibility under this Contract.

Any two or more pieces of material or equipment of the
same kind, type or classification, and being used for identical
types of service, shall be made by the same manufacturer.

G-4.03 REFERENCE TO STANDARDS
Whenever reference is made to the furnishing of materials or
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testing thereof to conform to the standards of any technical
society, organization or body, it shall be construed to mean
the latest standard, code, specification or tentative
specification adopted and published at the date of
advertisement for proposals, even though reference has been
made to an earlier standard, and such standards are made a
part hereof to the extent which is indicated or intended.

Reference to a technical society, organization or body may be
made in the Specifications by abbreviations, in accordance
with the following list:

AASHTO for American Association of State Highway and
Transportation Officials (formerly AASHO)

ACI for American Concrete Institute

AGMA for American Gear Manufacturer's Association
AFBMA for Anti-Friction Bearing Manufacturer's
Association

AISC for American Institute of Steel Construction

AISI  for American Iron and Steel Institute

ANSI for American National Standards Institute

ASCE for American Society of Civil Engineers

ASTM for American Society for Testing and Materials
ASME for American Society of Mechanical Engineers
AWS  for American Welding Society

AWWA for American Water Works Association

AWPA for American Wood Preservers Association

CEMA for Conveyor Equipment Manufacturers
Association

CIPRA for Cast Iron Pipe Research Association

IEEE for Institute of Electrical and Electronic Engineers
IPCEA for Insulated Power Cable Engineers Association
NEC for National Electrical Code

NEMA for National Electrical Manufacturers Association
SAE for Society of Automotive Engineers

SHBI for Steel Heating Boiler Institute

Fed.Spec. for Federal Specifications

Navy Spec. for Navy Department Specifications

U.L.,Inc. for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or
specification, the Standard Specifications of the ANSI, the
ASME, the ASTM, the IEEE, or the NEMA shall govern.

G-4.04 SAMPLES

The Contractor shall, when required, submit to the Engineer
for approval typical samples of materials and equipment.
The samples shall be properly identified by tags and shall be
submitted sufficiently in advance of the time when they are to
be incorporated into the work, so that rejections thereof will
not cause delay. A letter of transmittal, in duplicate, from the
Contractor requesting approval must accompany all such
samples.

G-4.05 EQUIVALENT QUALITY

Whenever, in the Contract Documents, an article, material,
apparatus, equipment, or process is called for by trade name
or by the name of a patentee, manufacturer, or dealer or by
reference to catalogs of a manufacturer or dealer, it shall be
understood as intending to mean and specify the article,
material, apparatus, equipment or process designated, or any



equal thereto in quality, finish, design, efficiency, and
durability and equally serviceable for the purposes for which
it is intended.

Whenever material or equipment is submitted for approval as
being equal to that specified, the decision as to whether or not
such material or equipment is equal to that specified shall be
made by the Engineer.

Upon rejection of any material or equipment submitted as the
equivalent of that specifically named in the Contract, the
Contractor shall immediately proceed to furnish the
designated material or equipment.

Neither the approval by the Engineer of alternate material or
equipment as being equivalent to that specified nor the
furnishing of the material or equipment specified, shall in any
way relieve the Contractor of responsibility for failure of the
material or equipment, due to faulty design, material, or
workmanship, to perform the functions required of them by
the Specifications.

G-4.06 DELIVERY

The Contractor shall deliver materials in ample quantities to
insure the most speedy and uninterrupted progress of the
work so as to complete thw work within the allotted time.
The Contractor shall also coordinate deliveries in order to
avoid a delay in, or impediment of, the progress of the work
of any related Contractor.

G-4.07 CARE AND PROTECTION

The Contractor shall be solely responsible for properly
storing and protecting all materials, equipment, and work
furnished under the Contract from the time such materials and
equipment are delivered at the site of the work until final
acceptance thereof. He shall, at all times, take necessary
precautions to prevent injury or damage by water, freezing, or
by inclemencies of the weather to such materials, equipment
and work. All injury or damage to materials, equipment, or
work resulting from any cause whatsoever shall be made
good by the Contractor.

The Engineer shall, in all cases, determine the portion of the
site to be used by the Contractor for storage, plant or for
other purposes. If, however, it becomes necessary to remove
and restack materials to avoid impeding the progress of any
part of the work or interference with the work to be done by
any other Contractor, the Contractor shall remove and restack
such materials at his own expense.

G-4.08 TOOLS AND ACCESSORIES

The Contractor shall, unless otherwise stated in the Contract
Documents, furnish with each type, kind or size of
equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust,
operate, maintain, or repair the equipment. Such tools and
appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder
locks and duplicate keys.

Spare parts shall be furnished as specified.
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Each piece of equipment shall be provided with a substantial
nameplate, securely fastened in place and clearly inscribed
with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

G-4.09 INSTALLATION OF EQUIPMENT

The Contractor shall have on hand sufficient proper
equipment and machinery of ample capacity to facilitate the
work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike
manner on the foundations at the locations and elevations
shown on the Plans, unless directed otherwise by the
Engineer during installation. All equipment shall be correctly
aligned, leveled and adjusted for satisfactory operation and
shall be installed so that proper and necessary connections
can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary
anchor and attachment bolts and all other appurtenances
needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by
the Engineer and made of ample size and strength for the
purpose intended.  Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials
and labor for, and shall properly bed in non-shrink grout,
each piece of equipment on its supporting base that rests on
masonry foundations. Grout shall completely fill the space
between the equipment base and the foundation.

G-4.10 OPERATING INSTRUCTIONS

The Contractor, through qualified individuals, shall
adequately instruct designated employees of the City in the
operation and care of all equipment installed hereunder,
except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer
three complete sets for permanent files, identified in
accordance with Subsection G-3.01 hereof, of instructions,
technical bulletins and any other printed matter, such as
diagrams, prints or drawings, containing full information
required for the proper operation, maintenance, and repair, of
the equipment installed and the ordering of spare parts,
except for equipment that may be furnished by the City.

In addition to the above three copies, the Contractor shall
furnish any additional copies that may be required for use
during construction and start-up operations.

G-4.11

ENGINEER
The Contract prices for equipment shall include the cost of
furnishing a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall
assist the Contractor, when required, to install, adjust, test
and place in operation the equipment in conformity with the
Contract Documents.  After the equipment is placed in

SERVICE OF MANUFACTURER'S



permanent operation by the City, such engineer or
superintendent shall make all adjustments and tests required
by the Engineer to provide that such equipment is in proper
and satisfactory operating condition, and shall instruct such
personnel as may be designated by the City in the proper
operation and maintenance of such equipment.

SECTION 5
INSPECTION AND TESTING

G-5.01 GENERAL
The Contractor's attention is hereby directed to Article 3.03
of the Agreement.

Inspection and testing of materials will be performed by the
City unless otherwise specified.

For tests specified to be made by the Contractor, the testing
personnel shall make the necessary inspections and tests and
the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract
Documents. Five copies of the reports shall be submitted and
authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material
or equipment.

If, in the making of any test of any material or equipment, it is
ascertained by the Engineer that the material or equipment
does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from
delivering said material and equipment, or to remove it
promptly from the site or from the work and replace it with
acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances
shall be conducted in accordance with recognized test codes
of the ANSI, ASME, or the IEEE, except as may otherwise
be stated herein.

The Contractor shall be fully responsible for the proper
operation of equipment during tests and instruction periods
and shall neither have nor make any claim for damage which
may occur to equipment prior to the time when the City
formally takes over the operation thereof.

G-5.02 COSTS

All inspection and testing of materials furnished under this
Contract will be performed by the City or duly authorized
inspection engineers or inspection bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain
other tests specifically called for in the Contract Documents
shall be borne by the Contractor and such costs shall be
deemed to be included in the contract price.

Materials and equipment submitted by the Contractor as the
equivalent to those specifically named in the Contract may be
tested by the City for compliance. The Contractor shall
reimburse the City for the expenditures incurred in making
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such tests on materials and equipment which are rejected for
noncompliance.

G-5.03 INSPECTIONS OF MATERIALS

The Contractor shall give notice, in writing to the Engineer,
sufficiently in advance of his intention to commence the
manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the
permanent construction. Such notice shall contain a request
for inspection, the date of commencement and the expected
date of completion of the manufacture or preparation of
materials. Upon receipt of such notice the Engineer will
arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials
or he will notify the Contractor that inspection will be made
at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The
Contractor must comply with these provisions before
shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE

When inspection is waived or when the Engineer so requires,
the Contractor shall furnish to him authoritative evidence in
the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in
conformity with the Contract Documents. These certificates
shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that
have been made directly on the product or on similar
products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT
Each piece of equipment for which pressure, duty, capacity,
rating, efficiency, performance, function, or special
requirements are specified shall be tested in the shop of the
maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the
Contract Documents. No such equipment shall be shipped to
the work until the Engineer notifies the Contractor, in writing,
that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and
interpreted results thereof, accompanied by a certificate of
authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer
for approval.

The cost of the shop tests and of furnishing manufacturer's
preliminary and shop test data of operating equipment shall
be borne by the Contractor.

G-5.06 PRELIMINARY FIELD TESTS

As soon as conditions permit, the Contractor shall furnish all
labor, materials, and instruments and shall make preliminary
field tests of equipment. If the preliminary field tests disclose
any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the
Contractor shall, prior to the acceptance tests, make all
changes, adjustments, and replacements required.



G-5.07 FINAL FIELD TESTS

Upon completion of the work and prior to final payment, all
equipment and appliances installed under this Contract shall
be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all
other materials, equipment, and instruments necessary for all
acceptance tests, at no additional cost to the City.

G-5.08 FAILURE OF TESTS

Any defects in the materials and equipment or their failure to
meet the tests, guarantees or requirements of the Contract
Documents shall be promptly corrected by the Contractor by
replacements or otherwise. The decision of the Engineer as
to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive. If the
Contractor fails to make those corrections or if the improved
materials and equipment, when tested, shall again fail to meet
the guarantees or specified requirements, the City,
notwithstanding its partial payment for work, and materials
and equipment, may reject the materials and equipment and
may order the Contractor to remove them from the site at his
own expense.

In case the City rejects any materials and equipment, then the
Contractor shall replace the rejected materials and equipment
within a reasonable time. If he fails to do so, the City may,
after the expiration of a period of thirty calendar days after
giving him notice in writing, proceed to replace such rejected
materials and equipment, and the cost thereof shall be
deducted from any compensation due or which may become
due the Contractor under this Contract.

The City agrees to obtain other equipment within a
reasonable time and the Contractor agrees that the City may
use the equipment furnished by him without rental or other
charges until the new equipment is obtained.

Materials or work in place that fails to pass acceptability tests
shall be retested at the direction of the construction engineer
all such retests shall be at the Contractor's expense. The rates
charged shall be in accordance with the Department of Public
Works current annual inspection contract which is available
for inspection at the offices of the Department of Public
Works.

G-5.09 FINAL INSPECTION

The procedures for final inspection shall be in accordance
with the provisions of Article 4.07 of the Agreement. During
such final inspections, the work shall be clean and free from
water. In no case will the final estimate be prepared until the
Contractor has complied with all the requirements set forth
and the Engineer has made his final inspection of the entire
work and is satisfied that the entire work is properly and
satisfactorily cosntructed in accordance with the requirements
of the Contract Documents.

SECTION 6
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TEMPORARY STRUCTURES

G-6.01 GENERAL

All false work, scaffolding, ladders, hoistways, braces,
pumping plants, shields, trestles, roadways, sheeting,
centering forms, barricades, drains, flumes, and the like, any
of which may be needed in the construction of any part of the
work and which are not herein described or specified in
detail, must be furnished, maintained and removed by the
Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result
from their failure or from their improper construction,
maintenance, or operation.

G-6.02 PUBLIC ACCESS

At all points in the work where public access to any building,
house, place of business, public road, or sidewalk would be
obstructed by any action of the Contractor in executing the
work required by this Contract, the Contractor shall provide
such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times. At least one
lane for vehicular traffic shall be maintained in streets in
which the Contractor is working. Street closure permits are
required from the Department of Public Works.

The Contractor shall provide suitable temporary bridges, as
directed by the Engineer, at street intersections when
necessary for the maintenance of vehicular and pedestrian
traffic.

Prior to temporarily cutting of access to driveways and
garages, the Contractor shall give twelve (12) hours notice to
affected property owners. Interruptions to use of private
driveways shall be kept to a minimum.

G-6.03 CONTRACTOR'S FIELD OFFICE

The Contractor shall erect, furnish and maintain a field office
with a telephone at the site during the entire period of
construction. He or an authorized agent shall be present at
this office at all times while his work is in progress.
Readily accessible copies of both the Contract Documents
and the latest approved working drawings shall be kept at this
field office.

G-6.04 TEMPORARY FENCE

If, during the course of the work, it is necessary to remove or
disturb any fence or part thereof, the Contractor shall, at his
own expense, if so ordered by the Engineer, provide a
suitable temporary fence which shall be maintained until the
permanent fence is replaced. The Engineer shall be solely
responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence
to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY
STRUCTURES

In accepting the Contract, the Contractor assumes full
responsibility for the sufficiency and safety of all temporary
structures or work and for any damage which may result from
their failure or their improper construction, maintenance, or
operation and will indemnify and save harmless the City from



all claims, suits or actions and damages or costs of every
description arising by reason of failure to comply with the
above provisions.

SECTION 7
TEMPORARY SERVICES

G-7.01 WATER

The Contractor shall provide the necessary water supply at
his own expense. He shall, if necessary, provide and lay
necessary waterlines from existing mains to the place of
using, shall secure all necessary permits and pay for all taps
to water mains or hydrants and for all water used at the
established rates.

G-7.02 LIGHT AND POWER

The Contractor shall provide, at his own expense, temporary
lighting and power facilities required for the proper
prosecution and inspection of the work. If, in the opinion of
the Engineer, these facilities are inadequate, the Contractor
will not be permitted to proceed with any portion of the work
affected thereby.

G-7.03 SANITARY REGULATIONS

The Contractor shall prohibit and prevent the committing of
nuisances on the site of the work or on adjoining property and
shall discharge any employee who violates this rule.

Ample washrooms and toilet facilities and a drinking water
supply shall be furnished and maintained in strict conformity
with the law by the Contractor for use by his employees.

G-7.04 ACCIDENT PREVENTION

Precautions shall be exercised at all times for the protection
of persons and property. The safety provisions of applicable
laws, building and construction codes shall be observed. The
Contractor shall comply with the U. S. Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91-596), and under Section 107 of the Contract Work. Hours
and Safety Standards Act (PL 91-54), except where state and
local safety standards exceed the federal requirements and
except where state safety standards have been approved by
the Secretary of Labor in accordance with provisions of the
Occupational Safety and Health Act.

G-7.05 FIRST AID

The Contractor shall keep upon the site, at each location
where work is in progress, a completely equipped first aid kit
and shall provide ready access thereto at all times when men
are employed on the work.

G-7.06 HEATING

The Contractor shall provide temporary heat, at his own
expense, whenever required on account of work being carried
on during cold weather and to prevent freezing of water pipes
and other damage to the work.

SECTION 8
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LINES AND GRADES

G-8.01 GENERAL

All work done under this Contract shall be constructed in
accordance with the lines and grades shown on the Plans, or
as given by the Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line
controlling points. Reference remarks for lines and grades
as the work progresses will be located to cause as little
inconvenience to the prosecution of the work as possible. The
Contractor shall so place excavation and other materials as to
cause no inconvenience in the use of the use of the reference
marks provided. He shall remove any obstructions placed by
him contrary to this provision.

G-8.02 SURVEYS

The Contractor shall furnish and maintain, at his own
expense, stakes and other such materials, and give such
assistance, including qualified helpers, as may be required by
the Engineer for setting reference marks. The Contractor
shall check such reference marks by such means as he may
deem necessary and, before using them, shall call the
Engineer's attention to any inaccuracies. The Contractor
shall, at his own expense, establish all working or
construction lines and grades as required from the reference
marks set by the Engineer, and shall be solely responsible for
the accuracy thereof. He shall, however, be subject to the
check and review of the Engineer.

The Contractor shall keep the Engineer informed a
reasonable time in advance as to his need for line and grade
reference marks, in order that they may be furnished and all
necessary measurements made for record and payment with
the minimum of inconvenience to the Engineer or of delay to
the Contractor.

It is the intention not to delay the work for the establishment
of reference marks but, when necessary, working operations
shall be suspended for such reasonable time as the Engineer
may require for this purpose.

G-8.03 SAFEGUARDING MARKS

The Contractor shall safeguard all points, stakes, grade
marks, monuments and bench marks made or established on
the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or to removing
without authorization such established points, stakes and
marks.

The Contractor shall safeguard all existing and known
property corners, monuments and marks adjacent to but not
related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

G-8.04 DATUM PLANE

All elevations indicated or specified refer to the Mean Sea
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80
feet above the Mean Low Water Datum of the U. S. Army



Corps of Engineers.

SECTION 9
ADJACENT STRUCTURES AND LANDSCAPING

G-9.01 RESPONSIBILITY

The responsibility for removal, replacement, relocation,
repair, rebuilding or protection of all public utility
installations, including poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes, sewers, traffic
control and fire alarm signal circuit installations and other
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable
for all damage or injury as a result of his operations to all
other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress
of the work. The cost of protection, replacement in their
original locations and conditions or payment of damages for
injuries to such adjacent public and private property and
structures affected by the work, whether or not shown on the
Plans, and the removal, relocation, and reconstruction of such
items called for on the Plans or specified shall be included in
the various Contract Items and no separate payment will be
made therefor. Where such public and private property,
structures of any kind and appurtenances thereto are not
shown on the Plans and when, in the opinion of the Engineer,
removal or relocation and reconstruction is necessary to
avoid interference with the work, payment therefor will be
made as provided for extra work in Article 7.02 of the
Agreement.

G-9.02 PROTECTION OF TREES

All trees and shrubs shall be adequately protected by the
Contractor with boxes or otherwise and, within the City of
Tampa, in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so
as to injure such trees or shrubs. Trees or shrubs destroyed
by negligence of the Contractor or his employees shall be
replaced by him with new stock of similar size and age, at the
proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible,
pipelines may be built in short tunnels, backfilled with
excavated materials, except as otherwise specified, or the
trees or structures carefully supported and protected from
damage.

The City may order the Contractor, for the convenience of the
City, to remove trees along the line of trench excavation. If
so ordered, the City will obtain any permits required for
removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

G-9.03 LAWN AREAS

Lawn areas shall be left in as good condition as before the
starting of the work. Where sod is to be removed, it shall be
carefully removed and later replaced, or the area where sod
has been removed shall be restored with new sod in the
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manner described in the Technical Specifications section.

G-9.04 RESTORATION OF FENCES

Any fence, or part thereof, that is damaged or removed
during the course of the work shall be replaced or repaired by
the Contractor and shall be left in as good a condition as
before the starting of the work. The manner in which the
fence is repaired or replaced and the materials used in such
work shall be subject to the approval of the Engineer. The
cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included
in the appropriate Contract Item or Items, or if no specific
Item is provided therefor, as part of the overhead cost of the
work, and no additional payment will be made therefor.

SECTION 10
PROTECTION OF WORK AND PUBLIC

G-10.01 TRAFFIC REGULATIONS

The Contractor shall arrange his work to comply with Article
G-6.02. The work shall be done with the least possible
inconvenience to the public and to that end the work may be
confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS

During the prosecution of the work, the Contractor shall put
up and maintain at all times such barriers, and lights, as will
effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or
"street closed" signs and watchmen at all places where the
work causes obstructions to the normal traffic or constitutes
in any way a hazard to the public. Such barriers and signs
shall be constructed to State of Florida Department of
Transportation standards and placed as recommended by the
Traffic Division of the City's Department of Public Works.

No open fires will be permitted.

G-10.03 SMOKE PREVENTIONS

The Contractor shall use hard coal, coke, oil or gas as fuel for
equipment generating steam. A strict compliance with
ordinances regulating the production and emission of smoke
will be required.

G-10.04 NOISE

The Contractor shall eliminate noise to as great an extent as
practicable at all times. Air compressing plants shall be
equipped with silencers and the exhaust of all gasoline
motors or other power equipment shall be provided with
mufflers. In the vicinity of hospitals and schools, special care
shall be used to avoid noise or other nuisances. The
Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays.
If the proper and efficient prosecution of the work requires
operations during the night, the written permission of the
Engineer shall be obtained before starting such items of the
work.



G-10.05 ACCESS TO PUBLIC SERVICES

Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION

The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY

The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11
SLEEVES AND INSERTS

G-11.01 COORDINATION

When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program. The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED

In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work. Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract. The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12
CUTTING AND PATCHING

G-12.01 GENERAL

The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications. The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13
CLEANING

G-13.01 DURING CONSTRUCTION

During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus
materials and temporary structures when no further need
therefor develops.

G-13.02 FINAL CLEANING

At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and
materials installed by him and shall deliver such materials
and equipment undamaged in a bright, clean, polished, and
new appearing condition.

SECTION 14
MISCELLANEOUS

G-14.01 PROTECTION AGAINST SILTATION AND
BANK EROSION

The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES

The work shall be so conducted to maintain existing facilities
in operation insofar as is possible. Work shall be scheduled
to minimize bypassing during construction. Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS

All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA. Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.
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Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

SPECIFIC PROVISIONS

SP-1 Scope

The work included under these Contract Documents comprises the demolition of above-grade pump station
and construction of below-grade pump station, valve vault, and ten inch force main, along with all miscellaneous and
appurtenant work.

The work consists of furnishing, constructing, installing, testing and maintaining the said sewers and structures
complete and in place.

The Contractor shall furnish all labor, materials and equipment for the accomplishment of all work as described
in the Specifications, as shown on the Plans and as directed by the Engineer in accordance with the obvious or
expressed intent of the Contract.

This work also includes general cleanup, start-up and testing of all installed equipment to ensure satisfactory
operation of the pumping station and all other work required by the Contract Documents necessary to make the
pumping station complete and functional.

SP-2 Permits

The City will obtain permits required from any State or County agencies having jurisdiction over the roadways
and for any railroad or highway crossings shown on the Plans. The Contractor shall be required to comply with all
provisions of such permits regarding workmanship, schedules, maintenance of traffic, notification of starting
construction, pavement removal and replacement and other conditions under which the permit is issued.

The Contractor shall obtain all permits required to comply with SP-24.C Maintenance of Traffic,
contained herein.

The Contractor shall obtain an NPDES Permit for discharge of ground water from dewatering activities to
surface waters. The City shall obtain SWFWMD and Hillsborough County EPC Permits, if required, and provide the
Contractor with copies.

The Contractor shall have in his possession the proper license to perform the work before submittal of his bid
and shall obtain any required City/County building or right of way use permits and shall obtain and pay for all other
licenses and authorizations required for the prosecution of the work, including the cost of all work performed in
compliance with the terms and conditions of such permits, licenses and authorizations, whether by himself or others.

City/County building permit fees will be paid by the City. Right-of-way and maintenance of traffic permit fees
shall be paid by the Contractor.

The Contractor shall require all subcontractors to be currently licensed by the City to perform the proposed
work in their respective fields and to obtain permits for the execution of said work. All work shall be performed in
accordance with the licenses, permits and the requirements of the current Building and Construction Regulations
Chapter of the City of Tampa Code.
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The Contractor is responsible to schedule and coordinate with the Construction Services Division of the Planning and
Development Department all required inspections and tests for all phases of work to obtain final approval thereof.

The Contractor is encouraged to contact the City's Construction Services Division prior to commencement of
work to ascertain their respective requirements.

SP-3 Intent

Stormwater facilities work not specified in either the Plans or in the Specifications, but involved in carrying out
their intent or in the complete and proper execution of the work, is required and shall be performed by the Contractor in
accordance with the Florida Department of Transportation Standard Specifications for Road and Bridge Construction, as
though it were specifically delineated or described. The cost of this work shall be included in the cost of the pay item to
which it is incidental, and no additional payment will be made therefor.

SP-4 Standard Drawings

The City of Tampa, Stormwater Technical Standards and Transportation Divisions' Standard Drawings are
available on the 6th Floor, East Wing of City Hall Annex, 306 East Jackson Street.

These standard drawings are available for bidding and construction purposes, but are not part of the
refundable deposit made for the Plans and Specifications.

SP-5 Working Drawings

Prior to performing any work requiring working drawings, as specified on the Plans and in the Workmanship
and Materials Sections, the Contractor shall submit the working drawings in accordance with the General Provisions
section headed "Working Drawings."

SP-6_Environmental Protection

The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations
carry civil penalties and in the event of willful violation, criminal penalties. The fact that the permits are issued to the City
does not relieve the Contractor in any way of his environmental obligations and responsibilities.

SP-7 Use of Explosives

Explosives will not be used on the work except when authorized by the Engineer. The use of same, if
authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost care will be
exercised by the Contractor so as not to endanger life or property. The Contractor will assume full responsibility in
connection with use of any explosives even though authorized. Explosives will not be stored within the City limits.

SP-8 Construction Start

Construction will not begin prior to receipt by the City of the required permits or until all necessary equipment
and materials are on-site. If issuance of the Notice to Proceed is delayed due to permit acquisition, the contract time will
be extended to suit, but no extra payment will be made to the Contractor.
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SP-9 Coordination and Cooperation

In performing work under this Contract, the Contractor shall coordinate his work with that of any adjacent
contractors for the City, and others, and cooperate with them in every reasonable way, to the end that there shall be the
minimum practicable interference with their operations.

SP-10 Connections Between Construction

The Contractor shall provide an approved type masonry bulkhead, spigot plug, bell cap, or standard pipe plug
in the sewer, manhole, junction chamber, pipe stub or other location to provide for terminating construction when the
work is performed in phases and the connecting phase is not complete.

The Contractor shall remove any such bulkhead or plug encountered when connecting to previously completed
work.

The cost of furnishing and removing bulkheads and plugs shall be included in the various classified unit price
Contract Items for pipe lines, or in the total Lump Sum Price, as applicable, and no separate payment will be made
therefor.

SP-11 Construction Easements

In the event that, in the opinion of the Contractor, obtaining a temporary construction easement is necessary or
desirable, it shall be the sole responsibility of the Contractor to obtain such easements from the Owner of the property.
If such easements are obtained by the Contractor, they shall contain provisions to hold the City harmless from any
operations of the Contractor within the easement limits. The Contractor shall not conduct construction operations on
private property outside the limits of any easement obtained by the City or of any City-owned right-of-way unless a copy
of the temporary construction easement agreement is filed with the Engineer.

SP-12 Releasing Facilities for Use

It is the intent of these Specifications that all newly constructed pump station and appurtenant facilities be
placed in service as rapidly as an integrated portion of the facilities can be constructed, inspected and accepted by the
Engineer. Acceptance or use by the City of any portion of the facilities prior to final acceptance shall not relieve the
Contractor of any responsibilities, regarding such facilities, included in the Contract.

SP-13 Material and Equipment Approval

The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of any material or
equipment until he has received the Engineer's written approval of the manufacturers.

SP-14 Contractor Emergency Response Time

The Contractor must be available to service emergency calls seven (7) days a week, twenty-four (24) hours a
day. The response time for emergency calls shall be within two (2) hours. A contact person and telephone number
shall be provided to the Engineer for such purposes.
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SP-15 Contractor's Field Office

Delete Article G-6.03 Contractor's Field Office on Page G-10 from GENERAL PROVISIONS. The Contractor
or an authorized agent shall be present at all times while his work is in progress. Readily accessible copies of both the
contract documents and the latest approved working drawings shall be kept at the job site.

SP-16 Salvage

All existing pipe and appurtenances removed by the Contractor and which are not designated to be salvaged
shall become the property of the Contractor and shall be removed from the site of the work to the Contractor's own place
of disposal.

Items which are shown on the Plans or specified to be salvaged shall be removed by the Contractor, delivered,
and unloaded at a location within the city limits, as directed by the Engineer. The cost of removing, disposing,
delivering, and unloading as salvage items of pipe and appurtenances shall be included in the various classified unit
price Contract Items or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor.

SP-17 Sequence of Operations

The Contractor shall develop with the Engineer a complete schedule of operations which, in the opinion of the
Engineer, will permit use of the facility at the earliest possible date.

Taking over of parts of the work for operation before completion of the entire project shall not relieve the
Contractor of any responsibility for proper integrated operations of all parts of the work, nor shall it act to relieve him of
any responsibilities under Article A-6.04 of the Agreement, for guaranty of all parts of the work, for one year after the
date of acceptance of all the work on the project.

SP-18 Dewatering

Dewatering is the responsibility of the Contractor. All costs associated with dewatering shall be included in the
appropriate contract price for items to which dewatering is incidental, or in the total Lump Sum Price, as applicable, and
no separate payment shall be made therefor.

Before commencing any excavation at the site of the work, the Contractor shall submit to the Engineer and
obtain approval of the methods and equipment and arrangement of facilities proposed for the removal and disposal of
water at the site and of all water entering any excavation or other part of the work from any source whatsoever.
Adequate standby facilities shall be provided to ensure that the excavation will be kept dry in the event of power failure
or mechanical breakdown. Facilities for removal and disposal of water shall be of sufficient capacity to keep the
excavation dry under all circumstances with one-half of the facilities out of service. If well points are used, provision
shall be made for removing and resetting individual well points without taking the system of which they are a part out of
service.

SP-19 Prevention, Control and Abatement of Erosion and Water Pollution

The Contractor shall be responsible for prevention, control and abatement of erosion, siltation and water
pollution resulting from construction of the project until final acceptance of the project.
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He shall provide, install, construct, and maintain any covering, mulching, sodding, sand bagging, berms, slope
drains, sedimentation structures, or other devices necessary to meet City, County, State and Federal regulatory agency
codes, rules and laws.

The Contractor shall take sufficient precautions to prevent pollution of streams, canals, lakes, reservoirs and
other water impoundments with fuels, oils, bitumen, calcium chloride or other harmful materials. Also, he shall conduct
and schedule his operations so as to avoid or otherwise minimize pollution or siltation of such streams, and the like, and
to avoid interference with movement of migratory fish. No residue from dust collectors or washers shall be dumped into
any live stream.

Storm drainage facilities, both open and closed conduit, serving the construction area shall be protected by the
Contractor from pollutant and contaminants. If the Engineer determines that siltation of drainage facilities has resulted
due to the project, the Engineer will advise the Contractor to remove and properly dispose of the deposited material.
Should the Contractor fail to or elect not to remove the deposits, the City will provide maintenance cleaning as needed
and will charge all costs of such service against the amount of money due or to become due the Contractor.

Construction operations in rivers, channels, streams, tidal waters, canals and other impoundments shall be
restricted to those areas where it is necessary to perform filling or excavation to accomplish the work shown in the Plans
and to those areas which must be entered to construct temporary or permanent structures. As soon as conditions
permit, rivers, channels, streams and impoundments shall be promptly cleared of all obstructions placed therein or
caused by construction operations.

Except as necessary for construction, excavated materials shall not be deposited in rivers, streams, canals or
impoundments, or in a position close enough thereto to be washed away by high water or runoff.

The location of and methods of operation in all detention areas, borrow pits, material supply pits and disposal
areas furnished by the Contractor shall meet the approval of the Engineer as being such that erosion during and after
completion of the work will not likely result in detrimental siltation or water pollution.

The Contractor shall comply with the applicable provisions of the Hillshorough County Land Development
Code concerning grading, filling, excavation, soil removal, and the like, as amended.

The Contractor shall schedule his operations such that the area of unprotected erodible earth exposed at any
one time is not larger than the minimum area necessary for efficient construction operations; and the duration of
exposed, uncompleted construction to the elements shall be as short as practicable.

Clearing and grubbing shall be so scheduled and performed that grading operations can follow immediately
thereafter and grading operations shall be so scheduled and performed that permanent erosion control features can
follow immediately thereafter if conditions on the project permit.

The Engineer may limit the surface areas of unprotected erodible earth exposed by clearing and grubbing,
excavation or filling operations and may direct the Contractor to provide immediate erosion or pollution control measures
to prevent siltation or contamination of any river, stream, channel, tidal waters, reservoir, canal or other impoundment or
to prevent damage to the project or property outside the project right of way.
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SP-20 Project Sign

The Contractor shall furnish a project sign as shown on the detail included herein, and install it in the
construction area as directed by the Engineer.

The cost of fabrication, erection, maintenance, removal, and proper disposal of the project sign at the
completion of the project, including all labor and materials shall be deemed included in the prices bid for the various
Contract Items of this Contract, or in the total Lump Sum Price, as applicable, and no separate payment will be made
therefor.

No extra payment will be made for obliterating of certain names and offices and replacement thereof with
others because of administrative changes during the course of the Contract.

SP-21 Informational Sign

The Contractor shall provide up to six (6) each 48" x 48" informational signs, lettered and located in
accordance with Department of Public Works, Traffic Division.

The cost of fabrication, erection, maintenance and removal upon project completion of the informational signs,
including all labor and materials, shall be deemed included in the prices bid for the various Contract ltems of this
Contract, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor. No extra
payment will be made for obliterating of certain information and replacement thereof with other because of changes
during the course of the Contract.

SP-22 Construction Operations

In City streets, excavated materials shall, where practicable, be deposited upon streets, sidewalks, driveways,
or other paved surfaces within the street right-of-way, except that interruptions to the use of driveways shall be kept to a
minimum. The Contractor shall clean up areas from which soil has been removed at the end of each day by sweeping,
washing, or other approved methods. When the work is halted by rain, the Contractor shall clean up the working areas
before leaving the site.

Trenches shall be protected at the close of each day's operations by lighted barricades, fences, and other
methods to the satisfaction of the Engineer. Fences shall meet ASHA standards and be structurally stable as approved
by the Engineer. No excavations shall be left open over a weekend.

In general, pipes shall be laid in opencut, except when another method, such as jacking, augering or tunneling
is shown on the Plans, specified or ordered.

In City, State and County highways, excavated materials shall not be stored or cast upon the pavement, unless
an advance approval of the governing agency is first obtained by the Contractor.

SP-23 Project Cleanup

Cleanup is extremely important and the Contractor will be responsible for keeping the construction site neat
and clean with debris to be removed regularly as the work progresses.
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SP-24 Maintenance of Traffic

The Contractor shall arrange his work so that there will be as little disruption of traffic as possible.

At least seventy-two hours before starting any work in City streets, the Contractor shall obtain a City of Tampa
Street Closure Permit for any traffic lane or street closure within the City. The permit will establish the requirements for
closures related to the number of lanes and time of day lanes or streets may be closed. If the Contractor proposes a
complete street closure, a detailed traffic maintenance plan shall be submitted to the City of Tampa Traffic Engineering
Division together with the application for the Street Closure Permit. The traffic maintenance plan shall include proposed
detour routes and locations and descriptions of direction signs for the construction area and detour routes. Two
approved copies of all Street Closure Permits shall be submitted to the Engineer before starting any work in City streets.
No changes to approved Street Closure Permits will be permitted without prior approval by the City.

The Contractor shall furnish and maintain all necessary signs, barricades, lights and flagmen necessary to
control traffic and provide for safety to he public, all in compliance with the Florida Department of Transportation
"Manual on Traffic Controls and Safe Practices for Street and Highway Construction, Maintenance and Utility
Operations," with subsequent revisions and additions, and to the satisfaction of the Engineer.

The cost of maintaining traffic and of any additional earth excavation, selected fill, temporary wearing surface,
temporary bridges, barricades, warning lights, flagmen, and like work required therefor shall be included under the
various classified unit price Contract Iltems, or in the total Lump Sum Price, as applicable, and no additional payment will
be made therefor.

SP-25 Work in Streets and Highways

All work within streets and highways shall be subject to the regulations and requirements of the appropriate
agencies. Within the City of Tampa, streets and highways are under the jurisdiction of the City of Tampa, Department of
Public Works or State of Florida, Department of Transportation. Outside the City of Tampa, streets and highways are
under the jurisdiction of the County of Hillsborough or the State Department of Transportation.

Methods and materials of construction used in restoration within such streets and highways, including
pavement, sidewalk, curb, curb and gutter removal and replacement, replacement of storm sewerage facilities,
excavation and backfilling, and the storage of plant, materials and equipment shall conform to the requirements of the
City of Tampa and, where applicable, the County of Hillsborough or State Department of Transportation, and will be
subject to the inspection and approval of the duly authorized representatives of the City, County and the State.

SP-26 Surface Restoration

Where construction activities are conducted in existing grassed areas, the grassed areas shall be restored as
specified or directed by sodding or grassing. Such restoration of grassed areas shall conform to the requirements of the
Workmanship and Materials Section W-17 "Lawn Replacement."

The Contractor shall replace or repair all ground surfaces damaged during construction. Any bushes, flowers,
gardens, patios, or other landscaping and irrigation systems disturbed by the construction project shall be repaired or
replaced by the Contractor. The cost of such ground surface repair shall be included in the various classified unit price
Contract Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor.
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Existing corrugated metal and concrete pipe culverts removed during the construction work shall be stored and
maintained in sound, useful condition and replaced upon completion of the work. Culverts damaged by the Contractor
shall be replaced with new culverts meeting the applicable requirements of the Standard Specifications for Road and
Bridge Construction published by the Florida Department of Transportation. No separate payment will be made for
replacement of damaged culverts.

SP-27 Existing Public Facilities

Existing public facilities that are removed by construction operations under this contract shall be replaced by
the Contractor to City of Tampa specifications. These items shall include all public benches, playground light poles,
shelters, roadway signs, and replacement of these items shall be considered incidental to the cost of construction, and
no separate payment will be made therefor.

SP-28 Work Adjacent to Utilities

Existing utilities including house services adjacent to or crossing the line of the work shall be protected as
shown on the Plans, specified hereinbefore, and in accordance with the requirements of the General Provisions.

SP-29 Utility Protection Considerations

The Contractor shall protect all utilities and other facilities within and adjacent to the construction as covered in
Section G-1.03, unless a utility firm has conclusively indicated, or such is shown on the Plans, that the certain
adjustment, removal, reconstruction, or protection of the utility's facility will be performed by that respective utility.

The Contractor shall furnish, install, and remove sheeting and shoring and other protective measures as may
be necessary to satisfactorily accomplish the construction of this project. The cost of such sheeting and shoring and
other protective measures shall be included in the unit prices as bid for the storm or sanitary sewer pipe items, and no
separate payment shall be made therefor.

SP-30 Conflict Structure

Where a sanitary sewer line runs through a conflict structure, the portion of sanitary sewer spanning the
structure shall be PVC encased in a steel sleeve. The annular space between the PVC pipe and the steel sleeve shall
be sealed at each end as shown in the plans and contract documents. Payment shall be made under the appropriate
conflict structure item. Unit bid price in this case shall reflect the PVC pipe, steel sleeve, etc., required to meet the
above requirements and the standard details.

When a water main is carried through a conflict structure, the water line shall be encased in a steel sleeve.
The diameter of the sleeve pipe shall be such as to allow about one inch (1") minimum clearance all around the existing
water main (including the bell ends). Payment shall be made under the appropriate conflict structure item. Bid price for
such structures shall include all costs for furnishing and installing such steel sleeve.

SP-31 House Services

The various utilities, along the line of the work, which are shown on the Plans or located in the field during the
course of the work may have house services connected to them. The Contractor is required to give all utility agencies
48 hours notice prior to start of work. The Contractor shall notify the various utility companies by calling the Sunshine
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State One Call of Florida, Inc. (1-800-432-4770) or, if necessary, by contacting the utilities individually. When such
notice is properly given, the utility having jurisdiction will locate house services along the line of work. The Contractor
shall protect all existing house services which are shown on the Plans or located in the field during the course of the
work. The Contractor shall arrange his operations to avoid any damage or disruption of water, gas, sewer, electric,
telephone, and other house services.

Methods and techniques used by the Contractor to protect and maintain house services shall be subject to the
prior approval of the Engineer.

Water and sewer services damaged or removed due to the work methods of the Contractor shall be replaced
by the Contractor to such limits as directed by the Engineer. Materials used for such replacements shall be similar to
those in the existing service or shall conform to the current standards of the utility as directed by the Engineer. All
damaged water and sewer services shall be promptly repaired and shall be returned to service within 24 hours after the
damage has occurred.

Other public utility house services which are damaged or removed due to the work methods of the Contractor
will be repaired by the utility having jurisdiction and the cost of such repairs shall be borne by the Contractor.

Where the relocation or special maintenance of house services, as shown on the Plans, is required during
construction of new pipelines the disruption of such services shall be kept to a minimum period of time as approved by
the Engineer.

Unless otherwise specified in other Contract ltems, as applicable, the cost of protecting, replacing, repairing,
relocating and maintaining house services shall be included in the various classified unit price Contract Items for
pipelines, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor.

The maintenance and guaranty provisions of the Agreement shall also apply to all repairs and replacements of
damaged or relocated services accomplished by the Contractor.

SP-32 Short Tunnels

Sewers or force mains shall be constructed in short tunnels when determined necessary by the Engineer to
protect trees, shrubs, and existing surface or subsurface utilities and structures. Short tunnels shall be constructed to
the lengths specified and directed in writing by the Engineer. Separate payment for short tunnels will not be made but
shall be included in the Contract Unit Price for which the short tunnel is incidental.

SP-33 Protection of Trees and Shrubs

All trees and shrubs, except where otherwise shown or ordered, shall be adequately protected by boxes,
fences, or otherwise carefully supported, as necessary, by the Contractor. Protective barricades shall be placed around
all protected trees and grand trees and shall remain in place until all potentially damaging construction activities are
completed (see attached barricade detail). The Planning and Development Department, Natural Resources must
inspect the site after tree protection devices have been installed and prior to construction. A 48-hour notice must be
given to Natural Resources to schedule the inspection. No excavated or backfill material shall be placed in a manner
which, in the opinion of the Engineer, may result in damage to trees or shrubs. Prior to mobilization, all exposed roots
shall be covered with a two (2)-inch layer of mulch. The Contractor shall replace all trees or shrubs which are destroyed
or damaged to such extent, in the opinion of the Engineer, to be considered destroyed. Replacement of destroyed trees
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or shrubs shall be made with new stock conforming to the requirements of the City’s Tree Ordinance at the expense of
the Contractor, and no separate payment will be made therefor.

Beneath trees within the limits of the excavation, and where possible, pipelines shall be built in short tunnels,
except as otherwise shown or specified. When the tree is outside the limits of the excavation but, where the distance
from the centerline of the new pipeline to the trunk of any tree is such that, in the opinion of the Engineer, the excavation
would result in serious damage to the tree, the pipeline shall be constructed in short tunnel, as ordered in writing by the
Engineer. The Contractor shall be responsible for all damage to trees and shrubs as a result of his operations, whether
the pipeline is placed on trench, tunnel, or other excavation.

The Contractor shall provide the services of an approved licensed tree professional when it is necessary to trim
or cut a branch from a tree.

The cost of protection of trees and shrubs, replacement or repair of trees or shrubs destroyed by the
Contractor, short tunnels, and cutting or trimming of tree branches shall be included in the various classified unit price
Contract Items for Tree or Root Pruning, or in the total Lump Sum Price, as applicable, and no separate payment will be
made therefor.

SP-34 Existing Storm Drainage Facilities

In the course of the work, it will be necessary to install the pipeline under or closely adjacent to existing culverts
and other storm drainage facilities. The Contractor shall protect all existing storm drainage facilities which are shown on
the Plans or located in the field during the course of the work. When approved by the Engineer, relocation or special
maintenance of storm drainage facilities during construction will be permitted. Disruption of service shall be kept to a
minimum.

Facilities which are damaged due to the work method of the Contractor shall be replaced by the Contractor to
such limits as directed by the Engineer. Materials used for such replacements shall be similar to those used in the
existing facility and shall conform to City Standards for the construction of storm sewers for work done in the City of
Tampa. Work done outside the City shall conform to the Florida Department of Transportation "Standard Specifications
for Road and Bridge Construction."

The cost of protecting, replacing, relocating and maintaining storm drainage facilities shall be included in the
various classified unit price Contract Items for pipelines, or in the total Lump Sum Price, as applicable, and no separate
payment will be made therefor, unless otherwise specified in other Contract ltems.

The maintenance and guarantee provisions of the Agreement shall also apply to all replacements of damaged
or relocated storm drainage facilities accomplished by the Contractor.

SP-35 Work in Private Property

Where portions of the work are constructed in easements through private properties, the limits of such City-
owned easements are as shown on the Plans.

Upon completion of work in City-owned easements, the Contractor shall restore the property, including all

fences or other structures disturbed by the work, as nearly as possible to the condition in which it was found. No
material shall be used or removed from private property without the approval of the Engineer.
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The Contractor shall confine operations in such private properties within the limits of the easements as shown
or directed by the Engineer.

The Contractor shall further comply with all provisions of the grants of the City-owned easement and shall
assume full responsibility as the agent of the City for all obligations of the City under such grants of easement in
connection with the construction of pipelines.

The Contractor shall not enter upon or occupy any private land outside of the limits of the City-owned
easement unless a copy of the written consent of the Owner is filed with the Engineer. The Contractor shall conduct his
operations along easements through private property so as not to damage the property and to interfere with its ordinary
use as little as possible.

SP-36 Fences

Temporary fences, where required, shall be "wood and wire fence" or other suitable fencing as approved by
the Engineer.

Permanent fences shall be restored by the Contractor and shall be finished and installed so that the restoration
is equal to the original. Only those portions of original fencing, or materials therefrom, that the Engineer approved for
reuse shall be used by the Contractor in fence restoration. All other materials, including lumber, paint, creosote,
concrete and metal products, shall be furnished by the Contractor.

The cost of temporary fences and permanent fence restoration shall be included under the various classified
unit price Contract Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor.

SP-37 Data to be Submitted on Pipe

Within ten days after the date the Contractor is issued the Notice of Award and prior to his entering into any
subcontract for the manufacture or purchase of any pipe, the Contractor shall submit to the Engineer, in an amount
equal to four (4) sets to be retained by the City plus the number of sets desired by the Contractor, the following
information:

1. The name and address of the pipe manufacturer and the location of the plant at which the pipe will be
manufactured.

2. Ageneral description of and specifications for the pipe and pipe joints proposed.

3. Notarized certificates of manufacture for VCP, PVC, HDPE, and DIP stating conformance to applicable
standards and specifications.

4.  Any additional information that the Engineer may deem necessary in order to evaluate the qualifications of the
manufacturer and to determine the suitability of the proposed pipe to meet the requirements of the Contract
Documents.

The Contractor shall not enter into any subcontract for the furnishing of pipe until he has received the
Engineer's approval, in writing, of the proposed manufacturer and pipe.
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All pipe of specified classes and materials shall be of one kind and shall be produced by a single manufacturer.

SP-38 Inspection of Reinforced Concrete Pipe

All reinforced concrete pipe, reinforced concrete arch culverts, storm drain, and sewer pipe, and all reinforced
concrete elliptical pipe shall be inspected and accepted by a testing laboratory approved by the Engineer.

Each pipe shall bear the stamp of acceptance of the testing laboratory and the Engineer shall be supplied with
a copy of each inspection report, including a certification of "D-load," absorption test, conformance to the dimensional
requirements, and all other designations of ASTM specifications. The cost of such inspection services shall be included
in the unit prices for the respective pipe items.

Unless specified otherwise on the Plans, or directed by the Engineer, all storm sewer pipes shall be ASTM
Class I1l, B wall thickness.

Prior to the manufacture of any reinforced concrete sewer pipe, details of the steel reinforcing and concrete
strength together with proof of the adequacy of the pipe design for each size and class of pipe shall be submitted to the
Engineer for approval.

As proof that the design of the pipe meets the 0.01-inch crack and ultimate load strength requirements for this
class of pipe, the manufacturer shall submit the results of properly certified three-edge-bearing tests already witnessed
and verified by an approved independent testing laboratory on identical pipe of identical design or, if such three-edge-
bearing test results are not already available or are not acceptable, shall have one pipe, at least four feet in length,
tested in three-edge-bearing and witnessed and verified by an approved independent testing laboratory and shall submit
certified test results. All costs associated with proof-of-design tests shall be borne by the Contractor.

Concrete sewer pipe shall be tested in accordance with the applicable provisions of ASTM Des: C 497 as
required by the ASTM Specification for the pipe.

The basis of acceptance for reinforced concrete pipe shall be in accordance with Section 5.1.1 of ASTM Des:
C 76 (round pipe) or ASTM Des: C 507 (elliptical pipe). During manufacture, at least one pipe section shall be shop
tested to destruction in three-edge-bearing in the presence of an approved independent testing laboratory for each
1,000 feet of pipe or fraction thereof made. The test pipe sections shall be a minimum of four feet in length. The
manufacturer shall have a pipe casting form, of the same inside diameter as the pipe being manufactured, together with
the proper reinforcing steel cages, available at all imes during manufacture for the purpose of casting test pipes at the
times designated by the Engineer. Test pipe sections shall not be lined with plastic sheet. No pipe shall be tested at an
age of less than 12 days, and no pipe shall be delivered to the job site until satisfactory completion of shop tests on
representative pipe specimens for each 1,000-foot lot of pipe manufacturer. Proof-of-design tests performed on pipe
manufactured for this Contract will be accepted by the City in lieu of shop tests for the first 1,000- foot lot of pipe of each
size and class manufactured. This test must be within one (1) year of shipment for each size and class of pipe.

The basis for acceptance of nonreinforced concrete pipe shall be in accordance with Section 4.1 of ASTM Des:
C14.

The Contractor shall obtain, review and submit to the Engineer four (4) copies of certified test reports made by
the City's inspection engineer. All costs associated with shop testing shall be borne by the Contractor.
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SP-39 Elliptical Concrete Pipe and Round Concrete Pipe Joints

All'joints in elliptical concrete pipe and round R.C.P. shall be provided with filter fabric or concrete jacket as per
D.O.T Standard Index No. 280 and as directed by the Engineer. Filter fabric shall be provided at all joints, except the
last two joints not supported by a structure; these joints shall be provided with a concrete collar.

The cost of the filter fabric jackets and concrete collars shall be included in the unit cost of pipe. No extra
payment will be paid for such jackets or collars.

SP-40 Concrete Requirements

All concrete work will comply with FDOT Section 346, except Section 346.6.1 and other applicable sections
regarding reinforced steel and site preparation.

SP-41 Compaction of Suitable Clay Fill Material

The Contractor shall have equipment available to properly compact any suitable clay fill material at no
additional cost to the project.

SP-42 Slotted Drain Pipe

This section is not applicable.

SP-43 Sand-Cement Riprap Bags

Bags made from synthetic fiber or material shall not be used on this project. The preferred bag material is jute.

SP-44 Standard for Filter Fabric

Unless specified otherwise on the Plans, filter fabric shall be nonwoven fabric per D.O.T. Specification
Sections 514 and 985. Payment for furnishing and placing the filter fabric shall be included in the contract price for the
item or items to which it is incidental.

SP-45 Measurement for Payment

The quantity, in linear feet, to be measured for payment under the various classified unit price Contract ltems
for pipelines in opencut, or in the total Lump Sum Price, as applicable, shall be the actual length of new pipelines placed
in the work, as shown, specified and directed. Depth of cut for sanitary sewers shall be measured from the original
ground surface to the pipe invert. Pipelines will be measured along the centerline of the pipe as follows:

1. The measured length of gravity sanitary sewers, regardless of pipe material, will include all fittings, short
tunnels and manholes with no deductions for wyes, tees and the width of manholes. Deductions in the
measured length of gravity sanitary sewers will be made for the width of structures, such as junction boxes,
measured from the outside face to the outside face of the structure walls, plus one foot.

2. The measured length for sanitary or stormwater force mains will include all fittings and short tunnels with
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deductions for the laid length of valves.

3. Deductions in the measured length of storm sewers will be made for the width of all structures, including
manholes and inlets, measured from the inside wall to the inside wall of the structure.

SP-46 Filling Abandoned Sewers

The Contractor shall pump a lean mixture of grout into sewers as shown on the Plans and as directed by the
Engineer.

The grout shall be a mixture of flyash and cement, the ratio of which shall be submitted to the Engineer for
approval. The air-entraining admixture shall be permitted per Section 924. The grouting shall be carried out by pumps.

This work shall be carried out after the proposed sanitary sewer or storm sewer is functioning.

The Contractor shall take measures to ensure the pipe is completely filled with the grout. Such measures may
consist of constructing temporary stand pipes, grout injection tubes, or other measures approved by the Engineer and
as directed in the Workmanship and Materials section. The Contractor shall also construct approved plugs into the ends
of the abandoned sewers. All costs to construct the plugs, stand pipes, grout injection tubes (or other approved
measures), and any other necessary steps to provide for a complete item shall be included in the unit cost of the grout,
and no additional payment shall be made therefor.

SP-47 Sanitary Sewer House Lateral Reconstruction

All sanitary sewer house laterals, in conflict, shall be reconstructed as indicated on the plans and as directed
by the Engineer.

The laterals shall be constructed as indicated on the sanitary sewer standard sheet.

SP-48 Temporary Pavement Restoration

No portion of the work shall be left more than fourteen (14) days without temporary pavement surface;
however, the Engineer may require that temporary pavement surface be installed sooner to ensure that no more than
one-thousand (1,000) linear feet of road be open at one time. Payments on installed pipe of up to fifty percent (50%) of
the unit price can be retained by the Engineer until a crushed concrete or limerock base material along with a sand seal
temporary pavement surface is provided. The Engineer can restrict further pipe laying if satisfactory and on-going street
restoration is not performed by the Contractor. Temporary work shall be maintained in a suitable and safe condition for
traffic until the permanent pavement is laid, or until final acceptance of the work.

SP-49 Alignment Survey Gravity Pipe Sewer or Force Main

The Contractor shall employ the services of a Land Surveyor, registered in the State of Florida, to survey the
centerline alignment of the new gravity storm sewer pipe, gravity sanitary sewer pipe, or force main. All manhole
locations or horizontal points of intersection, deflection angles, proposed manhole rim elevations, and proposed finished
roadway elevations at the manholes shall be noted in the survey with their respective field stations. In the event of
discrepancies between the centerline stationing shown on the Plans and that obtained by the actual field survey, the
Contractor shall notify the Engineer. The Engineer will advise the Contractor of any appropriate adjustments in
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alignment of the sewer or force main, or locations of manholes or horizontal points of intersection. The alignment survey
must be submitted to the Engineer and approved by him prior to submitting shop drawings on manhole, structures,
inlets, etc.

The Land Surveyor shall also establish construction centerline offset hubs at 100-foot intervals as directed by
the Engineer. The Contractor shall protect these hubs from displacement or damage during construction. Any offset
hubs damaged or displaced shall be reset by the Land Surveyor to the satisfaction of the Engineer.

The cost of the survey and establishing and resetting offset hubs shall be included in the respective unit price
Contract Item, or total Lump Sum Price, as applicable, and no additional payment will be made therefor.

SP-50 Cut Sheets

The Contractor shall furnish the Engineer with cut sheets for all pipelines installed under this Contract. The cut
sheets shall be arranged in a format approved by the Engineer and shall indicate the pipe invert elevation shown on the
Plans; the actual, existing ground surface elevation; and the computed cut from ground surface to pipe invert at
manholes and at changes in pipe class and bedding class. The cut sheets will be reviewed by the Engineer and shall
be revised as necessary by the Contractor to meet the approval of the Engineer.

SP-51 City Testing

The cost of retesting materials and/or workmanship, which has been initially tested by the City and found to be
unacceptable, is to be borne by the Contractor.

SP-52 Street Pavement Base Replacement

Permanent base material shall be installed and compacted to the required densities (98% modified proctor) in
layers not exceeding six (6) inches.

Payment limits for permanent pavement base replacement along pipelines shall include removal and
replacement of permanent pavement base incidental to construction as shown on detail on plan Sheet C-17.

The total compacted thickness of replacement pavement base and the asphalt surface shall be a minimum of
6 inches as shown on details, on plan Sheet C-17.

SP-53 Street Pavement Surface Replacement

All streets shall be paved with at least two (2) inches of asphalt: areas over the trench line shall have one and
one half (11/2) inches of S-1 asphalt pavement installed extending at least six (6) inches beyond the trench side walls
and topped with at least one (1) inch of S-3 asphalt paving. All streets will be milled the full width of the travel lane
(crown to edge of pavement) in which the pipeline is to be installed. The top layer of S-3 asphalt pavement will cover
the area milled. Existing asphalt will be sawcut along the centerline of the crown and prepared according to
specifications or as directed by the Engineer.

SP-55 Temporary Bulkheads

At the ends of contract sections, where adjoining pipelines or structures have not been completed and are not
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ready to be connected, temporary bulkheads, approved by the Engineer, shall be built. Such bulkheads encountered in
connecting pipelines or structures included in this Contract, or pipelines or structures previously built, shall be removed
by the Contractor when the need for them has passed or when ordered by the Engineer.

SP-56 Removal and Abandonment of Existing Sewer Systems within Pipeline Construction Payment Limits

The cost of removal or abandonment of existing sewer systems within pay limits including, but not limited to,
pipe, inlets, manholes, manhole frames and covers, catch basins, and any other appurtenances as well as the cost to
grout or sand-fill any pipe or manholes, where specified on the Plans, shall be included under the various classified unit
price Contract Items for pipelines, or in the total Lump Sum Price, as applicable, and no separate payment will be made
therefor.

Removal or abandonment of existing storm or sanitary sewer systems outside the sewer system pay limits, as
shown on the Plans and directed by the Engineer, shall be paid for at the appropriate Contract Unit Price, or in the total
Lump Sum Price, as applicable.

SP-57 Reserved Parking Signs in Parking Meter Areas

This section is not applicable.

SP-58 Permanent Base Material

Shell will not be permitted as a base material - certification for limerock base will be required per Subsection
W-16.05 in Specification W-16.

SP-59 Monthly Schedules

In addition to the Progress Schedule required in Article 4.02 of the Agreement, the Contractor shall submit a
monthly schedule with each pay estimate. Pay estimates will not be processed unless accompanied by an updated
monthly schedule. The schedule shall be broken down into the following components:

Well pointing

Main line pipe installation
Lateral pipe

Cutting subgrade

Base work

Paving

Restoration

NoakrwdE

SP-60 Contingent ltems

Contract Items in the Proposal marked with an asterisk (*) are contingent. These items may or may not be
used.

Contingent Contract Items that have an established unit price by the City or a unit bid price established by the

Contractor will be the unit price the City will pay the Contractor should it become necessary to use more or less of the
stated quantities.
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SP-61 Replacement of Traffic Markings and Signalization Loops

The Contractor shall furnish all labor, equipment and materials to replace, test and maintain all traffic markings
(temporary and permanent) and signalization loops removed or damaged by pipeline construction and appurtenant work
as shown on the Plans, specified and directed by the Engineer.

The replacement of traffic markings (temporary and permanent), signalization loops and all appurtenant work
shall be replaced by the Contractor in kind.

It shall be the Contractor's responsibility to field verify before construction begins all markings and signalization
loops to be replaced.

All traffic markings and signalization loops shall conform to the Workmanship and Materials standards set forth
in the latest edition of the Florida Department of Transportation Standard and Supplemental Specifications.

Payment for the replacement of temporary and permanent traffic markings, signalization loops and all
appurtenant work shall be included in the various classified unit price Contract Items, or in the total Lump Sum Price, as
applicable, and no separate payment shall be made.

SP-62 Filling Low Areas Within City Limits

The Contractor, under Sec. 21-27 (Permit Requirements) of the City of Tampa Code, is prohibited from filling
any area public or private (except where shown on the construction plans) within the project limits or anywhere within
the City limits without a permit.

For filling and/or grading any area, the owner of such area shall obtain a permit from the Construction Services
Center, City of Tampa. The owner shall submit existing and proposed contour plans of the area to be filled and the
adjacent land for determination if a permit can be issued. Drainage patterns cannot be altered to the detriment of
neighboring property owners or public rights-of-way.

The Contractor shall not deposit any fill material within the City limits without an approved permit. A copy of
the permit shall be submitted to the Engineer by the Contractor prior to any filling or grading operation.

SP-63 Existing Sewage Flows

This section is not applicable.

SP-64 Bypass Pumping

Maintaining stormwater flows during all phases of construction is the responsibility of the Contractor. The
Contractor shall review the plans, phasing, and the construction schedule to determine the need for bypassing to suit
the sequence of operations. The bypass operation must provide continuous service. If so directed by the Engineer, the
Contractor will provide around-the-clock monitoring to ensure continuous operation and service. To further ensure that
no interruptions occur, the Contractor must have adequate back-up pumps on site at all times. The number of back-up
pumps shall conform to the following chart:
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OPERATING BYPASS PUMPS REQUIRED BACK-UP PUMPS
1-3 1
4-6 2
7-9 3

The hydraulic design of the bypass system shall be the sole responsibility of the Contractor. All pumps shall
be of a type suitable for pumping stormwater over an indefinite period without clogging or requiring shutdown for routine
maintenance. The Contractor shall submit a complete plan for his bypass system including, but not limited to, pump
size and type, pump flow characteristics, and piping size, type, and diameter. All pumps shall be properly secured to
avoid damage/vandalism/unauthorized shutdown and baffled to comply with all noise abatement standards. The costs
of bypass pumping shall be included in the various Contract Unit Price Items, or in the total Lump Sum Price, as
applicable, and no separate payment will be made therefor.

SP-65 Pump Characteristics

Each Flygt pumping unit shall be NP3153.185 and designed for operating under the following conditions:

Rating Data
Number of Units 2
Range of flow with satisfactory operation 1234 gpm @ _38.70 _ft.
and corresponding approximate heads 1009 _gpm @ _46.83 _ft.
Service and characteristics of electrical power 460 - 3 phase - 60 hertz
Horsepower (minimum) hp - 3 phase 20
Speed, rpm 1755

SP-66 Data to be Submitted on Pumping Station

Within 10 days after the date upon which the Contractor is issued the Notice of Award and prior to his entering
into any subcontract or placing any order for the manufacture of any equipment, the Contractor shall submit the
following information, in triplicate, to the Engineer:

1. The names and addresses of the equipment manufacturers and the locations of the shops at which the
equipment will be manufactured.

2. Ageneral description of the equipment proposed.

3. Any additional information that the Engineer may deem necessary in order to determine the ability of the
manufacturer to produce the equipment as called for by the Contract Documents.

Within 30 days after the date upon which the Contractor is issued the Notice to Proceed and prior to his
entering into any subcontract or placing any order for the manufacture of any equipment, the Contractor shall inspect the
existing pump station intake structure and sluice gate valve and provide the following information, in triplicate, to the
Engineer:
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1. Condition of intake structure and grating.

2. Manufacturer name and model number of sluice gate valve located in the existing wet well on the intake piping.

SP-67 Interruption of Service

Because of the nature of the work, it is imperative that the pumping station not be out of service for very long.
The Contractor shall plan all this work, especially the work pertinent to the pumping operation, in detail and ensure that
all the required items and equipment are on hand and in good working condition.

Prior to initiating any work pertaining to the operation of the pumping station, the Contractor shall submit to the
City a detailed plan for shutdown of the station. No shutdown shall be performed until the plan is approved by the
Engineer. Contractor must provide the City with a written notice of shutdown with minimum 1 week prior notice.

Scheduling of all shutdowns (partial or full) shall be coordinated with Tampa Electric Company (TECO) and the
City. The Contractor shall make provisions and pay for temporary power used in performing this work.

SP-68 Water, Light and Power

This section is not applicable.

SP-69 New Electric Service

"The Contractor shall provide, at his own expense power facilities required for the proper prosecution and
inspection of the work. If, in the opinion of the Engineer, these facilities are inadequate, the Contractor will not be
permitted to proceed with any portion of the work affected thereby." (General Provisions G-7.02.)

Prior to construction, the City will pay Tampa Electric Company (TECO) an installation fee for new service,
which will be good for the duration of the contract. Any additional fees required shall be the responsibility of the
Contractor.

The installation of the new permanent electrical service as well as any coordination with the City or County
electrical inspection and with Tampa Electric Company shall be solely the responsibility of the Contractor. TECO will not
perform any work without the following: (1) All fees paid. (2) Inspection by the appropriate electrical department.

SP-70 Electrical Equipment Certification

All equipment and materials shall be UL listed or listed and labeled as complying with the requirements of
an independent testing laboratory recognized by the Florida Building Code.

An electrical product that is not available as a standard UL listed assembly (e.g. industrial equipment of
unique configuration or custom design) shall be composed of UL listed components, whenever they are available,
and constructed in accordance with the design documents, and the latest nationally recognized industry standards.
The Contractor shall certify in writing the equipment satisfies the above requirements and that it has been installed in
compliance with the latest edition of the National Electrical Code (NEC) and Chapter 5 of the City of Tampa Code.
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The certification shall be submitted to the City's Electrical Inspection Bureau, with a copy sent to the Project
Engineer, prior to final inspection. A sample certification document is attached to these Specific Provisions as a
formatting guide.

The Contractor shall secure all required permits and arrange for progress and final inspections as the work
develops.

SP-71 Electrical Work

Where definite requirements are not set forth in the Specifications, all electrical equipment, materials, and
work under this Division shall comply with the requirements of the Occupational Safety and Health Act (OSHA) and
shall be in accordance with applicable ANSI, IEEE, IPCEA, and NEMA standards. The work shall be performed in
compliance with the latest issue of the NEC, all applicable state and municipal regulations and codes, and the
service rules of the Tampa Electric Company, All equipment and materials shall be UL listed.

Where UL listing is not available for the device or an assembly as a whole, refer to the provision entitled
"Electrical Equipment Certification” for submittal requirements.

SP-72 Operation and Maintenance Manual, Submittals / Request for Information / Shop Drawings

Operation and Maintenance Manuals

The Contractor shall prepare and submit to the Engineer four (4) hardcopies and one (1) high resolution color,
bookmarked, and unsecured electronic portable document format (PDF) of an Operation and Maintenance Manual for
all equipment and associated control systems furnished and installed under this Contract. Black and white copies will
not be accepted. When the work reaches 90 percent completion, the Contractor shall submit to the Engineer for
approval one (1) hardcopy and (1) PDF electronic copy of the manual with all specified material that is available at
that time. The submittal shall accompany the Contractor's partial payment request for the specified completion.
Within 30 days after approval of the Engineer of the PDF submittal, the Contractor shall furnish to the Engineer four
(4) hardcopies of the manual. Appropriate space shall be left in the manual for material not available at the time of
submittal. All missing material for the manual shall be submitted with the request for final payment.

Also along with the missing material submitted with the request for final payment, one electronic copy (in PDF
format) complete with all the missing material to be included in the earlier submitted hard copies shall be submitted.The
manual shall be prepared and arranged as follows:

1. Space shall be provided in the manual for a reduced set of record Contract Drawings, size approximately 11 by
17 inches and folded to 8-1/2 by 11 inches. Drawings will be furnished by the Engineer.

2. One copy of all approved shop drawings and diagrams for all equipment furnished. The shop drawings and
diagrams shall be reduced to either 8-1/2 by 11 inches or to 11 inches in the vertical dimension and as near as
practicable to 17 inches in the horizontal dimension. Such sheets shall be folded to 8-1/2 by 11 inches.

3. One copy of manufacturer's operating, lubrication and maintenance instructions for all equipment and controls
furnished. All equipment operating, lubrication and maintenance instruction and procedures shall be furnished
on 8-1/2 by 11 inch commercially printed or typed forms. Such forms shall include equipment name, serial
number and other identifying references.
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4. One copy of manufacturer's spare parts list for all equipment furnished and prepared as specified in No. 3
above.

5. List of electrical protective relay settings and control and alarm set points.

Each copy of the manual shall be assembled in one or more binders, each with title page, typed table of
contents, and heavy section dividers with copper reinforced holes and numbered plastic index tabs. Each manual
shall be divided into sections headed by the equipment specification section included in "Workmanship and
Materials." Binders shall be 3-ring hard-back. All data shall be punched for binding and composition and printing
shall be arranged so that punching does not obliterate any data. The cover and binding edge of each manual shall
have the project title, Division designation and manual title printed thereon, all as furnished and approved by the
Engineer.

Where more than one binder is required, they shall be labeled Vol. 1, Vol. 2, and so on. The table of contents
for the entire set, identified by volume number, shall appear in each binder.

The four (4) hardcopies of the manuals and data included therein shall be provided in conformance with the
subsection headed "Working Drawings" and, in addition, to the requirements of the General Provisions. The costs of
the Operation and Maintenance Manual shall be included in the various Contract Iltems, or in the total Lump Sum
Price, as applicable, and no separate payment will be made therefor.

Submittals / Request for Information / Shop Drawings

Contractor shall prepare and submit up to four (4) hardcopies and one (1) bookmarked, unsecured electronic
post document format (PDF) file for all Submittals, RFI, and Shop Drawings. The City will review the submittals and
return one (1) hardcopy and PDF file of the marked up submittal to the contractor. The contractor shall have
approved hard copies of all submittals at the job site. Each electronic submission must be in a high resolution color
format and shall be original electronic documents from the manufacturer. Hardcopies shall be high quality printed in
color. Scanned printouts or poor quality resolution PDF files will not be accepted.

SP-73 Work Directive Change

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of
the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work,
or responding to an emergency. A Work Directive Change will not change the contract price or the time for completion,
but is evidence that the parties expect that the change directed or documented by an Authorization to Proceed with
Extra Work letter will be incorporated in a subsequently issued Change Order following negotiations by the parties as to
its effect, if any, on the contract price or the time for completion.

Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time or from time
to time, be authorized by a Change Order or a Work Directive Change. Upon receipt of any such document, the
Contractor shall promptly proceed with the work involved.

SP-74 Additional Worker Classifications

If the Contractor determines that a worker classification and wage rate needs to be added to an existing
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Department of Labor wage determination, then he shall submit to the City the addition of such classification of worker
not listed in the wage determination, together with the proposed wage rates and fringe benefits conformable to the wage
determination. Such an action requires the concurrence of the employees or their representative and the City. The
Wage and Hour Division U.S. Department of Labor (USDOL) must approve of the action. An additional classification
action is not valid unless the USDOL has approved it. If a dispute exists, the matter must be referred to the Wage and
Hour Division for resolution, together with the view of all interested parties and the recommendation of the City.

The City shall require that any class of worker which is not listed in the wage determination and which is to be
employed under the contract be classified in conformance with the wage determination. The City will approve the
classification and the proposed wage rate and fringe benefits only when the following criteria have been met:

1. The work to be performed by the classification requested is not performed by any classification in the wage
determination; and

2. The classification is utilized in the area by the construction industry; and

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination; and

4. There is evidence of agreement on the classification and proposed wage rate among the parties involved; and
5. The request does not involve wage rates for apprentices or trainees.

If the City believes that these criteria are not met, the classification or wage rate may not be approved but shall
be referred to the Wage and Hour Division for resolution of dispute.

All conformance submitted to USDOL notices will be responded to in writing within 30 days of receipt. These
responses either approve or deny the request or inform the submitting agency that additional time will be required.
Failure to receive a response does not constitute approval. If a response is not received, the Wage and Hour Division
must be contacted directly. Every conformance request is analyzed to verify that the criteria for approval are complied
with.

SP-75 Programmed Controls Equipment

Prior to acceptance of computers and programmable logic controllers, the Contractor shall meet the following
requirements:

A full set of the original software media and licenses and documentation for all software items used on the
equipment shall be provided to the City. All application programming and configuration files and databases shall be
included in as-built documents and in disk format containing itemized filename lists and ASCII Source listings of each.
All' hardware, wiring schemes and dip switch settings, exact as-built program listings, and digital configurations shall be
included in the as-built documents.

No aspect of programmed controls equipment shall have any security or access controls which are not totally

in the control of the City. No programmed software self-destructs, of any type, shall be allowed. The software shall
allow unlimited restorations and backups from any appropriate storage media, to all appropriate equipment.
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No Software Restriction Plug-in Modules or Software Activation Keys shall be allowed in any system, unless
spare modules and keys are on hand for immediate disaster recovery.

Any part, whether hardware, software, or logical for which spare parts are not readily available; whose function
or programming is not fully explained in documentation; or which in any way is not able to be replaced, restored,
reprogrammed, and immediately placed back into service by the City using the as-built data, program listings, software
media, and other resources provided will not be accepted by the City.

All security information and data, including security bypass procedures for all approved security features, shall
be fully documented to the City prior to acceptance. All patch cords, cables, connectors, tools, and appurtenant
programming devices necessary to restore and maintain programming shall be supplied to the City and demonstrated in
the appropriate training sessions.

The training for all programmed controls equipment shall include instructions on operation and maintenance of
hardware and software. The training shall also demonstrate the full backup and restoration of all software after total
equipment failure utilizing reinstallation procedures that accommodate unique hardware requirements, unique
configuration files and databases, unique dip switch settings, and unique wiring information. The appropriate City
personnel shall be trained to bypass all approved security features of all such equipment. The backup and restoration
training shall use the actual as-built information and all unique appurtenances and itemize all such documentation and
appurtenances to show that these items are complete.

SP-76 Water Main Improvements

All Water Main Construction, relocation, and related operations shall be performed in compliance with the City
of Tampa Water Department Technical Standards.

SP-77 Water Service Connections

During the course of the work, some existing water service connections will be disrupted or designated to be
reconstructed/relocated due to the construction. When the water main is designated to be replaced in the contract
Plans, the reconnection of the existing service line to the new water main will be paid for at the contract unit price per
each connection one time only. All connections shall be transferred/relocated as per current City of Tampa Water
Department, Technical Standards.

Copper and polyethylene service lines which are in good condition may be continued in use at the same
location as determined by the Engineer. At locations where the streets are to be reconstructed, water lines shall have a
minimum of thirty-six (36) inch cover.

SP-78 Protection of Water Service Lines

The Contractor shall protect all water service lines, including those which are to be replaced, in order to
minimize interruption of service to the customer. If the Contractor damages a service line which is shown on the plans,
is in line with a meter box, or that has been marked in the field, then he shall immediately replace the service line per
Tampa Water Department (T.W.D.). Specifications from main to meter including curb stop, making all connections, and
all appurtenant work required to restore service.

The Engineer shall determine which lines, if any, are to be replaced due to damage caused by the Contractor,
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and no separate payment shall be made therefor.

SP-79 Water Service Line Replacement (Water Dept. now accepts Polyethylene Services)

Any water service line that is not copper or polyethylene shall be replaced by the Contractor per Tampa Water
Department (T.W.D.) Specifications from main to meter including curb stop. The Contractor shall be compensated for
this work under the appropriate Contract Item.

All copper service lines, including those having a meter box which will remain in a driveway undisturbed by
construction, shall remain in service and be protected in place by the Contractor.

If the Contractor desires to temporarily disconnect the service line due to construction methodology, he must
submit a written request to the Engineer at least three (3) working days prior to the proposed disconnect. If approved,
the service line shall be removed from main to meter including curb stop. The Contractor shall provide twenty-four (24)
hour written notice to the consumer prior to the service interruption.

Some meter boxes may be designated to be relocated outside of a driveway if the driveway is disturbed by
construction. If so, a new service line shall be installed per T.W.D. Specifications from main to meter including curb
stop. Schedule 40 PVC pipe shall be used to reconnect the consumer at the existing point of connection. The PVC
pipe shall be extended from the downstream side of the meter to the consumer's existing point of connection. The old
service line shall be cut and plugged at the main.

Service lines falling within four (4) inches of the proposed base or subbase material shall be lowered in place.
Couplings shall not be used to achieve sufficient depth. If the required depth cannot be achieved without the use of
couplings, a new service line shall be installed by the Contractor from main to meter as specified herein. The Contractor
shall be compensated for this work under the appropriate Contract Item.

SP-80 Vibration Requirements for Rotating Equipment

This section is not applicable.
SP-81 Services of Manufacturers' Representatives

The services of manufacturers' representatives shall be provided on the site as required for the supervision of
installation, the adjustment and placing in satisfactory trouble-free operation of such equipment, and instructing City
personnel in the operation and maintenance of such equipment for which such specialized services are specified,
directed, or required.

Such manufacturers' services shall be of sufficient time and include a minimum period of one 8-hour day for
instruction of City personnel. Additional time shall be provided if necessary.

The cost of all services of manufacturers' representatives shall be included in the various Contract Unit Price
Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor.
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SP-82 Access
GENERAL

The Contractor shall construct, as required for his purposes or as necessary, such temporary access roads
between the public roads and the site as may be required for movement of heavy construction equipment and material
delivery vehicles at locations approved by the Engineer.

Access facilities shall be adequate for equipment movement and shall provide for surface drainage. Areas
used for temporary access, haul roads and access from public roads shall be graded and restored to proposed site
grade conditions, all to the satisfaction of the Engineer.

Access to existing public roads by the Contractor will be restricted to those roads so designated. The Contrac-
tor will not be permitted to use any existing public roads not designated for such use. All existing public roads which are
designated for use by the Contractor shall be maintained in serviceable condition by the Contractor during construction.
Any damage to such roads caused by construction operations shall be promptly repaired to keep the road in
serviceable condition. Any accumulations of soil, gravel or any other debris deposited on such public roads as a result
of construction operations shall be promptly removed by the Contractor to his own place of disposal.

Additionally, all existing public roads which are designated for use by the Contractor shall be open at all times
for unrestricted use by plant operations, maintenance and inspection service.

PARKING

All employees of the Contractor shall park personal vehicles within the Contractor's storage and field office site.
Contractor employees will not be permitted to drive personal vehicle onto the construction site. The Contractor shall
provide transportation for all employees between the Contractor's storage and field office site and the work areas on the
construction site.

The cost of construction, modification, maintenance, removal and restoration of all access facilities, and
existing public roads including excavation, backfilling, select fill material, paving material, grading, drainage and other
such work, and all costs associated with limited access to the site, except as specified otherwise shall be included in the
lump sum Contract Item for Overhead and no separate payment will be made therefor.

SP-83 Identification (Will usually need the above)

This section is not applicable.

SP-84 Piping and Equipment Identification

This section is not applicable.

SP-85 Storage of Materials

The Contractor may not use that portion of the right-of-way located between the existing/proposed curb lines or
existing/proposed edges of pavement to store pipe, structures, materials, surplus excavated fill, or equipment other than
that used for excavating or dewatering. The Contractor may use that portion of the right-of-way behind the existing or
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proposed curb line or off the edge of pavement for storage provided that this use does not obstruct pedestrian or
vehicular traffic and conforms to the City's Tree Ordinance. If the area behind the curb line/off the edge of pavement is
insufficient in size to accommodate the Contractor's storage needs, the Contractor is required to secure the use of a
vacant parcel of land for use as a storage site for the duration of this project. Upon completion of the project, all storage
areas will be restored to a condition which meets or exceeds the pre-construction condition of the storage area.
Payment for use and restoration of storage areas will be included in the appropriate lump sum pay items and unless the
area is within the pipeline pay limits, no separate payment will be made therefor.

SP-86 Temporary Stockpiling

For temporary stockpiling of the excavated material within project limits (and anywhere within City limits), the
Contractor shall follow the following procedure:

Public Right-of-Way

a. The Contractor will not be allowed to stockpile suitable, excavated material within right-of-way for a period
in excess of 30 calendar days. Unsuitable excavated material shall not be stockpiled within public right-of-
way for a period in excess of 7 calendar days.

Location other than Public Right-of-way

b. The Contractor shall:

1) Obtain the permission (in writing) from the owner of the property where stockpiling
is desired.

2) At his own expense present the above letter and a contour plan of the site to the Engineer for
approval of the stockpiling site.

The time periods of stockpiling shall be specified by the Contractor in writing.

Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours
and conditions.

The City of Tampa shall not be a party to the agreement between the Contractor and the property owner.

Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling
in no way constitutes a public hazard or nuisance and does not interfere with the natural surface runoff in the area
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SP-87 Use of Site for Storage and Field Office

Space, on the site, for storage and field office for the Contractor shall be as directed by the Engineer. Any
structures or facilities needed for storage or field office shall be constructed by the Contractor at his own expense and
no separate payment will be made therefor. All security requirements for such facilities shall be provided and main-
tained by the Contractor.

Upon completion of the work, and as directed, the Contractor shall clean up the areas, remove any temporary
facilities and finish grade as necessary, all as approved.

SP-88 Notice of Construction

The Contractor shall provide a minimum of 48 hours notice to the Engineer prior to performing any work
involving sanitary sewer facilities. In the event that the Contractor ceases operations for more than 3 consecutive
working days, he shall again provide a minimum of 48 hours notice to the Engineer prior to performing any work
involving sanitary sewer facilities.

SP-89 Temporary Work Stoppages

The Contractor shall temporarily discontinue all construction activities from, and including, Thanksgiving Day
through the following Sunday, and December 24 through January 2.

Prior to temporary work stoppages, all streets shall be restored to permit access to all businesses and
residences and to allow ingress and egress by local traffic only. The Contractor shall maintain all streets at this
condition level for the duration of the shutdown period.

All equipment, except that used for excavation and well pointing, and all materials including, but not limited to,
manhole structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to a location
outside the project area as approved by the Engineer.

The Contractor will also be required to accommodate the annual Gasparilla Parade and Gasparilla Run by
ceasing construction activities and providing ingress and egress to allow local traffic only. The time limits for these
requirements shall be from one day before to one day after the Gasparilla Parade and the Gasparilla Run.
Accommodation of these events will entail restoration of all streets to at least a sand seal coat of crushed concrete or
limerock base. All equipment, except that used for excavation and well pointing, and all materials including, but not
limited to, manhole structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to
a location outside the project area as approved by the Engineer.

All' costs associated with furnishing labor, equipment, temporary pavement restoration, demobilization,
mobilization, signage, barricades, clean-up, security, and any other incidentals required to accommodate the
Thanksgiving, Christmas and New Years' Holidays and Gasparilla Parade and Race shall be included in the various
contract unit prices, and no additional payment shall be made therefor.

SP-90 Year 2000 Compliant Product Certification

As delivered, the products/services specified herein shall be "Year 2000 Compliant." For the purpose of this
solicitation and any resultant award, "Year 2000 Compliance" is the quality of a proposed product/service to provide all
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of the following functions: handle date information before, during, and after January 1, 2000, including, but not limited
to, accepting date input, providing date output, and performing calculations on dates or portions of dates; function
accurately and without interruption before, during, and after January 1, 2000, without any change in operations
associated with the advent of the new century; respond to two-digit year date input in a way that resolves the ambiguity
as to century in a disclosed, defined, and predetermined manner; and store and provide output of date information in
ways that are unambiguous as to century.

SP-91 Project Photographs

The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may
not take photographs of the area immediately prior to and after completion of the construction for record and
information. To assure that there will not be any conflict with this photography, the Contractor shall not perform clearing
operations or action which will disturb any street or area within the project until the Engineer has been advised thereof
and has had adequate opportunity to perform the desired photography.

SP-92 Project Videotaping

Prior to commencing work, the Contractor shall submit to the Engineer for approval, a DVD containing a
continuous color video recording including complete coverage of pre-construction conditions of all surface features
within the construction's zone of influence, (including detour routes) simultaneously produced audio commentary and
electronic display of time and date. The video recording shall be sufficient to fulfill the technical and forensic
requirements of the project and provide continuous unedited coverage, establishing locations and viewer orientation
with clear, bright, steady and sharp video images with accurate colors free of distortion or other imperfections. The DVD
must be accompanied by a detailed log of its contents including date, locations, video counter numbers and features. No
work shall be allowed until the completed DVD and log are approved by the Engineer.

SP-93 Reconstruction of Swales

This project consists of areas where existing ditches or swales shall be regraded according to the typical
section and design as indicated on the Plans.

The Contractor may be required to fill existing ditches or swales as per designed elevations. The Contractor is
to use excavated, suitable material from storm sewer construction for fill.

The cost of ditch or swale reconstruction including all material, labor, equipment, etc., to complete the job,
excluding the cost of sodding, shall be included under the various classified unit price items, or in the total Lump Sum
Price, as applicable, and no additional payment shall be made therefor.

SP-94 Protection of Existing Building

The Contractor shall protect the existing buildings as indicated on the Plans.

The Contractor shall hire a certified testing company to monitor vibration levels at buildings while construction
takes place in the vicinity.

All costs associated with protection of the facilities and vibration monitoring services shall be included in the
price of the work to which they are incidental.
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SP-95 Valves

Valves shall be handled with care to avoid damage. All valves shall be loaded and unloaded by lifting, and
under no circumstances shall valves be dropped, skidded, or rolled. Valves shall not be placed, under any
circumstances, against pipe or other fittings in such a manner that damage could result. Slings, hooks or tongs used for
lifting shall be padded in such a manner as to prevent damage. If any part of the valves' coating and lining is damaged
by the Contractor, the repair and replacement shall be made by the Contractor at his expense in manner satisfactory to
the Engineer before installing. Valves shall also be stored at all times in a safe manner to prevent damage and kept free
of dirt, mud or other foreign matter. All valve gaskets shall be stored and placed in a cool location out of direct sunlight
and out of contact with petroleum products. All gaskets shall be used on a first-in, first-out basis.

Valves shall be set and joined to new pipe in a manner heretofore specified for cleaning, laying and joining
pipe. Valves shall be installed such that the operating nut is plumb.

SP-96 Rubble Riprap

Rubble riprap shall be placed against the embankment or other work to be protected in conformity with the
specifications, lines, grades, dimensions, and notes shown in the Plans.

Rubble riprap shall consist of broken concrete or of broken stone. The material shall be sound and durable,
with specific gravity of at least 1.90. It shall be free of cracks, soft seams, and other structural defects. The pieces shall
be roughly angular and shall be reasonably free from thin, flat, or elongated pieces.

Rubble shall be of a graded mixture, with individual pieces weighing, in general, from 20 to 300 pounds each.
Not over 25 percent of the total volume shall be composed of pieces weighing less than 50 pounds each and at least 50
percent of the total volume shall be composed of pieces weighing 100 pounds or more.

SP-97 Fencing Type B, Green Vinyl

The Contractor shall include in the installation of the fencing (Contract Item 550-2) a green vinyl insert
throughout its entire length. The insert shall be horizontal privacy screening, Type A for 9 gauge, with U.V. stabilizers as
provided by Vision Link, or equal.

All costs associated with furnishing and installation of the green vinyl insert, complete in place, shall be
included in the appropriate Contract Unit Price for fencing, and no additional payment shall be made therefor.

SP-98 Wood Bollards

The bollards shall be eight (8) inches to ten (10) inches in diameter, five (5) long, imbedded to a depth of three
(3) feet with all edges rounded and smoothed for safety. The bollards shall be installed 4 feet on center. The bollards
shall be number one (1) Common Southern Yellow Pine pressure treated with pentachlorophenol to a retention of at
least 0.6 pound of dry chemical per cubic foot.

SP-99 Existing Sprinkler System

It is required that the Contractor walk the project prior to bid to determine the scope and extent of sprinkler
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systems that will be impacted by his work method. Existing sprinkler systems for lawns within the City right-of-way shall
be protected or, if disturbed, replaced by the Contractor. All sprinkler systems shall be replaced with those of equal or
better quality as approved by the Engineer. The replacement of sprinkler systems shall include all necessary parts,
labor, equipment, etc., to complete the existing sprinkler system in operating condition.

The cost of protection and/or replacement of existing sprinkler systems shall be included in the contract unit
price as bid for the various items, or in the total Lump Sum Price, as applicable, and no separate payment shall be
made therefor.

SP-100 Removal of Existing Pavement

The Contractor shall remove existing pavement and additional excavated material required for proposed
pavement grade as indicated on the Plans and as directed by the Engineer. The removal of existing pavement shall
include the regrading of the shoulder, etc., as indicated on the Plans.

The cost of existing pavement removal and additional dirt removal including all labor, equipment, etc., to
complete the job shall be included under the various classified unit price items, or in the total Lump Sum Price, as
applicable, and no additional payment shall be made therefor.

SP-101 Pavement Replacement and Reconstruction of Existing Streets

All replacement and reconstruction of existing pavement shall be performed in accordance with the schedule
as shown on the Plans.

For reconstruction outside the payment limits for pipeline construction, the Contractor shall excavate the
existing street to the proposed grade, and regrade the shoulder from the edge of pavement to 5 feet beyond each side
of the shoulder. All costs for reconstruction of existing streets outside the pipeline construction payment limits shall be
included in the various Contract ltem Unit Prices, and no separate payment shall be made therefor.

SP-102 As-Built Plans

During manufacture and construction, installation and testing, records shall be kept of any changes or
adjustments made in the work. All such changes shall be incorporated in the "As-Built" plans, shown in red.

The Contractor shall provide the City of Tampa with two (2) hardcopy and (1) electronic high resolution
color PDF copy set of "As-Built" plans along with the supporting survey data. The survey shall be in accordance with
the City of Tampa Department of Public Works specifications and note keeping standards for surveys and signed by
a Land Surveyor registered in the State of Florida. Plan sheets shall have all deviations from original design
annotated in red pencil to clearly show as-built conditions. Relocation of existing facilities and utilities must be
clearly noted and their location identified by station, offset and elevation, when performed by the Contractor.

All relocation of structures and pipelines must be clearly shown on Plans with as-built stations and offsets

verified. All as-built inverts for the entire project must be clearly noted on plan sheets. No separate payment shall
be made for this work.

SP-30



Contract 14-C-00006; Lake Eckles Pump Station and Force Main Replacement

All as-built plans shall be submitted within seven (7) calendar days of the final inspection. The final
payment will not be issued until the as-built plans have been submitted to, and accepted by the City. Upon request
the City will provide AutoCAD drawings.

SP-103 SAFETY:

A. _Responsibility: Employees shall immediately report any unsafe work practice or unsafe condition to their
supervisor(s). The Contractor is solely responsible for the safety of its workers, and shall comply with all applicable
requirements [i.e.: 29 CFR 1910 -Occupational Safety and Health Standards, 29 CFR 1926 - Safety and Health
Regulations for Construction, etc] and industry safety standards while at the work site. The fact that City personnel
may bring un-safe conditions to the attention of any member of the Contractor's work force does not relieve the
Contractor of this responsibility.

All Contractors’ employees and sub-contractors should be given a copy of SP-103.

The Contractor shall have a designated Safety Officer within its organization. At the Pre-Construction meeting, the
Contractor shall provide the name and contact information of the Safety Officer to the Engineer.

At the Pre-Construction meeting, the Contractor will be given pertinent safety related information, necessary forms
and instructions (i.e.. AWTP Lockout/Tagout Procedures, AWTP Hot Work Permits, etc) that pertain to any work that
might be utilized during the contract. The Contractor shall be responsible to disseminate that information to its
employees and sub-contractors. Special care shall be taken by the Contractor to ensure that any new employee or
sub-contractor to the work site shall be briefed on these safety instructions.

If warranted by the project and directed by the Engineer, the Contractor shall develop and implement a
comprehensive health and safety plan for its employees that will cover all aspects of onsite construction operations
and activities associated with the Contract. This plan must comply with all applicable health and safety regulations
and any project specific requirements specified in the Contract.

B. Incident Reporting: All accidents that result in personal injury, illness or property damage shall be immediately
reported and investigated, regardless of the extent of injury, illness or property damage. Employees must report
accidents within one hour (or as soon as practical) from the time of occurrence to their immediate supervisor, who in
turn will report it to the City's inspector. The City inspector will record the incident in the daily report and report it to
the Risk Management Division (274-5708).

C._Air-Borne Debris: All personnel in proximity to drilling, sawing, sanding, scraping, spraying, power-washing or
other work being done, either in enclosed spaces or in the open, that creates dust or air-borne debris shall wear eye
protection [29 CFR 1910.133] and a respirator [29 CFR 1910.134].

D. Hot Work:  All welding, soldering, brazing, acetylene cutting or any other work at the AWTP or any pump
station that produces high temperatures shall require a AWTP "Hot Work Permit" and may require one or more fire
watches. The number and location of fire watches (if any) shall be a condition of the Hot Work Permit. A current,
portable, fully charged fire extinguisher shall be located with each person performing hot work and each fire watch.
The Hot Work Permit shall be signed off by the appropriate personnel and maintained in the project file.

E. Confined Spaces: OSHA defines a confined space as having limited or restricted means for entry or exit, and is
not designed for continuous employee occupancy. Confined spaces include, but are not limited, to vaults, tanks,
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manholes, wet-wells, pipelines, utility tunnels, etc.

The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric conditions in confined
spaces are not hazardous to occupants. This can be accomplished by forcing a sufficient amount of clean air
through the confined space and testing the atmosphere by using a portable certified, calibrated, atmosphere monitor
that meets OSHA requirements [29 CFR 1910.146(c)(5)(ii)(C)]. The atmosphere monitor should record oxygen
content, flammable gases and vapors and toxic air contaminants, such as the Industrial Scientific TMX-412.

F. Air-Borne Gases: The AWTP is located in an industrial area and, as such, there are several different substances,
either on or off site, that can escape and become dangerous fumes, such as chlorine, methanol, anhydrous
ammonia, etc. The AWTP currently has nine (9) Shelter In Place (SIP) locations that are designated as safe havens
in the event of release of hazardous gases. These SIP's are stocked with necessary instructions and supplies to
protect City and any Contractor's personnel.

The first day on site, City personnel will show all the Contractor's personnel present where the several closest SIP's
are located, explain the alarm signals and provide the current alarm testing schedule. It shall be the Contractor's
responsibility to show any future employee and/or sub-contractor that comes on site the location of the SIP's and
explain the alarm signals.

In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the nearest SIP along
with the City personnel and remain there until further notice, taking guidance from and following the instruction of the
senior City employee present.

G. Lockout / Tagout Policy: The AWTP Lockout / Tagout program is designed to set standards to help safeguard all
employees from hazardous electrical or mechanical energy while they are performing service or maintenance on
machines and equipment at the AWTP or any pump station. This program will also identify the practices and
procedures to shut down and Lockout or Tagout machines and equipment. The Contractor shall be given a copy of
the AWTP "LOCKOUT / TAGOUT POLICY AND PROCEDURES" instruction and shall make all of his employees
and sub-contractors aware of this program.

No padlock (lockout) shall be removed except by the individual that installed it or, if not available, by a City of Tampa
AWTP team leader.

No tag (tagout) shall be removed except by the individual who installed it or, if not available, by a City of Tampa
AWTP team leader, except in an Emergency when the tag states "Do Not Use Unless in an Emergency". In that
event, the Contractor shall notify the City of Tampa AWTP team leader who will prepare the necessary follow up
report.

H. Trench Safety: Any excavation deeper than four (4) feet shall adhere to the requirements contained in 29 CFR
1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss 553.60 - 553.64].

I. Open Flames: No fires shall be allowed. No open flames necessary for any construction activity shall ever be left
un-attended. A current, portable, fully charged fire extinguisher shall be located with each activity requiring an open
flame.

J. Sparks: Any activity lasting more than 10 continuous minutes that creates sparks, such as grinding or chipping,
shall have a dedicated fire watch in attendance. A current, portable, fully charged fire extinguisher shall be located
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with each activity creating sparks, regardless if a fire watch is required or not.

K. First Aid: The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and shall be responsible to
ensure its employees are properly trained to render first aid. If injurious corrosive materials are to be utilized, eye
wash and body wash facilities must be provided in the immediate area.

L. Related Costs: All costs associated with these, or any safety measures shall be included in the total lump sum
contract price or the various contract item unit prices, as applicable, and no separate payment shall be made
therefor.

SP104 Single Source Providers

This project will include equipment or materials to be provided by single sources as authorized by the
Certificates of Conditions and Circumstances which are on file in the office of the DPW, Stormwater Engineering.

* k%
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City of Tampa — DMI Sub-(Contractors/Consultants/Suppliers) Payments

(FORM MBD-30)
[ ] Partial [ ]Final

Contract No.: WOH#,(if any): Contract Name:

Contractor Name: Address:

Federal ID: Phone: Fax: Email:

GC Pay Period: Payment Request/Invoice Number: City Department:

Total Amount Requested for pay period: $ Total Contract Amount(including change orders):$

-Type of Ownership - (F=Female M=Male), BF BM = African Am., HF HM = Hispanic Am., AF AM = Asian Am., NF
NM % Native Am., CF CM = Caucasian S = SLBE

T gyf\; K Amount Paid AmouPr;ti(;I'o 23
r; ?. .tor Company Name Total To Date For This Period
c SIVIby Address Sub Contract
[ISu . Phone & Fax Or PO AmOl_mt .
[1Supplier TR Pending Sub Pay Period
Previously Ending Date
Federal ID
Reported
$ $
$ $
$ $
$ $
$ $
$ $

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance)
Certification: | hereby certify that the above information is a true and accurate account of payments to sub -
contractors/consultants on this contract.

Signed: Name/Title: Date:
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form

(Form MBD-30)

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.
The following will detail what data is required for this form. The instructions that follow correspond to the headings on the form
required to be completed. (Modifying or omitted information from this form my result in non-compliance).

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

W.O.# If the report covers a work order number (W.O.#) for the contract, please indicate it in that space.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.

Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID. A number assigned to a business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

Pay Period. Provide start and finish dates for pay period. (e.g. 05/01/13 — 05/31/13)

Payment Request/Invoice Number. Provide sequence number for payment requests. (ex. Payment one, write 1 in space,
payment three, write 3 in space provided.)

City Department. The City of Tampa department to which the contract pertains.

Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period.

Total Contract Amount (including change orders). Provide expected total contract amount. This includes any change
orders that may increase or decrease the original contract amount.

Signed/Name/Title/Date. This is your certification that the information provided on the form is accurate.

See attached documents. Check if you have provided any additional documentation relating to the payment data. Located at
the bottom middle of the form.

Partial Payment. Check if the payment period is a partial payment, not a final payment. Located at the top right of the form.
Final Payment. Check of this period is the final payment period. Located at the top right of the form.

The following instructions are for information of any and all subcontractors used for the pay period.

(Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE.
Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor.
SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract.

Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification
of the subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders.
Amount Paid To Date. Indicate all dollars paid to date for the subcontractor.

Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending.
Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period.

Sub Pay Period Ending Date. Provide date for which subcontractor invoiced performed work.

Forms must be signed and dated or will be considered incomplete. The company authorized representative must sign and certify the
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a
company is in non-compliance of Ordinance 2008-89.

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813)
274-5522.
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SPECIFICATIONS

WORKMANSHIP AND MATERIALS

SECTION 1 - EXCAVATION - EARTH AND ROCK

W-1.01 General

Opencut excavations shall be made to the widths and depths necessary for constructing all
structures, pipelines and other conduits included in the Contract, according to the Plans, and
includes the excavation of any material which, in the opinion of the Engineer, is desirable to be
excavated for any purpose pertinent to the construction of the work. Banks more than 5 feet high,
where a danger of slides or cave-ins exist, shall be shored or sloped to the angle of repose.

Where excavations are to be made below groundwater, the Contractor shall submit to the
Engineer for approval, in detail, his proposed method for control of groundwater, including a
description of the equipment he plans to use and the arrangement of such equipment. No such
excavation shall be started until approval of the Engineer has been obtained. Dewatering work
shall be included in the Contract Items for pipelines, box culverts, inlets, manholes and other
structures, and pumping stations, and no separate payment will be made therefor.

W-1.02 Clearing

The site of all opencut excavations shall first be cleared of obstructions preparatory to
excavation. This includes the removal and disposal of vegetation, trees, stumps, roots and bushes,
except as specified under the subsection headed "Trench Excavation."

W-1.03 Authorized Additional Excavation

In case the materials encountered at the elevations shown are not suitable, or in case it is
found desirable or necessary to go to an additional depth, or to an additional depth and width, the
excavation shall be carried to such additional depth and width as the Engineer may direct in writing.
The Contractor shall refill such excavated space with either Class D concrete, or select sand or
crushed stone fill material, as ordered. Where necessary, fill materials shall be compacted to avoid
future settlement. Additional earth excavations so ordered and concrete, or selected sand or
crushed stone fill material ordered for filling such additional excavation and compaction of select
sand or crushed stone fill material will be paid for under the appropriate Contract Items or where no
such items exist, as extra work as specified in Article 7 of the Agreement.

W-1.04 Unauthorized Excavation

Wherever the excavation is carried beyond or below the lines and grades shown or given by
the Engineer, except as specified in the subsection headed "Authorized Additional Excavation," all
such excavated space shall be refilled with such material and in such manner as may be directed in
order to ensure the stability of the various structures. Spaces beneath all manholes, structures or
pipelines excavated without authority shall be refilled by the Contractor at his own expense, with
Class D concrete, or select sand or crushed stone fill material, and properly compacted, as ordered
by the Engineer, and no separate payment will be made therefor.
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W-1.05 Segregation and Disposal of Material

Topsoil suitable for final grading and landscaping and excavated material suitable for
backfilling or embankments shall be stockpiled separately on the site in locations approved by the
Engineer. Excavated and other material shall not be stored nearer than 4 feet from the edge of any
excavation and shall be so stored and retained as to prevent its falling or sliding back into the
excavation. Surplus excavated material and excavated material unsuitable for backfilling or
embankments shall become the property of the Contractor and shall be transported, as approved by
the Engineer, away from the site of the work to the Contractor's own place of disposal.

W-1.06 Shoring and Sheeting

All excavations shall be properly shored, sheeted, and braced or cut back at the proper slope
to furnish safe working conditions, to prevent shifting of material, to prevent damage to structures
or other work, and to avoid delay to the work, all in compliance with the U. S. Department of Labor
Safety and Health Regulations for Construction promulgated under the Occupational Safety and
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety
Standards Act (PL 91-54). The minimum shoring, sheeting and bracing for trench excavations shall
meet the general trenching requirements of the safety and health regulations. Before starting
excavation for jacking pits and structures, the Contractor shall submit complete design calculations
and working drawings of proposed sheeting and bracing arrangements which have been prepared,
signed and sealed by a Professional Engineer registered in the State of Florida. Bracing shall be so
arranged as not to place any strain on portions of completed work until the general construction has
proceeded far enough, in the opinion of the Engineer, to provide ample strength. If the Engineer is
of the opinion that at any point the sheeting or supports furnished are inadequate or unsuited for the
purpose, he may order additional sheeting or supports to be installed. Whether or not such orders
are issued, the sole responsibility for the design, methods of installation, and adequacy of the
sheeting and supports shall be and shall remain that of the Contractor.

Tight sheeting shall be used in that portion of the excavation in City collector and arterial
streets and in State and County highways below the intersection of a 1 on 1 slope line from the edge
of the existing pavement to the nearest face of the excavation.

In general, sheeting for pipelines shall not be driven below the elevation of the top of the
pipe. If it is necessary to drive the sheeting below that elevation in order to obtain a dry trench or
satisfactory working conditions, the sheeting shall be cut off at the top of the pipe and left in place
below the top of the pipe at no additional cost.

The sheeting and bracing shall be removed as the excavation is refilled in such a manner as
to avoid the caving in of the bank or disturbance to adjacent areas or structures except as otherwise
shown or directed. Voids left by the withdrawal of the sheeting shall be carefully filled by ramming
or otherwise as directed.

Permission of the Engineer shall be obtained before the removal of any shoring, sheeting, or

bracing. Such permission by the Engineer shall not relieve the Contractor from the responsibility
for injury or to other property or persons from failure to leave such sheeting and bracing in place.
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W-1.07 Sheeting Left in Place

The Engineer may order, in writing, any or all sheeting or bracing to be left in place for the
purpose of preventing injury to the structures or to other property or to persons, whether such
sheeting or bracing was shown on the Plans or placed at his direction or otherwise. If left in place,
such sheeting shall be cut off at the elevation ordered, but, in general, such cutoffs shall be at least
18 inches below the final ground surface. Bracing remaining in place shall be driven up tight.

The right of the Engineer to order sheeting and bracing left in place shall not be construed
as creating any obligation on his part to issue such orders.

Sheeting and bracing left in place, by written order of the Engineer, will be paid for under
the appropriate Contract Item if included in the Proposal or otherwise by provisions of extra work
as specified in Section 7 of the Agreement.

W-1.08 Removal of Water

At all times during the excavation period and until completion and acceptance of the work
at final inspection, ample means and equipment shall be provided with which to remove promptly
and dispose of properly all water entering any excavation or other parts of the work. The
excavation shall be kept dry. No water shall be allowed to rise over or come in contact with
masonry and concrete until the concrete and mortar have attained a set satisfactory to the Engineer
and, in any event, not sooner than 12 hours after placing the masonry or concrete. Water pumped or
drained from the work hereunder shall be disposed of in a safe and suitable manner without damage
to adjacent property or streets or to other work under construction. Water shall not be discharged
onto streets without adequate protection of the surface at the point of discharge. No water shall be
discharged into sanitary sewers. No water containing settleable solids shall be discharged into
storm sewers. Any and all damage caused by dewatering the work shall be promptly repaired by
the Contractor.

W-1.09 Structure Excavation

Excavations shall be of sufficient size and only of sufficient size to permit the work to be
economically and properly constructed in the manner and of the size specified. The bottom of the
excavation in earth and rock shall have the shape and dimensions of the underside of the structure
wherever the nature of the ground will permit.

W-1.10 Trench Excavation

Before starting trench excavation, all obstructions which are to be removed or relocated
shall be cleared away. Trees, shrubs, poles, and other structures which are to be preserved shall be
properly braced and protected. All trees and large shrubs shall be preserved with damage to the
root structure held to a minimum, unless otherwise shown or specified. Small shrubs may be
preserved or replaced with equivalent specimens.

The width of trenches shall be such as to provide adequate space for workmen to place,
joint, and backfill the pipe properly, but shall be kept to a minimum. Unless otherwise approved by
the Engineer, the clear width of the trench at the level of the top of the pipe shall not exceed the
sum of the outside diameter of the pipe barrel plus 24 inches.
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In sheeted trenches, the clear width of the trench at the level of the top of the pipe shall be
measured to the inside of the sheeting.

Should the Contractor exceed the maximum trench widths specified above, without written
approval of the Engineer, he may be required to provide, at his own expense, concrete cradle or
encasement for the pipe as directed by the Engineer, and no separate payment will be made therefor.

The Contractor shall excavate trenches to the respective depths, below the bottom of the
pipe, for the various classes of pipe bedding shown on the Plans so that pipe bedding material can
be placed in the bottom of the trench and shaped to provide a continuous, firm bearing for the pipe
barrel and bells.

If unstable material is exposed at the level of the bottom of the trench excavation, it shall be
excavated in accordance with the subsection headed "Authorized Additional Excavation." When in
the judgement of the Engineer the unstable material extends to an excessive depth, he may advise
the Contractor in writing to stabilize the trench bottom with a crushed stone, sand mat or gravel mat
to ensure firm support for the pipe by other suitable methods. Payment for such trench stabilization
will be made under the appropriate Contract Items or where no such items exist, as extra work as
specified in Section 7 of the Agreement.

The open excavated trench preceding the pipe laying operation and the unfilled trench with
pipe in place shall be kept to a minimum length causing the least disturbance to traffic and use of
adjacent property. Ladders shall be provided and so located as to provide means of exit from the
trench without more than 25 feet of lateral travel.

W-1.11 Rock Excavation

The term "rock™ as used herein shall include all materials which have compressive strengths
in excess of 300 psi in their natural undisturbed state and which, in the opinion of the Engineer,
require drilling and blasting, wedging, sledging, barring or breaking with power tools not otherwise
required for normal excavating.

Rock shall be excavated, within the boundary lines and grades as shown on the Plans,
specified, or given by the Engineer. Rock removed from the excavation shall become the property
of the Contractor and shall be removed by him away from the site of the work to his own place of
disposal, and no separate payment will be made therefor.

All shattered rock and loose pieces shall be removed.

For trench excavation in which pipelines or other conduits are to be placed, the rock shall be
excavated to a minimum depth of 6 inches below the bottom of the pipe and the excavated space
refilled with pipe bedding material. Placing, compacting, and shaping pipe bedding material shall
be included in the various classified unit price Contract Items for pipelines, and no separate
payment will be made therefor.

For manhole excavation, the rock shall be excavated to a minimum depth of 8 inches below
the bottom of the manhole base for pipelines 24 inches in diameter and larger, and 6 inches below
the bottom manhole base for pipelines less than 24 inches in diameter and the excavated space
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refilled with crushed stone. Placing, compacting, and shaping crushed stone for manhole bases
shall be included in the appropriate Contract Items for manhole bases, and no separate payment will
be made therefor.

For cast-in-place structures, the rock shall be excavated only to the bottom of the structure
or foundation slab.

Excavated space in rock below structures, pipelines, and manholes which exceeds the
depths specified above shall be refilled with Class D concrete, crushed stone, or other material as
directed by the Engineer. Refilling of over-excavated rock in rock shall be included as part of the
rock excavation, and no separate payment will be made therefor.

Where applicable, the requirements of the subsections on "Trench Excavation” and
"Structure Excavation” shall be followed.

Blasting may be performed only when approved by the Engineer and authorized by the

Agency having jurisdiction over the subject location and in accordance with all laws, ordinances,
and regulations of the Agency.

W-1.12 Excavation for Jacking and Augering

Excavation for jacking or augering shall meet the requirements of the Workmanship and
Materials section headed "Jacking and Augering."”

* k%

3/99 14-C-00006 LAKE ECKLES PUMP STATION AND FORCEMAIN REPLACEMENT W1-5



SECTION 2 - BACKFILLING

W-2.01 General

All excavation shall be backfilled to the original surface of the ground or to such other
grades as may be shown or directed. For areas to be covered by topsoil, backfill shall be left 4
inches below the finished grade or as shown on the Plans. The time elapsing before backfilling is
begun shall be subject to the approval of the Engineer. In all backfilling, all compressible and
destructible rubbish and refuse which might cause later settlement and all lumber and braces shall
be removed from the excavated space before backfilling is started, except that sheeting and bracing
shall be left in place or removed as the work progresses.

Construction equipment used to backfill against and over cast-in-place concrete structures
shall not be permitted to travel over these structures until the designated concrete strength has been
obtained as verified by concrete test cylinders. In special cases where conditions warrant, as
determined by the Engineer, the above restriction may be modified if the concrete has gained
sufficient strength, as determined from test cylinders, to satisfy design requirements for the removal
of forms and the application of load.

W-2.02 Unsuitable Backfill Material

Before backfilling around structures, all rubbish shall be removed from behind the walls.

When the excavated material contains garbage, cinders, glass, tin cans, wood, or other trash
or objectionable organic material, as determined by the Engineer, it shall not be used for backfill
but shall be disposed of by the Contractor away from the site of the work to his own place of
disposal. The unsuitable materials shall be replaced with backfill material which shall be sand,
clay, gravel, sandy loam, or other excavated material free of objectionable organic matter, as
approved by the Engineer.

W-2.03 Select Fill Material - General

Select fill material shall be used for pipe bedding, manhole bedding, trench and structure
backfill, and other purposes as shown on the Plans, specified, and ordered in writing by the
Engineer.

Select fill material shall be sand, conforming to the requirements of the subsections headed
"Select Fill Material - Sand" or crushed stone or limestone screenings, conforming to the
requirements of the subsection headed "Select Fill Material - Crushed Stone."

W-2.04 Select Fill Material - Sand

Sand used for pipe bedding or as select fill material for trench or structure backfill shall
consist of job excavated sand or imported sand which can be readily and thoroughly compacted.
Sand

shall be reasonably well graded and shall fall within the following gradation limits:
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Passing No. 4 sieve - 95 percent (minimum)
Passing No. 200 sieve - 10 percent (maximum)

Sand containing more than 10 percent of material passing the No. 200 sieve or sand which,
in the opinion of the Engineer, would have a tendency to flow under pressure when wet will not be
acceptable for use as pipe bedding or select fill material for trench or structure backfill

Sand shall not be used for bedding for manholes or other structures.

W-2.05 Select Fill Material - Crushed Stone

Crushed stone used for pipe bedding, manhole base bedding, or as select fill material for
trench or structure backfill shall consist of clean, durable rock, angular in shape, which can be
readily and thoroughly compacted. Crushed stone shall be reasonably well graded and shall be no
greater than a No. 57 stone.

W-2.06 Pipe and Structure Bedding

All pipelines shall be bedded in well graded, compacted select fill material. Select fill
material shall be sand, conforming to the subsection headed "Select Fill Material - Sand" and/or
crushed stone, conforming to the subsection headed "Select Fill Material - Crushed Stone," as
shown on the Plans, specified or ordered in writing by the Engineer. Pipe bedding shall be
constructed in accordance with the details shown on the Plans.

When shown on the Plans or ordered in writing by the Engineer, pipelines (except PVC)
shall be laid in Class D concrete cradle or encasement.

Precast concrete manhole bases shall be bedded on No. 57 stone, conforming to the
subsection headed "Select Fill Material - Crushed Stone," as shown on the Plans.

Cast-in-place manhole bases and other foundations for structures shall be cast against
undisturbed earth in clean and dry excavations.

Existing underground structures, tunnels, conduits and pipes crossing the excavation shall
be bedded with compacted select fill material. Bedding material shall be placed under and around
each existing underground structure, tunnel, conduit or pipe and shall extend underneath and on
each side to a distance equal to the depth of the trench below the structure, tunnel, conduit or pipe.

W-2.07 Bedding Placement for Pipelines

Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not
greater than 6 inches in loose thickness and thoroughly compacted in place. Select fill material pipe
bedding shall extend to one foot over the top of the pipe.

Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with
suitable mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum
dry density as determined by AASHTO Des: T-180. No large stone fragments shall be placed in
the pipe bedding nor closer than two feet to any point on any pipe.
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W-2.08 Bedding Placement for Precast Concrete Manholes

No. 57 stone used for bedding beneath precast manhole bases shall be placed in uniform
layers not greater than 6 inches in loose thickness and thoroughly compacted in place with suitable
mechanical or pneumatic tools.

W-2.09 Structure Backfill

Backfill around manholes, risers, and structures shall be suitable job excavated material,
selected fill material, or other material approved by the Engineer. Such backfill shall extend from
the bottom of the excavation or top of structure bedding to the bottom of pavement base course,
subgrade for lawn replacement, the top of the existing ground surface, or to such other grades as
may be shown or given by the Engineer.

The backfill shall be placed in uniform layers not greater than 18 inches in loose thickness
and thoroughly compacted in place with suitable mechanical or pneumatic tools to a dry density of
not less than 98 percent of the maximum dry density as determined by AASHTO Des: T-180.

W-2.10 Trench Backfill

Trenches shall be backfilled from 1 foot over the top of the pipe to the bottom of pavement
base course, subgrade for lawn replacement, to the top of the existing ground surface or to such
other grades as may be shown or given by the Engineer. Trench backfill shall be select fill material,
suitable job excavated material or other material, as approved by the Engineer.

Except under pavements and railroad tracks, trench backfill shall be placed in uniform
layers not greater than 18 inches in loose thickness and thoroughly compacted in place using heavy-
duty tampers such as pneumatic jackhammers with tamping foot attachment or vibrating rollers if
required. Each layer shall be compacted to a dry density of not less than 95 percent of the
maximum dry density as determined by AASHTO Des: T-180.

Where railroad tracks or pavements and appurtenances for streets or highways are to be
placed over trenches, the trench backfill shall be placed in uniform layers not greater than 12 inches
in loose thickness and thoroughly compacted in place with equipment as specified above. Each
layer shall be compacted to a dry density of not less than 98 percent of the maximum dry density as
determined by AASHTO Des: T-180. On City of Tampa streets, each layer shall be compacted as
specified above to the bottom of the subbase which is defined as 10 inches below the bottom of the
base course. The subbase shall be compacted to 98 percent of modified proctor.

Trench backfilling work shall be done in a manner to prevent dropping of material directly
on top of any conduit or pipe through any great vertical distance. In no case shall backfilling
material from a bucket be allowed to fall directly on a structure or pipe and in all cases, the bucket
shall be lowered so that the shock of falling earth will not cause damage.

Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps

which cannot be readily broken up, they shall be distributed throughout the mass so that all
interstices are solidly filled with fine material.
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W-2.11 Backfill for Short Tunnel

Where pipelines are placed in short tunnels, the annular space between the outside of the
pipe wall and the tunnel wall shall be completely filled with select fill material or suitable
excavated material. Pipelines in short tunnels shall be suitably supported, to permit placing backfill
which shall be suitably tamped in place.

W-2.12 Finish Grading

Finish grading shall be performed to meet the existing contour elevations and grades shown
on the Plans or given by the Engineer and shall be made to blend into adjacent natural ground
surfaces. All finished surfaces shall be left smooth and free to drain.

Grading outside of pipelines or structure lines shall be performed in such a manner as to
prevent accumulation of water within the area. Where necessary or where shown on the Drawings,
finish grading shall be extended to ensure that water will be carried to drainage ditches, and the
construction area left smooth and free from depressions holding water.

W-2.13 Responsibility for After Settlement

Any depression which may develop in backfilled areas from settlement within one year after
the work is fully completed and accepted shall be the responsibility of the Contractor. The
Contractor shall, at his own expense, provide as needed additional backfill material, pavement base
replacement, permanent pavement sidewalk curb and driveway repair or replacement, and lawn
replacement and shall perform the necessary reconditioning and restoration work to bring such
depressed areas to proper grade as approved by the Engineer.

W-2.14 Inspection and Testing of Backfilling

All backfill shall be subject to test by the Engineer with the assistance of the Contractor.

* k%
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SECTION 6 - REINFORCING STEEL

W-6.01 Standards

Reinforcing steel bars for concrete reinforcement shall be deformed bars meeting the
requirements of ASTM Des: A 615, Grade 60, unless shown or specified otherwise. They shall be
free from defects, kinks, and from bends that cannot be readily and fully straightened in the field.
Test certificates of the chemical and physical properties covering each shipment shall be submitted
for approval.

Reinforcing mesh shall be of the electrically welded type, with wires arranged in rectangular
patterns, of the sizes shown or specified and shall meet the requirements of ASTM A 185.

W-6.02 General

Reinforcing steel bars shall be supplied in lengths which will allow them to be conveniently
placed in the work and provide sufficient lap at joints. Dowels of proper lengths, size, and shape
shall be provided for tying walls, beams, floors, and the like together when shown, specified, or
ordered.

Stirrups and ties shall have a minimum inside radius of bend of 2-1/2 bar diameters. All
other bars No. 7 and smaller shall have a minimum inside radius of bend of 3 bar diameters, and
No. 8 bars and larger shall have a minimum inside radius of bend of 4 bar diameters.

Splices in all reinforcements shall be lapped as specified hereinafter in "Table 1 - Grade 60
Reinforcing Bar Splice Lapping Lengths™ unless shown or specified otherwise. All splices shall be
staggered, unless otherwise approved by the Engineer.

TABLE 1 - GRADE 60
REINFORCING BAR SPLICE LAPPING LENGTHS

Bar Size #3 #4 #5 #6 #7 #8 #9 #10 #11
Top Bars - ACI

Class B 13 17 22 28 38 50 64 81 100
Top Bars - ACI

Class C 17 23 29 37 50 66 83 106 130
Other Bars - ACI

Class B 12 12 16 20 27 36 46 58 71
Other Bars - ACI

Class C 12 16 20 26 36 47 60 75 93
Notes:
1. Splice length given in inches.
2. Top bars are all horizontal reinforcement so placed that more than 12 inches of concrete is

cast in the member below the bar. This includes horizontal wall reinforcement.
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3. Where lapping bars of different sizes, use lap required for larger bar.

4. For all bars spaced closer than 6 inches, increase lap length 25 percent.

5. Unless otherwise specified, the length of lap for splices shall be as shown for ACI Class B
where no more than 50 percent of the bars are lap spliced, and as shown for ACI Class C

where more than 50 percent of the bars are lap spliced.

W-6.03 Detailing

The Contractor shall submit detailed placing drawings and bar listed to the Engineer for
approval in accordance with the requirements for "Working Drawings" of the General Provisions,
except as otherwise specified herein.

All provisions of the latest ACI "Manual of Standard Practice for Detailing Reinforced
Concrete Structures” shall be followed in the preparation of placing drawings and bar lists.

Wall and slab reinforcing shall not be billed in sections. Complete elevations of all walls
and complete plans of all slabs must be shown, except that when more than one wall or slab are
identical only one such elevation or plan will be required. These plans or elevations need not be
true views of the walls or slabs shown. Every reinforcing bar in a slab or a wall shall be billed on
either a plan or an elevation. Where necessary, sections shall be taken to clarify the arrangement of
the steel reinforcement. All bars shall be identified on such sections, but in no case shall bars be
billed on such sections.

For all reinforcing bars, unless the location of a bar is perfectly obvious, the location of such
bar or bars shall be given by a dimension to some structural feature which must be readily
distinguishable at the time bars are placed.

The set of placing drawings shall be complete in and by themselves to the extent that the bar
setters will have no occasion to refer to the design drawings.

Before submittal to the Engineer, every placing drawing and bar list shall be completely
checked including the quantity, size, type, length, bend dimensions, and type of support for all bars
or mesh, and all other information on the drawing and list. The checking shall be done by a
qualified person and all necessary corrections made.

If after placing drawings and bar lists have been submitted to the Engineer for approval, a
partial or spot check by the Engineer reveals that the placing drawings obviously have not been
checked by a qualified person, they will be returned to the Contractor for such a check and
corrections, after which they shall be resubmitted for approval by the Engineer.

W-6.04 Delivery

Reinforcing steel shall be delivered to the work in bundles strongly tied, and each group of
both bent and straight bars shall be identified with a metal tag giving the identifying number
corresponding to the shop drawings and bar schedules. All bars shall be properly stored in an
orderly manner, at least 12 inches off the ground and kept clean and protected from the weather, as
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directed by the Engineer, after delivery at the site of the work.

W-6.05 Protection

Reinforcing steel shall be delivered without rust other than that which may have
accumulated during transportation to the work. It shall at all times be fully protected from
moisture, grease, dirt, mortar, and concrete. Before being placed in position, it shall be thoroughly
cleaned of all loose mill scale and rust and of any dirt, coatings, or other material that might reduce
the bond. If there is a delay in depositing concrete, the steel shall be inspected and satisfactorily
cleaned immediately before the concrete is placed.

W-6.06 Fabrication and Installation - Bars

Bars shall be cut to required length and accurately bent before placing. Bars shall be bent in
the shop unless written approval of field bending is obtained from the Engineer. If field bending is
permitted, it shall be done only when the air temperature where the bending operation is performed
is above 30 degrees F.

The bars shall be placed in the exact positions shown with the required spacing and shall be
securely fastened in position at intersections to prevent displacement during the placing of the
concrete. The bars shall be fastened with annealed wire of not less than 18 gauge or other approved
devices. Spacing chairs of a type approved by the Engineer shall be furnished and properly placed
to support and hold reinforcing bars in position in all beams and slabs, including slabs placed
directly on the subgrade. Chairs which rest on the forms for slabs, the underside of which will be
exposed to view in the finished work, shall have those portions galvanized or plastic coated which
come in contact with the forms.

Splices in all reinforcement shall be lapped as specified in "Table 1 - Grade 60 Reinforcing
Bar Splice Lapping Lengths™ in the subsection headed "General." Splices at points of maximum
tensile stress shall be avoided wherever possible. Temperature bars shall have a minimum clear
spacing of 2-1/2 diameters. All bar splices shall be staggered where possible.

All welded splices shall be full penetration, butt welds, made by certified welders in
accordance with AWS D12.1. Thermite welding or Cadweld type couplers may be used where
approved by the Engineer.

On any section of the work where horizontal bars run further than the length of the forms,
the form or head against which the work ends shall be perforated at the proper places to allow the
bars to project through a distance at least equal to the lap specified. The projecting ends, however,
unless otherwise directed by the Engineer, shall be of different lengths so that in no place will laps
in adjoining bars in the same place occur opposite each other.

W-6.07 Installation - Mesh

Reinforcing mesh shall be placed in the positions shown, specified, or required to fit the
work. Suitable spacing chairs or supports as specified for bars shall be furnished and placed to
maintain the mesh in correct location. Where a flat surface of mesh is required, the mesh shall be
rolled or otherwise straightened to make a perfectly flat surface before placing. The length of laps
not indicated shall be approved by the Engineer.

14-C-00006 LAKE ECKLES PUMP STATION AND FORCEMAIN REPLACEMENT
W6-3



W-6.08 Concrete Protection for Reinforcing Steel

1.

Reinforcing steel shall be placed and held in position so that the concrete cover, as
measured from the surface of the bar to the surface of the concrete, shall be not less than the
following, except as otherwise shown, specified, or directed:

General
a. Concrete deposited directly against soil - 3 inches.
b. Concrete in contact with soil or exposed to weather or sewage — 2 inches

Slabs (See Item 6)
a. Top all surfaces - 2 inches

Beams - Girders - Columns (See Item 6)

a. To main reinforcement - 2 inches
b. To ties - 1-1/2 inches

Walls (See Item 6)

a. 12 inches or more thick - 2 inches
b. Less than 12 inches thick:
1) #6 bars or larger - 2 inches
2 #5 bars or smaller - 1-1/2 inches

Footings and Base Slabs

a. Top face - 3inches
b. Sides and ends - 3inches
C. Bottom, Concrete deposited

directly against ground - 3inches

Concrete deposited directly

against lean concrete work mat - 2 inches

Add 1/2 inch for surfaces contacting or exposed to water or sewage.

Laps - as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping Lengths™ in the

subsection headed "General."

Spacing - clear distance between parallel bars - 2 inches minimum.

*k*k
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SECTION 10 - DUCTILE IRON PIPE AND FITTINGS

W-10.01 General

All ductile iron pipe shall meet the requirements of AWWA C151. The type and
configuration of pipe bedding for buried pipe shall be as shown on the Plans. Coatings and linings
for ductile iron pipe and fittings shall conform to the subsection headed "Coatings and Linings,"
contained herein. Pipe joints shall be bell and spigot, flanged, or mechanical joint as shown on the
Plans.

Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in
pumping stations shall have a minimum thickness of Class 52 unless specified otherwise as shown
on the Plans. Ductile push-on iron pipe and fittings for gravity systems, including house laterals,
shall be Class 54 and shall have an interior lining as specified in the subsection "Lining for Ductile
Iron Gravity Pipe."

W-10.02 Flanged Pipe

Flanged pipe shall conform to the requirements of AWWA C115. Flanges shall be ductile
iron and shall have long hubs. There shall be no leakage through the pipe threads, and the flanges
shall be designed to prevent corrosion of the threads from outside.

W-10.03 Fittings

All ductile iron fittings shall meet the requirements of AWWA C110, and have a pressure
rating of 250 psi, or as specified, whichever is larger.

W-10.04 Flanged Joints

Flanged joints shall meet the requirements of ANSI Specification B16.1. Flanges, flange
facing drilling, and protecting shall be as specified for flanged pipe. Bolts and nuts for flanged
joints shall be Type 316 stainless steel unless otherwise stated on the Plans or directed by the
Engineer.

Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the
full-face type, meeting the requirements of ANSI B16.21. Gaskets shall be rubber with cloth
insertion, as made by the Crane Company, Garlock Packing Company, U.S. Rubber Company, or
equal.

W-10.05 Mechanical Joints

Mechanical joints shall meet the applicable requirements of AWWA C111.

W-10.06 Push-on Joints

Push-on joints shall be of the bell and spigot type which employs a single, elongated
grooved gasket to effect the joint seal. Push-on joints shall meet the applicable requirements of
AWWA C111.
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W-10.07 Wall Castings, Connecting Pieces, and Special Fittings

Wall castings and connecting pieces, such as bell and bell; bell and spigot; bell and flange;
flange and flange; flange and spigot; and flange and flare, shall meet the requirements of ANSI
Specification A21.10. Unless otherwise shown or specified, fittings 14 inches and larger shall have
a pressure rating of 250 psi.

Where special fittings are required, they shall be of an approved design and shall have the
same diameters and thicknesses as standard fittings, unless otherwise required, but their laying
lengths and other functional dimensions shall be determined by their positions in the pipelines and
by the particular piping materials to which they connect.

Where watertightness is essential and at other locations where indicated, wall castings shall
be provided with an integrally cast intermediate collar located at the center of the wall.

W-10.08 Sleeve-Type Couplings

Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type
couplings for ductile iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or
Type 411 as made by Smith-Blair, or equal. Gaskets shall be of molded rubber, Dresser Plain
Grade 27, Smith-Blair 003, or equal. Middle rings shall be without a pipe stop and shall be at least
1/4 inch thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches wide for
10-inch through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe
with follower rings of appropriate thickness, unless otherwise shown or specified.

Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair
Standard Blue Shop Coat, or equal nontoxic material compatible with the finished coatings
specified.

W-10.09 Coatings and Linings

Pipe which is to be buried shall have the standard outside coating specified in AWWA
C151-8.1.

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall
have a cement-mortar lining meeting the requirements of AWWA C151-8.2.

The weight and class designation shall be painted conspicuously in white on the outside of
each pipe, fitting, and special casting after the shop coat has hardened.

W-10.10 Harnessing

Ductile iron pipe and fittings with mechanical joints that require harnessing shall be
provided with ductile iron retainer glands, Megalug, as manufactured by EBAA Iron, or equal. The
glands shall be installed in accordance with the manufacturer's recommendations. Set screws shall
be tightened to 75 foot-pounds torque. Where the glands are to be buried or not exposed to view,
the assembly shall be given 2 heavy coats of asphalt varnish after installation. Ductile iron pipe and
fittings with push-on joints that require harnessing shall be Clow F-128 "Super Lock Joint,"
American Cast Iron Pipe "Lok-Fast Joint," U.S. Pipe and Foundry Company "TR Flex," or equal.

9/2013 14-C-00006 LAKE ECKLES PUMP STATION AND FORCEMAIN REPLACEMENT W10-2



W-10.11 Lining for Ductile Iron Gravity Pipe

All ductile iron pipe and fittings, unless otherwise shown or specified, shall be provided
with a special interior lining. For sizes 8 inches in diameter and above, the lining material shall be
virgin polyethylene complying with ASTM D 1248 (40 mils thick) heat bonded to the interior of
the pipe for all pipe sizes. For 6-inch diameter, the lining material shall either be the
aforementioned polyethylene system or a 40 mil thick coal tar epoxy system. All pipe joint bells
shall be coated on the inside with the same lining material as used in the pipe barrel. All field cuts
shall be field coated with 40 mils of high build epoxy compatible with the lining.

W-10.12 Polyethylene Encasement

Polyethylene encasement shall be installed on all ductile iron pipe and fittings within the
sections indicated on the Plans or as directed by the Engineer and in accordance with
ANSI/AWWA C105/A21.5.

Although not intended to be a completely air-and-water-tight enclosure, the polyethylene
shall prevent contact between the pipe and the surrounding backfill.

Polyethylene encasement shall be installed in accordance with the pipe manufacturer's
instructions, or in a manner acceptable to the Engineer. Polyethylene encasement shall extend 1
foot beyond the joint in both directions (a total of 2-foot overlap) and shall be adhered to said joint
with 2-inch wide green marking tape. The slack width shall be taken up at the top of the pipe to
make a snug, but not tight, fit along the barrel of the pipe, securing the fold at quarter points. Upon
installation of the encasement, any cuts or damaged portions of the polyethylene encasement shall
be securely mended with tape or with a short length of polyethylene sheet, or a tube cut open,
wrapped around the pipe to cover the damaged area, and secured in place.

Backfill material shall be the same as specified for pipe without polyethylene wrapping;
however, extra care should be taken that the backfill be free from cinders, refuse, boulders, rocks,
stones, or other materials that could damage the encasement. Special care shall be taken to prevent
damage to the polyethylene wrapping when placing backfill.

Because prolonged exposure to sunlight will deteriorate polyethylene film, such exposure
prior to backfilling the wrapped pipe shall be kept to a minimum.

W-10.13 Ductile Iron Pipe Exterior Coating

All pipe and fittings shall have an exterior asphaltic coating conforming to the following
requirements:

Viscosity, KU at 25 degrees C 56-60
Flashpoint, degrees F (TCC) 40 degrees F Min
Dry set to touch, minutes 6
Dry hard, minutes 22
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W-10.14 Force Main Identification

Ductile iron pipe stormwater force main shall be continuously spiral wrapped with 2-inch
wide green stick-on vinyl tape prior to installation for permanent identification purposes. The tape
shall have a minimum thickness of 6 mils with a minimum tensile strength of 22 pounds per inch
and a minimum adhesive factor of 40 ounces per inch. The pipe shall be clean and dry when
wrapped.

* k%
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SECTION 15 - LAYING AND JOINTING PIPE
FOR FORCE MAINS AND SEWERS

W-15.01 General

The installation, delivery, transportation, unloading, and stringing of pipes, fittings, and
accessories for force mains and sewers shall be done in accordance with AWWA C600 for ductile
iron pipe and ASTM Des: C 12 for clay and concrete pipe and ASTM D 2321 and pipe
manufacturer's recommendations for PVC pipe, as modified or supplemented by the specifications
of this section and by the details shown on the Plans.

Proper and suitable tools and appliances for the safe and convenient cutting, handling, and
laying of the pipe and fittings shall be used.

Suitable fittings shall be used where shown and at connections where grade or alignment
changes require offsets greater than those recommended by the pipe manufacturer.

Pipes and fittings shall be thoroughly cleaned before they are laid and shall be kept clean
until they are accepted in the completed work.

All lines shall be closed off with bulkheads when pipe laying is not in progress.

Before being laid, all pipe and specials shall be thoroughly examined for defects, and no
piece shall be installed which is known to be defective. If any defective piece should be discovered
after having being installed, it shall be removed and replaced with a sound one in a satisfactory
manner by the Contractor at his own expense.

Pipe shall be thoroughly cleaned before it is laid and shall be kept clean until it is accepted
in the completed work. Special care shall be exercised to avoid leaving bits of wood, dirt, and other
foreign particles in the pipe. If any such particles are discovered before the final acceptance of the
work, they shall be removed and the pipe cleaned at the Contractor's expense.

Pipe laying for stormwater or wastewater shall begin at the low end of a run and proceed
upgrade. Generally, all such pipe shall be laid with bells or grooves pointing uphill. Each pipe
shall be carefully placed and checked for line and grade.

Adjustments to bring pipe to line and grade shall be made by scraping away or filling in
granular material under the body of the pipe, but in no case by wedging or blocking up the barrel.
The faces of the spigot ends and the bells shall be brought into fair contact, and the pipe shall be
firmly and completely shoved home. As the work progresses, the interior of the pipelines shall be
cleaned of all dirt and superfluous materials of every description. All lines shall be kept absolutely
clean during construction. Pipelines shall be laid accurately to line and grade.

Gaskets for pipe joints shall be stored in a cool place and protected from light, sunlight,

heat, oil, or grease until installed. Any gaskets showing signs of checking, weathering, or other
deterioration will be rejected.
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Pipe shall be of the types, sizes, and classes shown on the Plans or as listed in the Contract
Items.

Each piece of pipe shall be inspected and cleaned before it is lowered in the trench and any
lumps or projections on the face of the spigot or tongue end or the shoulder shall be cut away. No
cracked, broken, or defective pieces shall be used in the work.

Concrete pipe manufactured with a plastic sheet liner shall be laid so that the liner is on the
crown of the pipe and placed symmetrically about the vertical centerline of the pipe.

Pipe laying will be permitted only in dry trenches having a stable bottom. Where
groundwater is encountered, the Contractor shall make every effort to secure an absolutely dry
trench bottom.

If, in the opinion of the Engineer, the Contractor has failed to obtain an absolutely dry
trench bottom by improper or insufficient use of all known methods of trench dewatering, the
Engineer may then order the Contractor to excavate below grade and place sufficient selected fill
material, crushed stone, or Class D concrete over the trench bottom at the Contractor's own
expense.

If all efforts fail to obtain this condition and the Engineer determines that the trench bottom
is unsuitable for pipe foundation, he will order in writing the kind of stabilization to be constructed.

W-15.02 Transportation and Delivery

Every precaution shall be taken to prevent injury to the pipe during transportation and
delivery to the site. Extreme care must be taken in loading and unloading the pipe and fittings.
Such work must be done slowly with skids or suitable power equipment, and the pipe shall be
under perfect control at all times. Under no condition shall the pipe be dropped, bumped, dragged,
pushed, or moved in any way which will cause damage to the pipe or coating. When handling the
pipe with a crane, a suitable pipe hook or sling around the pipe shall be used. Under no condition
shall the sling be allowed to pass through the pipe unless adequate measures are taken to prevent
damage to the pipe ends.

If in the process of transportation, handling, or laying, any pipe or special is damaged, such
pipe or pipes shall be replaced or repaired by the Contractor at his own expense.

The Contractor shall furnish and install suitable blocking and stakes so as to prevent the
pipe from rolling. The type of blocking and stakes, and the method of installation, shall be
approved by the Engineer.

W-15.03 Pipe Laying - Trenches

Pipelines shall be laid in trench excavation on bedding material as specified under the
Workmanship and Materials section W-2 headed "Backfilling,” Class D concrete cradle or other
foundations as shown on the Plans, specified, or ordered in writing by the Engineer. The pipe shall
be properly secured against movement and pipe joints shall be made in the excavation as required.
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The pipe bedding shall be carefully graded, compacted, and formed to fit the bottom
quadrant of the pipe. Bell holes shall be cut out for each joint as required to permit the joint to be
properly made and allow the barrel of the pipe to have full bearing throughout its length.

Where pipelines are laid in Class D concrete cradle or encasement, the installation shall
conform to the requirements of the Workmanship and Materials section W-14 headed "Pipe Cradles
and Encasements."

Pipelines laid on other type foundations shall be installed as specified for such other
foundations or as directed in writing by the Engineer.

W-15.04 Lateral Detection Tape

Detectable underground marking tape shall be installed over all laterals from the edge of
pavement to the property line. The tape shall be Harris Industries, Inc. encased aluminum foil, or
equal. The 2-inch wide tape shall be APWA green and reverse printed bearing the identification of
the pipe below (“Sewer” or “Storrm Drain”) it and a warning such as "CAUTION."

The tape shall be buried 4-6 inches. After trench backfilling, the tape shall be placed in the
backfill and allowed to settle into place with the backfill.

W-15.05 Mechanical Joints for Ductile Iron Pipe

In making up mechanical joints, the spigot shall be centered in the bell. The surface with
which the rubber gasket comes in contact shall be cleaned thoroughly and the gasket shall be
washed thoroughly with soapy water just prior to assembly of the joint. The gasket and gland shall
be placed in position, the bolts inserted, and the nuts tightened fingertight. The nuts then shall be
tightened by means of a torque wrench in such a manner that the gland shall be brought up evenly
into the joint. The following range of bolt torques shall be applied:

Bolt Size Range of Torque
Inches Foot-Pounds
5/8 45 - 60
3/4 75- 90
1 80 - 100
1-1/4 105 - 120

If effective sealing is not obtained at the maximum torque listed above, the joint shall be
disassembled and reassembled after a thorough cleaning.

All bolts and nuts shall be field coated with a bituminous coating after assembly of the joint.

W-15.06 Push-on Joints for Ductile Iron Pipe

In making up push-on joints, the gasket seat in the socket shall be cleaned thoroughly and
the rubber gasket shall be wiped clean with a cloth. The gasket shall be placed in the socket and a
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thin film of lubricant shall then be applied to the inside surface of the gasket that will come in
contact with the entering pipe. The plain end of the pipe to be entered shall be cleaned thoroughly
and placed in alignment with the bell of the pipe to which it is to be joined. The joint shall be made
up by exerting sufficient force on the entering pipe so that its plain end is moved past the gasket
until it makes contact with the base of the socket.

W-15.07 Joining Clay Pipe

The joining of clay pipe with flexible plastic joints shall be done in accordance with the
manufacturer's instructions. The joint surface on both the bell and spigot ends shall be wiped clean
and coated with a lubricant furnished by the manufacturer to facilitate assembly. The spigot end
shall be inserted in the bell and pressure applied sufficient to seat the pipe properly. After the joint
has been completed, any voids in the excavation beneath the spigot shall be thoroughly tamped full
of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the
bottom of the joint.

W-15.08 Joining of PVVC Pipe-Gravity

The assembly of gasketed joints shall be performed as recommended by the pipe
manufacturer. In all cases clean the gasket and bell, especially the groove area and the spigot area,
with a rag, brush or paper towel to remove any dirt or foreign material before the assembly.
Lubricant shall be applied as specified by the pipe manufacturer.

Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket
uniformly. Apply firm steady pressure either by hand or by bar and block assembly until the spigot
easily slips through the gasket.

If undue resistance to insertion of the pipe end is encountered or the reference mark does not
position properly, disassemble the joint and check the position of the gasket. If it is twisted or
pushed out of its seat (“rolled™), inspect components, repair or replace damaged items, clean the
components, and repeat the assembly steps. Be sure both pipe lengths are in concentric alignment.
If the gasket was not out of position, verify proper location of the reference mark.

To join field-cut pipe, first square cut the pipe end. Use a factory-finished beveled end as a
guide for proper bevel angle and depth of bevel plus the distance to the insertion reference mark.
Bevel the end using a pipe beveling tool or a wood rasp which will cut the correct taper. Round off
any sharp edges on the leading edge of the bevel.

W-15.09 Joining Concrete Pipe

Before joining concrete pipe using flexible rubber gaskets, the joint surfaces of both the bell
and spigot (tongue and groove) ends shall be wiped clean. Any lumps, projections, burrs, or chips
which would interfere with the proper compression of the gasket shall be repaired. The spigot or
tongue end with the gasket in place and with all surfaces lubricated as recommended by the
manufacturer, shall be inserted into the bell or groove. Pressure shall be applied to seat the pipe
properly in the bell or groove. Voids under the pipe shall be tamped full of granular material to
provide full bearing for the pipe.
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Curves for reinforced concrete pipe sewers shall be constructed with standard pipe where
the opening of the joint on the outside of the curve is less than 1/2 inch. Where greater opening of
the joint would be required, the curves shall be constructed using beveled or radius pipe with
standard joints.

Curves for reinforced concrete pressure pipe or prestressed concrete pipe shall be
constructed with standard pipe sections, where the opening of the joint on the outside of the curve is
less than 1/2 inch, or with beveled pipe, precast elbows or combination of these methods.

W-15.10 Concrete Pipe Rubber Gasket Joints

Rubber gaskets shall be of the O-ring type or equivalent cross section approved by the
Engineer. The composition and properties of the gaskets for gravity flow sewers shall meet the
requirements of ASTM Des: C 443.

Composition and properties for concrete pressure pipe gaskets shall meet the requirements
of the specifications for the concrete pressure pipe with which the gasket will be used.

In making O-ring rubber gasketed joints, the gasket and the pipe socket shall be lubricated
with an approved rubber gasket lubricant, and the gasket shall be stretched over the spigot and
placed accurately in position. The tongue or spigot end shall be carefully centered in the socket of
the preceding pipe so as to avoid displacement of the gasket, and the pipe shall be drawn home fully
compressing the gasket. Adjustments to line and grade shall be made in such a manner that the
compressed rubber gasket will not be disturbed. Before proceeding with backfilling, the joint shall
be felt completely around to determine whether the gasket is in its proper position. If the gasket can
be felt out of place, the pipe shall be withdrawn and the gasket examined for cuts or breaks. If the
gasket has been damaged, it shall be replaced with a new one before the pipe is replaced.

Rubber gaskets shall be stored in a cool place and protected from light, sunlight, heat, oil, or
grease until installed. Any gaskets showing signs of checking, weathering, or other deterioration
will be rejected.

W-15.11 Temporary Bulkheads

At the ends of contract sections, where adjoining pipelines have not been completed, and in
connections built into pipelines where adjoining pipelines or structures have not been completed
and are not ready to be connected, temporary bulkheads, approved by the Engineer, shall be built.
Such bulkheads encountered in connecting sewers or structures included in the Contract, or
pipelines or structures previously built, shall be removed by the Contractor when the need for them
has passed or when ordered by the Engineer.

W-15.12 Testing

The testing of pipelines shall be done in accordance with the requirements of the
Workmanship and Materials section W-18 headed "Leakage Tests."

W-15.13 Joining Clay or PVVC Pipe to Ductile Iron Pipe
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The joining of clay pipe to ductile iron pipe shall be accomplished with flexible
compression couplings. Such couplings shall meet the requirements of ASTM DES: C 425 and
shall be Series No. 1002 flexible polyvinyl chloride couplings with stainless steel compression
bands as manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; Band-Seal couplings as
manufactured by Mission Clay Products Corp., Whittier, California; or approved equal. Installation
of flexible couplings shall be done in accordance with the manufacturer's instructions. After the
joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly
tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive
pressure on the bottom of the joint.

The joining of PVC pipe to ductile iron pipe shall be accomplished with rigid PVC C900 x
SDR-35 adapter couplings. Such couplings shall be molded of PVC material meeting ASTM D-
1784 specifications. Joints shall meet ASTM D-3213 requirements with gaskets conforming to
ASTM F-477. The adapter couplings shall be manufactured by Harco, Lynchburg, VA, or equal.
Installation of rigid couplings shall be done in accordance with the manufacturer's instructions.
After the joint has been completed, any voids in the excavation beneath the coupling shall be
thoroughly tamped full of granular fill material to provide a full bearing for the pipe and prevent
excessive pressure on the bottom of the joint.

W-15.14 Connection to Manholes

The Contractor will be required to submit a shop drawing, detailing the method of
connecting the proposed pipe to the manhole and making it watertight:

1. For connecting vitrified clay or ductile iron pipe, the Contractor shall use nonshrink
grout to seal the opening between the pipe O.D. and manufactured opening in the
manhole or flexible rubber boot, precast into the manhole. The boot shall have
stainless steel bands to compress and seal to the proposed pipe or shall be a
compression type, such as A-Lock.

2. For connecting PVC pipe, the Contractor shall use a flexible rubber boot, precast
into the manhole. The boot shall have stainless steel bands to compress and seal to
the proposed pipe or shall be a compression type, such as A-Lock. Should the
flexible rubber boot need to be relocated or when connecting to an existing
manhole, the Contractor shall perform the connection by one of two methods. The
preferred method is to core the manhole and install a rubber boot. The rubber boot
shall be manufactured by Kor-n-Seal, or equal. The boot shall be installed and the
PVCP connection shall be in accordance with the manufacturer's instructions. If the
manhole cannot be cored or if the manhole is constructed of brick, the connection
shall be made with a PVC manhole adapter which has an exterior impregnated silica
surface layer. The adapter shall be manufactured by GPK Products, Inc., Fargo,
ND, or equal. The adapter shall be installed and grouted into the manhole wall in
accordance with the manufacturer's instructions with nonshrink grout. The PVCP
shall be inserted through the adapter.

W-15.15 Joint Grouting

Joints for concrete pipelines using rubber gaskets and steel end rings shall be grouted on the
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outside with cement mortar composed of one part Type IA portland cement to one part sand by
volume. The materials shall be thoroughly mixed to produce a uniform mortar with all aggregate
particles well coated.

The joint grouting shall not advance closer than two pipe lengths to the laying operations.
In grouting the joint, a cloth diaper shall be used to encase the outside diameter of the bell of the
pipe and adequately straddle the joint recess so as to keep out dirt and to serve as a form for
grouting. The joint space shall be filled with cement mortar, just thin enough to run around the
joint. The diaper is to be left in place permanently. Before the mortar has taken its initial set, the
diaper shall be examined, and if not completely filled, additional mortar shall be forced into the
joint.

* k *
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