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LEGAL NOTICE 
 
Sealed bids will be received by the City of Tampa no later than 1:30 p.m. on the indicated Bid Date(s) for the 
following Project(s): 
 
CONTRACT NO.:  14-C-00010; Wastewater Collection System Repair – FY14 
BID DATE:   December 3, 2013   ESTIMATE:  $1,500,000   SCOPE:  The project comprises furnishing all labor, 
materials and equipment for the construction of approximately 16,000 lineal feet of 4-inch through 12-inch diameter 
PVC Pipe (by open cut excavation) and / or HDPE Pipe (by directional bore), including asphalt pavement, concrete 
driveways, concrete sidewalks, and sodding restoration.  PRE-BID CONFERENCE:   Tuesday, November 19, 2013, 
2:00 p.m.  Attendance is not mandatory, but recommended. 
 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, 
Tampa, Florida 33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and 
Specifications and Addenda for this work may be examined at, and downloaded from, www.demandstar.com.  
Backup files are available at 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.a
sp. Subcontracting opportunities may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the 
current SLBE directory may be obtained at www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email 
Technical Questions to: contractadministration@tampagov.net .  
 
 
 

http://www.demandstar.com/
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp
http://www.tampagov.net/
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., December 3, 2013, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
The proposed work is to include, but not be limited to, furnishing all labor, materials and equipment for the construction of approximately 
16,000 lineal feet of 4-inch through 12-inch diameter PVC Pipe (by open cut excavation) and / or HDPE Pipe (by directional bore), 
including asphalt pavement, concrete driveways, concrete sidewalks, and sodding restoration with all associated work required for a 
complete project  in  accordance with the Contract Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from  
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp.  One set may be 
available for reference at the office of the Contract Administration Department, Municipal Office Building, Fourth Floor North, City Hall 
Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish Performance and 
Payment Bonds within twenty (20) days after receipt of Notice of Award of Contract. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Communication with City Staff 
Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated 
by bidders or responders with City officers or employees, other than the individuals specified below is permitted:  
Director of Contract Administration, David Vaughn 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
The City’s Legal Department staff 
The City’s Contract Administration Department staff. 
Technical Questions and Requests For Information should be directed to the Department via 
ContractAdministration@tampagov.net 
 
“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a 
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133 Florida Statues. 
 
In accordance with the City of Tampa’s Equal Business Opportunity Ordinance, a Goal may have been established for subcontracting 
with Small Local Business Enterprises, SLBEs, certified by the City.  Links to further information and a list of  SLBEs are on the 
Department’s Construction Project Bidding Web page.   A link to the current complete directory of SLBEs is on the Minority Business 
Development Office Website.  
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
I-1.01 GENERAL: 
 
The proposed work is the Wastewater Collection System Repair - FY14 in the City of Tampa, as required for a complete 
project, as shown on the plans and detailed in the specifications.  The work is located on land owned or controlled by the 
City of Tampa. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 SIGNATURE OF BIDDERS:  Section I-2.07 is replaced with the following: 
 
Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be signed in 
the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set out the corporate 
name in full beneath which he shall sign his name and give the title of his office.  The Proposal shall also bear the seal of the 
corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of registration of 
such name with the Clerk of the Circuit Court of the Country where its principal place of business is.  Failure to submit what 
is required is grounds to reject the bid of that bidder. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days. 
This is a one year contract with annual bid prices with provisions for two additional years at the same terms, prices and 
conditions.   The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
 $500.00  per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on Pages beginning with INS-1.  Before commencing work, the 
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of 
authority to bind the insurance company or companies such as agents license, power of attorney, or letter of authority. 
 
I-1.10  EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS 
 
In accordance with the City of Tampa’s Equal Business Opportunity Ordinance, a goal of 20.1% has been established for 
subcontracting with Small Local Business Enterprises, (SLBEs), certified by the City.  The goal is based upon the availability 
of the firms listed on the Goal Worksheet and as posted in the “SLBEs” link under this Contract’s notice on the Department’s 
Construction Project Bidding web page.  
 
BIDDERS MUST SOLICIT ALL SLBEs ON THAT LIST and provide documentation of emails, faxes, phone calls, letters, or 
other communication with the firms as a first step to demonstrate Good Faith Efforts to achieve the goal. The list is formatted 
to facilitate e-mail solicitations to the listed firms by copying and pasting e-mail addresses. 
 
Bidders may explore other opportunities for subcontracting with SLBEs by consulting the current directory of all certified 
SLBEs posted on the Minority Business Development Office web page. 
 
GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit, 
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained 
herein.  Additional documentation is required whenever an SLBE subcontractor’s low quote is not utilized.  Supplemental 
information or documentation concerning the Bidder’s Compliance Plan may be required prior to award as requested by the 
City. 
 
DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   
 
After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 
 
Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the 
SLBE program, FAQ’s, and the latest SLBE directory of certified firms. 
 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key 
rating Guide Property-Liability. 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the forms provided 
herein, each equal to 100 percent of the Contract price, such Bonds to be issued and executed by (a) surety company(ies) 
acceptable to the City of Tampa and licensed to underwrite contracts in the State of Florida. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.13 AGREEMENT 

Section 2 – Powers of the City’s Representatives 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 
 
The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  Termination by the 
City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the 
effective date. 
 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with 
performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph: 
 
 (a)  cease operations as specified in the notice; 
 (b)  place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as 

necessary to complete continued portions of the Contract; 
 (c)  terminate all subcontracts and orders to the extent they relate to the Work terminated; 
 (d)  proceed to complete the performance of Work not terminated; and 
 (e)  take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 
 
The amount to be paid to the Contract by the City because of the termination shall consist of: 
 
 (a)  for costs related to work performed on the terminated portion of the Work prior to the effective date including termination 

costs relative to subcontracts that are properly chargeable to the terminated portion of the Work. 
 (b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses 

reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of 
termination and settlement of subcontracts excluding amounts of such settlements; and storage, transportation, and other 
costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and  

 (c)  a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire 
Contract had it been completed. 

 
Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the 
City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the 
costs of the Work to be disposed of by the Contractor. 
 
I-1.14 Section 5 – subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph: 
 Change “…twenty-five (25) percent… “to fifty-one (51) percent…” 
  

Section 10-Payments, Article .05 Partial Payments, 1st Paragraph, 1st Sentence: 
 Change “…fair value of the work done, and may apply for…“ to “…fair value of the work done, and shall apply for…”  
 
I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment eligibility of 

all persons employed during the term of the contract to perform employment duties within the State of Florida and all persons, 
including subcontractors, assigned by the contractor to perform work pursuant to the contract.  

 
I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed.  The documents may be downloaded from 
the City’s web site, at 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
 
I-1.17 PAYMENT DISPUTE RESOLUTION 
 
Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
I-1.18 SCRUTINIZED COMPANIES. 
 
For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section 287.135(5) of 
the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either terminate the Contract after it has 
given the Contractor notice and an opportunity to demonstrate the City’s determination of false certification was in error pursuant to 
Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the conditions of Section 287.135(4) of the Florida Statutes are 
met. 
 
I-1.19 FLORIDA’S PUBLIC RECORDS LAW 
 

4.33.3  The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes,  
119.0701, if applicable, Contractor shall comply with Florida’s Public Records Law.  Specifically, the Contractor shall: 

 
1. Keep and maintain public records that ordinarily and necessarily would be required by the City in order to perform 

the service; 
             

2. Provide the public with access to such public records on the same terms and conditions that the City would 
provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as 
otherwise provided by law; 

 
3. Ensure that public records that are exempt or that are confidential and exempt from public record requirements 

are not disclosed except as authorized by law; 
 

4. Meet all requirements for retaining public records and transfer to the City, at no cost, all public records in 
possession of the contractor upon termination of the contract and destroy any duplicate public records that are 
exempt or confidential and exempt. All records stored electronically must be provided to the City in a format that 
is compatible with the information technology systems of the agency. 

 
4.33.4 The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and Breach of  

this award and the City shall enforce the Default in accordance with the provisions set forth in the DEFAULT/RE- 
AWARD section of this document. 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

 
During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies 
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be 
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do 
business in the State of Florida.  
 
All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall 
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including 
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of 
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes 
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective 
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage. 
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy 
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance.   
 
The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form 
or its equivalent.  Each Certificate must be personally manually signed by the Authorized Representative of the insurance 
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must 
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the 
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased 
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried 
by the City or any self-insurance program thereof. 
 

 
The following coverages are required: 

 
A. Commercial General Liability Insurance shall be provided 
on the most current Insurance Services Office (ISO) form or 
its equivalent.  This coverage must be provided to cover 
liability arising from premises and operations, independent 
contractors, products and completed operations, personal 
and advertising injury, contractual liability, and XCU 
exposures (if applicable). Completed operations liability 
coverage shall be maintained for a minimum of one-year 
following completion of work.  The amount of Commercial 
General Liability insurance shall not be less than the amount 
specified.  
 
(a) $1,000,000 per occurrence and a $2,000,000 general 
aggregate for projects valued at $2,000,000 or less. General 
aggregate limit for projects over that price shall equal or 
exceed the price of the project.  An Excess or Umbrella 
Liability insurance policy can be provided to meet the 
required limit.  Risk Management may be contacted for 
additional information regarding projects of this nature. 
 
B. Automobile Liability Insurance shall be maintained in 
accordance with the laws of the State of Florida, as to the 
ownership, maintenance, and use of all owned, non-owned, 
leased, or hired vehicles.  The amount of Automobile Liability 
Insurance shall not be less than the amount specified. 
 

(a) $500,000 combined single limit each occurrence bodily 
injury & property damage- for projects valued at $100,000 
and under 
 
(b) $1,000,000 combined single limit each occurrence bodily 
injury & property damage – for projects valued over $100,000  
  
C.  Worker's Compensation and Employer's Liability 
Insurance shall be provided for all employees engaged in the 
work under the contract, in accordance with the Florida 
Statutory Requirements. The amount of the Employer's 
Liability Insurance shall not be less than: 
  
(a) $500,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each employee – for projects valued at $100,00 and 
under 
(b) $1,000,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each –for projects valued over $100,000  
 
D.  Excess Liability Insurance or Umbrella Liability Insurance 
may compensate for a deficiency in general liability, 
automobile, or worker's compensation insurance coverage 
limits.  If the Excess or Umbrella policy is being provided as 
proof of coverage, it must name the City of Tampa as an 
additional insured (IF APPLICABLE). 
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E. Builder’s Risk Insurance, specialized policy designed to 
cover the property loss exposures that are associated with 
construction of buildings.  The amount of coverage should not 
be less than the amount of the project. (IF APPLICABLE). 
 
F. Installation Floater- a builder’s risk type policy that 
covers specific type of property during its installation, is 
coverage required for highly valued equipment or materials 
such as compressors, generators, or other machinery that 
are not covered by the builder's risk policy (IF 
APPLICABLE). 
 
G. Longshoreman’s & Harbor Worker’s Compensation 
Act/Jones Act coverage shall be maintained for work being 
conducted upon navigable water of the United States.  The 
limit required shall be the same limit as the worker’s 
compensation/employer’s liability insurance limit (IF 
APPLICABLE). 
 
H. Professional Liability shall be maintained against 
claims of negligence, errors, mistakes, or omissions in the 
performance of the services to be performed and furnished 
by the Awardee/Contractor or any of its subcontractors 
when it acts as a DESIGN PROFESSIONAL. The amount 
of coverage shall be no less than amount specified (IF 
APPLICABLE). 
 
(a) $1,000,000 per incident and general aggregate.  Note 
all claims made policies must provide the date of 
retroactive coverage. 
 
The City may waive any or all of the above referenced 
insurance requirements based on the specific nature of 
goods or services to be provided under the award/contract. 
 
ADDITIONAL INSURED - The City must be included as an 
additional insured by on the general and (Excess or 
Umbrella liability policies) if applicable. Alternatively, the 
Contractor may purchase a separate owners protective 
liability policy in the name of the City in the specified 
amount as indicated in the insurance requirements. 
 
CLAIMS MADE POLICIES - If any liability insurance is 
issued on a claims made form, Contractor agrees to 
maintain uninterrupted coverage for a minimum of one year 
following completion and acceptance of the work either 
through purchase of an extended reporting provision, or 
through purchase of successive renewals with a retroactive  
 
 

date not later than the beginning of performance of work for 
the City. The retroactive date must be provided for all 
claims made policies. 
 
CANCELLATION/NON-RENEWAL - Thirty (30) days 
written notice must be given to the City of any cancellation, 
intent to non-renew or material reduction in coverages 
(except aggregate liability limits). However, ten (10) days 
notice may be given for non-payment of premium. Notice 
shall be sent to the City of Tampa Department of Public 
Works, 306 E. Jackson Street, Tampa, FL 33602. 
 
NUMBER OF POLICIES - General and other liability 
insurance may be arranged under single policies for the full 
amounts required or by a combination of underlying 
policies with the balance provided by an excess or 
umbrella liability insurance policy. 
 
WAIVER OF SUBROGATION - Contractor waives all rights 
against City, its agents, officers, directors and employees 
for recovery of damages to the extent such damage is 
covered under the automobile or excess liability policies. 
 
SUBCONTRACTORS - It is the Contractor’s responsibility 
to require all subcontractors to maintain adequate 
insurance coverage. 
 
PRIMARY POLICIES - The Contractor’s insurance is 
primary to the City’s insurance or any self insurance 
program thereof. 
 
RATING - All insurers shall be authorized to do business in 
Florida, and shall have an A.M. Best rating of B+ (or 
better), Class VII (or higher), or otherwise be acceptable to 
the City if not rated by A.M. Best. 
 
DEDUCTIBLES - The Contractor is responsible for all 
deductibles. In the event of loss which would have been 
covered but for the presence of a deductible, the City may 
withhold from payment to Contractor an amount equal to 
the deductible to cover such loss should full recovery not 
be obtained under the insurance policy. 
 
INSURANCE ADJUSTMENTS - These insurance 
requirements may be increased, reduced, or waived at the 
City’s sole option with an appropriate adjustment to the 
Contract price. 
 
Document updated on 12/22/2009 by RLD (Risk Management)
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 U-WMBE  

 ASPHALT PAVING SERVICES 

 BUN Construction Co., Inc. Federal 
 59-3362663 
 4202 E. Martin Luther King Blvd. Phone (813) 931-8270 Minority African American  
 Tampa, FL 33610 Fax (813) 931-9185 Contact Bart Nwagbuo 

 E-mail bunconstruction@tbdsl.net 

 E.S. Concrete Services, Inc. Federal 
 59-3119582 
 726 East Harbor Dr. South Phone (727) 821-5029 Minority African American  
 St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly 

 E-mail enorisslysr@yahoo.com 

 Howard Sealcoating & Land Clearing Federal 
 65-0802138 
 1911N.  57th St Phone (305) 693-8972 Minority African American  
 Tampa, FL 33619 Fax (305) 693-8985 Contact Leroy Howard 

 E-mail lhoward@asphaltfl.com 

 City Wide Paving, LLC Federal 
 27-0559624 
 2508 N. 32nd St. Phone (813) 325-4250 Minority African American  
 Tampa, FL 33605 Fax (813) 849-1723 Contact Reginald Young 

 E-mail citywidepavingcwp@yahoo.com 

 BARRICADES, TRAFFIC CONES, LANE MARKERS, ETC 

 Sentry Barricades, Inc. Federal 
 59-3590342 
 P.O. Box 3647 Phone (863) 682-7098 Minority African American  
 820 Creative Drive 

 Lakeland, FL 33802 Fax (863) 680-9901 Contact Darryl Talley 

 E-mail admin@sentryb.com 
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 CONCRETE (CURBS & GUTTERS) 

 E.S. Concrete Services, Inc. Federal 
 59-3119582 
 726 East Harbor Dr. South Phone (727) 821-5029 Minority African American  
 St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly 

 E-mail enorisslysr@yahoo.com 

 Paragon Building Contractors, Inc. Federal 
 59-2464751 
 1201 W. Waters Ave. Phone (813) 935-1600 Minority African American  
 Tampa, FL 33604 Fax (813) 932-1108 Contact Al Davis 

 E-mail paragonb@tampabay.rr.com 

 Denson Construction, Inc. Federal 
 59-3571944 
 P.O. Box 3081 Phone (863) 709-1001 Minority African American  
 Plant City, FL 33564 Fax (863) 709-1071 Contact Ralph (Pete) Denson 

 E-mail Pete@denson-construction.com 

 L.S. Curb Service, Inc. Federal 
 59-3252745 
 4206 James L. Redman Pkwy Phone (813) 737-1524 Minority African American  
 Plant City, FL 33567 Fax (813) 650-8654 Contact Leaford Shakes 

 E-mail lshakes@tampabay.rr.com 

  

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH) 

 E.S. Concrete Services, Inc. Federal 
 59-3119582 
 726 East Harbor Dr. South Phone (727) 821-5029 Minority African American  
 St. Petersburg, FL 33705 Fax (727) 821-5029 Contact Enoris Sly 

 E-mail enorisslysr@yahoo.com 

 MIMS Construction Company Federal 
 59-3442318 
 P.O. Box 681554 Phone (407) 298-6936 Minority African American  
 Orlando, FL 32868-1554 Fax (407) 290-1217 Contact Lyndell Mims 

 E-mail lyndell1111@cs.com 

 Paragon Building Contractors, Inc. Federal 
 59-2464751 
 1201 W. Waters Ave. Phone (813) 935-1600 Minority African American  
 Tampa, FL 33604 Fax (813) 932-1108 Contact Al Davis 

 E-mail paragonb@tampabay.rr.com 
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CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH) 

 Denson Construction, Inc. Federal 
 59-3571944 
 P.O. Box 3081 Phone (863) 709-1001 Minority African American  
 Plant City, FL 33564 Fax (863) 709-1071 Contact Ralph (Pete) Denson 

 E-mail Pete@denson-construction.com 

 L.S. Curb Service, Inc. Federal 
 59-3252745 
 4206 James L. Redman Pkwy Phone (813) 737-1524 Minority African American  
 Plant City, FL 33567 Fax (813) 650-8654 Contact Leaford Shakes 

 E-mail lshakes@tampabay.rr.com 

 Powell Concrete, LLC Federal 
 83-0467921 
 1410 Swift Ct. Phone (863) 438-4454 Minority African American  
 Kissimmee, FL 34759 Fax (863) 496-1227 Contact Earl Powell 

 E-mail powellconcrete1@yahoo.com 

 Allen Masonry & General Contracting, Inc. Federal 
 20-1580292 
 6215 Travis Blvd. Phone (813) 627-9231 Minority African American  
 Tampa, FL 33610 Fax Contact Steve Allen 

 E-mail allenmasonrygc@gmail.com 

 PIPE AND PIPE FITTINGS 

 Suca Pipe Supply, Inc. Federal 
 59-2499571 
 P.O. Box 272482 Phone (813) 249-7902 Minority African American  
 Tampa, FL 33618 Fax (813) 249-7384 Contact Secedrick McIntyre 

 E-mail slmau44@yahoo.com 

 DRD Enterprises, LLC Federal 
 20-4675317 
 4104 Yellowwood Dr. Phone (813) 476-9933 Minority African American  
 Valrico, FL 33594 Fax (866) 850-1332 Contact Devon Deenah 

 E-mail ddeenah@drdenterprise.com 
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City of Tampa MBD Office 

Underutilized WMBEs 

10/14/13 
 

 PIPE AND PIPE FITTINGS 

Terrell Industries, Inc. Federal 
 65-0530148 
 2067 1st Avenue N Phone (727) 823-4424 Minority African American  
 St. Petersburg, FL 33713 Fax (727) 823-3977 Contact Grady Terrell 

 E-mail gterrell@verizon.net 

 Suca Pipe Supply, Inc. One Federal 
 26-3669556 
 4910 Lowell Road Phone (813) 249-7902 Minority African American  
 Tampa, FL 33624 Fax (813) 249-7384 Contact Ashley McIntyre 

 E-mail mactwinau1@yahoo.com 

 SOD, SEED SOIL, AND INOCULANTS 

 Professional Property Services Federal 
 59-1341451 
 10105 11th Street North Phone (813) 972-4057 Minority African American  
 Tampa, FL 33612 Fax (813) 971-0882 Contact Hyacinth Robinson 

 E-mail paulrobinson22@msn.com 

 Fresh Start Development, Inc. Federal 
 20-3857845 
 P.O. Box 310592 Phone (813) 758-5345 Minority African American  
 Tampa, FL 33680 Fax (813) 333-5949 Contact Katina McClinton 

 E-mail freshstartdevelop@yahoo.com 

 Sterling Silver Scape & Sod, Inc. Federal 
 59-3171150 
 P.O. Box 450459 Phone (407) 846-3225 Minority African American  
 Kissimmee, FL 34745 Fax (407) 846-3207 Contact Sterling Blake 

 E-mail jar@sterlingsilverlandscaping.com 
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

ASPHALT PAVING SERVICES

BUN Construction Co., Inc.

4202 E. Martin Luther King Blvd.

Tampa, FL 33610 Bart Nwagbuo

Minority Small Business

Contact

Federal Number 59-3362663

Phone (813) 931-8270

Fax (813) 931-9185

E-mail bunconstruction@tbdsl.net

Castco Construction, Inc.

9001 126th Ave. North

Largo, FL 33773 Israel Castro

Minority Small Business

Contact

Federal Number 59-2548614

Phone (727) 585-4714

Fax (727) 585-5091

E-mail cconstr@tampabay.rr.com

E.S. Concrete Services, Inc.

726 East Harbor Dr. South

St. Petersburg, FL 33705 Enoris Sly

Minority Small Business

Contact

Federal Number 59-3119582

Phone (727) 821-5029

Fax (727) 821-5029

E-mail enorisslysr@yahoo.com

Johnson's Excavation & Services, Inc.

1706 East Trapnell Road

Plant City, FL 33566 Donathan Johnson

Minority Small Business

Contact

Federal Number 59-3031174

Phone (813) 752-7097

Fax (813) 719-9052

E-mail sales@jescontracting.com

Parking Lot Striping Service

P.O. Box 11005

Tampa, FL 33680 Fernando Llop

Minority Small Business

Contact

Federal Number 59-1522393

Phone (813) 623-1454

Fax (813) 664-0140

E-mail lindaplss@aol.com

Mend It Asphalt &  Concrete Services, Inc.

4915 15th Avenue South

Gulfport, FL 33707 Robert Mendez

Minority Small Business

Contact

Federal Number 59-3274522

Phone (727) 327-7784

Fax (727) 327-4504

E-mail menditasphaltconcrete@yahoo.com

Howard Sealcoating & Land Clearing

1911N.  57th St

Tampa, FL 33619 Leroy Howard

Minority Small Business

Contact

Federal Number 65-0802138

Phone (305) 693-8972

Fax (305) 693-8985

E-mail lhoward@asphaltfl.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

ASPHALT PAVING SERVICES

City Wide Paving, LLC

2508 N. 32nd St.

Tampa, FL 33605 Reginald Young

Minority Small Business

Contact

Federal Number 27-0559624

Phone (813) 325-4250

Fax (813) 849-1723

E-mail citywidepavingcwp@yahoo.com

BARRICADES, TRAFFIC CONES, LANE MARKERS, ETC

Sentry Barricades, Inc.

P.O. Box 3647
820 Creative Drive
Lakeland, FL 33802 Darryl Talley

Minority Small Business

Contact

Federal Number 59-3590342

Phone (863) 682-7098

Fax (863) 680-9901

E-mail admin@sentryb.com

CONCRETE (CURBS & GUTTERS)

E.S. Concrete Services, Inc.

726 East Harbor Dr. South

St. Petersburg, FL 33705 Enoris Sly

Minority Small Business

Contact

Federal Number 59-3119582

Phone (727) 821-5029

Fax (727) 821-5029

E-mail enorisslysr@yahoo.com

Parking Lot Striping Service

P.O. Box 11005

Tampa, FL 33680 Fernando Llop

Minority Small Business

Contact

Federal Number 59-1522393

Phone (813) 623-1454

Fax (813) 664-0140

E-mail lindaplss@aol.com

Tampa Bay Construction & Engineering, Inc.

10503 Palm Cove Ave

Tampa, FL 33647 Ahmad Erchid

Minority Small Business

Contact

Federal Number 59-3713572

Phone (813) 984-9898

Fax (813) 907-0980

E-mail aerchid@tbcei.com

Chet Netherly, LLC d/b/a Anything in Concrete

246 W Canal Drive

Palm Harbor, FL 34684 Chet Netherly

Minority Small Business

Contact

Federal Number 20-3926235

Phone (727) 945-7035

Fax (727) 934-0568

E-mail netherlyWCAN@aol.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

CONCRETE (CURBS & GUTTERS)

Velez Concrete Construction, Inc.

3926 E. Eden Roc Circle

Tampa, FL 33634 John Velez

Minority Small Business

Contact

Federal Number 83-0373603

Phone (813) 493-4762

Fax (813) 882-3455

E-mail velezconcrete@verizon.net

Tagarelli Construction, Inc.

P.O. Box 681

Tarpon Springs, FL 34689 Michael Tagarelli

Minority Small Business

Contact

Federal Number 59-3339407

Phone (727) 937-6171

Fax (727) 937-6172

E-mail tagarelli@verizon.net

Andras Construction Service, LLC

18449 Lake Iola Rd

Dade City, FL 33523 Jeffrey Andras

Minority Small Business

Contact

Federal Number 20-4468935

Phone (813) 482-2581

Fax (352) 588-2073

E-mail jeffandras@gmail.com

Velocity Construction, Inc.

1320 E. 137th Ave

Tampa, FL 33613 William Connor

Minority Small Business

Contact

Federal Number 74-3082984

Phone (813) 624-2117

Fax (800) 807-0314

E-mail bconnor@tampabay.rr.com

Kilgore Construction, LLC

11697 Walsingham Rd.

Largo, FL 33778 Harold Kilgore

Minority Small Business

Contact

Federal Number 26-3771464

Phone (727) 755-2294

Fax (727) 581-5724

E-mail jo@kilgorellc.com

JMJ Site Development, Inc

P.O. Box 1095

Lithia, FL 33547 Jeff Joaquin

Minority Small Business

Contact

Federal Number 27-3413832

Phone (813) 927-2484

Fax

E-mail jmjsitedevelopment@gmail.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

Castco Construction, Inc.

9001 126th Ave. North

Largo, FL 33773 Israel Castro

Minority Small Business

Contact

Federal Number 59-2548614

Phone (727) 585-4714

Fax (727) 585-5091

E-mail cconstr@tampabay.rr.com

E.S. Concrete Services, Inc.

726 East Harbor Dr. South

St. Petersburg, FL 33705 Enoris Sly

Minority Small Business

Contact

Federal Number 59-3119582

Phone (727) 821-5029

Fax (727) 821-5029

E-mail enorisslysr@yahoo.com

Parking Lot Striping Service

P.O. Box 11005

Tampa, FL 33680 Fernando Llop

Minority Small Business

Contact

Federal Number 59-1522393

Phone (813) 623-1454

Fax (813) 664-0140

E-mail lindaplss@aol.com

Sunrise Utility Construction, Inc.

P.O. Box 272293

Tampa, FL 33688-2293 Lisa Nehrboss

Minority Woman

Contact

Federal Number 59-3034012

Phone (813) 949-3749

Fax (813) 949-0408

E-mail LMNBOSS@AOL.COM

Tampa Bay Construction & Engineering, Inc.

10503 Palm Cove Ave

Tampa, FL 33647 Ahmad Erchid

Minority Small Business

Contact

Federal Number 59-3713572

Phone (813) 984-9898

Fax (813) 907-0980

E-mail aerchid@tbcei.com

Chet Netherly, LLC d/b/a Anything in Concrete

246 W Canal Drive

Palm Harbor, FL 34684 Chet Netherly

Minority Small Business

Contact

Federal Number 20-3926235

Phone (727) 945-7035

Fax (727) 934-0568

E-mail netherlyWCAN@aol.com

Velez Concrete Construction, Inc.

3926 E. Eden Roc Circle

Tampa, FL 33634 John Velez

Minority Small Business

Contact

Federal Number 83-0373603

Phone (813) 493-4762

Fax (813) 882-3455

E-mail velezconcrete@verizon.net
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

Tagarelli Construction, Inc.

P.O. Box 681

Tarpon Springs, FL 34689 Michael Tagarelli

Minority Small Business

Contact

Federal Number 59-3339407

Phone (727) 937-6171

Fax (727) 937-6172

E-mail tagarelli@verizon.net

Mend It Asphalt &  Concrete Services, Inc.

4915 15th Avenue South

Gulfport, FL 33707 Robert Mendez

Minority Small Business

Contact

Federal Number 59-3274522

Phone (727) 327-7784

Fax (727) 327-4504

E-mail menditasphaltconcrete@yahoo.com

CMK Construction, Inc.

2053 Mountain Ash Way

New Port Richey, FL 34655 Manuel Kavouklis

Minority Small Business

Contact

Federal Number 20-1609262

Phone (727) 243-9234

Fax (727) 848-2026

E-mail manny@cmkconstructioninc.com

Powell Concrete, LLC

1410 Swift Ct.

Kissimmee, FL 34759 Earl Powell

Minority Small Business

Contact

Federal Number 83-0467921

Phone (863) 438-4454

Fax (863) 496-1227

E-mail powellconcrete1@yahoo.com

Velocity Construction, Inc.

1320 E. 137th Ave

Tampa, FL 33613 William Connor

Minority Small Business

Contact

Federal Number 74-3082984

Phone (813) 624-2117

Fax (800) 807-0314

E-mail bconnor@tampabay.rr.com

ARC Development, Inc.

5311 S. Falkenburg Rd., Ste. D-20

Tampa, FL 33619-0037 Richard Coyer

Minority Small Business

Contact

Federal Number 20-0826206

Phone (813) 952-3250

Fax (813) 952-3260

E-mail Rick@ARC-Fl.com

Kilgore Construction, LLC

11697 Walsingham Rd.

Largo, FL 33778 Harold Kilgore

Minority Small Business

Contact

Federal Number 26-3771464

Phone (727) 755-2294

Fax (727) 581-5724

E-mail jo@kilgorellc.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

CONCRETE (SIDEWALKS, DRIVEWAYS, FORM & FINISH)

Tampa Bay Construction Group

12651 North Dale Mabry Hwy, Suite 
272568
Tampa, FL 33688 Joy Iurato

Minority Small Business

Contact

Federal Number 26-4797153

Phone (813) 402-8827

Fax (813) 388-4554

E-mail get-it-done@mytbcgroup.com

JMJ Site Development, Inc

P.O. Box 1095

Lithia, FL 33547 Jeff Joaquin

Minority Small Business

Contact

Federal Number 27-3413832

Phone (813) 927-2484

Fax

E-mail jmjsitedevelopment@gmail.com

Allen Masonry & General Contracting, Inc.

6215 Travis Blvd.

Tampa, FL 33610 Steve Allen

Minority Small Business

Contact

Federal Number 20-1580292

Phone (813) 627-9231

Fax

E-mail allenmasonrygc@gmail.com

PIPE AND PIPE FITTINGS

Suca Pipe Supply, Inc.

P.O. Box 272482

Tampa, FL 33618 Secedrick McIntyre

Minority Small Business

Contact

Federal Number 59-2499571

Phone (813) 249-7902

Fax (813) 249-7384

E-mail slmau44@yahoo.com

Reich Construction Services, Inc.

P.O. Box 1047

Largo, FL 33779-1047 Mary-Irene Reich

Minority Small Business

Contact

Federal Number 59-3557617

Phone (727) 235-1460

Fax

E-mail mimi.reich@yahoo.com

2 Meyer Corp.

6308 Lake Sunrise  Dr.

Apollo Beach, FL 33572 Melissa Gugliotti

Minority Small Business

Contact

Federal Number 56-2384669

Phone (813) 645-3150

Fax (813) 645-5634

E-mail Renatonjr@aol.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

PIPE AND PIPE FITTINGS

DRD Enterprises, LLC

4104 Yellowwood Dr.

Valrico, FL 33594 Devon Deenah

Minority Small Business

Contact

Federal Number 20-4675317

Phone (813) 476-9933

Fax (866) 850-1332

E-mail ddeenah@drdenterprise.com

Larsen Civil Construction LLC

10456 66th Street

Pinellas Park, FL 33782 Benjamin Larsen

Minority Small Business

Contact

Federal Number 20-3567884

Phone (727) 547-8100

Fax (727) 547-8101

E-mail jim@larsencivil.com

Mar Supply Co.

2851 8th St.

Englewood, FL 34224 Raul Corona

Minority Small Business

Contact

Federal Number 27-0206845

Phone (941) 286-3240

Fax (941) 214-8215

E-mail info@marsupplyco.com

Terrell Industries, Inc.

2067 1st Avenue N

St. Petersburg, FL 33713 Grady Terrell

Minority Small Business

Contact

Federal Number 65-0530148

Phone (727) 823-4424

Fax (727) 823-3977

E-mail gterrell@verizon.net

Suca Pipe Supply, Inc. One

4910 Lowell Road

Tampa, FL 33624 Ashley McIntyre

Minority Small Business

Contact

Federal Number 26-3669556

Phone (813) 249-7902

Fax (813) 249-7384

E-mail mactwinau1@yahoo.com

SIGNS, AND SIGN KITS (NOT OTHERWISE

Sign-Age of Tampa Bay, Inc.

16036 U.S. Hwy. 19 N

Clearwater, FL 33764 Bonnie Major

Minority Small Business

Contact

Federal Number 59-3011930

Phone (727) 536-9400

Fax (727) 531-2576

E-mail llevitan@sign-age.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

SIGNS, AND SIGN KITS (NOT OTHERWISE

Apple Sign & Awning, LLC

1635 N Dale Mabry HWY #7

Lutz, FL 33548 Madeline Rogers

Minority Small Business

Contact

Federal Number 55-0916320

Phone (813) 948-2220

Fax (813) 948-2403

E-mail Apple.Signs1@verizon.net

Sign Solutions of Tampa Bay, Inc.

3921 W Martin Luther King Jr. Blvd.

Tampa, FL 33614 Georgina Neave

Minority Small Business

Contact

Federal Number 59-3741769

Phone (813) 269-5990

Fax (813) 269-5991

E-mail gneave@signsolutionstb.com

Universal Pavement Marking Inc.

P.O. Box 0021

Valrico, FL 33594 Jon Martin

Minority Small Business

Contact

Federal Number 59-3245096

Phone (813) 653-0092

Fax (813) 653-0092

E-mail upmarking@aol.com

Z & L Partners, Inc.

4520 W. Kennedy Blvd.

Tampa, FL 33609 Leslie Davis

Minority Small Business

Contact

Federal Number 14-1856255

Phone (813) 639-0066

Fax (813) 639-0067

E-mail ldavis@signsbytomorrow

SOD, SEED SOIL, AND INOCULANTS

Morelli Landscaping, Inc

4855 162nd Avenue North

Clearwater, FL 33762 Joe Morelli

Minority Small Business

Contact

Federal Number 59-1877993

Phone (727) 535-6263

Fax (727) 536-6855

E-mail vjmorelli@tampabay.rr.com

Ed's Lawn & Landscaping, Inc.

P.O. Box 130744

Tampa, FL 33681 Susan Breit

Minority Small Business

Contact

Federal Number 59-3239828

Phone (813) 254-8499

Fax (813) 250-3779

E-mail edslawn@verizon.net
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

SOD, SEED SOIL, AND INOCULANTS

Professional Property Services

10105 11th Street North

Tampa, FL 33612 Hyacinth Robinson

Minority Small Business

Contact

Federal Number 59-1341451

Phone (813) 972-4057

Fax (813) 971-0882

E-mail paulrobinson22@msn.com

Baron's Landscaping Services, Inc.

P.O. Box 4047

Tampa, FL 33677 Randy Conte

Minority Small Business

Contact

Federal Number 65-0837654

Phone (813) 404-1509

Fax (813) 476-6255

E-mail baronslawncare@aol.com

Sunbelt Sod & Grading Company

819 - 9th St. N.E.

Ruskin, FL 33570 Lesley Silva

Minority Small Business

Contact

Federal Number 13-4250933

Phone (813) 641-9855

Fax (813) 645-7263

E-mail sunbeltsod@verizon.net

NPC Mowing & Landscaping

P.O. Box 292873 6441 Eureka Springs 
Road
Tampa, FL 33687-2873 John Woodhouse

Minority Small Business

Contact

Federal Number 03-0555858

Phone (813) 967-4386

Fax (352) 668-3295

E-mail Jwoodho793@aol.com

Fresh Start Development, Inc.

P.O. Box 310592

Tampa, FL 33680 Katina McClinton

Minority Small Business

Contact

Federal Number 20-3857845

Phone (813) 758-5345

Fax (813) 333-5949

E-mail freshstartdevelop@yahoo.com

Cardinal Landscaping Services of Tampa, Inc.

817 E. Okaloosa Ave.

Tampa, FL 33604 Mark Mantei

Minority Small Business

Contact

Federal Number 59-3394554

Phone (813) 915-9696

Fax (813) 915-9695

E-mail Mike@cardinallandscape.com
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

as of 10/14/2013

SOD, SEED SOIL, AND INOCULANTS

Gibbs Properties, LLC

17633 Gunn Hwy   #236

Odessa, FL 33556 Bill Gibbs

Minority Small Business

Contact

Federal Number 43-2117741

Phone (727) 376-4465

Fax (813) 425-0455

E-mail gmjservices@msn.com

Jungle Scapes

1717 E. Busch Blvd., Suite 1101

Tampa, FL 33626 Hulsey Ebanks, Jr.

Minority Small Business

Contact

Federal Number 26-2517542

Phone (813) 516-9950

Fax (813) 902-7221

E-mail info@jungle-scapes.com

SLBE Contract Goal 

Goal
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GSL-INSTRUCTIONS 

Instructions Regarding Use of the SLBE Goal Setting List 

 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 
SLBEs list provided on the City’s web site, and provide documentation of 
emails, faxes, phone calls, letters, or other communication with the firms a first 
step in demonstrating Good-Faith Efforts to achieve the goal set for SLBE 
participation on this contract.   

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 
pasting the email addresses. 

The SLBE participation Goal is based upon the availability of the certified firms indicated on the 
attached list.  The Goal and Requirements of the City’s Equal Business Opportunity Program are 
stated in the Bid/Contract Document, Specifications. 
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The Guidelines apply to formal procurements and solicitations.  WMBE participation will be narrowly‐tailored.

Procurement Guidelines 
To Implement

 Minority & Small Business Participation
Underutilized WMBE Primes by Industry Category

Underutilized WMBE Sub‐Contractors / Sub‐Consultants

▪ Asian = Asian Business Enterprise

Index
▪ Black = Black/African‐American Business Enterprise
▪ Hispanic = Hispanic Business Enterprise

MBD Form‐70

▪ Native Am. = Native American Business Enterprise

Construction is defined as:  new construction, renovation, restoration, maintenance of public improvements and underground utilities.
Construction‐Related Services are defined as:  architecture, professional engineering, landscape architecture, design build, construction 
management services,  or registered surveying and mapping.
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc.
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc.

▪ Woman = Woman Business Enterprise (Caucasian)

October 2012 (RFP)



SL-1 

SOLICITATION FOR SUBCONTRACTOR QUOTES 
 
From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 
 
 
To Subcontractor:   
 
Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.  
 
Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 
 
CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 
 
 
 
 
Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS:   
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 
 
 
__No, my company will not quote this project for the following reason(s): 
 
(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/


 
Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Name of Bidder _____________________________________________________________________________ 
 
__________________________________________________________________________________________ 
Business Phone Number and Email Address 
 
__________________________________________________________________________________________ 
Business Name and Mailing Address 
 
__________________________________________________________________________________________ 
Phone Number and Name of Contact Regarding Permits 
 
__________________________________________________________________________________________ 
Contractor/Qualifiers Name and Federal Identification Number 
 
Date of Proposal ____________________________________________________________________________ 
 

(If Bidder is a firm, fill in the following blanks): 
 
Names and Residential Addresses of Partners 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 

(If Bidder is a corporation, fill in the following blanks): 
 

Organized under the laws of the State of _________________________________________________________ 
 
Names and Address of President 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Name and Address of Vice President 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Name and Address of Secretary 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
 
Names and Address of Treasurer 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
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Contract 14-C-00010; Wastewater Collection System Repair - FY14  
 
 
The above-named Bidder affirms and declares: 
 
  
 (1) That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal 

or in the Contract proposed to be entered into. 
 
 (2) That this Proposal is made without any understanding, agreement or connection with any other person, firm, 

or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or 
fraud. 

 
 (3) That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 

or otherwise, upon any obligation to the City of Tampa. 
 
 (4) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, 

shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or 
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment 
and work or labor to which it relates, or in any portion of the profits thereof. 

 
 (5) That the Bidder has carefully examined the site of the work and that, from his own investigations, he has 

satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials 
and the kinds and extent of equipment and other facilities needed for the performance of the work, the 
general and local conditions and all difficulties to be encountered, and all other items which may, in any way, 
affect the work or its performance. 

 
 (6) That the Bidder 
 
  ________   Has; Treasury Number ______________________ 
  
  ________   Has not 
  (Check applicable box) 
 
  previously performed work under the President’s Executive Order Nos. 11246 and 11375. 
 
 (7) That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the 

component parts of the Contract Documents and agrees that he will execute the Contract and finish the 
required Performance Bond and will completely perform the work in strict accordance with the terms of the 
Contract and the Contract Documents therein referred to for the following prices, to wit: 
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                                         Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

***  0101 Mobilization L.S 1 Forty Thousand Dollars $ 40,000.00 $ 40,000.00

***  0102 Contingency LS 1 Fifty Thousand Dollars $ 50,000.00 $ 50,000.00

0103 Project Sign Ea 2 $ $

***  0110 Additional Earth Excavation C.Y. 20 Four Dollars $ 4.00 $ 80.00

0120 Excavation for Restraining Device on Existing Force Main C.Y 4 $ $

***  0130 Additional Select Sand Fill C.Y. 10 Ten Dollars $ 10.00 $ 100.00

***  0140 Additional Select Crushed Stone Material C.Y. 10 Thirty Dollars $ 30.00 $ 300.00

***  0170 Class D Concrete C.Y 5 One Hundred Dollars $ 100.00 $ 500.00

0200 Short Tunnel L.F. 10 $ $

0520-1 Standard Concrete Curb or Curb and Gutter L.F 200 $ $

0708.06 8-Inch Diameter, SDR-35, PVC Pipe Sewer in cuts 0 to 6 ft. L.F. 5,500 $ $

0708.13 8-Inch Diameter, SDR-35, PVC Pipe Sewer in cuts 6 to 13 ft. L.F. 1,000 $ $

0900-4-06 4" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut L.F 1,000 $ $

0900-4-13 4" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut L.F 500 $ $

0900-6-06 6" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut L.F 5,500 $ $

0900-6-13 6" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut L.F 1,000 $ $



Contract 14-C-00010; Wastewater Collection System Repair - FY14
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                                         Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

0900-8-06 8" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut L.F 1000 $ $

0900-8-13 8" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut L.F 200 $ $

0900-12-06 12" Dia. C900 PVCP, Cl-150, Green, 0'-6' Cut L.F 500 $ $

0900-12-13 12" Dia. C900 PVCP, Cl-150, Green, 6'-13' Cut L.F 300 $ $

1005-4 4" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) L.F 600 $ $

1005-6 6" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) L.F 1500 $ $

1005-8 8" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) L.F 3,500 $ $

1005-12 12" Dia. HDPE, AWWA C-906, by directional bore, any length (DIP Size) L.F 250 $ $

1063.4 Install Tee or Wye on Existing 4-inch Dia. Pipe  or  HOT  TAP Ea 2 $ $

1063.6 Install Tee or Wye on Existing 6-inch Dia. Pipe  or  HOT  TAP Ea 2 $ $

1063.8 Install Tee or Wye on Existing 8-inch Dia. Pipe  or  HOT  TAP Ea 2 $ $

1063.12 Install Tee or Wye on Existing 12-inch Dia. Pipe  or  HOT  TAP Ea 2 $ $

1706 6-Inch Diameter PVC Pipe House Lateral (SDR-35) L.F. 3,000 $ $

1706.1 6-Inch Diameter PVC Pipe House Lateral (Green AWWA CL. 150, C900) L.F. 400 $ $

2400.4 4" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs Ea 10 $ $

2400.6 6" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs Ea 50 $ $

2400.8 8" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs Ea 10 $ $
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                                         Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

2400.12 12" Dia. C900 PVC or DIP, Bends, Sleeves, Reducers, Caps or Plugs Ea 8 $ $

2708 8" x 6" Dia SDR-35 Wye Ea 100 $ $

2800.4 4" Dia. C900 PVC or DIP Tees or Wyes Ea 2 $ $

2800.6 6" Dia. C900 PVC or DIP Tees or Wyes Ea 4 $ $

2800.8 8" Dia. C900 PVC or DIP Tees or Wyes Ea 4 $ $

2800.12 12" Dia. C900 PVC or DIP Tees or Wyes Ea 2 $ $

3300.4 4" Dia. Thrust Restraint Ea 20 $ $

3300.6 6" Dia. Thrust Restraint Ea 30 $ $

3300.8 8" Dia. Thrust Restraint Ea 30 $ $

3300.12 12" Dia. Thrust Restraint Ea 20 $ $

3506 6-inch Flexible Connector w/Stainless Steel Shear Ring Ea 30 $ $

3508 8-inch Flexible Connector w/Stainless Steel Shear Ring Ea 20 $ $

4000 Precast Concrete Standard or Doghouse Manhole Base Ea 9 $ $

4100 Precast Concrete Manhole Barrel L.F. 40 $ $

4200 Precast Concrete Manhole Cone Ea 9 $ $

4300 Precast Concrete Standard or Doghouse Shallow Type Manhole Ea 15 $

4400 FRP Manhole V.F. 30 $ $

4600 Cast Iron Manhole Frame and Cover Ea 33 $ $

4660 6-Inch Diameter PVC Cleanout and Cover Ea 100 $ $
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                                         Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

4700.8 8-inch Diameter PVC Pipe Manhole Drop Connection L.F. 10 $ $

4900 Connect to Existing Manhole, no existing pipe Ea 4 $ $

5000 Remove Existing Pipe 4" to 27"  Diameter Outside of Pay Limits  L.F. 2,000 $ $

5051 Filling of Existing Sanitary Sewers  C.Y 60 $ $

7000.4 4" Dia. Plug Valve with Box Ea 4 $ $

7000.6 6" Dia. Plug Valve with Box Ea 6 $ $

7000.8 8" Dia. Plug Valve with Box Ea 4 $ $

7000.12 12" Dia. Plug Valve with Box Ea 6 $ $

7500 Air Release Valve Assembly Ea 40 $ $

8000 Permanent Pavement Base  (Crushed Limerock or Crushed Concrete) C.Y 4,000 $ $

8100 Permanent Asphalt Pavement Type S IN/S.Y 6,000 $ $

8100.1 Permanent Asphalt Pavement Type Superpave  (including testing) IN/S.Y 2,000 $ $

8306 Permanent 6" Thick Concrete Driveway S.Y 300 $ $

8604 Permanent 4" Thick Concrete Sidewalk S.Y 800 $ $

8900.2 Bahia Sod S.Y 2,000 $ $

8900.3 St.Augustine Sod S.Y 1,000 $ $

9000.1 Force Main Sewage Bypass Piping, 6 to 8-inch L.F 350 $ $

9000.2 Force Main Sewage Bypass Piping, 10 to 12-inch L.F 350 $ $

9100.4 4-inch Dia. Line Stop, 3 day max. Ea 2 $ $
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                                         Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

9100.6 6-inch Dia. Line Stop, 3 day max. Ea 2 $ $

9100.8 8-inch Dia. Line Stop, 3 day max. Ea 2 $ $

9100.12 12-inch Dia. Line Stop, 3 day max. Ea 2 $ $

9200 Root Pruning L.F 200 $ $

9300 Sawcut Asphalt or Concrete Pavement, Driveways or Sidewalks L.F 500 $ $

9400 Mill  Existing Asphalt Pavement, any quantity IN/S.Y. 400 $ $

10000.4 Connections between 4" PVCP & HDPE Ea 4 $ $

10000.6 Connections between 6" PVCP & HDPE Ea 4 $ $

10000.8 Connections between 8" PVCP & HDPE Ea 6 $ $

10000.12 Connections between 12" PVCP & HDPE Ea 4 $ $

***  20000 As-Built Plans Sheet 16 Five Hundred Dollars $ 500.00 $ 8,500.00

TOTAL $ $



  
Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 
 
Computed Total Price In Words: 
 
_____________________________________________________________________________________________ 
 
_______________________________________________ dollars and ______________________ cents. 
 
Computed Total Price in Figures:  $________________________________________________________________ 
 
The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) 
have been taken into account in this proposal:  #1 ___  #2 ___  #3 ___ #4___ #5___. 
 
The bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with 
the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990.  The bidder further identifies the costs to be 
summarized below: 
 
 Trench Safety   Unit of      
     Measure Measure    Unit    Unit Extended 
 (Description) (LF, SY) Quantity         Cost      Cost 
 
A. _______________ ______________ ______________ ______________ _____________ 
   
B. _______________ ______________ ______________ ______________ _____________ 
 
C. _______________ ______________ ______________ ______________ _____________ 
 
D. _______________ ______________ ______________ ______________ _____________ 
 
 
     Total Cost $___________________ 
 
 
 
 
 
 
Signed _______________________________________________________________________________ 
 
 
Failure to complete the above may result in the bid being declared non-responsive. 
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Contract 14-C-00010; Wastewater Collection System Repair - FY14   
 
 
Accompanying this Proposal is a certified check, cashier’s check or Bid Bond (form included herein must be used) on the 
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the  
 
_____________________________________________ of _____________________________________________ 
 (Name of Bank or Surety)  (City & State) 
 
City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be 
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required 
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice 
of Award by the City of Tampa to the undersigned so to do. 
 
 
Dated _________________________________, 2013 
 
 
  ___________________________________________________ 
  (Name of Bidder) 
 
 
  ___________________________________________________ 
  (Address of Bidder) 
 
 
  ___________________________________________________ 
  (Signature) 
 
 
  ___________________________________________________ 
  (Title) 
 
 
Where Bidder is a Corporation: 
 
  Attest: 
 
  __________________________________________________ 
  Secretary 
 
 
 
 
 
AFFIX 
CORPORATE 
SEAL 
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(ACKNOWLEDGMENT OF PRINCIPAL) 
 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 2013 by ______________________ of 
_______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or has 
___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 2013 by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 2013 by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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Good Faith Effort Compliance Plan for Small Local Business Subcontracting 
City of Tampa - Equal Business Opportunity Program 

 
Contract _________________________________________________________    Bid Date _________ 
Bidder    __________________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for 
Small Local Business Enterprises, SLBEs, on the referenced contract: 
 
□ The goal for SLBE participation has been met or exceeded.  See the DMI form reporting subcontractors to be utilized. 

(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.) 
 
□ The goal for SLBE participation has not been met.  The following is a recap of Good Faith Efforts made: 

(Check applicable boxes below.  Enclose additional documents, and/or add remarks below as needed.) 
 
(1) Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract.  The Bidder or Contractor must solicit 

this interest within sufficient time to allow the SLBEs to respond.  The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested 
SLBEs.     □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation efforts.   □ Remarks: 

 
 
(2) Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist 

them in responding to the solicitation.   □ See enclosed sample solicitation.   □ Remarks: 
 
(3) Negotiating in good faith with interested SLBEs that have submitted bids.  Documentation of negotiation must include the names, addresses, and telephone numbers of 

SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work.  That there may be some additional costs involved in soliciting 
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable.  Bidders are not required to accept higher 
quotes in order to meet the goal.   □ DMI subcontractor-utilized forms reflect successful negotiations   □ This project is of a low-bid nature 
and negotiations are limited to clarifications of scope and specifications.   □ See enclosed document.   □ Remarks: 

 
(4) Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The SLBEs standing within its industry, 

membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the 
goals.  □ Not applicable.    □ See attached explanation for rejection of a low-bidding subcontractor’s bid.   □ Remarks: 

 
(5) Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE 

subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.  □ See enclosed comments.   □ Remarks: 

 
(6) Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization.  A Bidder or Contractor who 

desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met.   □ Sub-Contractors were not prohibited from 
submitting bids on work not usually sub-contracted.   □ Remarks: 

 
(7) Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, breaking out 

contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items 
with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined 
portion.  □ Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted.   □ See enclosed comments.   
□ Remarks: 

 
(8) Making efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.  □ See enclosed sample 

solicitation   □ see enclosed document.   □ Remarks:  
 
(9) Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-

sponsored mentor-protégé program.   □ See enclosed sample solicitation.   □ See enclosed document.   □ Remarks: 
 
(10) Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs.  □ See enclosed document.   

□ The following services were used:  
 
Other Supporting Good Faith Efforts:   □ See enclosed document.   □ Remarks: 
  
 
 
 

GFECP



 

MBD Office 3-9-2009                                          Page 2 of 2 
 

 
Compliance Plan:  Guidance For Meeting Good Faith Efforts 

 
 

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other communication with the listed firms.  The DMI Solicited and 
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for 
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County 
certification listings of SLBE’s. 

        
2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if 
required.  Solicitations should be typically be sent a week or more before the bid date.  Sample 
copies of the bidder’s solicitations should be provided. 

 
3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.  

For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts. 
 

4. If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime should break down portions of work into economical feasible opportunities for 

subcontracting. The SLBE directory can be useful in identifying additional subcontracting 
opportunities and firms not listed in the “SLBE Goal Setting Firms List.” 

 
6. Contractor should not preclude SLBEs from bidding on any part of work, even if the Contractor can 

self-perform the work. 
 

7. Contractor should avoid relying solely on subcontracting out work where availability is not 
sufficient to attain pre-determined goal. 

 
8. In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc, 

if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the Minority Business Development 

Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the 
recruitment and placement of SLBEs.       
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City of Tampa –DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited 
(FORM MBD-10) 

Contract No.:     Contract Name:          
Contractor Name:       Address:       
Federal ID:   Phone:    Fax:    Email:      
 
[] No Firms were contacted/solicited for this contract. 
[] No Firms were contacted because:            
[] See attached documents with supplemental information. 
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 
 
This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 

S = SLBE 
W=WMBE 

Federal  ID 

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic 
Am. 

AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Resp. 
Rec’d 
Y/N 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 
 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub –
contracting opportunitieson this contract. This form must be completed and submitted with the bid or 
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive. 
 
Signed:        Name/Title:      Date:    
MBD 10 rev. 02/01/13  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts when Goal has been established. 
 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform 
all work.  If during the performance of the contract you employ subcontractors, the City must pre-approve 
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your 
invoices.  Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation 
of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited. 
• See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing 

any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the 
same format and have all requested data from MBD Form-10 included. 
 

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor.  NIGP codes 

are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. 

 
If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 
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City of Tampa –DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized 
(FORM MBD-20) 

Contract No.:     Contract Name:          
Contractor Name:       Address:       
Federal ID:   Phone:    Fax:    Email:      
 
[ ] See attached documents. 
[  ] No Subcontracting (of any kind) will be performed on this contract. 
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

 
This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 

Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise 

S = SLBE 
W=WMBE 

Federal  ID 

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

Amount 
of Quote. 
Letter of 
Intent if 

available. 

Percent 
of 

Scope/Contract 
% 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

Total Subcontract/Supplier Utilization $____________________ 
Total SLBE Utilization $ _________________________________   
Total WMBE Utilization $ ________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this 
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in 
Non-Complianceand/or deemed non-responsive. 
 
Signed:        Name/Title:      Date:    
MBD 20 rev. 02/01/13   Note: Detailed Instructions for completing this form are on the next page. 
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors projected to be utilized must be included on 
this form. 
 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business 

will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work.  
When subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• See attached documents. Check if you have provided any additional documentation relating to the utilization of 
subcontractors. 

•  
The following instructions are for information of Any and All subcontractors to be utilized. 
 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  NIGP codes are available at http:/www.tampagov.net/mbd. 
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs) 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.  
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts 

may not apply to CCNA proposals.) 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

(Dollar amounts may not apply to CCNA proposals.) 
 

If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 
 



TAMPA BID BOND 
Contract 14-C-00010; Wastewater Collection System Repair - FY14 

 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 14-C-00010, Wastewater Collection System Repair - FY14. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Performance Bond and Payment Bond payable to the City of Tampa, 
Florida in an amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said 
City, then this Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety 
shall, upon failure of the Principal to comply with any or all of the foregoing requirements within the time specified above, 
immediately pay to the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of 
America, not as a penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________,2013. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
Countersigned:            
(SEAL)      ____________________________________________ 
      Local Resident Producing Agent 
 
             
      ____________________________________________ 
      Local Resident Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Local Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
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Contract 14-C-00010; Wastewater Collection System Repair - FY14  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 14-C-00010 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
 THIS AGREEMENT, made and entered into in triplicate, this ____ day of ______________________, 2013, 
between the City of Tampa, Florida, hereinafter called the City, and  hereinafter called the Contractor. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 14-C-00010; Wastewater Collection System Repair - FY14, shall include, but not be limited to, furnishing all labor, 
materials and equipment for the construction of approximately 16,000 lineal feet of 4-inch through 12-inch diameter PVC 
Pipe (by open cut excavation) and / or HDPE Pipe (by directional bore), including asphalt pavement, concrete driveways, 
concrete sidewalks, and sodding restoration with all associated work required for a complete project in accordance with the 
Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *



TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 
       
 ______________________________________________ 

City Clerk 
 
 
Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Justin R. Vaske, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Secretary 
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TAMPA PAYMENT (ACKNOWLEDGMENT OF PRINCIPAL) 
 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 2013 by ______________________ of 
_______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or has 
___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 2013 by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 2013 by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 
 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
       Accepted by City of Tampa: 
 
 
Countersignature:     By        
            Bob Buckhorn, Mayor 
 
        
(Name of Local Agency)     Date:      20____ 
 
       
(Address of Resident Agent) 
 
 
By        Approved as to legal sufficiency: 
 
 
Title        By        
            Assistant City Attorney 
 
       Date:      , 20____ 
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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SPECIFIC PROVISIONS 
 
SP-1.AC  Scope 
 
 The work included under these Contract Documents comprises the construction of Miscellaneous Gravity    
and Force Main Wastewater Facilities and/or repair of existing facilities along with all miscellaneous and appurtenant 
work.  Locations, descriptions and plans are not known or developed at present, but will be known and developed during 
the course of this contract. 
 
 The work will be authorized by the issuance of several individual Work Orders during the length of this contract 
and will consist of furnishing, constructing, installing, testing and maintaining said sewers, force mains, structures and/or 
repairs complete and in place until accepted by the City. 
 
 Prior to the issuance of each Work Order, the Contractor and Engineer shall review the plans and the site to 
mutually agree upon a Time of Completion for the Work Order.  That Work Order Time of Completion shall be used to 
calculate any Liquated Damages if warranted. 
 
 The Contractor and Engineer shall also mutually determine if any necessary items are not included within the 
Proposal and if so negotiate a price for said item(s). 
 
SP-2  Permits 
 
 The City will submit permit applications required from any State or County agencies having jurisdiction over the 
roadways and for any railroad or highway crossings shown on the Plans.  The Contractor shall be required to comply 
with all provisions of such permits regarding workmanship, schedules, maintenance of traffic, notification of starting 
construction, pavement removal and replacement and other conditions under which the permit is issued. 
 
 The Contractor shall obtain all permits required to comply with SP-24.AC (inclusive) Maintenance of Traffic, 
contained herein. 
 
 The Contractor shall have in his possession the proper license to perform the work before submittal of his bid 
and shall obtain any required City/County/State permits and shall obtain and pay for all other licenses and authorizations 
required for the prosecution of the work, including the cost of all work performed in compliance with the terms and 
conditions of such permits, licenses and authorizations, whether by himself or others. 
 
 Right-of-way and maintenance of traffic permit fees shall be paid by the Contractor and to be reimbursed by 
the City of Tampa.   
 
 The Contractor shall require all subcontractors to be currently licensed by the City to perform the proposed 
work in their respective fields and to obtain permits for the execution of said work.  All work shall be performed in 
accordance with the licenses and permits. 
 
SP-5  Working Drawings 
 
 Prior to performing any work requiring working drawings, as specified on the Plans and in the Workmanship 
and Materials Sections, the Contractor shall submit the working drawings in accordance with the General Provisions 
section headed "Working Drawings." 
 
SP-6  Environmental Protection 
 
 The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations 
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carry civil penalties and in the event of willful violation, criminal penalties.  The fact that the permits are issued to the City 
does not relieve the Contractor in any way of his environmental obligations and responsibilities. 
 
SP-7  Use of Explosives 
 
 Explosives will not be used on the work except when authorized by the Engineer.  The use of same, if 
authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost care will be 
exercised by the Contractor so as not to endanger life or property. The Contractor will assume full responsibility in 
connection with use of any explosives even though authorized.  Explosives will not be stored within the City limits. 
 
SP-9  Coordination and Cooperation 
 
 In performing work under this Contract, the Contractor shall coordinate his work with that of any adjacent 
contractors for the City, and others, and cooperate with them in every reasonable way, to the end that there shall be the 
minimum practicable interference with their operations. 
 
SP-11.AC  Construction Easements 
 
 For any of the several “Annual Contracts” it is expected that all the construction activities will occur with the 
existing Rights-of-way and/or easements.  In the event the Engineer determines that a temporary construction 
easement is necessary, the City will obtain such temporary construction easement.  Any items necessary to restore the 
temporary construction easement to its initial condition that is not established in the contract will be negotiated with the 
contractor prior to the start of construction. 
 
  In the event that, in the opinion of the Contractor (and not the Engineer), obtaining a temporary construction 
easement is desirable, it shall be the sole responsibility of the Contractor to obtain such easements from the Owner of 
the property.  If such easements are obtained by the Contractor, they shall contain provisions to hold the City harmless 
from any operations of the Contractor within the easement limits.  All costs to restore this easement to its initial condition 
shall be borne by the Contractor.  The Contractor shall not conduct construction operations on private property outside 
the limits of any easement obtained by the City or of any Rights-of-Way unless a copy of the temporary construction 
easement agreement is filed with the Engineer. 
 
SP-12  Releasing Facilities for Use 
 
 It is the intent of these Specifications that all newly constructed sewers and appurtenant facilities be placed in 
service as rapidly as an integrated portion of the facilities can be constructed, inspected and accepted by the Engineer.  
Acceptance or use by the City of any portion of the facilities prior to final acceptance shall not relieve the Contractor of 
any responsibilities, regarding such facilities, included in the Contract. 
 
SP-13  Material and Equipment Approval 
 
 The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of any material or 
equipment until he has received the Engineer's written approval of the manufacturers. 
 
SP-14  Contractor Emergency Response Time 
 
 The Contractor must be available to service emergency calls seven (7) days a week, twenty-four (24) hours a 
day after the Notice to Proceed has been issued and the Contractor is mobilized and on site.  The response time for 
emergency calls shall be within two (2) hours.  A contact person and telephone number shall be provided to the 
Engineer for such purposes. 
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SP-15  Contractor's Field Office 
 
 Delete Article G-6.03 Contractor's Field Office on Page G-14 from GENERAL PROVISIONS.  The Contractor 
or an authorized agent shall be present at all times while his work is in progress.  Readily accessible copies of both the 
contract documents and the latest approved working drawings shall be kept at the job site. 
 
SP-16  Salvage 
 
 All existing pipe and appurtenances removed by the Contractor and which are not designated to be salvaged 
shall become the property of the Contractor and shall be removed from the site of the work to the Contractor's own place 
of disposal. 
 
 Items which are shown on the Plans or specified to be salvaged shall be removed by the Contractor, delivered, 
and unloaded at a location within the Department’s service area, as directed by the Engineer.  The cost of removing, 
disposing, delivering, and unloading as salvage items of pipe and appurtenances shall be included in the various 
classified unit price Contract Items or in the total Lump Sum Price, as applicable, and no separate payment will be made 
therefore. 
 
SP-17  Sequence of Operations 
 
 The Contractor shall develop with the Engineer a complete schedule of operations which, in the opinion of the 
Engineer, will permit use of the facility at the earliest possible date. 
 
 Taking over of parts of the work for operation before completion of the entire project shall not relieve the 
Contractor of any responsibility for proper integrated operations of all parts of the work, nor shall it act to relieve him of 
any responsibilities under Article A-6.04 of the Agreement, for guaranty of all parts of the work, for one year after the 
date of acceptance of all the work on the project. 
 
SP-18  Dewatering 
 
 Dewatering is the responsibility of the Contractor.  All costs associated with dewatering shall be included in the 
appropriate contract price for items to which dewatering is incidental, or in the total Lump Sum Price, as applicable, and 
no separate payment shall be made therefore. 
 
 Before commencing any excavation at the site of the work, the Contractor shall submit to the Engineer and 
obtain his approval of the methods and equipment and arrangement of facilities proposed for the removal and disposal 
of water at the site and of all water entering any excavation or other part of the work from any source whatsoever.  
Adequate standby facilities shall be provided to ensure that the excavation will be kept dry in the event of power failure 
or mechanical breakdown.  Facilities for removal and disposal of water shall be of sufficient capacity to keep the 
excavation dry under all circumstances with one-half of the facilities out of service.  If well points are used, provision 
shall be made for removing and resetting individual well points without taking the system of which they are a part out of 
service. 
 
SP-19  Prevention, Control and Abatement of Erosion and Water Pollution 
 
 The Contractor shall be responsible for prevention, control and abatement of erosion, siltation and water 
pollution resulting from construction of the project until final acceptance of the project. 
 
 He shall provide, install, construct, and maintain any covering, mulching, sodding, sand bagging, berms, slope 
drains, sedimentation structures, or other devices necessary to meet City, County, State and Federal regulatory agency 
codes, rules and laws. 
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 The Contractor shall take sufficient precautions to prevent pollution of streams, canals, lakes, reservoirs and 
other water impoundments with fuels, oils, bitumen, calcium chloride or other harmful materials.  Also, he shall conduct 
and schedule his operations so as to avoid or otherwise minimize pollution or siltation of such streams, and the like, and 
to avoid interference with movement of migratory fish.  No residue from dust collectors or washers shall be dumped into 
any live stream. 
 
 Storm drainage facilities, both open and closed conduit, serving the construction area shall be protected by the 
Contractor from pollutant and contaminants.  If the Engineer determines that siltation of drainage facilities has resulted 
due to the project, the Engineer will advise the Contractor to remove and properly dispose of the deposited material.  
Should the Contractor fail to or elect not to remove the deposits, the City will provide maintenance cleaning as needed 
and will charge all costs of such service against the amount of money due or to become due the Contractor. 
 
 Construction operations in rivers, channels, streams, tidal waters, canals and other impoundments shall be 
restricted to those areas where it is necessary to perform filling or excavation to accomplish the work shown in the Plans 
and to those areas which must be entered to construct temporary or permanent structures.  As soon as conditions 
permit, rivers, channels, streams and impoundments shall be promptly cleared of all obstructions placed therein or 
caused by construction operations. 
 
 Except as necessary for construction, excavated materials shall not be deposited in rivers, streams, canals or 
impoundments, or in a position close enough thereto to be washed away by high water or runoff. 
 
 The Contractor shall not disturb lands or waters outside the limits of construction except as may be found 
necessary and authorized by the Engineer. 
 
 The location of and methods of operation in all detention areas, borrow pits, material supply pits and disposal 
areas furnished by the Contractor shall meet the approval of the Engineer as being such that erosion during and after 
completion of the work will not likely result in detrimental siltation or water pollution. 
 
 The Contractor shall comply with the applicable provisions of the Hillsborough County Land Development 
Code concerning grading, filling, excavation, soil removal, and the like, as amended. 
 
 The Contractor shall schedule his operations such that the area of unprotected erodible earth exposed at any 
one time is not larger than the minimum area necessary for efficient construction operations; and the duration of 
exposed, uncompleted construction to the elements shall be as short as practicable. 
 
 Clearing and grubbing shall be so scheduled and performed that grading operations can follow immediately 
thereafter and grading operations shall be so scheduled and performed that permanent erosion control features can 
follow immediately thereafter if conditions on the project permit. 
 
 The Engineer may limit the surface areas of unprotected erodible earth exposed by clearing and grubbing, 
excavation or filling operations and may direct the Contractor to provide immediate erosion or pollution control measures 
to prevent siltation or contamination of any river, stream, channel, tidal waters, reservoir, canal or other impoundment or 
to prevent damage to the project or property outside the project right of way. 
 
SP-20 AC Project Sign 
 

For any of the several “Annual Contracts”, when noted on the Work Order, t he Contractor shall furnish a 
project sign as shown on the detail included herein, and install it in the construction area as directed by the Engineer 
within five (5) days of receiving the Work Order. 
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The cost of fabrication, erection, maintenance, removal, and proper disposal of the project sign at the 
completion of the project, including all labor and materials shall be as per the contract price 
 

Because the work orders issued under any of the several Annual Contracts are expected to be of relative 
short duration, should any of the names on the sign change, the Contractor will not be required to change the sign. 
 
SP-22 Construction Operations 
 
 In City streets, excavated materials shall, where practicable, be deposited upon streets, sidewalks, driveways, 
or other paved surfaces within the street right-of-way, except that interruptions to the use of driveways shall be kept to a 
minimum.  The Contractor shall clean up areas from which soil has been removed at the end of each day by sweeping, 
washing, or other approved methods.  When the work is halted by rain, the Contractor shall clean up the working areas 
before leaving the site. 
 
 Trenches shall be protected at the close of each day's operations by lighted barricades, fences, and other 
methods to the satisfaction of the Engineer.  Fences shall meet OSHA standards and be structurally stable as approved 
by the Engineer.  No excavations shall be left open over a weekend. 
 
 In general, pipes shall be laid in opencut, except when another method, such as jacking, augering or tunneling 
is shown on the Plans, specified or ordered. 
 
 In City, State and County highways, excavated materials shall not be stored or cast upon the pavement, unless 
an advance approval of the governing agency is first obtained by the Contractor. 
 
SP-23  Project Cleanup 
 
 Cleanup is extremely important and the Contractor will be responsible for keeping the construction site neat 
and clean with debris to be removed regularly as the work progresses. 
 
SP-24.AC  AC Maintenance of Traffic 

 
The Contractor shall arrange his work so that there will be as little disruption of traffic as possible. 

 
At least seventy-two hours before starting any work in City, County or FDOT rights-of-way, the Contractor 

shall obtain the appropriate permit for any traffic lane or street closure.  The permit will establish the requirements for 
closures related to the number of lanes and time of day lanes or streets may be closed.  If the Contractor proposes a 
complete street closure, a detailed traffic detour plan may be required by the appropriate agency together with the 
application for the Street Closure Permit.  The traffic detour plan shall include proposed detour routes and locations 
and descriptions of direction signs for the construction area and detour routes.  Two approved copies of all Street 
Closure Permits shall be submitted to the Engineer before starting any work.  No changes to approved Street 
Closure Permits will be permitted without prior approval by the City. 

 
The Contractor shall furnish and maintain all necessary signs, barricades, lights and flagmen necessary to 

control traffic and provide for safety to the public, all in compliance with the Florida Department of Transportation 
"Manual on Traffic Controls and Safe Practices for Street and Highway Construction, Maintenance and Utility 
Operations," with subsequent revisions and additions, and to the satisfaction of the Engineer. 

 
The cost of closing a street without a traffic detour plan shall be included under the various classified unit 

price Contract Items and no additional payment will be made therefore.  The cost of traffic maintenance for a lane 
closure or street closure with a traffic detour plan shall be negotiated with the Contractor prior to the start of 
construction. 
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SP-25  Work in Streets and Highways 
 
 All work within streets and highways shall be subject to the regulations and requirements of the appropriate 
agencies.  Within the City of Tampa, streets and highways are under the jurisdiction of the City of Tampa, Department of 
Public Works or State of Florida, Department of Transportation.  Outside the City of Tampa, streets and highways are 
under the jurisdiction of the County of Hillsborough or the State Department of Transportation. 
 
 Methods and materials of construction used in restoration within such streets and highways, including 
pavement, sidewalk, curb, curb and gutter removal and replacement, replacement of storm sewerage facilities, 
excavation and backfilling, and the storage of plant, materials and equipment shall conform to the requirements of the 
City of Tampa and, where applicable, the County of Hillsborough or State Department of Transportation, and will be 
subject to the inspection and approval of the duly authorized representatives of the City, County and the State. 
 
SP-27  Existing Public Facilities 
 
 Existing public facilities that are removed by construction operations under this contract shall be replaced by 
the Contractor to City of Tampa specifications.  These items shall include all public benches, playground light poles, 
shelters, roadway signs, and replacement of these items shall be considered incidental to the cost of construction, and 
no separate payment will be made therefore. 
 
SP-28  Work Adjacent to Utilities 
 
 Existing utilities including house services adjacent to or crossing the line of the work shall be protected as 
shown on the Plans, specified hereinbefore, and in accordance with the requirements of the General Provisions. 
 
 SP-31  House Services 
 
 The various utilities, along the line of the work, which are shown on the Plans or located in the field during the 
course of the work may have house services connected to them.  The Contractor is required to give all utility agencies 
48 hours notice prior to start of work.  The Contractor shall notify the various utility companies by calling the Sunshine 
State One Call of Florida, Inc. (1-800-432-4770) or, if necessary, by contacting the utilities individually.  When such 
notice is properly given, the utility having jurisdiction will locate house services along the line of work.  The Contractor 
shall protect all existing house services which are shown on the Plans or located in the field during the course of the 
work.  The Contractor shall arrange his operations to avoid any damage or disruption of water, gas, sewer, electric, 
telephone, and other house services. 
 
 Methods and techniques used by the Contractor to protect and maintain house services shall be subject to the 
prior approval of the Engineer. 
 
 Water and sewer services damaged or removed due to the work methods of the Contractor shall be replaced 
by the Contractor to such limits as directed by the Engineer.  Materials used for such replacements shall be similar to 
those in the existing service or shall conform to the current standards of the utility as directed by the Engineer.  All 
damaged water and sewer services shall be promptly repaired and shall be returned to service within 24 hours after the 
damage has occurred. 
 
 Other public utility house services which are damaged or removed due to the work methods of the Contractor 
will be repaired by the utility having jurisdiction and the cost of such repairs shall be borne by the Contractor. 
 
 Where the relocation or special maintenance of house services, as shown on the Plans, is required during 
construction of new pipelines the disruption of such services shall be kept to a minimum period of time as approved by 



Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 
 

 

SP-7 

the Engineer. 
 
 Unless otherwise specified in other Contract Items, or in the total Lump Sum Price, as applicable, the cost of 
protecting, replacing, repairing, relocating and maintaining house services shall be included in the various classified unit 
price Contract Items for pipelines, or in the total Lump Sum Price, as applicable, and no separate payment will be made 
therefore. 
 
 The maintenance and guaranty provisions of the Agreement shall also apply to all repairs and replacements of 
damaged or relocated services accomplished by the Contractor. 
 
SP-33.AC  Protection of Trees and Shrubs 
 

For any of the several “Annual Contracts” it is expected that all the construction activities will occur within 
the existing Rights-of-way and/or Easements.  

 
Protective barricades shall be placed around all protected trees and grand trees as determined by the 

Parks Department and shall remain in place until all potentially damaging construction activities are completed (see 
attached barricade detail).  The Parks Department must inspect the site after tree protection devices have been 
installed and prior to construction.  A 48-hour notice must be given to Parks Department to schedule the inspection.  
No excavated or backfill material shall be placed in a manner which, in the opinion of the Engineer, may result in 
damage to trees or shrubs.   

 
In areas where the construction might be in close proximity to existing trees and/or shrubs, the Contractor 

shall limit his trench width by using a trench/drag box.  The allowable width of the construction area around existing 
trees and/or shrubs shall be as per the detail for sheeted (trench/drag box) trench plus 4 feet for a working area, to 
either side of the sheeted trench. 

 
When the tree is outside the limits of the excavation but, where the distance from the centerline of the new 

pipeline to the trunk of any tree is such that, in the opinion of the Engineer, the excavation would result in serious 
damage to the tree, the pipeline shall be constructed under and/or through the root(s) in a short tunnel dug by hand, 
as shown on the plans or ordered in writing by the Engineer.  

 
The Contractor shall provide the services of an approved licensed tree professional when it is necessary to 

trim or cut a significant branch from a tree.  The Contractor shall also provide the services of an approved licensed 
tree professional when it is necessary to root prune close to any existing tree when shown on the plans or ordered in 
writing by the Engineer. 

 
The cost to replace any trees and/or shrubs that are removed from within the described construction area 

and/or the cost of any protective barricade prescribed by the Parks Department and/or the cost to trim branches 
shall be paid by the City after being negotiated prior to the start of construction.  The cost for short tunnels and/or 
root pruning shall be as per the contracted unit price.   

 
The Contractor shall replace any trees or shrubs which are destroyed or damaged to such extent, in the 

opinion of the Engineer, to be considered destroyed that are located outside the limit of the described construction 
area at his own expense.  Replacement of destroyed trees or shrubs shall be made with new stock conforming to the 
requirements of the City’s Tree Ordinance. 
 
SP-35  Work in Private Property 
 
 Where portions of the work are constructed in easements through private properties, the limits of such City-
owned easements are as shown on the Plans. 
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 Upon completion of work in City-owned easements, the Contractor shall restore the property, including all 
fences or other structures disturbed by his operations, as nearly as possible to the condition in which he found it.  No 
material shall be used or removed from private property without the approval of the Engineer. 
 
 The Contractor shall confine his operation in such private properties within the limits of the easements as 
shown or directed by the Engineer. 
 
 The Contractor shall further comply with all provisions of the grants of the City-owned easement and shall 
assume full responsibility as the agent of the City for all obligations of the City under such grants of easement in 
connection with the construction of pipelines. 
 
 The Contractor shall not enter upon or occupy any private land outside of the limits of the City-owned 
easement unless a copy of the written consent of the Owner is filed with the Engineer.  The Contractor shall conduct his 
operations along easements through private property so as not to damage the property and to interfere with its ordinary 
use as little as possible. 
 
SP-37  Data to be Submitted on Pipe 
 
 Within ten days after the date the Contractor is issued the Notice of Award and prior to his entering into any 
subcontract for the manufacture or purchase of any pipe, the Contractor shall submit to the Engineer, in an amount 
equal to four (4) sets to be retained by the City plus the number of sets desired by the Contractor, the following 
information: 
 

1. The name and address of the pipe manufacturer and the location of the plant at which the pipe will be 
manufactured. 

 
2. A general description of and specifications for the pipe and pipe joints proposed. 
 
3. Notarized certificates of manufacture for VCP, PVC, HDPE, and DIP stating conformance to applicable 

standards and specifications. 
 
4. Any additional information that the Engineer may deem necessary in order to evaluate the qualifications of the 

manufacturer and to determine the suitability of the proposed pipe to meet the requirements of the Contract 
Documents. 

 
The Contractor shall not enter into any subcontract for the furnishing of pipe until he has received the 
Engineer's approval, in writing, of the proposed manufacturer and pipe. 

 
 All pipe of specified classes and materials shall be of one kind and shall be produced by a single manufacturer. 
 
SP-45  Measurement for Payment 
 
 The quantity, in linear feet, to be measured for payment under the various classified unit price Contract Items 
for pipelines in opencut, or in the total Lump Sum Price, as applicable, shall be the actual length of new pipelines placed 
in the work, as shown, specified and directed.  Depth of cut for sanitary sewers shall be measured from the original 
ground surface to the pipe invert.  Pipelines will be measured along the centerline of the pipe as follows: 
 

1. The measured length of gravity sanitary sewers, regardless of pipe material, will include all fittings, short 
tunnels and manholes with no deductions for wyes, tees and the width of manholes.  Deductions in the 
measured length of gravity sanitary sewers will be made for the width of structures, such as junction boxes, 
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measured from the outside face to the outside face of the structure walls, plus one foot. 
 
2. The measured length for sanitary or stormwater force mains will include all fittings and short tunnels with 

deductions for the laid length of valves. 
 
3. Deductions in the measured length of storm sewers will be made for the width of all structures, including 

manholes and inlets, measured from the inside wall to the inside wall of the structure. 
 

SP-46  Filling Abandoned Sewers 
 
 The Contractor shall pump a lean mixture of grout into sewers as shown on the Plans and as directed by the 
Engineer. 
 
 The grout shall be a mixture of flyash and cement, the ratio of which shall be submitted to the Engineer for 
approval.  The grouting shall be carried out by pumps. 
 
 This work shall be carried out after the proposed sanitary sewer or storm sewer is functioning. 
 
 The Contractor shall take measures to ensure the pipe is completely filled with the grout.  Such measures may 
consist of constructing temporary stand pipes, grout injection tubes, or other measures approved by the Engineer and 
as directed in the Workmanship and Materials section.  The Contractor shall also construct approved plugs into the ends 
of the abandoned sewers.  All costs to construct the plugs, stand pipes, grout injection tubes (or other approved 
measures), and any other necessary steps to provide for a complete item shall be included in the unit cost of the grout, 
and no additional payment shall be made therefore. 
 
SP-47  Sanitary Sewer House Lateral Reconstruction 
 
 All sanitary sewer house laterals, in conflict, shall be reconstructed as indicated on the plans and as directed 
by the Engineer. 
 
 The laterals shall be constructed as indicated on the sanitary sewer standard sheet. 
 
SP-48  Temporary Pavement Restoration 
 
 No portion of the work shall be left more than fourteen (14) days without temporary pavement surface; 
however, the Engineer may require that temporary pavement surface be installed sooner to ensure that no more than 
one-thousand (1,000) linear feet of road be open at one time.  Payments on installed pipe of up to fifty percent (50%) of 
the unit price can be retained by the Engineer until a crushed concrete or limerock base material along with a sand seal 
temporary pavement surface is provided.  The Engineer can restrict further pipe laying if satisfactory and on-going street 
restoration is not performed by the Contractor.  Temporary work shall be maintained in a suitable and safe condition for 
traffic until the permanent pavement is laid, or until final acceptance of the work. 
 
SP-49  Alignment Survey Gravity Pipe Sewer or Force Main 
 
 The Contractor shall employ the services of a Land Surveyor, registered in the State of Florida, to survey the 
centerline alignment of the new gravity storm sewer pipe, gravity sanitary sewer pipe, or force main.  All manhole 
locations or horizontal points of intersection, deflection angles, proposed manhole rim elevations, and proposed finished 
roadway elevations at the manholes shall be noted in the survey with their respective field stations.  In the event of 
discrepancies between the centerline stationing shown on the Plans and that obtained by the actual field survey, the 
Contractor shall notify the Engineer.  The Engineer will advise the Contractor of any appropriate adjustments in 
alignment of the sewer or force main, or locations of manholes or horizontal points of intersection.  The alignment survey 
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must be submitted to the Engineer and approved by him prior to submitting shop drawings on manhole, structures, 
inlets, etc. 
 
 The Land Surveyor shall also establish construction centerline offset hubs at 100-foot intervals as directed by 
the Engineer.  The Contractor shall protect these hubs from displacement or damage during construction.  Any offset 
hubs damaged or displaced shall be reset by the Land Surveyor to the satisfaction of the Engineer. 
 

In the instance of a “point repair” the requirement to provide an alignment survey will not be required.  A 
point repair in a gravity line is defined as replacing any distance of sewer pipe, but not the entire length of pipe, 
between manholes.  If the entire length of pipe between manholes is replaced the alignment survey will be required. 
 A point repair in a force main is defined as replacing a length of up to two contiguous nominal sections of pipe.  
 
 The cost of the survey and establishing and resetting offset hubs shall be included in the respective unit price 
Contract Item, or total Lump Sum Price, as applicable, and no additional payment will be made therefore. 
 
SP-50  Cut Sheets 
 
 The Contractor shall furnish the Engineer with cut sheets for all pipelines installed under this Contract.  The cut 
sheets shall be arranged in a format approved by the Engineer and shall indicate the pipe invert elevation shown on the 
Plans; the actual, existing ground surface elevation; and the computed cut from ground surface to pipe invert at 
manholes and at changes in pipe class and bedding class.  The cut sheets will be reviewed by the Engineer and shall 
be revised as necessary by the Contractor to meet the approval of the Engineer. 
 
SP-51  City Testing 
 
 The cost of retesting materials and/or workmanship, which has been initially tested by the City and found to be 
unacceptable, is to be borne by the Contractor. 
 
SP-56  Removal and Abandonment of Existing Sewer Systems within Pipeline Construction Payment Limits 
 
 The cost of removal or abandonment of existing sewer systems within pay limits including, but not limited to, 
pipe, inlets, manholes, manhole frames and covers, catch basins, and any other appurtenances as well as the cost to 
grout or sand-fill any pipe or manholes, where specified on the Plans, shall be included under the various classified unit 
price Contract Items for pipelines, or in the total Lump Sum Price, as applicable, and no separate payment will be made 
therefore. 
 
 Removal or abandonment of existing storm or sanitary sewer systems outside the sewer system pay limits, as 
shown on the Plans and directed by the Engineer, shall be paid for at the appropriate Contract Unit Price, or in the total 
Lump Sum Price, as applicable. 
 
SP-59  Monthly Schedules 
 
 In addition to the Progress Schedule required in Article 4.02 of the Agreement, the Contractor shall submit a 
monthly schedule with each pay estimate.  Pay estimates will not be processed unless accompanied by an updated 
monthly schedule.  The schedule shall be broken down into the following components: 
 

1. Well pointing 
2. Main line pipe installation 
3. Lateral pipe 
4. Cutting subgrade 
5. Base work 
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6. Paving 
7. Restoration 

 
SP-60  Contingent Items 
 
 The Contractor shall include a Fifty Thousand Dollar ($50,000) contingency sum, to be included as part of the 
total bid amount for this contract.  The contingency is for the purpose of compensating the Contractor for any incidental 
work that may arise as construction operations proceed and was not addressed as part of the original   work portrayed 
in the Plans and Specifications. 
 
 The Twenty Thousand Dollar ($50,000) contingency sum is an upset limit.  Any amount of the contingency 
shall be paid only after negotiation. 
 
SP-62  Filling Low Areas Within City Limits 
 
 The Contractor, under Sec. 21-27 (Permit Requirements) of the City of Tampa Code, is prohibited from filling 
any area public or private (except where shown on the construction plans) within the project limits or anywhere within 
the City limits without a permit. 
 
 For filling and/or grading any area, the owner of such area shall obtain a permit from the Construction Services 
Center, City of Tampa.  The owner shall submit existing and proposed contour plans of the area to be filled and the 
adjacent land for determination if a permit can be issued.  Drainage patterns cannot be altered to the detriment of 
neighboring property owners or public rights-of-way. 
 
 The Contractor shall not deposit any fill material within the City limits without an approved permit.  A copy of 
the permit shall be submitted to the Engineer by the Contractor prior to any filling or grading operation. 
 
SP-64  Bypass Pumping 
 
 Maintaining sanitary sewer flows during all phases of construction is the responsibility of the Contractor.  The 
Contractor shall review the plans, phasing, and the construction schedule to determine the need for bypassing to suit 
the sequence of operations. The bypass operation must provide continuous service.  If so directed by the Engineer, the 
Contractor will provide around-the-clock monitoring to ensure continuous operation and service.  To further ensure that 
no interruptions occur, the Contractor must have adequate back-up pumps on site at all times.  The number of back-up 
pumps shall conform to the following chart: 
 
 OPERATING BYPASS PUMPS  REQUIRED BACK-UP PUMPS 
 

1-3 1 
4-6 2 

 7-9 3 
 
 The hydraulic design of the bypass system shall be the sole responsibility of the Contractor.  All pumps shall 
be of a type suitable for pumping raw sewage over an indefinite period without clogging or requiring shutdown for routine 
maintenance.  The Contractor shall submit a complete plan for his bypass system including, but not limited to, pump 
size and type, pump flow characteristics, and piping size, type, and diameter.  All pumps shall be properly secured to 
avoid damage/vandalism/unauthorized shutdown and baffled to comply with all noise abatement standards.  The costs 
of bypass pumping shall be included in the various Contract Unit Price Items, or in the total Lump Sum Price, as 
applicable, and no separate payment will be made therefore. 
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SP-73  Work Directive Change 
 
 A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of 
the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, 
or responding to an emergency.  A Work Directive Change will not change the contract price or the time for completion, 
but is evidence that the parties expect that the change directed or documented by an Authorization to Proceed with 
Extra Work letter will be incorporated in a subsequently issued Change Order following negotiations by the parties as to 
its effect, if any, on the contract price or the time for completion. 
 
 Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time or from time 
to time, be authorized by a Change Order or a Work Directive Change.  Upon receipt of any such document, the 
Contractor shall promptly proceed with the work involved. 
 
SP-78  Protection of Water Service Lines 
 
 The Contractor shall protect all water service lines, including those which are to be replaced, in order to 
minimize interruption of service to the customer.  If the Contractor damages a service line which is shown on the plans, 
is in line with a meter box, or that has been marked in the field, then he shall immediately replace the service line per 
Tampa Water Department (T.W.D.).  Specifications from main to meter including curb stop, making all connections, and 
all appurtenant work required to restore service. 
 
 The Engineer shall determine which lines, if any, are to be replaced due to damage caused by the Contractor, 
and no separate payment shall be made therefore. 
 
SP-85  Storage of Materials  
 
 The Contractor may not use that portion of the right-of-way located between the existing/proposed curb lines or 
existing/proposed edges of pavement to store pipe, structures, materials, surplus excavated fill, or equipment other than 
that used for excavating or dewatering.   The Contractor may use that portion of the right-of-way behind the existing or 
proposed curb line or off the edge of pavement for storage provided that this use does not obstruct pedestrian or 
vehicular traffic and conforms to the City's Tree Ordinance.  If the area behind the curb line/off the edge of pavement is 
insufficient in size to accommodate the Contractor's storage needs, the Contractor is required to secure the use of a 
vacant parcel of land for use as a storage site for the duration of this project.  Upon completion of the project, all storage 
areas will be restored to a condition which meets or exceeds the pre-construction condition of the storage area.  
Payment for use and restoration of storage areas will be included in the appropriate lump sum pay items and unless the 
area is within the pipeline pay limits, no separate payment will be made therefore. 
 
SP-86  Temporary Stockpiling 
 
 For temporary stockpiling of the excavated material within project limits (and anywhere within City limits), the 
Contractor shall follow the following procedure: 
 
 Public Right-of-Way 
 

a. The Contractor will not be allowed to stockpile suitable, excavated material within right-of-way for a period 
in excess of 30 calendar days.  Unsuitable excavated material shall not be stockpiled within public right-of-
way for a period in excess of 7 calendar days. 

 
 Location other than Public Right-of-way 
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 b. The Contractor shall: 
 

1) Obtain the permission (in writing) from the owner of the property where stockpiling  
 is desired. 

 
2) At his own expense present the above letter and a contour plan of the site to the Engineer for 

approval of the stockpiling site. 
 
 The time periods of stockpiling shall be specified by the Contractor in writing. 
 
 Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours 
and conditions. 
 
 The City of Tampa shall not be a party to the agreement between the Contractor and the property owner. 
 
 Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling 
in no way constitutes a public hazard or nuisance and does not interfere with the natural surface runoff in the area 
 
SP-89  Temporary Work Stoppages 
 
 The Contractor shall temporarily discontinue all construction activities from, and including, Thanksgiving Day 
through the following Sunday, and December 24 through January 2.  
 
 Prior to temporary work stoppages, all streets shall be restored to permit access to all businesses and 
residences and to allow ingress and egress by local traffic only.  The Contractor shall maintain all streets at this 
condition level for the duration of the shutdown period. 
 
 All equipment, except that used for excavation and well pointing, and all materials including, but not limited to, 
manhole structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to a location 
outside the project area as approved by the Engineer. 
 
 If the project is located close to Bayshore Boulevard, as determined by the Engineer, the Contractor will also 
be required to accommodate the annual Gasparilla Parade and Gasparilla Run by ceasing construction activities and 
providing ingress and egress to allow local traffic only.  The time limits for these requirements shall be from one day 
before to one day after the Gasparilla Parade and the Gasparilla Run.  Accommodation of these events will entail 
restoration of all streets to at least a sand seal coat of crushed concrete or limerock base.  All equipment, except that 
used for excavation and well pointing, and all materials including, but not limited to, manhole structures, pipe, and 
stockpiled material shall be removed to either the Contractor's storage lot or to a location outside the project area as 
approved by the Engineer. 
 
 All costs associated with furnishing labor, equipment, temporary pavement restoration, demobilization, 
mobilization, signage, barricades, clean-up, security, and any other incidentals required to accommodate the 
Thanksgiving, Christmas and New Years' Holidays and Gasparilla Parade and Race shall be included in the various 
contract unit prices, and no additional payment shall be made therefore. 
 
SP-91  Project Photographs 
 
 The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may 
not take photographs of the area immediately prior to and after completion of the construction for record and 
information.  To assure that there will not be any conflict with this photography, the Contractor shall not perform clearing 
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operations or action which will disturb any street or area within the project until the Engineer has been advised thereof 
and has had adequate opportunity to perform the desired photography. 
 
SP-98  Valves 
 
 Valves shall be handled with care to avoid damage.  All valves shall be loaded and unloaded by lifting, and 
under no circumstances shall valves be dropped, skidded, or rolled.  Valves shall not be placed, under any 
circumstances, against pipe or other fittings in such a manner that damage could result.  Slings, hooks or tongs used for 
lifting shall be padded in such a manner as to prevent damage.  If any part of the valves' coating and lining is damaged 
by the Contractor, the repair and replacement shall be made by the Contractor at his expense in manner satisfactory to 
the Engineer before installing.  Valves shall also be stored at all times in a safe manner to prevent damage and kept free 
of dirt, mud or other foreign matter.  All valve gaskets shall be stored and placed in a cool location out of direct sunlight 
and out of contact with petroleum products.  All gaskets shall be used on a first-in, first-out basis. 
 
 Valves shall be set and joined to new pipe in a manner heretofore specified for cleaning, laying and joining 
pipe.  Valves shall be installed such that the operating nut is plumb. 
 
 Cast iron valve boxes shall be firmly supported and maintained centered and plumb over the operating nut of 
the valve by the Contractor with box cover flush with the surface of the finished pavement or at such other levels as may 
be directed.  Valve boxes shall have 6-inch thick wire mesh reinforced concrete pads poured around the top section of 
the valve box.  The pad shall be 24 inches square and shall be centered on the valve box.  All Department valve covers 
shall be painted green as prescribed by the American Public Works Association (APWA) uniform color code for utility 
systems. 
 
 The valve and valve box shall be installed so Department personnel can insert a valve key through the valve 
box and completely open and close the valve.  This test will be accomplished before final acceptance of the valve and 
box into the system. 
  
SP-104  Castings Identification 
 
 All casting covers, such as for cleanouts and manholes, shall bear the appropriate City of Tampa identification 
for sanitary sewers, as shown on the Plans and directed by the Engineer. 
 
SP-109.AC   Existing Sprinkler System 
 
 For any of the several “Annual Contracts”, it is required that the Contractor walk the project as the work order is 
being finalized, to determine the scope and extent of sprinkler systems that will be impacted by his work method. 
 
 Existing sprinkler systems for lawns and/or shrubbery within the City right-of-way shall be protected or, if 
disturbed, replaced by the Contractor.  All sprinkler systems shall be replaced with those of equal or better quality as 
approved by the Engineer.  The replacement of sprinkler systems shall include all necessary parts, labor, equipment, 
etc., to complete the existing sprinkler system in operating condition. 
 
 In areas where the construction might be in close proximity to existing sprinkler systems, the Contractor shall 
limit his trench width by using a trench/drag box, no additional expense to the City.  The allowable width of the 
construction area around existing sprinkler systems shall be as per the detail for sheeted (trench/drag box) trench plus 4 
feet for a working area, to either side of the sheeted trench. 
 
 The costs to replace any sprinkler system repaired or replaced within the described construction area shall be 
paid by the City after being negotiated prior to the start of construction. 
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SP-129.AC  As-Built Plans 
 

For any of the several “Annual Contracts”, construction, installation and testing records shall be kept of any 
changes or adjustments made in the work.  All such changes shall be incorporated in the "As-Built" plans, shown in 
red. 
 
 The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic high resolution 
color PDF copy of "As-Built" plans along with the supporting survey data.  The survey shall be in accordance with 
the City of Tampa Department of Public Works specifications and note keeping standards for surveys and signed by 
a Land Surveyor registered in the State of Florida.  Plan sheets shall have all deviations from original design 
annotated in red pencil to clearly show as-built conditions.  Relocation of existing facilities and utilities must be 
clearly noted and their location identified by station, offset and elevation, when performed by the Contractor. 
 
 All relocation of structures and pipelines must be clearly shown on Plans with as-built stations and offsets 
verified.  All as-built inverts for the entire project must be clearly noted on plan sheets.   
 
 In the instance of a “point repair” the requirements to provide an As-Built plan will not be required.  A point 
repair in a gravity line is defined as replacing any distance of sewer pipe, but not the entire length of pipe, between 
manholes.  If the entire length of pipe between manholes is replaced the As-Built plan will be required.  A point repair 
in a force main is defined as replacing a length of up to two contiguous nominal sections of pipe. 
 
 All as-built plans shall be submitted within seven (7) calendar days of the final inspection.  The final 
payment will not be issued until the as-built plans have been submitted to, and accepted by the City. Upon request 
the City will provide AutoCAD drawings. 
 
SP - 130 Safety 
 

A. Responsibility:  Employees shall immediately report any unsafe work practice or unsafe condition to their 
supervisor(s).  The Contractor is solely responsible for the safety of their workers, and shall comply with all 
applicable requirements [i.e.: 29 CFR 1910 -Occupational Safety and Health Standards, 29 CFR 1926 - 
Safety and Health Regulations for Construction , etc] and industry safety standards while at the work site.  
The fact that City personnel may bring un-safe conditions to the attention of any member of the Contractors 
work force does not relieve the Contractor of this responsibility.   

 
  Suggest, all Contractors employees and sub-contractors be given a copy of SP-130.   
 
  The Contractor shall have a designated Safety Officer within his organization.  At the Pre-Construction 
  meeting, the Contractor shall provide the name and contact information of the Safety Officer to the 
  Engineer. 
 
  At the Pre-Construction meeting, the Contractor will be given pertinent safety related information, necessary 
  forms and instructions (i.e.: AWTP Lockout/Tagout Procedures, AWTP Hot Work Permits, etc) that pertain 
  to any work that might be utilized during the contract.  The Contractor shall be responsible to disseminate 
  that information to their employees and sub-contractors.  Special care shall be taken by the Contractor to 
  ensure that any new employee or sub-contractor to the work site shall be briefed on these safety 
  instructions.   
 
  If warranted by the project and directed by the Engineer, the Contractor shall develop and implement a 
  comprehensive health and safety plan for their employees that will cover all aspects of onsite construction 
  operations and activities associated with the contract.  This plan must comply with all applicable health and 
  safety regulations and any project specific requirements that the contract has specified. 
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 B. Incident Reporting:  All accidents that result in personal injury, illness or property damage shall be 
   immediately reported and investigated, regardless of the extent of injury, illness or property damage. 
   Employees must report accidents within one hour (or as soon as practical) from the time of occurrence to 
  their immediate supervisor  who in turn will report it to the City's inspector.  The City inspector will record 
  the incident in their daily report and report it to the Risk Management Division (274-5708). 
 
 C. Air-Borne Debris:  All personnel in close proximity to drilling, sawing, sanding, scraping, spraying, power- 
  washing or other work being done, either in enclosed spaces or in the open, that creates dust or air-borne 
  debris shall wear eye protection [29 CFR 1910.133] and a respirator [29 CFR 1910.134]. 
 
 D. Hot Work:  All welding, soldering, brazing, acetylene cutting or any other work at the AWTP or any pump 
  station; that produces high temperatures shall require a AWTP "Hot Work Permit" and may require one or  
  more fire watches.  The number and location of fire watches (if any) shall be a condition of the Hot Work 
  Permit.  A current, portable, fully charged fire extinguisher shall be located with each person performing hot  
  work and each fire watch.  The Hot Work Permit shall be signed off by the appropriate personnel and  
  maintained in the project file. 
 
 E. Confined Spaces:   OSHA defines a confined space as having limited or restricted means for entry or exit, 
  and is not designed for continuous employee occupancy.  Confined spaces include, but are not limited to: 
  vaults, tanks, manholes, wet-wells, pipelines, utility tunnels, etc.   
 
  The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric conditions in 
  confined spaces are not hazardous to occupants.  This can be accomplished by forcing a sufficient amount 
  of clean air through the confined space and testing the atmosphere by using a portable certified, calibrated, 
  atmosphere monitor that meets OSHA requirements [29 CFR 1910.146(c)(5)(ii)(C)].  The atmosphere 

monitor should record oxygen content, flammable gases and vapors and toxic air contaminants, such as 
the Industrial Scientific TMX-412. 

 
 F. Air-Borne Gases:  The AWTP is located in an industrial area and as such there are several different 
  substances, either on or off site, that can escape and become dangerous fumes such as: chlorine, 
  methanol, anhydrous ammonia, etc.  The AWTP currently has nine (9) Shelter In Place (SIP) locations that 
  are designated as safe havens in the event of release of hazardous gases.  These SIP's are stocked with 
  necessary instructions and supplies to protect City and any Contractor's personnel. 
 
  The first day on site, City personnel will show all the Contractor's personnel present where the several 
  closest SIP's are located, explain the alarm signals and provide the current alarm testing schedule.  It shall 
  be the Contractor's responsibility to show any future employee and/or sub-contractor  that comes on site 
  the location of the SIP's and explain the alarm signals. 
 
  In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the nearest 

SIP along with the City personnel and remain there until further notice, taking guidance from and following 
the instruction of the senior City employee present. 

 
 G. Lockout / Tagout Policy:  The AWTP Lockout / Tagout program is designed to set standards to help 
  safeguard all employees from hazardous electrical or mechanical energy while they are performing service 
  or maintenance on machines and equipment at the AWTP or any pump station.  This program will also 
  identify the practices and procedures to shut down and Lockout or Tagout machines and equipment.  The 
  Contractor shall be given a copy of the AWTP "LOCKOUT / TAGOUT  POLICY  AND  PROCEDURES" 
  instruction and shall make all of his employees and sub-contractors aware of this program. 
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  No padlock (lockout) shall be removed except by the individual that installed it or if not available, by a City 
  of Tampa AWTP team leader. 
 
  No tag (tagout) shall be removed except by the individual that installed it or if not available, by a City of 
  Tampa AWTP team leader, except in an Emergency and the tag states "Do Not Use Unless in an 
  Emergency".  In that event, the Contractor shall notify the City of Tampa AWTP team leader, who will 
  prepare the necessary follow up report. 
 
 H. Trench Safety:  Any excavation deeper than four (4) feet shall adhere to the requirements contained in 29 
  CFR 1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss 553.60 - 553.64]. 
 
 I. Open Flames:  No fires shall be allowed.   No open flames necessary for any construction activity shall ever 
  be left un-attended.  A current, portable, fully charged fire extinguisher shall be located with each activity 
  requiring an open flame. 
 
 J. Sparks:  Any activity lasting more than 10 continuous minutes, that creates sparks, such as grinding or 
  chipping shall have a dedicated fire watch in attendance.  A current, portable, fully charged fire extinguisher 
  shall be located with each activity creating sparks, regardless if a fire watch is required or not. 
 
 K. First Aid:   The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and shall be 
  responsible to ensure his employees are properly trained to render first aid.  If injurious corrosive materials 
  are to be utilized, eye wash and body wash facilities must be provided in the immediate area. 
 
 L. Related Costs:  All costs associated with these or any safety measures shall be included in the total lump 
  sum contract price or the various contract item unit prices, as applicable, and no separate payment shall be 
  made thereof. 
 
SP-137.AC  Post-installation Testing of PVC Gravity Pipe 
 

For any of the several “Annual Contracts”, in accordance with the provisions of Workmanship and Materials 
Section 11 – PVC Pipe Gravity, subsection W-11.07, all PVC gravity pipelines shall be leakage tested, deflection 
tested, and TV inspected prior to final acceptance of the project.  The Contractor shall be responsible for performing 
all tests and inspections on the pipeline.  The City will no longer perform the TV inspection. 

 
In the instance of a “point repair” the requirements to leakage test, deflection test and/or perform a TV 

inspection will not be required.  A point repair in a gravity line is defined as replacing any distance of sewer pipe, but 
not the entire length of pipe, between manholes.  If the entire length of pipe between manholes is replaced the 
leakage test, deflection test and TV inspection will be required.  A point repair in a force main is defined as replacing 
a length of up to two contiguous nominal sections of pipe. 

 
All costs associated with pipeline testing and TV inspection shall be included in the various contract unit 

prices, and no separate payment will be made therefore. 
 
SP - 138 Modifications to W & M, Section 10 – Ductile Iron Pipe & Fittings 
 
 In the second paragraph of Section W-10.09 Coatings and Linings, change the phrase “…cement-mortar 
lining…” to read: “…Protecto 401 epoxy lining…”. 
 
SP - 139 Modification to W & M, Section 13 – HDPE Pipe / Directional Drilling 
 
 In paragraph 1.02.A.1. Quality Assurance, Design Requirements, change the minimum cover from “36-
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inches” to “48-inch” and change the maximum depth from “18-inch” minimum clearance to “24-inch” minimum 
clearance. 
 
 In paragraph 2.03.A. Pipe, change the last two sentences to read: “The minimum working pressure rating of 
the pipe supplied shall be 160 psi.  Piping will have two impregnated green stripes the entire length of the pipe.”. 
 
 In paragraph 2.03.C. Pipe, change the SDR rating from “17” to “11”. 
 
 In paragraph 2.03.D. Pipe, change the pressure rating from “100” psi to “160” psi. 
 
 In section 3.05 Installation, delete paragraph “H” in its entirety. 
 
 In paragraph 3.05.I. Installation, change the interval from “50” feet to “25” feet. 
  
 In paragraph 3.06A Field Testing, change “Section 10” to “Section W-18.06”. 
 
SP - 140 Modification to W & M, Section 24 – PVC Pipe Force Main 
 
 In paragraph 24.07. Marking and Locating, in the first sentence, change the word “an” to “two”.  
Also change every use of the word “wire” to the plural “wires”. 
 
SP - 141 Modification to W & M, Section 26 – Filling of Existing  Sanitary or Storm Sewer System 
 
 In order to avoid misinterpretation, whenever the words “sewer” or “sanitary sewer” is used within Section 
26; “force main” or “sanitary force main” is understood to be included and interchangeable in the use of those words. 
 
 Delete in it’s entirety, sub-section W-26.03 Television Inspection.  A TV inspection will not be required of a 
force main to be filled. 
 
SP - 143 Clarification of “Agreement, Section 4, Time Provisions” 
 
 Wherever the word “Contract” is used in Section 4, add the words “and/or Work Order” after the word contract. 

* * * 
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City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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 SPECIFICATIONS 
 
 WORKMANSHIP AND MATERIALS 
 
 SECTION 1 - EXCAVATION - EARTH AND ROCK 
 
W-1.01  General 
 
Opencut excavations shall be made to the widths and depths necessary for constructing all structures, pipelines and 
other conduits included in the Contract, according to the Plans, and includes the excavation of any material which, in the 
opinion of the Engineer, is desirable to be excavated for any purpose pertinent to the construction of the work.  Banks 
more than 5 feet high, where a danger of slides or cave-ins exist, shall be shored or sloped to the angle of repose. 
 
 Where excavations are to be made below groundwater, the Contractor shall submit to the Engineer for 
approval, in detail, his proposed method for control of groundwater, including a description of the equipment he plans to 
use and the arrangement of such equipment.  No such excavation shall be started until approval of the Engineer has 
been obtained.  Dewatering work shall be included in the Contract Items for pipelines, box culverts, inlets, manholes and 
other structures, and pumping stations, and no separate payment will be made therefor. 
 
W-1.02  Clearing 
 
 The site of all opencut excavations shall first be cleared of obstructions preparatory to excavation.  This 
includes the removal and disposal of vegetation, trees, stumps, roots and bushes, except as specified under the 
subsection headed "Trench Excavation." 
 
W-1.03  Authorized Additional Excavation 
 
 In case the materials encountered at the elevations shown are not suitable, or in case it is found desirable or 
necessary to go to an additional depth, or to an additional depth and width, the excavation shall be carried to such 
additional depth and width as the Engineer may direct in writing.  The Contractor shall refill such excavated space with 
either Class D concrete, or select sand or crushed stone fill material, as ordered.  Where necessary, fill materials shall 
be compacted to avoid future settlement.  Additional earth excavations so ordered and concrete, or selected sand or 
crushed stone fill material ordered for filling such additional excavation and compaction of select sand or crushed stone 
fill material will be paid for under the appropriate Contract Items or where no such items exist, as extra work as specified 
in Article 7 of the Agreement. 
 
W-1.04  Unauthorized Excavation 
 
 Wherever the excavation is carried beyond or below the lines and grades shown or given by the Engineer, 
except as specified in the subsection headed "Authorized Additional Excavation," all such excavated space shall be 
refilled with such material and in such manner as may be directed in order to ensure the stability of the various 
structures.  Spaces beneath all manholes, structures or pipelines excavated without authority shall be refilled by the 
Contractor at his own expense, with Class D concrete, or select sand or crushed stone fill material, and properly 
compacted, as ordered by the Engineer, and no separate payment will be made therefor. 
 
W-1.05  Segregation and Disposal of Material 
 
 Topsoil suitable for final grading and landscaping and excavated material suitable for backfilling or 
embankments shall be stockpiled separately on the site in locations approved by the Engineer.  Excavated and other 
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material shall not be stored nearer than 4 feet from the edge of any excavation and shall be so stored and retained as to 
prevent its falling or sliding back into the excavation.  Surplus excavated material and excavated material unsuitable for 
backfilling or embankments shall become the property of the Contractor and shall be transported, as approved by the 
Engineer, away from the site of the work to the Contractor's own place of disposal. 
 
W-1.06  Shoring and Sheeting 
 
 All excavations shall be properly shored, sheeted, and braced or cut back at the proper slope to furnish safe 
working conditions, to prevent shifting of material, to prevent damage to structures or other work, and to avoid delay to 
the work, all in compliance with the U. S. Department of Labor Safety and Health Regulations for Construction 
promulgated under the Occupational Safety and Health Act of 1970 (PL 91-596) and under Section 107 of the Contract 
Work Hours and Safety Standards Act (PL 91-54).  The minimum shoring, sheeting and bracing for trench excavations 
shall meet the general trenching requirements of the safety and health regulations.  Before starting excavation for 
jacking pits and structures, the Contractor shall submit complete design calculations and working drawings of proposed 
sheeting and bracing arrangements which have been prepared, signed and sealed by a Professional Engineer 
registered in the State of Florida.  Bracing shall be so arranged as not to place any strain on portions of completed work 
until the general construction has proceeded far enough, in the opinion of the Engineer, to provide ample strength.  If the 
Engineer is of the opinion that at any point the sheeting or supports furnished are inadequate or unsuited for the 
purpose, he may order additional sheeting or supports to be installed.  Whether or not such orders are issued, the sole 
responsibility for the design, methods of installation, and adequacy of the sheeting and supports shall be and shall 
remain that of the Contractor. 
 
 Tight sheeting shall be used in that portion of the excavation in City collector and arterial streets and in State 
and County highways below the intersection of a 1 on 1 slope line from the edge of the existing pavement to the nearest 
face of the excavation. 
 
 In general, sheeting for pipelines shall not be driven below the elevation of the top of the pipe.  If it is necessary 
to drive the sheeting below that elevation in order to obtain a dry trench or satisfactory working conditions, the sheeting 
shall be cut off at the top of the pipe and left in place below the top of the pipe at no additional cost. 
 
 The sheeting and bracing shall be removed as the excavation is refilled in such a manner as to avoid the 
caving in of the bank or disturbance to adjacent areas or structures except as otherwise shown or directed.  Voids left by 
the withdrawal of the sheeting shall be carefully filled by ramming or otherwise as directed. 
 
 Permission of the Engineer shall be obtained before the removal of any shoring, sheeting, or bracing.  Such 
permission by the Engineer shall not relieve the Contractor from the responsibility for injury or to other property or 
persons from failure to leave such sheeting and bracing in place. 
 
W-1.07  Sheeting Left in Place 
 
 The Engineer may order, in writing, any or all sheeting or bracing to be left in place for the purpose of 
preventing injury to the structures or to other property or to persons, whether such sheeting or bracing was shown on 
the Plans or placed at his direction or otherwise.  If left in place, such sheeting shall be cut off at the elevation ordered, 
but, in general, such cutoffs shall be at least 18 inches below the final ground surface.  Bracing remaining in place shall 
be driven up tight. 
 
 The right of the Engineer to order sheeting and bracing left in place shall not be construed as creating any 
obligation on his part to issue such orders. 
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 Sheeting and bracing left in place, by written order of the Engineer, will be paid for under the appropriate 
Contract Item if included in the Proposal or otherwise by provisions of extra work as specified in Section 7 of the 
Agreement. 
 
W-1.08  Removal of Water 
 
 At all times during the excavation period and until completion and acceptance of the work at final inspection, 
ample means and equipment shall be provided with which to remove promptly and dispose of properly all water entering 
any excavation or other parts of the work.  The excavation shall be kept dry.  No water shall be allowed to rise over or 
come in contact with masonry and concrete until the concrete and mortar have attained a set satisfactory to the 
Engineer and, in any event, not sooner than 12 hours after placing the masonry or concrete.  Water pumped or drained 
from the work hereunder shall be disposed of in a safe and suitable manner without damage to adjacent property or 
streets or to other work under construction.  Water shall not be discharged onto streets without adequate protection of 
the surface at the point of discharge.  No water shall be discharged into sanitary sewers.  No water containing settleable 
solids shall be discharged into storm sewers.  Any and all damage caused by dewatering the work shall be promptly 
repaired by the Contractor. 
 
W-1.09  Structure Excavation 
 
 Excavations shall be of sufficient size and only of sufficient size to permit the work to be economically and 
properly constructed in the manner and of the size specified.  The bottom of the excavation in earth and rock shall have 
the shape and dimensions of the underside of the structure wherever the nature of the ground will permit. 
 
W-1.10  Trench Excavation 
 
 Before starting trench excavation, all obstructions which are to be removed or relocated shall be cleared away. 
 Trees, shrubs, poles, and other structures which are to be preserved shall be properly braced and protected.  All trees 
and large shrubs shall be preserved with damage to the root structure held to a minimum, unless otherwise shown or 
specified.  Small shrubs may be preserved or replaced with equivalent specimens. 
 
 The width of trenches shall be such as to provide adequate space for workmen to place, joint, and backfill the 
pipe properly, but shall be kept to a minimum.  Unless otherwise approved by the Engineer, the clear width of the trench 
at the level of the top of the pipe shall not exceed the sum of the outside diameter of the pipe barrel plus 24 inches. 
 
 In sheeted trenches, the clear width of the trench at the level of the top of the pipe shall be measured to the 
inside of the sheeting. 
 
 Should the Contractor exceed the maximum trench widths specified above, without written approval of the 
Engineer, he may be required to provide, at his own expense, concrete cradle or encasement for the pipe as directed by 
the Engineer, and no separate payment will be made therefor. 
 
 The Contractor shall excavate trenches to the respective depths, below the bottom of the pipe, for the various 
classes of pipe bedding shown on the Plans so that pipe bedding material can be placed in the bottom of the trench and 
shaped to provide a continuous, firm bearing for the pipe barrel and bells. 
 
 If unstable material is exposed at the level of the bottom of the trench excavation, it shall be excavated in 
accordance with the subsection headed "Authorized Additional Excavation."  When in the judgement of the Engineer the 
unstable material extends to an excessive depth, he may advise the Contractor in writing to stabilize the trench bottom 
with a crushed stone, sand mat or gravel mat to ensure firm support for the pipe by other suitable methods.  Payment for 
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such trench stabilization will be made under the appropriate Contract Items or where no such items exist, as extra work 
as specified in Section 7 of the Agreement. 
 
 The open excavated trench preceding the pipe laying operation and the unfilled trench with pipe in place shall 
be kept to a minimum length causing the least disturbance to traffic and use of adjacent property.  Ladders shall be 
provided and so located as to provide means of exit from the trench without more than 25 feet of lateral travel. 
 
W-1.11  Rock Excavation 
 
 The term "rock" as used herein shall include all materials which have compressive strengths in excess of 300 
psi in their natural undisturbed state and which, in the opinion of the Engineer, require drilling and blasting, wedging, 
sledging, barring or breaking with power tools not otherwise required for normal excavating. 
 
 Rock shall be excavated, within the boundary lines and grades as shown on the Plans, specified, or given by 
the Engineer.  Rock removed from the excavation shall become the property of the Contractor and shall be removed by 
him away from the site of the work to his own place of disposal, and no separate payment will be made therefor. 
 
 All shattered rock and loose pieces shall be removed. 
 
 For trench excavation in which pipelines or other conduits are to be placed, the rock shall be excavated to a 
minimum depth of 6 inches below the bottom of the pipe and the excavated space refilled with pipe bedding material.  
Placing, compacting, and shaping pipe bedding material shall be included in the various classified unit price Contract 
Items for pipelines, and no separate payment will be made therefor. 
 
 For manhole excavation, the rock shall be excavated to a minimum depth of 8 inches below the bottom of the 
manhole base for pipelines 24 inches in diameter and larger, and 6 inches below the bottom manhole base for pipelines 
less than 24 inches in diameter and the excavated space refilled with crushed stone.  Placing, compacting, and shaping 
crushed stone for manhole bases shall be included in the appropriate Contract Items for manhole bases, and no 
separate payment will be made therefor. 
 
 For cast-in-place structures, the rock shall be excavated only to the bottom of the structure or foundation slab. 
 
 Excavated space in rock below structures, pipelines, and manholes which exceeds the depths specified above 
shall be refilled with Class D concrete, crushed stone, or other material as directed by the Engineer.  Refilling of over-
excavated rock in rock shall be included as part of the rock excavation, and no separate payment will be made therefor. 
 
 Where applicable, the requirements of the subsections on "Trench Excavation" and "Structure Excavation" 
shall be followed. 
 
 Blasting may be performed only when approved by the Engineer and authorized by the Agency having 
jurisdiction over the subject location and in accordance with all laws, ordinances, and regulations of the Agency. 
 
W-1.12  Excavation for Jacking and Augering 
 
 Excavation for jacking or augering shall meet the requirements of the Workmanship and Materials section 
headed "Jacking and Augering." 
 
 * * * 
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 SECTION 2 - BACKFILLING 
 
 
W-2.01  General 
 
 All excavation shall be backfilled to the original surface of the ground or to such other grades as may be shown 
or directed.  For areas to be covered by topsoil, backfill shall be left 4 inches below the finished grade or as shown on 
the Plans.  The time elapsing before backfilling is begun shall be subject to the approval of the Engineer.  In all 
backfilling, all compressible and destructible rubbish and refuse which might cause later settlement and all lumber and 
braces shall be removed from the excavated space before backfilling is started, except that sheeting and bracing shall 
be left in place or removed as the work progresses. 
 
 Construction equipment used to backfill against and over cast-in-place concrete structures shall not be 
permitted to travel over these structures until the designated concrete strength has been obtained as verified by 
concrete test cylinders.  In special cases where conditions warrant, as determined by the Engineer, the above restriction 
may be modified if the concrete has gained sufficient strength, as determined from test cylinders, to satisfy design 
requirements for the removal of forms and the application of load. 
 
W-2.02  Unsuitable Backfill Material 
 
 Before backfilling around structures, all rubbish shall be removed from behind the walls. 
 
 When the excavated material contains garbage, cinders, glass, tin cans, wood, or other trash or objectionable 
organic material, as determined by the Engineer, it shall not be used for backfill but shall be disposed of by the 
Contractor away from the site of the work to his own place of disposal.  The unsuitable materials shall be replaced with 
backfill material which shall be sand, clay, gravel, sandy loam, or other excavated material free of objectionable organic 
matter, as approved by the Engineer. 
 
W-2.03  Select Fill Material - General 
 
 Select fill material shall be used for pipe bedding, manhole bedding, trench and structure backfill, and other 
purposes as shown on the Plans, specified, and ordered in writing by the Engineer. 
 
 Select fill material shall be sand, conforming to the requirements of the subsections headed "Select Fill 
Material - Sand" or crushed stone or limestone screenings, conforming to the requirements of the subsection headed 
"Select Fill Material - Crushed Stone." 
 
W-2.04  Select Fill Material - Sand 
 
 Sand used for pipe bedding or as select fill material for trench or structure backfill shall consist of job excavated 
sand or imported sand which can be readily and thoroughly compacted.  Sand  
 
shall be reasonably well graded and shall fall within the following gradation limits: 
 
 Passing No.   4 sieve - 95 percent (minimum) 
 Passing No. 200 sieve - 10 percent (maximum) 
 
 Sand containing more than 10 percent of material passing the No. 200 sieve or sand which, in the opinion of 
the Engineer, would have a tendency to flow under pressure when wet will not be acceptable for use as pipe bedding or 
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select fill material for trench or structure backfill 
 
 Sand shall not be used for bedding for manholes or other structures. 
 
W-2.05  Select Fill Material - Crushed Stone 
 
 Crushed stone used for pipe bedding, manhole base bedding, or as select fill material for trench or structure 
backfill shall consist of clean, durable rock, angular in shape, which can be readily and thoroughly compacted.  Crushed 
stone shall be reasonably well graded and shall be no greater than a No. 57 stone. 
 
W-2.06  Pipe and Structure Bedding 
 
 All pipelines shall be bedded in well graded, compacted select fill material.  Select fill material shall be sand, 
conforming to the subsection headed "Select Fill Material - Sand" and/or crushed stone, conforming to the subsection 
headed "Select Fill Material - Crushed Stone," as shown on the Plans, specified or ordered in writing by the Engineer.  
Pipe bedding shall be constructed in accordance with the details shown on the Plans. 
 
 When shown on the Plans or ordered in writing by the Engineer, pipelines (except PVC) shall be laid in Class 
D concrete cradle or encasement. 
 
 Precast concrete manhole bases shall be bedded on No. 57 stone, conforming to the subsection headed 
"Select Fill Material - Crushed Stone," as shown on the Plans. 
 
 Cast-in-place manhole bases and other foundations for structures shall be cast against undisturbed earth in 
clean and dry excavations. 
 
 Existing underground structures, tunnels, conduits and pipes crossing the excavation shall be bedded with 
compacted select fill material.  Bedding material shall be placed under and around each existing underground structure, 
tunnel, conduit or pipe and shall extend underneath and on each side to a distance equal to the depth of the trench 
below the structure, tunnel, conduit or pipe. 
 
W-2.07  Bedding Placement for Pipelines 
 
 Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not greater than 6 inches 
in loose thickness and thoroughly compacted in place.  Select fill material pipe bedding shall extend to one foot over the 
top of the pipe. 
 
 Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with suitable 
mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum dry density as determined by 
AASHTO Des: T-180.  No large stone fragments shall be placed in the pipe bedding nor closer than two feet to any point 
on any pipe. 
 
W-2.08  Bedding Placement for Precast Concrete Manholes 
 
 No. 57 stone used for bedding beneath precast manhole bases shall be placed in uniform layers not greater 
than 6 inches in loose thickness and thoroughly compacted in place with suitable mechanical or pneumatic tools. 
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W-2.09  Structure Backfill 
 
 Backfill around manholes, risers, and structures shall be suitable job excavated material, selected fill material, 
or other material approved by the Engineer.  Such backfill shall extend from the bottom of the excavation or top of 
structure bedding to the bottom of pavement base course, subgrade for lawn replacement, the top of the existing ground 
surface, or to such other grades as may be shown or given by the Engineer. 
 
 The backfill shall be placed in uniform layers not greater than 18 inches in loose thickness and thoroughly 
compacted in place with suitable mechanical or pneumatic tools to a dry density of not less than 98 percent of the 
maximum dry density as determined by AASHTO Des: T-180. 
 
W-2.10  Trench Backfill 
 
 Trenches shall be backfilled from 1 foot over the top of the pipe to the bottom of pavement base course, 
subgrade for lawn replacement, to the top of the existing ground surface or to such other grades as may be shown or 
given by the Engineer.  Trench backfill shall be select fill material, suitable job excavated material or other material, as 
approved by the Engineer. 
 
 Except under pavements and railroad tracks, trench backfill shall be placed in uniform layers not greater than 
18 inches in loose thickness and thoroughly compacted in place using heavy-duty tampers such as pneumatic 
jackhammers with tamping foot attachment or vibrating rollers if required.  Each layer shall be compacted to a dry 
density of not less than 95 percent of the maximum dry density as determined by AASHTO Des: T-180. 
 
 Where railroad tracks or pavements and appurtenances for streets or highways are to be placed over 
trenches, the trench backfill shall be placed in uniform layers not greater than 12 inches in loose thickness and 
thoroughly compacted in place with equipment as specified above.  Each layer shall be compacted to a dry density of 
not less than 98 percent of the maximum dry density as determined by AASHTO Des: T-180.  On City of Tampa streets, 
each layer shall be compacted as specified above to the bottom of the subbase which is defined as 10 inches below the 
bottom of the base course.  The subbase shall be compacted to 98 percent of modified proctor. 
 
 Trench backfilling work shall be done in a manner to prevent dropping of material directly on top of any conduit 
or pipe through any great vertical distance.  In no case shall backfilling material from a bucket be allowed to fall directly 
on a structure or pipe and in all cases, the bucket shall be lowered so that the shock of falling earth will not cause 
damage. 
 
 Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps which cannot be readily 
broken up, they shall be distributed throughout the mass so that all interstices are solidly filled with fine material. 
 
W-2.11 Backfill for Short Tunnel 
 
 Where pipelines are placed in short tunnels, the annular space between the outside of the pipe wall and the 
tunnel wall shall be completely filled with select fill material or suitable excavated material.  Pipelines in short tunnels 
shall be suitably supported, to permit placing backfill which shall be suitably tamped in place. 
 
W-2.12  Finish Grading 
 
 Finish grading shall be performed to meet the existing contour elevations and grades shown on the Plans or 
given by the Engineer and shall be made to blend into adjacent natural ground surfaces.  All finished surfaces shall be 
left smooth and free to drain. 
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 Grading outside of pipelines or structure lines shall be performed in such a manner as to prevent accumulation 
of water within the area.  Where necessary or where shown on the Drawings, finish grading shall be extended to ensure 
that water will be carried to drainage ditches, and the construction area left smooth and free from depressions holding 
water. 
 
W-2.13  Responsibility for After Settlement 
 
 Any depression which may develop in backfilled areas from settlement within one year after the work is fully 
completed and accepted shall be the responsibility of the Contractor.  The Contractor shall, at his own expense, provide 
as needed additional backfill material, pavement base replacement, permanent pavement sidewalk curb and driveway 
repair or replacement, and lawn replacement and shall perform the necessary reconditioning and restoration work to 
bring such depressed areas to proper grade as approved by the Engineer. 
 
W-2.14  Inspection and Testing of Backfilling 
 
 All backfill shall be subject to test by the Engineer with the assistance of the Contractor. 
 
 
 * * * 
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 SECTION 3 - TIMBER AND LUMBER 
 
W-3.01  General 
 
 Timber and lumber used for structural purposes shall be graded in accordance with ASTM Des: D 245 and 
shall be fabricated, erected, and installed in accordance with the recommendations of the National Design 
Specifications for Wood Construction of the National Lumber Manufacturers' Association.  Lumber for other uses shall 
be of the kind and grade shown on the Plans or specified under other section of these Specifications. 
 
W-3.02  Structural Lumber 
 
 Structural lumber shall be of the following species and minimum grades unless otherwise shown on the Plans 
or specified. 
 
Species   Grade    Standard 
 
Southern Pine  Number 1 Dense KD  Southern Pine Inspection Bureau 
2" and up        
 
 Lumber shall meet the requirements of the above grades throughout the entire length of each piece.  Defects 
prohibited in the middle third of length will not be permitted in the balance of the piece. 
 
W-3.03  Untreated 
 
 Timber and lumber for shoring and bracing shall be new merchantable pine, Douglas fir, or spruce, unless 
otherwise shown or specified.  Timber and lumber for decking and supports shall be suitable hard yellow pine.  No 
secondhand timber or lumber shall be used where strength or appearance are important considerations. 
 
W-3.04  Treated Timber and Lumber 
 
 Treated timber and lumber shall be treated with Grade 1 coal-tar wood preserving oil by the empty cell process 
in conformance with the requirements of the American Wood Preservers Association Standard C2. 
 
W-3.05  Plywood 
 
 All structural plywood used for roofing shall be exterior type and shall conform to standards as outlined in the 
Southern Building Code latest revision. 
 
W-3.06  Workmanship 
 
 All timber and lumber shall be carefully handled to avoid splitting or damage to the surfaces and edges and 
shall be stored in piles at least one foot above dry ground and piled in such a manner as to shed water and prevent 
distortion and warping.  Untreated lumber shall be open-stacked; treated lumber shall be close-stacked.  Lumber piles 
shall be protected from the weather. 
 
 All timber and lumber shall be cut and framed true and exact to a close fit in such a manner that the joints will 
have an even bearing over the entire contact surfaces.  Unless otherwise specified, nails and spikes shall be driven just 
sufficiently to set the heads flush with the surface of the wood.  Deep or frequent hammer marks in surfaces and edges 
of timbers will not be allowed. 
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 As far as practicable, all cutting and boring of treated timber shall be done before treatment and no temporary 
bolting, spiking, or nailing of treated lumber will be permitted. 
 
 
 * * * 
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 As far as practicable, all cutting and boring of treated timber shall be done before treatment and no temporary 
bolting, spiking, or nailing of treated lumber will be permitted. 
 
 
 * * * 
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SECTION 4 – CONCRETE AND CONCRETE MATERIALS 
 
 
W-4.01  General 
 
 This section covers concrete materials and performance requirements for wastewater structures.  
 
W-4.02  Cement 
 
 Cement shall be from a source approved by the Engineer before the cement is ordered.  Domestic 
manufacturers of cement shall furnish to the Engineer notarized Certificates of Manufacture as evidence that the cement 
conforms to the requirements of the Specifications.  These certificates shall include mill test reports on the cement.  
Suppliers of foreign cements shall furnish to the Engineer test data from a testing laboratory approved by the Engineer 
to show conformance with all applicable requirements of ASTM Des: C 150.  Samples for testing shall be taken in 
accordance with ASTM Des: C 183.  The cost of tests on foreign cement shall be considered as part of the cost of the 
work and shall be included under the appropriate Contract items.  No separate payment for such testing will be made.  
Cement shall be either air-entraining portland cement or standard portland cement, except as otherwise specified.  If 
standard portland cement is used, an air-entraining agent meeting the requirements of ASTM Des: C 260 shall be 
added to the concrete at the time of mixing in an amount sufficient to produce from 4 to 6 percent entrained air in the 
concrete for plastic mixes having a slump of 2 to 4 inches.  Standard portland cement shall meet the requirements of 
ASTM Des: C 150, Type I or Type II, and air-entraining cement shall meet the requirements of ASTM Des: C 150, Type 
IA or Type IIA. 
 
W-4.03  High-Early Strength Cement 
 
 In case high-early strength cement is used in any special part of the work, it shall be true portland cement with 
no chemicals or other substances added to expedite hardening and shall be of a brand approved by the Engineer.  The 
cement shall meet the requirements of ASTM Des: C 150 Type III or Type IIIa.  High-early strength cement shall be 
used only with the approval of the Engineer. 
 
W-4.04  Fine Aggregate 
 
 Fine aggregate shall be natural sand, washed clean, having hard, strong, sharp, durable, uncoated grains; and 
shall be free from injurious amounts of dust, lumps, soft or flaky particles, mica, shale, alkali, organic matter, loam, or 
other deleterious substances.  Fine aggregate shall conform to the requirements of Section 902 of the Florida 
Department of Transportation Standard Specifications for Road and Bridge Construction. 
 
W-4.05  Coarse Aggregate 
 
 Coarse aggregate shall consist of gravel or broken stone composed of strong, hard, durable, uncoated pebbles 
or rock fragments, washed clean and free from injurious amounts of shale, coal, clay, lumps, soft fragments, dirt, glass, 
and organic and other deleterious substances.  It shall conform to ASTM Des: C 33.  The size shall be No. 57, as 
specified in Table II of ASTM Des: C 33. 
 
W-4.06  Admixtures 
 
 The use of admixtures will be permitted but must be approved by the Engineer.  Set retarders shall be 
Pozzolith 100-XR as manufactured by BASF, Cleveland, Ohio, or Plastiment as made by Sika Chemical Corporation, 
Lakewood, OH, or equal.  Retarding admixtures shall be used in strict accordance with the manufacturer's directions 
and the manufacturer shall make available, at no cost upon 72 hours notification, the services of a qualified full time field 
representative to assure proper use of the admixture. 
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 Set retarding admixtures shall be used only with the approval of the Engineer.  The amount of set retarder 
added shall be sufficient to keep the concrete workable during the period of placement and finishing. 
 
W-4.07  Water 
 
 Water used in mixing concrete shall be clean and shall not contain deleterious amounts of acids, alkalies, or 
organic materials.  All water shall be furnished from sources approved by the Engineer. 
 
W-4.08  Fly Ash 
 
 Fly ash shall be a local product with cementitious properties, conforming to the requirements of ASTM C 618, 
Class C or F, with the following exceptions: 
 
  Loss on ignition - 5% maximum 
  Sulfur trioxide - 4% maximum 
 
 Fly ash shall have a uniform light color, and shall be from a source approved by the Engineer. 
 
 Fly ash shall be stored at the concrete mixing plant separate from the cement, in accordance with the 
requirements specified for storage of cement.  Cement and fly ash shall not be intermixed prior to being added to the 
concrete mix. 
 
W-4.09  Concrete Strength Classes 
 
 Concrete shall be divided into two grades, classified according to compressive strength, to be used in the 
respective places shown on the Plans, called for in the Specifications, or ordered by the Engineer.  The classes of 
concrete mixtures are referred to as Class B, and Class D. 
 
 Class B concrete is intended principally for reinforced concrete structures, and shall be used for columns, 
walls, beams, slabs, equipment pads, precast structures and the like. 
 
 Class D concrete is intended principally for low strength concrete, plain or reinforced, used for soil stabilization, 
filling, and other similar purposes.  For large volume, boulders or fragments of rock excavated during construction may 
be embedded in the concrete to provide added bulk.  Care shall be taken in placing the boulders or rock fragments, so 
that there are no voids in the concrete. 
 
W-4.10  Strength and Proportion 
 
 Concrete mixes shall be designed and proportioned to provide the following minimum compressive strengths 
and the proper workability without exceeding the stipulated maximum quantities of mixing water: 
 
==================================================================================== 
  Compressive Strength - psi  Maximum Water 
Class  7-day Test 28-day Test  Gallons Per Sack 
==================================================================================== 
 
B  2,700  4,000    5-1/2 
 
D  1,300  2,000    7-1/4 
==================================================================================== 
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 Concrete, except Class D, shall contain not less than 564 pounds (six standard 94-pound bags) of cement per 
cubic yard. 
 
W-4.11  Moisture Content of Aggregates 
 
 The quantity of free water contained in the aggregate shall be determined from time to time as required by the 
Engineer, and this quantity shall be deducted from the water added at the mixer, but no change shall be made in the 
water-cement ratio. 
 
 The quantity of water used in each batch shall be the total quantity, including the free moisture contained in the 
aggregate. 
 
W-4.12  Consistency 
 
 Proportions of ingredients shall be varied to secure the desired concrete consistencies when tested in 
accordance with ASTM Des: C 143, conforming to the following slump requirements: 
 
============================================================================== 
      Minimum and Maximum Slump 
 
Concrete                   in Inches                           
Placement    Class B  Class D 
============================================================================== 
 
Normal     3 to 4  3 to 5 
Pumped     4 to 6  4 to 6 
 
============================================================================= 
 
 In all cases, the proportions of aggregates for concrete shall be such as to produce mixtures which will work 
readily into the corners and angles of the forms and around reinforcement, without permitting the segregation of 
materials or the collection of free water on the surface.  The combined aggregates shall be of such composition of sizes 
that when separated on the No. 4 standard sieve, the weight passing the sieve shall not be less than 30 percent, nor 
greater than 45 percent of the total, unless otherwise required by the Engineer. 
 
W-4.13  Field Tests 
 
 During the progress of the work, a reasonable number of test cylinders shall be made, cured, and stored in 
accordance with ASTM Des: C 31 and shall be tested in accordance with ASTM Des: C 39.  Each test shall consist of 
three cylinders, one laboratory control cylinder to be tested at 7 days, and one field control cylinder to be tested at 28 
days.  If the 7-day cylinder is not satisfactory, the third cylinder, a laboratory control cylinder, will be tested at 7 days.  
Otherwise, the third cylinder will be tested at 28 days. 
 
 The Contractor shall furnish all labor, equipment and materials necessary for making concrete test cylinders. 
Concrete test cylinders must be tested by a materials testing laboratory approved by the Engineer. The Contractor is 
responsible for all costs associated with testing. 
 
 The average strength of all the cylinders shall be equal to or greater than the strengths specified, and at least 
90 percent of all the tests shall indicate a strength equal to or greater than the strength specified.  In cases where the 
strength of the test cylinders for any portion of the structure falls below the requirements specified herein, the Engineer 
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may order a change in the mix or water content for the remaining portion of the work, and may require the Contractor to 
secure test specimens of the hardened concrete represented by these cylinders.  The number of test specimens 
required to be taken shall be the same as the number of test cylinders made for each concrete placement.  Specimens 
shall be secured and tested in accordance with ASTM Des: C 42.  If the specimen tests further substantiate that the 
concrete represented by the cylinders and specimens is below the strength requirements specified herein, the Engineer 
may order such concrete removed and rebuilt at the expense of the Contractor. 
 
W-4.14  Ready-Mixed Concrete 
 
 Ready-mixed concrete shall be mixed and delivered in accordance with the requirements set forth in ASTM 
Des: C 94, and subject to all provisions herein relative to materials, strength, proportioning, consistency, measurement, 
and mixing. 
 
 The rate of delivery of the mixed concrete shall be such that the interval between placing of successive 
batches shall not exceed 45 minutes.  The elapsed time between the introduction of mixing water to the cement and 
aggregates and depositing concrete in the work shall not exceed 45 minutes including mixing and agitating time. 
 
W-4.15  Forms - General 
 
 Forms shall conform to shape, lines, and dimensions of the member as shown on the Plans.  They shall be 
substantial, properly braced, and tied together so as to maintain position and shape and to resist all pressures to which 
they may be subjected.  Forms shall be sufficiently tight to prevent leakage of mortar.  The size and spacing of studs 
and walers shall be determined by the nature of the work and the height to which concrete is placed.  In all cases, 
walers shall be doubled, and the size of studs and walers used shall not be less than 2 by 6 inches.  Joints shall be 
snug and shall occur at the designated locations only.  Horizontal joints shall be level and vertical joints plumb. 
 
 The entire inside surfaces of forms shall be oiled with an approved form oil or shall be thoroughly wetted just 
prior to placing concrete. 
 
 The Contractor shall be responsible for the adequacy of all forms and for remedying any defects resulting from 
their use, notwithstanding inspection and prior approval by the Engineer. 
 
W-4.16  Placing Concrete 
 
 Concrete shall be placed only in forms which have been approved by the Engineer and in his presence.  
Where the procedure is not specifically described herein, the placing of concrete shall be in accordance with the 
recommendations of ACI Standard 614. 
 
 After mixing, concrete shall be transported rapidly to the place of deposit.  Concreting operations shall be 
continuous until the section, panel, or scheduled placement is completed. 
 
 Concrete may be conveyed in buckets, buggies, chutes, or other approved means.  Apparatus used for 
conveying concrete shall be flushed thoroughly with water before and after each run.  The point of delivery of concrete 
shall be as close to the work as possible and in no case more than 5 feet from the point of final deposit in the horizontal 
direction.  Rehandling of concrete will not be permitted. 
 
 Concrete shall be deposited level in layers not to exceed 18 inches in a manner to prevent segregation of the 
ingredients. 
 
 Wall concrete shall be deposited through heavy duck canvas or galvanized iron chutes equipped with suitable 
hopper heads.  Chutes shall be of variable lengths, so that the free fall of concrete shall not exceed 3 feet. 
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 Freshly laid exposed concrete shall be protected in an approved manner against damage from the elements 
and unavoidable construction operations. 
 
 Special care shall be taken to place the concrete against the forms, particularly in angles and corners, in order 
to prevent voids, pockets, and rough areas.  The concrete shall be rodded and spaded in a manner to work the coarse 
aggregate away from the forms, whether vibrators are used or not.  Every precaution shall be taken to make all concrete 
masonry solid, compact, watertight, and smooth. 
 
W-4.17  Cold Weather Requirements 
 
 When the atmospheric temperature at the work is 40 degrees F or below, or when the U.S. Weather Bureau 
forecasts such temperatures within 24 hours, the freshly placed concrete shall be protected against freezing. 
 
W-4.18  Hot Weather Requirements 
 
 For placement of concrete in hot weather, the recommendations of ACI Standard 305R shall be followed. 
 
W-4.19 Curing 
 
 Standard portland cement concrete surfaces normally exposed to the atmosphere shall be protected against 
excessively rapid drying by curing a minimum period of seven days.  When average daily temperatures are above 70 
degrees F, similarly exposed high-early strength concrete surfaces shall be cured for a minimum period of three days.  
When daily average temperatures are below 70 degrees F, the curing period for all concrete shall be extended as 
directed by the Engineer.  The curing period shall commence immediately following the placing of the concrete.  Curing 
shall be accomplished by a method approved by the Engineer.  Should there be any delay in the application of the 
method of curing used, the concrete shall be covered with moistened burlap or kept wet by sprinkling. 
 
W-4.20  Grout and Mortar 
 
 Grout for grouting around tunnel linings and for other locations as specified or directed shall be mixed in the 
proportions of one (1) part portland cement to one (1) part of sand by volume.  
 
 Non-shrink grout shall be a pre-blended mixture of a non-shrinking agent and shall be Embeco 636 as 
manufactured by the Master Builders Company, Cleveland, Ohio, or Propak as manufactured by Protex Industries, 
Denver, Colorado, or equal. 
 
 Lean grout for backfilling the space surrounding the sewer sections in tunnels or other areas as specified or 
directed shall be mixed in the proportion of one (1) part portland cement to twelve (12) parts of sand, by volume. 
 
 Mortar for brick or concrete block masonry shall be composed of one (1) part Type IIA portland cement to one 
(1) part of sand, by volume.  Sufficient water shall be added to give the proper consistency.  The mixture shall be 
thoroughly worked to produce a uniform mortar with all particles of aggregate well coated. 
 
W-4.21  Water Stops 
 
 Water stops shall be installed in construction joints as shown on the Plans or specified.  Water stops shall be 
made of extruded polyvinyl chloride.  Reclaimed plastic material shall not be used in the manufacture of the water stops. 
 
 The water stop shall be 4 inches wide and not less than 1/8 inch thick at the narrowest point and 3/8-inch thick 
immediately adjacent to the center of the water stop.  The water stop shall have longitudinal ribs with a hollow bulb 
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center pleat.  Water stops shall have a Shore A durometer hardness between 65 and 75, a finished tensile strength of 
not less than 2,000 psi, and a specific gravity of not more than 1.38. 
 
 In matters not covered herein, plastic water stops shall meet the requirements of the latest specifications of the 
Society of the Plastics Industry, Inc. for Polyvinyl Chloride Water Stops. 
 
 Field splices for water stops shall be made by heat fusion using a field splicing unit.  Each water stop type shall 
have its own splice mold built to the size and shape of the water stop to be spliced.  Splicing mold and materials, 
including splicing cement, solvent, splicing stock, and other items, shall be as furnished by the manufacturer of the 
water stop.  Field splicing shall be performed in strict accordance with the manufacturer's directions and to cause as little 
damage as possible to the continuity of the ribbed strips, all to the satisfaction of the Engineer. 
 
 
 * * * 
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 SECTION 6 - REINFORCING STEEL 
 
 
W-6.01  Standards 
 
 Reinforcing steel bars for concrete reinforcement shall be deformed bars meeting the requirements of ASTM 
Des: A 615, Grade 60, unless shown or specified otherwise.  They shall be free from defects, kinks, and from bends that 
cannot be readily and fully straightened in the field.  Test certificates of the chemical and physical properties covering 
each shipment shall be submitted for approval. 
 
 Reinforcing mesh shall be of the electrically welded type, with wires arranged in rectangular patterns, of the 
sizes shown or specified and shall meet the requirements of ASTM Des: A 185. 
 
W-6.02  General 
 
 Reinforcing steel bars shall be supplied in lengths which will allow them to be conveniently placed in the work 
and provide sufficient lap at joints.  Dowels of proper lengths, size, and shape shall be provided for tying walls, beams, 
floors, and the like together when shown, specified, or ordered. 
 
 Stirrups and ties shall have a minimum inside radius of bend of 2-1/2 bar diameters.  All other bars No. 7 and 
smaller shall have a minimum inside radius of bend of 3 bar diameters, and No. 8 bars and larger shall have a minimum 
inside radius of bend of 4 bar diameters. 
 
 Splices in all reinforcements shall be lapped as specified hereinafter in "Table 1 - Grade 60 Reinforcing Bar 
Splice Lapping Lengths" unless shown or specified otherwise.  All splices shall be staggered, unless otherwise 
approved by the Engineer. 
 
 TABLE 1 - GRADE 60 
 REINFORCING BAR SPLICE LAPPING LENGTHS 
 
Bar Size   #3 #4 #5 #6 #7 #8 #9 #10 #11 
Top Bars - ACI 
  Class B   13 17 22 28 38 50 64  81 100 
Top Bars - ACI 
  Class C   17 23 29 37 50 66 83 106 130 
Other Bars - ACI 
  Class B   12 12 16 20 27 36 46  58  71 
Other Bars - ACI 
  Class C   12 16 20 26 36 47 60  75  93 
 
Notes: 
 
1. Splice length given in inches. 
 
2. Top bars are all horizontal reinforcement so placed that more than 12 inches of concrete is cast in the member 

below the bar.  This includes horizontal wall reinforcement. 
 
3. Where lapping bars of different sizes, use lap required for larger bar. 
 
4. For all bars spaced closer than 6 inches, increase lap length 25 percent. 



Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 

 

 W6-2 

 
5. Unless otherwise specified, the length of lap for splices shall be as shown for ACI Class B where no more than 

50 percent of the bars are lap spliced, and as shown for ACI Class C where more than 50 percent of the bars 
are lap spliced. 

 
W-6.03  Detailing 
 
 The Contractor shall submit detailed placing drawings and bar listed to the Engineer for approval in 
accordance with the requirements for "Working Drawings" of the General Provisions, except as otherwise specified 
herein. 
 
 All provisions of the latest ACI "Manual of Standard Practice for Detailing Reinforced Concrete Structures" shall 
be followed in the preparation of placing drawings and bar lists. 
 
 Wall and slab reinforcing shall not be billed in sections.  Complete elevations of all walls and complete plans of 
all slabs must be shown, except that when more than one wall or slab are identical only one such elevation or plan will 
be required.  These plans or elevations need not be true views of the walls or slabs shown.  Every reinforcing bar in a 
slab or a wall shall be billed on either a plan or an elevation.  Where necessary, sections shall be taken to clarify the 
arrangement of the steel reinforcement.  All bars shall be identified on such sections, but in no case shall bars be billed 
on such sections. 
 
 For all reinforcing bars, unless the location of a bar is perfectly obvious, the location of such bar or bars shall 
be given by a dimension to some structural feature which must be readily distinguishable at the time bars are placed. 
 
 The set of placing drawings shall be complete in and by themselves to the extent that the bar setters will have 
no occasion to refer to the design drawings. 
 
 Before submittal to the Engineer, every placing drawing and bar list shall be completely checked including the 
quantity, size, type, length, bend dimensions, and type of support for all bars or mesh, and all other information on the 
drawing and list.  The checking shall be done by a qualified person and all necessary corrections made. 
 
 If after placing drawings and bar lists have been submitted to the Engineer for approval, a partial or spot check 
by the Engineer reveals that the placing drawings obviously have not been checked by a qualified person, they will be 
returned to the Contractor for such a check and corrections, after which they shall be resubmitted for approval by the 
Engineer. 
 
W-6.04  Delivery 
 
 Reinforcing steel shall be delivered to the work in bundles strongly tied, and each group of both bent and 
straight bars shall be identified with a metal tag giving the identifying number corresponding to the shop drawings and 
bar schedules.  All bars shall be properly stored in an orderly manner, at least 12 inches off the ground and kept clean 
and protected from the weather, as directed by the Engineer, after delivery at the site of the work. 
 
W-6.05  Protection 
 
 Reinforcing steel shall be delivered without rust other than that which may have accumulated during 
transportation to the work.  It shall at all times be fully protected from moisture, grease, dirt, mortar, and concrete.  
Before being placed in position, it shall be thoroughly cleaned of all loose mill scale and rust and of any dirt, coatings, or 
other material that might reduce the bond.  If there is a delay in depositing concrete, the steel shall be inspected and 
satisfactorily cleaned immediately before the concrete is placed. 
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W-6.06  Fabrication and Installation - Bars 
 
 Bars shall be cut to required length and accurately bent before placing.  Bars shall be bent in the shop unless 
written approval of field bending is obtained from the Engineer.  If field bending is permitted, it shall be done only when 
the air temperature where the bending operation is performed is above 30 degrees F. 
 
 The bars shall be placed in the exact positions shown with the required spacing and shall be securely fastened 
in position at intersections to prevent displacement during the placing of the concrete.  The bars shall be fastened with 
annealed wire of not less than 18 gauge or other approved devices.  Spacing chairs of a type approved by the Engineer 
shall be furnished and properly placed to support and hold reinforcing bars in position in all beams and slabs, including 
slabs placed directly on the subgrade.  Chairs which rest on the forms for slabs, the underside of which will be exposed 
to view in the finished work, shall have those portions galvanized or plastic coated which come in contact with the forms. 
 
 Splices in all reinforcement shall be lapped as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping 
Lengths" in the subsection headed "General."  Splices at points of maximum tensile stress shall be avoided wherever 
possible. Temperature bars shall have a minimum clear spacing of 2-1/2 diameters.  All bar splices shall be staggered 
where possible. 
 
 All welded splices shall be full penetration, butt welds, made by certified welders in accordance with AWS 
D12.1.  Thermite welding or Cadweld type couplers may be used where approved by the Engineer. 
 
 On any section of the work where horizontal bars run further than the length of the forms, the form or head 
against which the work ends shall be perforated at the proper places to allow the bars to project through a distance at 
least equal to the lap specified.  The projecting ends, however, unless otherwise directed by the Engineer, shall be of 
different lengths so that in no place will laps in adjoining bars in the same place occur opposite each other. 
 
W-6.07  Installation - Mesh 
 
 Reinforcing mesh shall be placed in the positions shown, specified, or required to fit the work.  Suitable 
spacing chairs or supports as specified for bars shall be furnished and placed to maintain the mesh in correct location.  
Where a flat surface of mesh is required, the mesh shall be rolled or otherwise straightened to make a perfectly flat 
surface before placing.  The length of laps not indicated shall be approved by the Engineer. 
 
W-6.08  Concrete Protection for Reinforcing Steel 
 
 Reinforcing steel shall be placed and held in position so that the concrete cover, as measured from the surface 
of the bar to the surface of the concrete, shall be not less than the following, except as otherwise shown, specified, or 
directed: 
 
1. General 
 
 a. Concrete deposited directly against soil - 3 inches. 
 b. Concrete in contact with soil or exposed to weather or sewage: 
  (1) #6 bars or larger  - 2 inches 
  (2) #5 bars or smaller  - 1-1/2 inches 
 
2. Slabs (See Item 6) 
 
 a. Troweled surfaces  - 1-1/2 inches 
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 b. Elsewhere   - 1 inch 
 
3. Beams - Girders - Columns (See Item 6) 
 
 a. To main reinforcement  - 2 inches 
 b. To ties    - 1-1/2 inches 
 
4. Walls (See Item 6) 
 
 a. 12 inches or more thick  - 2 inches 
 b. Less than 12 inches thick: 
  (1) #6 bars or larger  - 2 inches 
  (2) #5 bars or smaller  - 1-1/2 inches 
 
5. Footings and Base Slabs 
 
 a. Top face    - 2-1/2 inches 
 b. Sides and ends   - 3 inches 
 c. Bottom, Concrete deposited 
   directly against ground  - 3 inches 
 
  Concrete deposited directly 
   against lean concrete work mat - 2 inches 
 
6. Add 1/2 inch for surfaces contacting or exposed to water or sewage. 
 
7. Laps - as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping Lengths" in the subsection headed 

"General." 
 
8. Spacing - clear distance between parallel bars - 2 inches minimum. 
 
 
 * * * 
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 SECTION 8 - METAL CASTINGS 
 
 
W-8.01  General 
 
 Metal castings include all miscellaneous ferrous and nonferrous castings. 
 
 Wheel guards, valve boxes, manhole frames and covers, stop log grooves, brackets and supports for piping, 
gutter inlets, floor, roof and gallery drains, stormwater inlets, beehive grates and frames, cleanout covers, and special 
malleable iron castings and inserts are included in this classification. 
 
W-8.02  Materials 
 
 Metal castings shall meet the requirements of the following standards, except as otherwise specified herein. 
 
 Gray Iron   ASTM Des: A 48 
 Malleable Iron   ASTM Des: A 47 
 Carbon Steel   ASTM Des: A 27 
 Alloy Steel   ASTM Des: A 148 
 Aluminum   ASTM Des: B 26 
 Aluminum Bronze   ASTM Des: B 148 
 Silicon Bronze   Navy Spec. 46B28 
 Manganese Bronze  ASTM Des: B 132 or B 147 
 Ductile Iron   ASTM Des: A 536 
 
W-8.03  Workmanship 
 
 Castings shall be made accurately to approved dimensions and shall be planed or ground where marked or 
where otherwise necessary to secure perfectly flat and true surfaces.  Allowance shall be made in the patterns so that 
the specified thickness shall not be reduced.  Manhole and cleanout frames and covers shall conform to the details 
shown on the Plans and shall be true and shall seat at all points.  No plugging of defective castings will be permitted.  All 
castings shall be erected to accurate grades and alignment, and when placed in concrete, they shall be carefully 
supported to prevent movement during concreting. 
 
W-8.04  Weights 
 
 No castings weighing less than 95 percent of the theoretical weight, based on required dimensions, will be 
accepted.  The Contractor shall provide facilities for weighing castings in the presence of the Engineer, or shall furnish 
invoices showing true weights, certified by the supplier. 
 
 
 * * * 
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 SECTION 10 - DUCTILE IRON PIPE AND FITTINGS 
 
 
W-10.01  General 
 
 All ductile iron pipe shall meet the requirements of AWWA C151.  The type and configuration of pipe bedding 
for buried pipe shall be as shown on the Plans.  Coatings and linings for ductile iron pipe and fittings shall conform to the 
subsection headed "Coatings and Linings," contained herein.  Pipe joints shall be bell and spigot, flanged, or 
mechanical joint as shown on the Plans. 
 
 Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in pumping stations 
shall have a minimum thickness of Class 52 unless specified otherwise as shown on the Plans.  Ductile push-on iron 
pipe and fittings for gravity systems, including house laterals, shall be Class 54 and shall have an interior lining as 
specified in the subsection "Lining for Ductile Iron Gravity Pipe." 
 
W-10.02  Flanged Pipe 
 
 Flanged pipe shall conform to the requirements of AWWA C115.  Flanges shall be ductile iron and shall have 
long hubs.  There shall be no leakage through the pipe threads, and the flanges shall be designed to prevent corrosion 
of the threads from outside. 
 
W-10.03  Fittings 
 
 All ductile iron fittings shall meet the requirements of AWWA C110, and have a pressure rating of 250 psi, or 
as specified, whichever is larger. 
 
W-10.04  Flanged Joints 
 
 Flanged joints shall meet the requirements of ANSI Specification B16.1.  Flanges, flange facing drilling, and 
protecting shall be as specified for flanged pipe.  Bolts and nuts for flanged joints shall be Type 316 stainless steel 
unless otherwise stated on the Plans or directed by the Engineer. 
 
 Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the full-face type, 
meeting the requirements of ANSI B16.21.  Gaskets shall be rubber with cloth insertion, as made by the Crane 
Company, Garlock Packing Company, U.S. Rubber Company, or equal. 
 
W-10.05  Mechanical Joints 
 
 Mechanical joints shall meet the applicable requirements of AWWA C111. 
 
W-10.06  Push-on Joints 
 
 Push-on joints shall be of the bell and spigot type which employs a single, elongated grooved gasket to effect 
the joint seal.  Push-on joints shall meet the applicable requirements of AWWA C111. 
 
W-10.07  Wall Castings, Connecting Pieces, and Special Fittings 
 
 Wall castings and connecting pieces, such as bell and bell, bell and spigot, bell and flange, flange and flange, 
flange and spigot, and flange and flare, shall meet the requirements of ANSI Specification A21.10.  Unless otherwise 
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shown or specified, fittings 14 inches and larger shall have a pressure rating of 250 psi. 
 
 Where special fittings are required, they shall be of an approved design and shall have the same diameters 
and thicknesses as standard fittings, unless otherwise required, but their laying lengths and other functional dimensions 
shall be determined by their positions in the pipelines and by the particular piping materials to which they connect. 
 
 Where watertightness is essential and at other locations where indicated, wall castings shall be provided with 
an integrally cast intermediate collar located at the center of the wall. 
 
W-10.08  Sleeve-Type Couplings 
 
 Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type couplings for ductile 
iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or Type 411 as made by Smith-Blair, or equal. 
 Gaskets shall be of molded rubber, Dresser Plain Grade 27, Smith-Blair 003, or equal.  Middle rings shall be without a 
pipe stop and shall be at least 1/4 inch thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches 
wide for 10-inch through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe with follower 
rings of appropriate thickness, unless otherwise shown or specified. 
 
 Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair Standard Blue Shop 
Coat, or equal nontoxic material compatible with the finished coatings specified. 
 
W-10.09  Coatings and Linings 
 
 Pipe which is to be buried shall have the standard outside coating specified in AWWA C151-8.1. 
 
 Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall have a cement-mortar 
lining meeting the requirements of AWWA C151-8.2. 
 
 The weight and class designation shall be painted conspicuously in white on the outside of each pipe, fitting, 
and special casting after the shop coat has hardened. 
 
W-10.10  Harnessing 
 
 Ductile iron pipe and fittings with mechanical joints that require harnessing shall be provided with ductile iron 
retainer glands, Megalug, as manufactured by EBAA Iron, or equal.  The glands shall be installed in accordance with the 
manufacturer's recommendations.  Set screws shall be tightened to 75 foot-pounds torque.  Where the glands are to be 
buried or not exposed to view, the assembly shall be given 2 heavy coats of asphalt varnish after installation.  Ductile 
iron pipe and fittings with push-on joints that require harnessing shall be Clow F-128 "Super Lock Joint," American Cast 
Iron Pipe "Lok-Fast Joint," U.S. Pipe and Foundry Company "TR Flex," or equal. 
 
W-10.11  Lining for Ductile Iron Gravity Pipe 
 
 All ductile iron pipe and fittings, unless otherwise shown or specified, shall be provided with a special interior 
lining.  For sizes 8 inches in diameter and above, the lining material shall be virgin polyethylene complying with ASTM D 
1248 (40 mils thick) heat bonded to the interior of the pipe for all pipe sizes.  For 6-inch diameter, the lining material shall 
either be the aforementioned polyethylene system or a 40 mil thick coal tar epoxy system.  All pipe joint bells shall be 
coated on the inside with the same lining material as used in the pipe barrel.  All field cuts shall be field coated with 40 
mils of high build epoxy compatible with the lining. 
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W-10.12  Polyethylene Encasement 
 
 Polyethylene encasement shall be installed on all ductile iron pipe and fittings within the sections indicated on 
the Plans or as directed by the Engineer and in accordance with ANSI/AWWA C105/A21.5. 
 
 Although not intended to be a completely air-and-water-tight enclosure, the polyethylene shall prevent contact 
between the pipe and the surrounding backfill. 
 
 Polyethylene encasement shall be installed in accordance with the pipe manufacturer's instructions, or in a 
manner acceptable to the Engineer.  Polyethylene encasement shall extend 1 foot beyond the joint in both directions (a 
total of 2-foot overlap) and shall be adhered to said joint with 2-inch wide green marking tape.  The slack width shall be 
taken up at the top of the pipe to make a snug, but not tight, fit along the barrel of the pipe, securing the fold at quarter 
points.  Upon installation of the encasement, any cuts or damaged portions of the polyethylene encasement shall be 
securely mended with tape or with a short length of polyethylene sheet, or a tube cut open, wrapped around the pipe to 
cover the damaged area, and secured in place. 
 
 Backfill material shall be the same as specified for pipe without polyethylene wrapping; however, extra care 
should be taken that the backfill be free from cinders, refuse, boulders, rocks, stones, or other materials that could 
damage the encasement.  Special care shall be taken to prevent damage to the polyethylene wrapping when placing 
backfill. 
 
 Because prolonged exposure to sunlight will deteriorate polyethylene film, such exposure prior to backfilling the 
wrapped pipe shall be kept to a minimum. 
 
W-10.13  Ductile Iron Pipe Exterior Coating 
 
 All pipe and fittings shall have an exterior asphaltic coating conforming to the following requirements: 
 
 Viscosity, KU at 25 degrees C  56-60 
 Flashpoint, degrees F (TCC)       40 degrees F Min 
 Dry set to touch, minutes                6 
 Dry hard, minutes              22 
 
W-10.14  Force Main Identification 
 
 Ductile iron pipe sanitary force main shall be continuously spiral wrapped with 2-inch wide green stick-on vinyl 
tape prior to installation for permanent identification purposes.  The tape shall have a minimum thickness of 6 mils with a 
minimum tensile strength of 22 pounds per inch and a minimum adhesive factor of 40 ounces per inch.  The pipe shall 
be clean and dry when wrapped. 
 
 
 * * * 
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 SECTION 11 - PVC PIPE GRAVITY 
 
 
W-11.01  General 
 
 All pipe and fittings, 6"-27" nominal diameter, shall be solid wall Polyvinyl Chloride (PVC) Pipe 
MANUFACTURED to standards as outlined in the following sections. 
 
 All references to ASTM Designations shall include Manufacturing (PVC Cell Classification) and Performance 
(Inspection, Sampling and Testing) Specifications, and the most recent shall govern.  Pipe and fittings meeting ONLY 
the Performance Test Specification will not be acceptable.  The minimum nominal diameter for mainline pipe is 8 inches 
and for laterals is 6 inches.  The maximum laying length shall be 13.0 feet. 
 
W-11.02  Standards (6"-15" Diameter) 
 
 Solid wall PVC pipe shall comply with ASTM D 3034 and all applicable ASTM documents as covered in 
Section No. 2 of ASTM D 3034.  All pipe and fittings shall be made of PVC plastic having cell classifications as outlined 
in Section No. 5 "Materials" of ASTM D 3034 and as defined in ASTM D 1784.  For depths of cut through 18 feet, a 
minimum wall thickness of SDR-35 is required.  For depths of cut greater than 18 feet, a minimum wall thickness of 
SDR-26 is required.  Fittings shall be either integrally cast (factory molded) or factory solvent welded and a separate 
section from the mainline pipe.  SDR-26 fittings shall be used with SDR-26 pipe. 
 
W-11.03  Standards (18"-27" Diameter) 
 
 Solid wall PVC pipe and fittings shall comply with ASTM F 679 and all applicable ASTM documents as covered 
in Section No. 2 of ASTM F 679.  All pipe and fittings shall be made of PVC plastic having cell classifications as outlined 
in Section No. 4 "Materials" of ASTM F 679 and as defined in ASTM D1784.  All pipe and fittings shall meet the wall 
thickness and cell classification requirements of either T-1 or T-2 of Table 1 "Pipe Dimensions and Minimum Pipe 
Stiffness" of ASTM F 679.  Fittings shall be either integrally cast (factory molded) or factory solvent welded and a 
separate section from the mainline pipe. 
 
W-11.04  Joints (6"-27" Diameter) 
 
 Joints for solid wall PVC pipe and fittings shall be gasket, bell and spigot, push-on type.  Joints shall be a 
molded integral part of the pipe section.  Joints or couplings furnished loose shall not be permitted.  Solvent cemented 
joints shall not be permitted.  Lubricant shall be as recommended by the pipe manufacturer.  (Assembly of gasketed 
joints is outlined in the Section "Joining of PVC Pipe"). 
 
 Joints for pipe and for fittings shall comply with ASTM D 3212 "Joints for Drain and Sewer Plastic Pipes Using 
Flexible Elastomeric Seals."  Elastomeric gaskets shall meet the requirements of ASTM F 477.  Joints for pipe and 
fittings shall comply with ASTM D 3034 for 6"-15" diameter, ASTM F 679 for 18"-27" diameter, and ASTM F 1336 for 6"-
27" diameter. 
 
W-11.05  Pre-installation Tests, Reports, Markings and Submittals 
 
 All 6"-15" pipe and fittings shall be marked per Section No. 12 "Marking" of ASTM D 3034.  All 18"-27" pipe and 
fittings shall be marked per Section 11 "Marking" of ASTM F 679.  All required information shall be marked on the pipe.  
If in code, the markings shall be decoded in writing by letter to the City in advance.   
 
 PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor shall submit to the Engineer 
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certifications as described below duly certified by the manufacturer's testing facility or an independent certified testing 
laboratory demonstrating full compliance with the applicable ASTM specifications described above.  Certification from 
the supplier is not acceptable. 
 
 An original plus four (4) copies of the following shall be submitted to the Engineer. 
 
 1. The name, address, and phone number of the pipe and fittings manufacturer and the location of the 

plant at which they will be manufactured. 
 
 2. A letter of certification stating that each lot of pipe used on this project has been manufactured, 

sampled, tested, and conforms to Section 8 "Test Methods" of ASTM D 3034 for 6"-15" diameter and 
Section 7 "Test Methods" of ASTM F 679 for 18"-27" diameter pipe.  A letter of certification from the 
fittings manufacturer shall be provided stating that all fittings conform with ASTM D 3034 for 6"-15" 
diameter, ASTM F 679 for 18"-27" diameter, and ASTM F 1336 for 6"-27" diameter. 

 
W-11.06  Bedding Requirements 
 
 Unless otherwise indicated on the Plans, solid wall PVC pipe shall be installed with Class "C" bedding as 
described in Section W-2 - Backfilling."  If soil conforming to subsection W-2.04 "Select Fill Material-Sand" is not 
excavated at the project site, it shall be imported.  Compaction requirements are described in subsection W-2.07 
"Bedding Placement for Pipelines."  In no case shall a concrete cradle be used.  In the event the Plans call for or the 
Contractor opts to install crushed stone, it shall be NO GREATER THAN a #57 stone. 
 
W-11.07  Post-installation Tests 
 
 SCOPE:  Prior to final acceptance of the project all PVC pipelines shall be leakage tested, deflection tested, 
and T.V inspected, all at the expense of the Contractor.  The leakage test shall be performed by the Contractor or a 
Wastewater Department approved test lab after the subbase has been compacted.  The Contractor or a Wastewater 
Department approved test lab shall perform the deflection testing.  The deflection test shall be performed a minimum of 
7 days after the base has been compacted and sealed.  The Contractor shall perform the T.V. inspection only AFTER 
the pipelines have passed both the leakage and deflection tests. 
 
 DEFLECTION TESTING:  The PVC pipe/soil system has been designed so that the maximum installed 
deflection does not exceed 5% or 7-1/2% of the base inside diameter of the pipe as listed in the following table: 
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INCHES 
 
      SDR-35            
 
    5% Deflection 7-1/2% Deflection 
Nominal  Base Inside after 7 days after 30 days   
 Size    Diameter   Mandrel   Mandrel  
 
   8   7.665    7.28    7.09    
  10   9.563    9.08    8.85    
  12  11.361   10.79   10.51       
  15  13.898   13.20   12.86       
 
      TYPE T-1             
 
  18  16.976   16.13   15.70   
  21  20.004   19.01   18.50   
  24  22.480   21.36   20.79   
  27  25.327   24.06   23.43   
 
 
    SDR-26 
 
    5% Deflection 7-1/2% Deflection 
Nominal  Base Inside  after 7 days after 30 days 
 Size    Diameter   Mandrel   Mandrel 
 
   8   7.488    7.11       6.93 
  10   9.342    8.87        8.64 
  12  11.102   10.55      10.27 
  15  13.575   12.90      12.56 
 
    TYPE T-2 
 
  18  17.054    16.20      15.77 
  21  20.098    19.09      18.59 
  24  22.586    21.46      20.89 
  27  25.446    24.17      23.54 

 
 The Contractor shall have the option of testing for 5% deflection after the base has been compacted and 
sealed for 7 days; or for 7-1/2% deflection after the base has been compacted and sealed for 30 days. 
 
 If the pipe fails the 7 day, 5% deflection test, the Contractor shall immediately conduct a 7-1/2% deflection test. 
 If the pipe passes the 7-1/2% deflection test, the Contractor has the option of repairing that section at that time or 
waiting until a minimum of 30 days after the base has been compacted and sealed and then re-testing for a maximum of 
7-1/2% deflection. 
 
 If the pipe fails the 7-1/2% deflection test after 7 days or at 30 days, the Contractor shall repair that section 
immediately. 
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 If the Contractor performs the deflection testing rather than employing an approved test lab, the following shall 
apply: 
 
 The Contractor shall furnish the mandrel, labor, materials, and equipment necessary to perform the tests as 
approved by the Engineer.  The mandrel shall be pulled through by HAND or a HAND operated reel in the presence of 
the Engineer.  Prior to performing the deflection tests, the Contractor shall submit to the Engineer certification that the 9-
arm mandrels are preset as stated above.  Each mandrel shall be engraved with the following: 
 
 Serial Number 
 Nominal pipe diameter 
 Either "ASTM D 3034," year and either "SDR-35" or "SDR26" 
 or "ASTM F 679," year and either "Type T-1" or "Type T-2" 
 % deflection as stated above. 
 
 If the mandrel fails to pass any section of pipe, the Contractor shall excavate and make all repairs necessary to 
correct the excessive deflection.  The Contractor shall then backfill, recompact, and reseal the permanent pavement 
base, and retest the line.  If the mandrel fails to pass a second time, the section shall be replaced.  Re-rounding is NOT 
permitted. 
 
W-11.08  Leakage Testing 
 
 The Contractor or a reputable test lab shall perform either an infiltration, exfiltration or an air leakage test as 
authorized by the Engineer.  If the groundwater level is two (2) feet or more above the crown of the pipe, an infiltration 
test must be performed.  The Contractor shall notify the Engineer of the date and time of the test a minimum of 5 days 
prior to the test. 
 
 The infiltration/exfiltration tests shall be performed as described in Section W-18. 
 
 AIR TESTING - The minimum time duration permitted for pressure drops of 1.0 psi and 0.5 psi are shown in 
Tables I and II on the following page and are based on a maximum allowable exfiltration rate of 0.0015 cu. ft./min./sq. ft. 
of internal pipe surface.  Derivations may be found in the Uni-Bell PVC Pipe Association publication: "Recommended 
Practice for Low-Pressure Air Testing of Installed Sewer Pipe," UNI-B-6-85.  (Available from Uni-Bell, 2655 Villa Creek 
Drive, Suite 155, Dallas, Texas 75234. 
 
 The test shall commence after the plugged line has reached a stabilized gauge pressure of 4.0+ 1/2 psi.  Air 
testing equipment shall be arranged so that it is located at the ground surface and shall have an approved air relief 
arrangement to prevent the sewer from being pressurized to greater than 9.0 psig. 
 
 If the pressure drops 1.0 psig (or 0.5 psig) before the appropriate time shown in Table I (Page W11-8) or Table 
II (Page W11-9) has elapsed, the line has failed.  In such case, the Contractor shall structurally repair or replace all 
defective materials and/or workmanship to the satisfaction of the Engineer.   
 
Sealants are NOT permitted.  The completed pipe installation shall then be retested. 
 
 The lengths of lateral sewers may be ignored for computing required test times.  In the event a test section 
(mainline and laterals), having a combined total internal surface area less than 625 square feet, fails to pass the air test 
when laterals have been ignored; the test time may be reduced per Section 9.4 of UNI-B-6-85.  If the reduced test time 
is short enough to allow the section to pass, the computations shall be included with the test results. 
 
W-11.09  Joining of PVC Pipe 
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 The assembly of gasketed joints shall be performed as recommended by the pipe manufacturer.  In all cases, 
clean the gasket and bell, especially the groove area and the spigot area with a rag, brush, or paper towel to remove 
any dirt or foreign material before the assembly.  Lubricant shall be applied as specified by the pipe manufacturer. 
 
 Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket uniformly.  Apply firm 
steady pressure either by hand or by bar and block assembly until the spigot easily slips through the gasket. 
 
 If undue resistance to insertion of the pipe end is encountered or the reference mark does not position 
properly, disassemble the joint and check the position of the gasket.  If it is twisted or pushed out of its seat ("fish-
mounted"), inspect components, repair or replace damaged items, clean the components, and repeat the assembly 
steps.  Be sure both pipe lengths are in concentric alignment.  If the gasket was not out of position, verify proper location 
of the reference mark. 
 
 To join field-cut pipe, first square cut the pipe end.  Use a factory-finished beveled end as a guide for proper 
bevel angle and depth of bevel plus the distance to the insertion reference mark.  Bevel the end using a pipe beveling 
tool or a wood rasp which will cut the correct taper.  Round off any sharp edges on the leading edge of the bevel. 
 
W-11.10  Joining PVC Pipe to Clay Pipe 
 
 The joining of PVC to clay pipe shall be accomplished with flexible compression couplings.  Such couplings 
shall meet the requirements of ASTM Des: C 425 and shall be Series No. 1002 flexible polyvinyl chloride couplings with 
stainless steel compression bands as manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; Band-Seal 
couplings as manufactured by Mission Clay Products Corp., Whittier, California; or equal.  Installation of flexible 
couplings shall be done in accordance with the manufacturer's instructions. 
 
 After the joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly 
tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of 
the joint. 
 
W-11.11  Joining PVC Pipe to Ductile Iron Pipe 
 
 The joining of PVC pipe to ductile iron pipe shall be accomplished with rigid PVC C900 x SDR-35 adapter 
couplings.  Such couplings shall be molded of PVC material meeting ASTM D-1784 specifications.  Joints shall meet 
ASTM D-3213 requirements with gaskets conforming to ASTM F-477.  The adapter couplings shall be manufactured by 
Harco, Lynchburg, Virginia, or equal.  Installation of rigid couplings shall be done in accordance with the manufacturer's 
instructions. 
 
 After the joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly 
tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of 
the joint. 
 
W-11.12  Connection to Manholes 
 
 The Contractor will be required to submit a shop drawing, detailing the method of connecting the proposed 
pipe to the manhole and making it watertight.  For connecting PVC pipe, the Contractor shall use a flexible rubber boot, 
precast into the manhole.  The boot shall have stainless steel bands to compress and seal to the proposed pipe or shall 
be a compression type, such as A-Lock. 
 
 Should the flexible rubber boot need to be relocated when connecting to an existing manhole, the Contractor 
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shall perform the connection by one of two methods.  The preferred method is to core the manhole and install a rubber 
boot.  The rubber boot shall be manufactured by Kor-n-Seal, or equal.  The boot shall be installed and the PVC pipe 
connection shall be in accordance with the manufacturer's instructions.  If the manhole cannot be cored or if the 
manhole is constructed of brick, the connection shall be made with a PVC manhole adapter which has an exterior 
impregnated silica surface layer.  The adapter shall be manufactured by GPK Products, Inc., Fargo, North Dakota, or 
equal.  The adapter shall be installed and grouted into the manhole wall in accordance with the manufacturer's 
instructions with non-shrink grout.  The PVC pipe shall be inserted through the adapter. 
 
W-11.13  Storage of PVC Pipe 
 
 Pipe shall be stored at the job site in unit packages provided by the manufacturer.  Caution shall be exercised 
to avoid compression, damage, or deformation to bell ends of the pipe.  When unit packages of PVC pipe are stacked, 
ensure that the weight of upper units does not cause deformation to pipe in lower units. 
 
 PVC pipe unit packages shall be supported by racks or dunnage to prevent damage to the bottom during 
storage.  Supports shall be spaced to prevent pipe bending. 
 
 PVC pipe shall not be stored close to heat sources or hot objects such as heaters, boilers, steam line, engine 
exhaust, etc. 
 
 When unit packages of PVC pipe are stacked, ensure that the height of the stack does not result in instability 
which could cause stack collapse, pipe damage, bodily injury, and property damage. 
 
 The interior as well as all sealing surfaces or pipe, fittings, and other accessories shall be kept free from dirt 
and foreign matter. 
 
 Gaskets shall be protected from excessive exposure to heat, direct sunlight, ozone, oil and grease. 
 
W-11.14  Handling of PVC Pipe - Standard Procedures 
 
 When using fork lifts or other handling equipment, prevent damage to PVC pipe. 
 
 When handling PVC pipe, avoid severe impact blows, abrasion damage and gouging or cutting by metal 
surfaces or rocks.  Avoid stressing bell joints and damage of bevel ends. 
 
 Pipe shall be lowered, not dropped, from trucks and into trenches. 
 
 In preparation for pipe installation, placement (stringing) of pipe shall be as close to the trench as practical and 
on the opposite side from excavated earth.  Bell ends shall point in the direction of work progress. 
 
 The Engineer may reject any pipe that shows visible signs of damage resulting from poor storage and handling 
practices. 
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TABLE I 
 

SPECIFICATION TIME REQUIRED FOR A 1.0 PSIG PRESSURE DROP 
FOR SIZE AND LENGTH OF PIPE INDICATED FOR Q = 0.0015 

 

 
 

  Pipe   
Diameter 

  (in)   

 
 

Minimum  
  Time   

(min:sec) 

 Length  
   for   

 Minimum  
  Time   
  (ft)   

 
 Time for 
   Longer    
Length  
  (sec)  

 
Specification Time for Length (L) Shown (min:sec) 

 

    100 ft 150 ft 200 ft 250 ft 300 ft 350 ft 400 ft 450 ft 

 4  3:46 597 .380 L 3:46 3:46 3:46 3:46 3:46 3:46 3:46 3:46 

 6  5:40 398 .854 L 5:40 5:40 5:40 5:40 5:40 5:40 5:42 6:24 

 8  7:34 298 1.520 L 7:34 7:34 7:34 7:34 7:36 8:52 10:08 11:24 

10  9:26 239 2.374 L 9:26 9:26 9:26 9:53 11:52 13:51 15:49 17:48 

12 11:20 199 3.418 L 11:20 11:20 11:24 14:15 17:05 19:56 22:47 25:38 

15 14:10 159 5.342 L 14:10 14:10 17:48 22:15 26:42 31:09 35:36 40:04 

18 17:00 133 7.692 L 17:00 19:13 25:38 32:03 38:27 44:52 51:16 57:41 

21 19:50 114 10.470 L 19:50 26:10 34:54 43:37 52:21 61:00 69:48 78:31 

24 22:40  99 13.674 L 22:47 34:11 45:34 56:58 68:22 79:46 91:10 102:33 

27 25:30  88 17.306 L 28:51 43:16 57:41 72:07 86:32 100:57 115:22 129:48 

30 28:20  80 21.366 L 35:37 53:25 71:13 89:02 106:50 124:38 142:26 160:15 

33 31:10  72 25.852 L 43:05 64:38 86:10 107:43 129:16 150:43 172:21 193:53 

36 34:00  66 30.768 L 51:17 76:55 102:34 128:12 153:50 179:29 205:07 230:46 
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TABLE II 
 

SPECIFICATION TIME REQUIRED FOR A 0.5 PSIG PRESSURE DROP 
FOR SIZE AND LENGTH OF PIPE INDICATED FOR Q = 0.0015 

 

 
 

  Pipe   
Diameter 

  (in)   

 
 

Minimum  
  Time   

(min:sec) 

 Length  
   for   

 Minimum  
  Time   
  (ft)   

 
 Time for 
   Longer    
Length  
  (sec)  

 
Specification Time for Length (L) Shown (min:sec) 

 

    100 ft 150 ft 200 ft 250 ft 300 ft 350 ft 400 ft 450 ft 

 4  1:53 597 .190 L 1:53 1:53 1:53 1:53 1:53 1:53 1:53 1:53 

 6  2:50 398 .427 L 2:50 2:50 2:50 2:50 2:50 2:50 2:51 3:12 

 8  3:47 298  .760 L 3:47 3:47 3:47 3:47 3:48 4:26  5:04  5:42 

10  4:43 239 1.187 L 4:43 4:43 4:43 4:57  5:56  6:55  7:54  8:54 

12  5:40 199 1.709 L  5:40  5:40  5:42  7:08  8:33  9:58 11:24 12:50 

15  7:05 159 2.671 L  7:05  7:05  8:54 11:08 13:21 15:35 17:48 20:02 

18  8:30 133 3.846 L  8:30  9:37 12:49 16:01 19:14 22:26 25:38 28:51 

21  9:55 114  5.235 L  9:55 13:05 17:27 21:49 26:11 30:32 34:54 39:16 

24 11:20  99  6.837 L 11:24 17:57 22:48 28:30 34:11 39:53 45:35  51:17 

27 12:45  88  8.653 L 14:25 21:38 28:51 36:04 43:16  50:30  57:42  46:54 

30 14:10  80 10.683 L 17:48 26:43 35:37 44:31  53:25  62:19  71:13  80:07 

33 15:35  72 12.926 L 21:33 32:19 43:56  53:52  64:38  75:24  86:10  96:57 

36 17:00  66 15.483 L 25:39 38:28  51:17  64:06  76:55  89:44 102:34 115:23 
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 SECTION 12 - PRECAST CONCRETE MANHOLES 
 
 
W-12.01  General 
 
 Manholes shall be constructed of precast reinforced concrete sections.  Each manhole shall have a base 
section or tee section, barrel section, and an eccentric or concentric cone top, all as required.  Manholes shall be built 
without steps.  Except as otherwise specified or shown, precast concrete manholes shall comply with ASTM Des: C 
478. 
 
 Manholes are classified as either Standard Deep Type Manholes, Standard Shallow Type Manholes, or 
Standard Drop Manholes.  The maximum depths permitted for Standard Shallow Type Manholes and the locations 
where Standard Drop Manholes are to be used shall be as shown on the Plans. 
 
 Manhole barrel sections shall be constructed with preformed openings properly located for making sewer line 
connections.  The diameter of such openings shall be not more than 4 inches larger than the outside diameter of the 
pipe or pipe bell to be connected.  The distance between the nearest edge of such openings and the shoulder of the 
barrel joint shall be 6 inches minimum. 
 
W-12.02  Materials 
 
 Cement, sand, and water shall meet the requirements of the Workmanship and Materials section headed 
"Concrete Materials." 
 
 Brick shall meet the requirements of ASTM Des: C 32 Grade SM and shall have minimum dimensions of 2-1/4 
inches by 3-1/2 inches by 7-1/2 inches.  Brick shall be new, solid, sound, hardburned throughout, and uniform in size 
and quality. 
 
 Manhole frames and covers shall be of gray iron, shall meet the requirements of the Workmanship and 
Materials section headed "Metal Castings" and shall conform to the details shown on the Plans. 
 
W-12.03.1  Manholes on Sewers 24 Inches or Less in Diameter 
 
 Base sections for Standard Deep Type and Shallow Type Manholes shall consist of a circular slab base with a 
minimum thickness of 8 inches, and shall be reinforced as shown on the Plans.  The base slab may extend beyond the 
outside diameter of the barrel section a maximum of 6 inches, providing the extension is equal at all points on the 
circumference of the slab.  The manhole shall be set on not less than 6 inches of thoroughly compacted #57 stone. 
 
 Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches plus or minus 1/2 
inch and a minimum wall thickness of 8 inches plus or minus 2/5 inch.  The minimum cover from the inside face of the 
wall to the reinforcement shall be 4-1/4 inches, and the minimum cover from the outside face of the wall to the 
reinforcement shall be 1-1/4 inches.  The bottom section of manhole barrel shall be integrally precast with the manhole 
base section. 
 
 Top sections for Standard Deep Type Manholes shall be eccentric cones as shown on the Plans, with a 
minimum wall thickness of 8 inches plus or minus 2/5 inch.  The minimum cover from the inside face of the cone to the 
reinforcement shall be 4-1/4 inches, and the minimum cover from the outside face of the cone to the reinforcement shall 
be 1-1/4 inches. 
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  Standard Drop Manholes shall comply with all applicable sections of the specifications for Standard 
Deep Type manholes and shall conform to the details as shown on the Plans. 
 
W-12.03.2  Manholes on Sewers 27 to 42 Inches in Diameter 
 
 Base sections for Standard Deep Type and Shallow Type Manholes shall consist of a circular slab base, 5 feet 
or 6 feet in diameter as shown on the Plans, with a minimum thickness of 8 inches, and shall be T-Lok lined and 
reinforced as shown on the Plans.  The base slab may extend beyond the outside diameter of the barrel section a 
maximum of 6 inches, providing the extension is equal at all points on the circumference of the slab.  The manhole shall 
be set on not less than 8 inches of thoroughly compacted #57 stone. 
 
 Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches plus or minus 1/2 
inch, be T-Lok lined and a minimum wall thickness of 5 inches plus or minus 1/4 inch, and the minimum cover from the 
outside face of the wall to the reinforcement shall be 1-1/4 inches. 
 
 Top sections for Standard Deep and Shallow Type Manholes shall be a flat slab as shown on the Plans, with a 
minimum thickness of 10.5 inches and shall be T-Lok lined. 
 
 Standard Drop Manholes shall comply with all applicable sections of the specifications for Standard Deep Type 
manholes and shall conform to the details as shown on the Plans. 
 
W-12.03.3  Manholes on Sewers 48 Inches or Greater in Diameter 
 
 Base sections for Standard Deep Type and Shallow Type Manholes shall be precast reinforced concrete pipe 
tees in the sewer lines as shown on the Plans.  The run of each tee shall have the same diameter as the sewer and 
shall have the same joints.  The run section shall conform to the requirements for Class V pipe, ASTM Des: C 76. 
 
 Barrel sections for Standard Deep Type Manholes shall have an inside diameter of 48 inches plus or minus 1/2 
inch, T-Lok lined and a minimum wall thickness of 5 inches plus or minus 1/4 inch.  The minimum cover from the inside 
face of the wall to the reinforcement shall be 1-1/4 inches, and the minimum cover  from the outside face of the wall to 
the reinforcement shall be 1-1/4 inches.  The bottom section of the manhole barrel shall be integrally precast with the 
manhole base section. 
 
 Top sections for Standard Deep Type Manholes shall be a flat slab, T-Lok lined as shown on the Plans, with a 
minimum wall thickness of 10.5 inches. 
 
 Standard Drop Manholes shall comply with all applicable sections of the specifications for Standard Deep Type 
Manholes and shall conform to the details as shown on the Plans. 
 
W-12.04  Workmanship 
 
 Mortar shall be composed of one part cement to two parts sand. 
 
 Concrete for the base invert shall be Class D.  The invert shall be constructed as shown in detail on the Plans 
and shall have a smooth channel with a circular shaped bottom with a radius equal to the inside radius of the sewer 
section. 
 
 Connections to pipes shall be without projections or voids.  Connections to pipes shall be made with flexible 
type boot, cast integrally into the wall of the manhole and stainless steel bands, as detailed on the Plans, or equal. 
 
 Manhole sections shall be joined with rubber gaskets as specified for reinforced concrete pipe sewers, except 
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that a preformed joint sealing compound, Waterstop-RX Cold Joint Water Stop, Volclay Waterproofing Systems as 
manufactured by American Collord Co.; Ram-Nek, manufactured by Hamilton-Kent, Kent, Ohio; or equal, be applied in 
accordance with the manufacturer's instructions.  This may be substituted for the rubber gasket in manholes on sewers 
42 inches or less in diameter.  Sufficient preformed joint sealing compound shall be installed so as to completely fill the 
joint and show a "squeeze-out" on the inside and outside of the joint.  Annular spaces on the inside and outside of joints 
with rubber gaskets shall be filled with mortar. 
 
 The elevation of the top rim of manhole frames shall be set to conform with grades and transverse slopes 
furnished by the Engineer.  Precast concrete manhole components shall not be ordered until such elevations are issued 
by the Engineer.  Manhole frames shall be firmly embedded in mortar.  Wedges of shims shall be provided to ensure 
accurate placing of the frame. 
 
W-12.05  Curing 
 
 All precast concrete manhole sections shall be cured in accordance with any one of the methods specified in 
ASTM Des: C 478.  The facilities for curing shall, however, be subject to review and prior approval of the Engineer.  No 
precast concrete manhole sections shall be delivered to the job site until the specified minimum compressive strength of 
4,000 psi (6,000 psi in the case of manhole base sections on sewers 48 inches or larger in diameter), as determined by 
crushing tests on cured concrete cylinders, has been obtained. 
 
W-12.06  Inspection and Testing of Precast Concrete Manholes 
 
 All precast concrete manholes shall be inspected by an independent, certified testing laboratory, approved by 
the Engineer, to establish the strength of the concrete and the adequacy of curing, to certify the date that the manhole 
were cast and to confirm that the steel has been properly placed, all in accordance with the Plans and Specifications.  
The cost of these tests shall be included in the various unit price Contract Items, and no special payment will be made 
therefor.  This testing shall be performed by the laboratory at the Contractor's manufacturing plan, prior to shipment. 
 
 All concrete cylinders must be cured in a natural environment.  At least three (3) cylinders shall be taken each 
day that manholes are cast, with batch samples to be designated by the laboratory representative.  At least one set of 
cylinders shall be taken for each 9 cubic yards of concrete used in the construction of the manhole sections.  These 
samples shall be tested for strength.  If the samples fail  
 
to meet minimum concrete strength requirements set forth in the Specifications, all manhole sections manufactured from 
the concrete from which the cylinders were made will be considered rejected. 
 
 In addition, the City reserves the right to core manholes either at the site or point of delivery to validate strength 
of concrete and placement of steel.  If cores fail to demonstrate the required strength or indicate incorrect placement of 
reinforcing steel, all sections not previously tested will be considered rejected until sufficient additional cores are tested, 
at the Contractor's expense, to substantiate conformance to these requirements. 
 
W-12.07  Transportation and Delivery 
 
 Every precaution shall be taken to prevent injury to the precast manhole sections during the transportations 
and unloading of the sections.  The precast sections shall be unloaded using skids, pipe hooks, rope slings, or suitable 
power equipment, if necessary, and the sections shall be under perfect control at all times.  Under no conditions shall 
the precast sections be dropped, dumped, or dragged. 
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 If any precast section is damaged in the process of transportation, or handling, such section shall be rejected 
and immediately removed from the site and replaced at the Contractor's expense. 
 
W-12.08  Test Reports 
 
 Each manhole delivered to the construction site must have a concrete test report indicating a minimum of 
4,000 psi strength.  If the manhole sections are produced from different pours, each section must have a concrete test 
report.  Test reports must be submitted to the Engineer prior to shipment of the manholes. 
 
 
 * * * 
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 SECTION W-12F - FIBERGLASS REINFORCED POLYESTER MANHOLES 
 
W-12F.01  General 
 
 Fiberglass reinforced polyester (FRP) manholes shall be one piece monolithic designed units.  Manholes shall 
be manufactured from commercial grade polyester resins reinforced with glass fibers.  FRP manholes shall be 
manufactured in strict accordance with ASTM D-3753 latest edition.  Manholes shall be as manufactured by Fluid 
Containment, Inc., Conroe, Texas or as manufactured by L.F. Manufacturing, Inc., Giddings, Texas, or approved equal. 
 
 FRP manholes for sewers less than 24-inches in diameter shall have a minimum diameter of 4'-0".  Manhole 
installation, pipe connections, and other requirements shall comply with the applicable sections of the specifications and 
the details shown on the plans. 
 
W-12F.02  Materials 
 
 The resins shall be commercial grade unsaturated polyester resin.  Resins for each manhole shall be from a 
single manufacturer; mixing of resins from different manufacturer's shall not be permitted.  Quality assurance records 
must be maintained. 
 
 The reinforcing materials shall be commercial grade "E" type glass.  The glass shall be in the form of a mat, 
continuous roving, chopped roving, or roving fabric.  The reinforcing shall have a coupling agent that provides a suitable 
bond between the glass reinforcing and the resin. 
 
 If reinforcing material is used on the interior surface of the manholes, it shall be a commercial grade chemical 
resistant glass or an organic surfacing mat having a coupling agent that will provide a suitable bond with the resin. 
 
 Fillers and additives shall be inert to the environment and the manhole construction.  Additives may be added 
as required by the manufacturing process to meet the requirements of the specifications.  The reinforced-plastic material 
resulting from the use of additives and fillers must meet the requirements of this specification. 
 
 The laminate shall consist of multiple layers of glass and resin.  The interior surface of the manhole shall be 
resin rich and shall have no exposed fibers. 
 
W-12F-03  Manufacture 
 
 Manhole cylinders, manways, and connectors shall be produced from glass fiber-reinforced polyester resin 
with the construction determined by the particular process of the manufacturer and configuration.  The process may 
include molding, compression molding, pultrusion, or other means. 
 
 The manhole shall be a one piece unit consisting of a bottom, barrel section, and a cone section with a 
fiberglass neck that extends into the frame and cover.  The manhole shall provide an area so that the City standard cast 
iron frame and cover can be supported without damage to the manhole.  The cone section, if produced separately, shall 
be joined to the barrel section at the factory with a resin-glass reinforced joint which results in a one piece unit.  If the 
cone section is joined with a butt joint, the seam shall be fiberglassed on the inside and outside of the manhole.  If the 
cone section is joined using a bell and spigot design, the seam shall be fiberglassed on the outside of the manhole.  
Seams shall made using the same glass-resin jointing procedure.  Field joints shall only be permitted if they are 
performed by the manufacturer.  The manhole bottom shall be integrally joined to the barrel section and shall be a 
minimum of 1/2-inch thick.  For securing the manhole to a concrete bottom slab, the manhole bottom shall have a 
anchoring collar around the outside circumference of the manhole that extends a minimum of 3-inches beyond the face 
of the barrel.  
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W-12F.04  Standards and Requirements 
 
 The interior surface of the manhole shall be a resin rich layer 0.010" to 0.020" thick.  The inner surface layer 
that will be exposed to the corrosive environment shall be followed with a minimum of 2-passes of chopped roving with a 
minimum length of 0.5" to a maximum length of 2.0".  The chopped roving shall be applied uniformly to provide an 
equivalent weight of 3 oz./ft2.  Each pass of chopped roving shall be well-rolled prior to the application of additional 
passes.  The combined thickness of the inner surface and the interior layer shall not be less than 0.10". 
 
 The interior surface shall be free of crazing, delamination, blisters larger than 0.5" in diameter or wrinkles 
0.125" or greater in depth.  Surface pits shall be permitted if they are less than 0.75" in diameter and less than 0.0625" 
deep.  Voids that cannot be broken with finger pressure and that are entirely below the resin surface shall be permitted if 
they are less than 0.5" in diameter and less than 0.0625" thick. 
 
 The exterior surface shall be relatively smooth with no sharp projections.  Hand worked finishes are acceptable 
if sufficient resin is present to eliminate fiber show.  The exterior surface shall be free of blisters larger than 0.5" in 
diameter, delamination, or exposed fibers.  The laminate shall have a factory installed UV protection.  
 
 Manhole repairs when required shall meet all requirements of this specification and the details shown on the 
plans. 
 
 The complete manhole shall have a minimum dynamic load rating of 16,000 lbf when tested in accordance 
with ASTM 3753, section 8.4 (note 1).  When tested for this rating the complete manhole shall not leak, crack, or suffer 
other damage when load tested to 40,000 lbf.  In addition, when loaded to 24,000 lb the manhole shall not deflect 
vertically downward more than 0.25" at the point where the load is applied. 
 
 The tolerance for the inside diameter of the manhole shall be +/- 1% of the required diameter. 
 
 Each manhole shall be subjected to an air or water pressure test to determine soundness.  The manhole shall 
be subjected to 3-5 psi pressure test and the entire manhole inspected for leaks.  Any leakage through the laminate is 
cause for failure of the test.  Refer to ASTM 3753, section 8.6 for further details of the test. 
 
 Chemical resistance testing shall be in accordance with ASTM 3753, section 8.7.  In accordance with the test, 
the flexural strength, flexural modulus, barcol hardness shall be plotted versus time on log-log coordinates.  The line 
defined by these points shall be extrapolated to 100,000 hours.  The results of the test must show that the test sample 
has retained 50% of the sample's initial properties.  The test sample used shall be actual pieces of the manhole or 
samples manufactured consistent with the manhole construction. 
 
 When tested in accordance with ASTM 3753, Section 8.5 (note 1), the manhole cylinder shall have the 
minimum pipe stiffness values shown in the table below: 
 
 Manhole Length (ft)  PSI  
  
   3-6.5  0.75 
   7-12.5  1.26 
 13-20.5  2.01 
 21-25.5  3.02 
 26-35  5.24 
 
 The manholes shall have the following physical properties: 
 
 Flexural Strength (Cone):     Hoop:  15,400 psi 
  Axial:  17,200 psi 
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 Flexural Strength (Cylinder): Hoop:  22,500 psi 
  Axial:  14,300 psi 
 
 Compressive Strength: 18,900 psi 
 
W-12F.05  Inspection and Testing 
 
 All tests shall be performed as specified in the latest edition of ASTM 3753, section 8, test method D-790 (note 
5) and test method D-695.  The manhole manufacturer shall complete all required ASTM 3753 testing and maintain 
records of the testing.   
 
 The manhole manufacturer shall maintain controls on glass and resin content for all manufacturing processes 
and for each portion of manhole fabrication.  Records of these control checks shall be maintained.  Proper glass content 
may be verified by glass usage checks or by glass and resin application rate checks.  These checks shall be done in 
accordance with the material composition test specified in ASTM 8.8.1. 
 
 The quality of all materials, the manufacturing process, and the finished units shall be subject to the inspection 
and approval of the Engineer.  Inspections may be made at the place of manufacturer or at the site of delivery.  Manhole 
sections that fail to meet the requirements of this specification or that have been damaged after delivery shall be 
rejected. 
 
 When requested in writing by the Engineer, each manhole delivered to the site shall be provided with a 
certification verifying that the manhole has been sampled, tested, and inspected in accordance with the provisions of 
this specification and meets all requirements.  Each certification shall be signed by authorized agent of the supplier or 
manufacturer and must be submitted to the Engineer prior to shipment of the manhole.  When requested in writing by 
the Engineer, a copy of the manufacturer's test report and a copy of the test results must also be submitted with the 
manhole certification. 
 
W-12F.06  Shipping and Handling 
 
 The FRP manhole must be handled to ensure that the manhole is not damaged or impacted. Manholes may 
be lifted either by two slings attached to a spreader bar or by inserting a 4"X4" timber into the top of the manhole with a 
cable or sling attached to the center.  Use of chains or cables which may come into contact with the manhole surface 
shall not be allowed. 
 
W-12F.07  Marking and Identification 
 
 Each manhole shall be labeled with the following information: 
 
 1. Manufacturer's name or trademark 
 2. Manufacturer's serial number 
 3. Length of manhole 
 4. Location of manufacturer's factory 
 5. ASTM designation 
 
 * * * 
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SECTION 13 – HDPE PIPE / DIRECTIONAL DRILLING 
 

 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

A. The work specified in this section consists of furnishing and installing underground utilities using the 
horizontal directional drilling (HDD) method of installation, also commonly referred to as directional 
boring or guided horizontal boring utilizing high density polyethylene (HDPE) pipe.  This work shall 
include all services, equipment, materials, and labor for the complete and proper installation testing, 
restoration of underground utilities and environmental protection and restoration. 

 
1.02 QUALITY ASSURANCE 
 

A. Design Requirements 
 

1. Horizontal alignment shall be as shown on the Drawings.  The pipe shall have a minimum 36-
inch cover.  The maximum depth shall be determined based on 18-inch minimum clearance 
from the existing or proposed utilities to be crossed.  Compound curvatures may be used, but 
shall not exceed the maximum deflections as set forth by the HDPE pipe manufacturer or 
AWWA Standards, whichever is stricter. 

 
2. Entry angle shall be 12° - 14° ideal (not to exceed 15°).  Exit angle shall be 6° - 12° to facilitate 

“pull-back.” 
 

B. Qualifications:  Directional drilling contractor (or subcontractor) shall have a minimum of four years 
experience with similar construction including pipelines of the same or larger diameter and the same or 
greater lengths. The Contractor shall also have successfully completed a minimum of five (5) similar 
projects of the same or larger diameter and of equal or greater lengths.   All pipe and appurtenances of 
similar type and material shall be furnished by a single manufacturer. 

 
1.03 SUBMITTALS 
 

A. Work Plan:  Prior to beginning work, the Contractor must submit to the Engineer a work plan detailing 
the procedure and schedule to be used to execute the project.  The work plan should include a 
description of all equipment to be used, down-hole tools, a list of personnel and their qualifications and 
experience, list of subcontractors, a schedule work activity, a safety plan, traffic control plan, an 
environmental protection plan and contingency plans for possible problems.  Work plan should be 
comprehensive, realistic and based on actual working conditions for this particular project.  Plan should 
document the thoughtful planning required to successfully complete the project. 

 
B. Equipment:  Contractor will submit specifications on directional drilling equipment to be used to ensure 

that the equipment will be adequate to complete the project.  Equipment shall include but not be limited 
to:  drilling rig, mud system, mud motors (if applicable), down-hole tools, guidance system, rig safety 
systems.  Calibration records for guidance equipment shall be included.  Specifications for any drilling 
fluid additives that Contractor intends to use or might use will be submitted. 
 

C. Material:  Specifications on material to be used shall be submitted to Engineer.  Material shall include the 
pipe, fittings and any other item which is to be an installed component of the project. 
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PART 2 - EQUIPMENT AND PRODUCTS 
 
2.01 GENERAL 
 

A. The directional drilling equipment shall consist of a directional drilling rig of sufficient capacity to perform 
the bore and pull-back the pipe, a drilling fluid mixing, delivery and recovery system of sufficient capacity 
to successfully complete the crossing, a drilling fluid recycling system to remove solids from the drilling 
fluid so that the fluid can be reused, a magnetic guidance system to accurately guide boring operations 
and record data for as-built purposes, a vacuum truck of sufficient capacity to handle the drilling fluid 
volume, trained and competent personnel to operate the system.  All equipment shall be in good, safe 
operating condition with sufficient supplies, materials and spare parts on hand to maintain the system in 
good working order for the duration of this project. 

 
2.02 DRILLING SYSTEM 
 

A. The directional drilling machine shall consist of a hydraulically powered system to rotate, push and pull 
hollow drill pipe into the ground at a variable angle while delivering a pressurized fluid mixture to a 
guidable drill (bore) head.  The machine shall be anchored to the ground to withstand the pulling, 
pushing and rotating pressure required to complete the crossing.  The hydraulic power system shall be 
self-contained with sufficient pressure and volume to power drilling operations.  Hydraulic system shall 
be free of leaks.  Rig shall have a system to monitor and record maximum pull-back pressure during 
pull-back operations.  The rig shall be grounded during drilling and pull-back operations.  There shall be 
a system to detect electrical current from the drilling string and an audible alarm, which automatically 
sounds when an electrical current is detected. 

 
2.03 PIPE 
 

A. Pipe shall be HDPE and have a ductile iron pipe outside diameter and be in accordance with AWWA C-
906.  The dimension ratio shall be verified by the Contractor based on the pipe pull strength required for 
the directional drilling.  The minimum working pressure rating of the pipe supplied shall be 100 psi.  
Reclaimed water piping will have impregnated green stripes the entire length of the pipe.  

 
B. HDPE resin shall be PE3408 resin characterized by ASTM D3350, NSF listed, and characterized by 

ASTM D3350. 
 

C. HDPE pipe shall have a minimum SDR rating of 17. HDPE pipe shall be in nominal lengths of not less 
than 20 feet; coils or 40-foot lengths are acceptable. 

 
D. Fittings shall be HDPE with ductile iron outside diameter meeting ANSI/AWWA C906, latest revision, 

with a minimum working pressure rating of 100 psi. Ductile iron fittings may be used provided HDPE MJ 
adapters are used to transition from the pipe to the fitting. HDPE transition fittings, adapters, and service 
fittings shall be electrofusion-type. 

 
E. Pipes shall be marked in accordance with AWWA requirements. 

 
2.04 DRILLING FLUIDS 
 

A. Drilling fluids shall consist of a mixture of potable water and gel-forming colloidal material such as 
bentonite, or a polymersurfactant mixture producing a slurry of custard-like consistency. 
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PART 3 - EXECUTION 
 
3.01 PERSONNEL REQUIREMENTS 
 

A. Responsible representatives of the Contractor and Subcontractor(s) shall be present at all times during 
the actual crossing operations.  A responsible representative as specified herein is defined as a person 
experienced in the type of work being performed and who has the authority to represent the Contractor 
in a routine decision making capacity concerning the manner and method of carrying out the work 
specified herein. 

 
B. The Contractor and Subcontractor(s) shall have sufficient number of competent workers on the project at 

all times to ensure the utility placement is made in a timely, satisfactory manner.  Adequate personnel 
for carrying out all phases of the actual crossing operation (where applicable:  tunneling system 
operators, operator for removing spoil material, and laborers as necessary for various related tasks) 
must be on the job site at the beginning of work.  A competent and experienced supervisor representing 
the Contractor or Subcontractor that is thoroughly familiar with the equipment and type of work to be 
performed, must be in direct charge and control of the operation at all times.  In all cases, the supervisor 
must be continually present at the project site during the actual crossing operation. 

 
3.02 COORDINATION OF THE WORK 
 

A. The Contractor shall notify the Engineer at least 24 hours in advance of starting work.  In addition, the 
actual crossing operation shall not begin until the Engineer or his representative is present at the project 
site and agrees that proper preparations for the crossing have been made.  The Engineer’s approval for 
beginning the crossing shall in no way relieve the Contractor from the ultimate responsibility for the 
satisfactory completion of the work. 

 
B. The Contractor and the Engineer shall select a mutually convenient time for crossing operation to begin 

in order to avoid schedule conflicts. 
 
3.03 MAINTENANCE OF TRAFFIC 
 

A. Erection or installation of appropriate safety and warning devices in accordance with the Florida 
Department of Transportation (FDOT) Manual on Traffic Control and Safe Practices shall be completed 
prior to beginning work. 

 
3.04 JOINING AND CUTTING 
 

A. Joining and Connections:  Before joining, and before any special surface preparation, surfaces must be 
clean and dry. General dust and light soil may be removed by wiping the surfaces with clean, dry, lint-
free cloths. Heavier soil may be washed or scrubbed off with soap and water solutions, followed by 
thorough rinsing with clean water, and drying with dry, clean, lint-free cloths. 

 
B. Cutting Pipe:  Joining methods for plain end pipe require square-cut ends. Pipe cutting is accomplished 

with guillotine shears, run around cutters, and saws. 
 

C. Cutting Branch Outlet Holes:  Except for self-tapping saddle tees, hole cutting is required for field 
installed side outlet fittings. Polyethylene pipe hole saws shall be used. 

 
D. Conventional heat fusion joining is the process where mating surfaces are prepared for joining, heated 

until molten, joined together, and cooled under pressure. All fusion procedures require appropriate 
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surface preparation tools, alignment tools, and temperature controlled heating irons with properly 
shaped, non-stick heater faces. An open flame cannot be used for heating because it oxidizes the 
surface and prevents bonding. During joining, all heat fusion procedures require the mating components 
to be moved several inches apart to accommodate surface preparation and surface heating tools. All 
fusions shall be constructed in strict accordance with pipe and fitting manufacturers’ recommendations.  
The following methods of conventional heat fusion with restrictions may be used: 

 
  1. Socket fusion shall be used with ½ inch through 4-inch pipe and fittings.  
 
  2. Saddle fusion outlets may be used on 8 inch and smaller outlets applied to 12 inch and smaller 

mains. Larger outlets and pipe sizes shall be factory fabricated. 
 

  3. Butt fusion joints shall be field constructed between pipe and fittings. Fusion may occur in the 
trench.  

 
E. Electrofusion is an acceptable heat fusion process where a socket or saddle fitting contains an integral 

heating source. After surface preparation, the fitting is installed on the pipe, and the heating source is 
energized. During heating, the fitting and pipe materials melt, expand, and fuse together. Heating and 
cooling cycles are automatically controlled. 

 
F. All heat fusion techniques and methods shall be in STRICT ACCORDANCE with the manufacturer’s 

recommendations. 
 
3.05 INSTALLATION 
 

A. Erosion and sedimentation control measures and on-site containers shall be installed to prevent drilling 
mud from spilling out of entry and/or exit pits.  Drilling mud will be disposed of off-site in accordance with 
local, state and federal requirements and/or permit conditions. 

 
1. No other chemicals or polymer surfactant shall be used in the drilling fluid without written 

consent of the Engineer, and after a determination is made that the chemicals to be added are 
not harmful or corrosive to the facility and are environmentally safe. 

 
B. Pilot Hole:  Pilot hole shall be drilled on bore path with no deviations greater than 2 percent of depth over 

a length of 100 feet.  In the event that pilot does deviate from bore path more than 2 percent of depth in 
100 feet, Contractor will notify Engineer and Engineer may require Contractor to pull-back and re-drill 
from the location along bore path before the deviation. 
 

C. Reaming:  Upon successful completion of pilot hole, Contractor will ream bore hole to a minimum of 25 
percent greater than outside diameter of pipe using the appropriate tools.  Contractor will not attempt to 
ream at one time more than the drilling equipment and mud system are designed to safely handle.  The 
Contractor shall take all precautions required to avoid inadvertent mud returns (frac outs). 
 

D. Pull-Back:  After successfully reaming bore hole to the required diameter, Contractor will put the pipe 
through the bore hole.  In front of the pipe will be a swivel and barrel reamer to compact bore hole walls.  
Once pull-back operations have commenced, operations must continue without interruption until pipe is 
completely pulled into bore hole.  During pull-back operations, Contractor will not apply more than the 
maximum safe pipe pull pressure at any time.  Contractor shall protect the pipe from damage or gouging 
at all times and at no time overstress the pipe during pull back or any other operation.  Above ground 
rollers shall be used to prevent gouging or damage during fusing and pullback operations. 
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E. The system must be remotely steerable and permit electronic monitoring of tunnel depth and locations.  
The system must be able to control the depth and direction of the pipe and must be accurate to a 
window of ± 2”. 

 
F. Equipment shall be fitted with a permanent alarm system capable of detecting an electrical current. The 

system shall have an audible alarm to warn the operator if the drill head contacts electrified cables. 
 
G. Two strands of #10 gauge insulated tracing wire shall be attached to the pipe in a manner that assures 

the wires will be affixed near the top of the pipe.  No payment will be made for pipe that does not pass a 
continuity test through the wires after installation. 

 
H. The Contractor shall note that the plans call for a minimum depth of cover of 36-inches for all distribution 

mains.  Typical city sewer laterals at the property line are located at a depth of approximately 30-42 – 
inches.  The Contractor shall field locate all utilities and plan his work to avoid conflict with all sewer 
laterals and all other utilities.  SP-31 details the Contractor’s responsibilities for locating utilities.  
Locations and depths of sewer laterals may necessitate depths of cover for reclaimed lines greater than 
36-inches. For areas where the Contractor believes depths less than 36-inches are required, prior 
approval in writing by the Engineer is required. 

 
I. Depth and horizontal location of the pipe shall be shown on the As-built Drawings at intervals of 50 feet.  

Horizontal location shall be referenced to edge of pavement or as directed by the Engineer.  All valves, 
fittings, points of connection, depth and horizontal changes from the plans shall be shown on the As-built 
Drawings at all locations. 

 
J. The pipe entry area shall be graded to provide support for the pipe to allow free movement into the bore 

hole.  The pipe shall be guided in the bore hole to avoid deformation of, or damage to, the pipe. 
 

K. If unexpected subsurface conditions are encountered during the bore, the procedure shall be stopped.  
The installation shall not continue until the Engineer has been consulted. 

 
L. The pipe shall be pulled back through the bore hole using the wet insertion construction technique.  The 

pipe may be installed full of water. 
 

M. The pipe shall be installed in a manner that does not cause upheaval, settlement, cracking, movement 
or distortion of surface features. 

 
N. Prior to construction, the Contractor shall submit for approval by the Engineer, a plan that establishes a 

means to determine if other utilities have been damaged by directional drilling operations.  For gravity 
sewers, sewer laterals, storm sewer and other non-pressure conduits this may involve checking 
manholes, inlets or other structures for evidence of drilling fluids or drilled soil materials. 

 
3.06 FIELD TESTING 
 

A. Perform hydrostatic testing for leakage prior to installation and following installation in accordance with 
Section 10. 

 
 

* * * 
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SECTION 15 - LAYING AND JOINTING PIPE 
FOR FORCE MAINS AND SEWERS 

 
 
W-15.01  General 
 
 The installation, delivery, transportation, unloading, and stringing of pipes, fittings, and accessories for force 
mains and sewers shall be done in accordance with AWWA C600 for ductile iron pipe and ASTM Des: C 12 for clay and 
concrete pipe and ASTM D 2321 and pipe manufacturer's recommendations for PVC pipe, as modified or supplemented 
by the specifications of this section and by the details shown on the Plans. 
 
 Proper and suitable tools and appliances for the safe and convenient cutting, handling, and laying of the pipe 
and fittings shall be used. 
 
 Suitable fittings shall be used where shown and at connections where grade or alignment changes require 
offsets greater than those recommended by the pipe manufacturer. 
 
 Pipes and fittings shall be thoroughly cleaned before they are laid and shall be kept clean until they are 
accepted in the completed work. 
 
 All lines shall be closed off with bulkheads when pipe laying is not in progress. 
 
 Before being laid, all pipe and specials shall be thoroughly examined for defects, and no piece shall be 
installed which is known to be defective.  If any defective piece should be discovered after having being installed, it shall 
be removed and replaced with a sound one in a satisfactory manner by the Contractor at his own expense. 
 
 Pipe shall be thoroughly cleaned before it is laid and shall be kept clean until it is accepted in the completed 
work.  Special care shall be exercised to avoid leaving bits of wood, dirt, and other foreign particles in the pipe.  If any 
such particles are discovered before the final acceptance of the work, they shall be removed and the pipe cleaned at the 
Contractor's expense. 
 
 Pipe laying for sewers shall begin at the low end of a run and proceed upgrade.  Generally, all such pipe shall 
be laid with bells or grooves pointing uphill.  Each pipe shall be carefully placed and checked for line and grade. 
 
 Adjustments to bring pipe to line and grade shall be made by scraping away or filling in granular material under 
the body of the pipe, but in no case by wedging or blocking up the barrel.  The faces of the spigot ends and the bells 
shall be brought into fair contact, and the pipe shall be firmly and completely shoved home.  As the work progresses, the 
interior of the pipelines shall be cleaned of all dirt and superfluous materials of every description.  All lines shall be kept 
absolutely clean during construction.  Pipelines shall be laid accurately to line and grade. 
 
 Gaskets for pipe joints shall be stored in a cool place and protected from light, sunlight, heat, oil, or grease until 
installed.  Any gaskets showing signs of checking, weathering, or other deterioration will be rejected. 
 
 Pipe shall be of the types, sizes, and classes shown on the Plans or as listed in the Contract Items. 
 
 Each piece of pipe shall be inspected and cleaned before it is lowered in the trench and any lumps or 
projections on the face of the spigot or tongue end or the shoulder shall be cut away.  No cracked, broken, or defective 
pieces shall be used in the work. 
 
 Concrete pipe manufactured with a plastic sheet liner shall be laid so that the liner is on the crown of the pipe 



Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 

 

 W15-2 

and placed symmetrically about the vertical centerline of the pipe. 
 
 Pipe laying will be permitted only in dry trenches having a stable bottom.  Where groundwater is encountered, 
the Contractor shall make every effort to secure an absolutely dry trench bottom. 
 
 If, in the opinion of the Engineer, the Contractor has failed to obtain an absolutely dry trench bottom by 
improper or insufficient use of all known methods of trench dewatering, the Engineer may then order the Contractor to 
excavate below grade and place sufficient selected fill material, crushed stone, or Class D concrete over the trench 
bottom at the Contractor's own expense. 
 
 If all efforts fail to obtain this condition and the Engineer determines that the trench bottom is unsuitable for 
pipe foundation, he will order in writing the kind of stabilization to be constructed. 
 
W-15.02  Transportation and Delivery 
 
 Every precaution shall be taken to prevent injury to the pipe during transportation and delivery to the site.  
Extreme care must be taken in loading and unloading the pipe and fittings.  Such work must be done slowly with skids 
or suitable power equipment, and the pipe shall be under perfect control at all times.  Under no condition shall the pipe 
be dropped, bumped, dragged, pushed, or moved in any way which will cause damage to the pipe or coating.  When 
handling the pipe with a crane, a suitable pipe hook or sling around the pipe shall be used.  Under no condition shall the 
sling be allowed to pass through the pipe unless adequate measures are taken to prevent damage to the pipe ends. 
 
 If in the process of transportation, handling, or laying, any pipe or special is damaged, such pipe or pipes shall 
be replaced or repaired by the Contractor at his own expense. 
 
 The Contractor shall furnish and install suitable blocking and stakes so as to prevent the pipe from rolling.  The 
type of blocking and stakes, and the method of installation, shall be approved by the Engineer. 
 
W-15.03  Pipe Laying - Trenches 
 
 Pipelines shall be laid in trench excavation on bedding material as specified under the Workmanship and 
Materials section headed "Backfilling," Class D concrete cradle or other foundations as shown on the Plans, specified, 
or ordered in writing by the Engineer.  The pipe shall be properly secured against movement and pipe joints shall be 
made in the excavation as required. 
 
 The pipe bedding shall be carefully graded, compacted, and formed to fit the bottom quadrant of the pipe.  Bell 
holes shall be cut out for each joint as required to permit the joint to be properly made and allow the barrel of the pipe to 
have full bearing throughout its length. 
 
 Where pipelines are laid in Class D concrete cradle or encasement, the installation shall conform to the 
requirements of the Workmanship and Materials section headed "Pipe Cradles and Encasements." 
 
 Pipelines laid on other type foundations shall be installed as specified for such other foundations or as directed 
in writing by the Engineer. 
 
W-15.04  Lateral Detection Tape 
 
 Detectable underground marking tape shall be installed over all laterals from the edge of pavement to the 
property line.  The tape shall be Lineguard encased aluminum foil, or equal.  The 2-inch wide tape shall be APWA green 
and reverse printed bearing the identification of the sewer line below it and a warning such as "CAUTION." 
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 The tape shall be buried 4-6 inches.  After trench backfilling, the tape shall be placed in the backfill and allowed 
to settle into place with the backfill. 
 
W-15.05  Mechanical Joints for Ductile Iron Pipe 
 
 In making up mechanical joints, the spigot shall be centered in the bell.  The surface with which the rubber 
gasket comes in contact shall be cleaned thoroughly and the gasket shall be washed thoroughly with soapy water just 
prior to assembly of the joint.  The gasket and gland shall be placed in position, the bolts inserted, and the nuts 
tightened fingertight.  The nuts then shall be tightened by means of a torque wrench in such a manner that the gland 
shall be brought up evenly into the joint.  The following range of bolt torques shall be applied: 
 
 Bolt Size    Range of Torque 
   Inches       Foot-Pounds   
 
       5/8    45 -  60 
       3/4    75 -  90 
    1    80 - 100 
    1-1/4    105 - 120 
 
 If effective sealing is not obtained at the maximum torque listed above, the joint shall be disassembled and 
reassembled after a thorough cleaning. 
 
 All bolts and nuts shall be field coated with a bituminous coating after assembly of the joint. 
 
W-15.06  Push-on Joints for Ductile Iron Pipe 
 
 In making up push-on joints, the gasket seat in the socket shall be cleaned thoroughly and the rubber gasket 
shall be wiped clean with a cloth.  The gasket shall be placed in the socket and a thin film of lubricant shall then be 
applied to the inside surface of the gasket that will come in contact with the entering pipe.  The plain end of the pipe to 
be entered shall be cleaned thoroughly and placed in alignment with the bell of the pipe to which it is to be joined.  The 
joint shall be made up by exerting sufficient force on the entering pipe so that its plain end is moved past the gasket until 
it makes contact with the base of the socket. 
 
W-15.07  Joining Clay Pipe 
 
 The joining of clay pipe with flexible plastic joints shall be done in accordance with the manufacturer's 
instructions.  The joint surface on both the bell and spigot ends shall be wiped clean and coated with a lubricant 
furnished by the manufacturer to facilitate assembly.  The spigot end shall be inserted in the bell and pressure applied 
sufficient to seat the pipe properly.  After the joint has been completed, any voids in the excavation beneath the spigot 
shall be thoroughly tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive 
pressure on the bottom of the joint. 
 
W-15.08  Joining of PVC Pipe-Gravity 
 
 The assembly of gasketed joints shall be performed as recommended by the pipe manufacturer.  In all cases 
clean the gasket and bell, especially the groove area and the spigot area, with a rag, brush or paper towel to remove 
any dirt or foreign material before the assembly.  Lubricant shall be applied as specified by the pipe manufacturer. 
 
 Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket uniformly.  Apply firm 
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steady pressure either by hand or by bar and block assembly until the spigot easily slips through the gasket. 
 
 If undue resistance to insertion of the pipe end is encountered or the reference mark does not position 
properly, disassemble the joint and check the position of the gasket.  If it is twisted or pushed out of its seat ("rolled"), 
inspect components, repair or replace damaged items, clean the components, and repeat the assembly steps.  Be sure 
both pipe lengths are in concentric alignment.  If the gasket was not out of position, verify proper location of the 
reference mark. 
 
 To join field-cut pipe, first square cut the pipe end.  Use a factory-finished beveled end as a guide for proper 
bevel angle and depth of bevel plus the distance to the insertion reference mark.  Bevel the end using a pipe beveling 
tool or a wood rasp which will cut the correct taper.  Round off any sharp edges on the leading edge of the bevel. 
 
W-15.09  Joining Concrete Pipe 
 
 Before joining concrete pipe using flexible rubber gaskets, the joint surfaces of both the bell and spigot (tongue 
and groove) ends shall be wiped clean.  Any lumps, projections, burrs, or chips which would interfere with the proper 
compression of the gasket shall be repaired.  The spigot or tongue end with the gasket in place and with all surfaces 
lubricated as recommended by the manufacturer, shall be inserted into the bell or groove.  Pressure shall be applied to 
seat the pipe properly in the bell or groove.  Voids under the pipe shall be tamped full of granular material to provide full 
bearing for the pipe. 
 
 Curves for reinforced concrete pipe sewers shall be constructed with standard pipe where the opening of the 
joint on the outside of the curve is less than 1/2 inch.  Where greater opening of the joint would be required, the curves 
shall be constructed using beveled or radius pipe with standard joints. 
 
 Curves for reinforced concrete pressure pipe or prestressed concrete pipe shall be constructed with standard 
pipe sections, where the opening of the joint on the outside of the curve is less than 1/2 inch, or with beveled pipe, 
precast elbows or combination of these methods. 
 
W-15.10  Concrete Pipe Rubber Gasket Joints 
 
 Rubber gaskets shall be of the O-ring type or equivalent cross section approved by the Engineer.  The 
composition and properties of the gaskets for gravity flow sewers shall meet the requirements of ASTM Des: C 443. 
 
 Composition and properties for concrete pressure pipe gaskets shall meet the requirements of the 
specifications for the concrete pressure pipe with which the gasket will be used. 
 
 In making O-ring rubber gasketed joints, the gasket and the pipe socket shall be lubricated with an approved 
rubber gasket lubricant, and the gasket shall be stretched over the spigot and placed accurately in position.  The tongue 
or spigot end shall be carefully centered in the socket of the preceding pipe so as to avoid displacement of the gasket, 
and the pipe shall be drawn home fully compressing the gasket.  Adjustments to line and grade shall be made in such a 
manner that the compressed rubber gasket will not be disturbed.  Before proceeding with backfilling, the joint shall be 
felt completely around to determine whether the gasket is in its proper position.  If the gasket can be felt out of place, the 
pipe shall be withdrawn and the gasket examined for cuts or breaks.  If the gasket has been damaged, it shall be 
replaced with a new one before the pipe is replaced. 
 
 Rubber gaskets shall be stored in a cool place and protected from light, sunlight, heat, oil, or grease until 
installed.  Any gaskets showing signs of checking, weathering, or other deterioration will be rejected. 
 
W-15.11  Temporary Bulkheads 
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 At the ends of contract sections, where adjoining pipelines have not been completed, and in connections built 
into pipelines where adjoining pipelines or structures have not been completed and are not ready to be connected, 
temporary bulkheads, approved by the Engineer, shall be built.  Such bulkheads encountered in connecting sewers or 
structures included in the Contract, or pipelines or structures previously built, shall be removed by the Contractor when 
the need for them has passed or when ordered by the Engineer. 
 
W-15.12  Testing 
 
 The testing of pipelines shall be done in accordance with the requirements of the Workmanship and Materials 
section headed "Leakage Tests." 
 
W-15.13  Joining Clay or PVC Pipe to Ductile Iron Pipe 
 
 The joining of clay pipe to ductile iron pipe shall be accomplished with flexible compression couplings.  Such 
couplings shall meet the requirements of ASTM DES: C 425 and shall be Series No. 1002 flexible polyvinyl chloride 
couplings with stainless steel compression bands as manufactured by Fernco Joint Sealer Co., Ferndale, Michigan; 
Band-Seal couplings as manufactured by Mission Clay Products Corp., Whittier, California; or approved equal.  
Installation of flexible couplings shall be done in accordance with the manufacturer's instructions.  After the joint has 
been completed, any voids in the excavation beneath the coupling shall be thoroughly tamped full of granular fill 
material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of the joint. 
 
 The joining of PVC pipe to ductile iron pipe shall be accomplished with rigid PVC C900 x SDR-35 adapter 
couplings.  Such couplings shall be molded of PVC material meeting ASTM D-1784 specifications.  Joints shall meet 
ASTM D-3213 requirements with gaskets conforming to ASTM F-477.  The adapter couplings shall be manufactured by 
Harco, Lynchburg, VA, or equal.  Installation of rigid couplings shall be done in accordance with the manufacturer's 
instructions.  After the joint has been completed, any voids in the excavation beneath the coupling shall be thoroughly 
tamped full of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the bottom of 
the joint. 
 
W-15.14  Connection to Manholes 
 
 The Contractor will be required to submit a shop drawing, detailing the method of connecting the proposed 
pipe to the manhole and making it watertight: 
 
 1. For connecting vitrified clay or ductile iron pipe, the Contractor shall use nonshrink grout to seal the 

opening between the pipe O.D. and manufactured opening in the manhole or flexible rubber boot, 
precast into the manhole.  The boot shall have stainless steel bands to compress and seal to the 
proposed pipe or shall be a compression type, such as A-Lock. 

 
 2. For connecting PVC pipe, the Contractor shall use a flexible rubber boot, precast into the manhole.  

The boot shall have stainless steel bands to compress and seal to the proposed pipe or shall be a 
compression type, such as A-Lock.  Should the flexible rubber boot need to be relocated or when 
connecting to an existing manhole, the Contractor shall perform the connection by one of two 
methods.  The preferred method is to core the manhole and install a rubber boot.  The rubber boot 
shall be manufactured by Kor-n-Seal, or equal.  The boot shall be installed and the PVCP connection 
shall be in accordance with the manufacturer's instructions.  If the manhole cannot be cored or if the 
manhole is constructed of brick, the connection shall be made with a PVC manhole adapter which 
has an exterior impregnated silica surface layer.  The adapter shall be manufactured by GPK 
Products, Inc., Fargo, ND, or equal.  The adapter shall be installed and grouted into the manhole wall 
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in accordance with the manufacturer's instructions with nonshrink grout.  The PVCP shall be inserted 
through the adapter. 

 
W-15.15  Joint Grouting 
 
 Joints for concrete pipelines using rubber gaskets and steel end rings shall be grouted on the outside with 
cement mortar composed of one part Type IA portland cement to one part sand by volume.  The materials shall be 
thoroughly mixed to produce a uniform mortar with all aggregate particles well coated. 
 
 The joint grouting shall not advance closer than two pipe lengths to the laying operations.  In grouting the joint, 
a cloth diaper shall be used to encase the outside diameter of the bell of the pipe and adequately straddle the joint 
recess so as to keep out dirt and to serve as a form for grouting.  The joint space shall be filled with cement mortar, just 
thin enough to run around the joint.  The diaper is to be left in place permanently.  Before the mortar has taken its initial 
set, the diaper shall be examined, and if not completely filled, additional mortar shall be forced into the joint. 
 

* * * 
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 SECTION 16 - RESTORATION OF STREET PAVEMENTS 
 
 
W-16.01  General 
 
 The various street surfaces disturbed, damaged, or destroyed during the performance of the work under this 
Contract shall be restored and maintained as shown, specified, and directed.  Included in this classification are 
permanent pavement surfaces of all types, pavement bases, curb, curb and gutter, alleys, driveways, and sidewalks. 
 
 The quality of workmanship and materials used in the restoration shall produce a street surface equal to or 
better than the condition before the work began. 
 
 Service boxes, manhole frames and covers, and similar structures not conforming to the new work shall be set 
to established grade at the Contractor's expense, and no separate payment will be made therefor. 
 
 All portland cement and asphaltic concrete pavements shall be removed in rectangular sections with sawed 
vertical cuts, or to existing joints, as directed by the Engineer.  Concrete pavements shall be cut with a concrete saw.  
Asphaltic concrete pavements one-inch thick or greater shall be cut with a tool having a square neat edge.  The edges 
of adjacent pavement shall be trimmed to straight lines which a roller can follow.  Where reinforced concrete pavement 
is removed, one foot of existing reinforcement on each side of the excavation shall be left exposed and tied to the 
replaced reinforcing steel. 
 
 The equipment necessary for the proper performance of pavement replacement shall be on the site in 
satisfactory working condition and shall be subject to approval of the Engineer before the work is started. 
 
 All replaced concrete pavements shall have a minimum bearing on undisturbed earth outside the line of 
excavations of at least nine (9) inches. 
 
W-16.02  Standards 
 
 The restoration of street pavement shall be performed in strict conformance with the standards relating to 
equipment, materials, and methods of construction of the authority having jurisdiction over the pavements, unless 
otherwise specified herein.  Pavements to be restored are under the jurisdiction of the several agencies as follows: 
 
 1. State Highways are under the jurisdiction of the State of Florida Department of Transportation.  Work 

on such pavements shall conform to the Department of Transportation Standard Specifications for 
Road and Bridge Construction. 

 
 2. City Streets are under the jurisdiction of the City of Tampa Department of Public Works.  Work on 

such pavements shall conform to the Florida Department of Transportation Standard Specifications 
for Road and Bridge Construction, latest edition, except that densities (including for subgrade) and 
other testing requirements shall follow current Department of Public Works specifications.  The type 
and thickness of pavement, base and stabilization shall be as shown, specified, and directed by the 
Engineer. 

 
 3. County Roads are under the jurisdiction of the Hillsborough County Engineering Department.  Work 

on such pavements shall conform to County specifications. 
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 All specifications of the several agencies having jurisdiction over pavement restoration work shall be the 
current issue of such specifications as of the date of the "Notice to Bidders," except as specified otherwise herein. 
 
W-16.03  Temporary Restoration 
 
 Upon completion of backfilling, the street or sidewalk surface damaged or destroyed shall be promptly placed 
in condition for safe temporary use.  Temporary work shall be maintained in a suitable and safe condition for traffic until 
the permanent pavement is laid, or until final acceptance of the work. 
 
 Where the area over which existing pavement has been disturbed is to be repaved as part of an overall project 
by the agency having jurisdiction, any special temporary pavement replacement shall be as specified in the "Specific 
Provisions." 
 
 Pavement surfaces shall be temporarily restored by placing thereon, to proper line, grade and transverse 
profile, a layer or layers of compacted base material, as specified, conforming to all requirements regarding 
configuration, thickness, and density as detailed in the Plans, specified, and directed by the Engineer.  When the 
compacted thickness of the base layer is greater than 6 inches, the base shall be constructed in multiple courses.  Each 
course shall not exceed 6 inches in compacted thickness.  Where the existing pavement has a permanent wearing 
surface, the temporary pavement shall be finished with a suitable grade of asphalt and sand to provide a temporary 
wearing course and to eliminate dust nuisance. 
 
 Curbs, where possible, shall be temporarily reset in place, as part of the work of temporary restoration of 
pavement. 
 
 Damaged or destroyed sidewalks shall be temporarily restored, immediately upon placing of the backfill, by 
placing a compacted layer of fine crushed limestone, choked with limestone screenings, which shall have a minimum 
thickness of three inches below the existing finished sidewalk grade. 
 
 The temporary pavement shall be maintained by the Contractor and all holes and depressions filled until the 
permanent pavement is placed. 
 
 Limerock or shell placed in areas where the existing pavement is shell, limerock, crushed stone, or other 
similar material and is classed as nonpermanent pavement, will not be measured for separate payment.  Placement of 
limerock or shell as nonpermanent pavement replacement will be included for payment under the various classified Unit 
Price Contract Items for pipelines. 
 
 Temporary sand and asphalt wearing courses placed on base on which a permanent pavement surface will be 
constructed shall be incidental to the permanent pavement base work, and no separate payment will be made therefor. 
 
 Limestone screenings for temporary sidewalk surface shall be incidental to sidewalk replacement, and no 
separate payment will be made therefor. 
 
 Base material placed in areas to receive a permanent pavement surface will be measured for payment under 
the appropriate Contract Item for permanent pavement base. 
 
W-16.04  Preparation of Temporary Pavement for Permanent Pavement Replacement 
 
 After due notice and within the time specified, the temporary pavement shall be prepared as the base to 
receive the new permanent pavement surface. 
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 Prior to construction of the pavement base, the City will furnish the Contractor with the preconstruction survey 
notes for the streets disturbed by construction.  The Contractor shall use these notes in bringing the base installed to 
grade allowing for the permanent pavement surface to be constructed. 
 
 The preparation of the base shall consist of bringing the area to be replaced to a grade conforming to the 
required grade and cross section, of uniform density, ready to receive the permanent pavement.  This is to be 
accomplished by excavating or backfilling as needed, shaping, watering as required, or permitting to dry to proper 
consistency, and rolling the entire area with an approved self-propelled roller weighing not less than eight tons.  Shaping 
and rolling shall be continued until the base has been properly prepared and shows that no further compaction of any 
practical benefit would result from continued rolling.  The base shall be tested as to cross section, crown, and elevation. 
 After being properly prepared, it shall be so maintained until the permanent pavement is constructed.  Any part of the 
base area not accessible to the roller shall be thoroughly compacted by hand or by mechanical compaction in a manner 
acceptable to the Engineer.  Preparation shall include sawing, cutting and trimming edges of existing pavements to 
provide a neat, uniform edge to abut the new pavement. 
 
 After completion of the base, the Contractor shall furnish the Engineer with survey notes verifying the base has 
been constructed to grade.  Upon approval, payment will be made for permanent pavement base. 
 
W-16.05  Certification for Pavement Base 
 
 The Contractor shall furnish notarized certifications from all suppliers of base material stating that all material 
supplied for use as pavement base conforms to the requirements of the applicable sections of the Florida Department of 
Transportation Standard Specifications for Road and Bridge Construction. 
 
W-16.06  Permanent Pavement Base Densities 
 
 Permanent base material shall be installed and compacted to the required densities (98% modified proctor) in 
layers not exceeding six inches. 
 
W-16.07  Permanent Pavement Surface Restoration 
 
 Permanent restoration of pavement shall be pavement of the type and thickness detailed in the Plans, Specific 
Provisions, or as directed by the Engineer. 
 
 If the existing type of pavement is classified as nonpermanent pavement, the temporary restoration shall be 
reworked and completed and left in a condition at least equivalent to the existing nonpermanent pavement. 
 
W-16.08  Replacement of Curb, Curb and Gutter, Sidewalk and Driveways 
 
 All permanent restoration of street curb or curb and gutter shall be of the same type and thickness as the curb 
or curb gutter which abuts.  The grade of the restored curb and curb and gutter shall conform with the grade of the 
existing adjacent curb or curb and gutter. 
 
 Except as otherwise specified herein or detailed in the Plans, all permanent restoration of driveways and 
sidewalks shall conform to the manner of construction as originally placed and to the lines and grades as given by the 
Engineer.  No patching of concrete driveway areas will be allowed between joints or dummy joints. 
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 Where sidewalks are replaced, the replacement shall be the full width of the walk and minimum lengths shall 
be 60 inches.  Restoration of adjacent lawn is incidental to sidewalk replacement, and no separate payment will be 
made therefor. 
 
W-16.09  Replacement of Traffic Markings and Signalization Loops 
 
 The Contractor shall furnish all labor, equipment and materials to replace, test and maintain all traffic markings 
(temporary and permanent) and signalization loops removed or damaged by pipeline construction and appurtenance 
work as shown on the Plans, specified and directed by the Engineer. 
 
 The replacement of traffic markings (temporary and permanent), signalization loops and all appurtenant work 
shall be replaced by the Contractor in kind. 
 
 It shall be the Contractor's responsibility to field verify before construction begins all markings and signalization 
loops to be replaced. 
 
 All traffic markings and signalization loops shall conform to the Workmanship and Materials standards set forth 
in the latest edition of the Florida Department of Transportation Standard and Supplemental Specifications. 
 
 Payment for the replacement of temporary and permanent traffic markings, signalization loops and all 
appurtenant work shall be included in the unit bid price for Permanent Pavement Surface Replacement, Asphaltic 
Concrete, and no separate payment shall be made therefor. 
 
W-16.10  Hot Bituminous Mixtures (Section 330) Type S Asphaltic Concrete (Section 331) 
 
 This Subsection shall Replace and/or Modify Portions of F.D.O.T. Standard Specifications for Road 

and Bridge Construction (1991) Sections 330 and 331. 
 
330-10.3  Density Control 
 
330-10.3.1  Density Control Nuclear Method: 
 
 The inplace density of each course of asphalt mix construction, with the exceptions of patching courses, 
leveling and intermediate courses less than 1 inch thick or a specified spread rate less than 100 pounds per square 
yard, overbuild courses where the minimum thickness is less than 1 inch, and open-graded friction courses, shall be 
determined by the use of the Nuclear Density Backscatter Method as specified by FM 1-T238 (Method B).  The required 
density of a completed course shall be at least 95% of the job mix design laboratory density submitted by the Contractor 
and approved by the construction engineer or 96% of the laboratory density which results from a sample of the same 
day's productions and determined by the City laboratory performing all acceptance testing. 
 
330-10.3.2  Control Strips: 
 
 Control strips may be constructed by the Contractor for the purpose of determining the necessary pattern of 
compacting procedures to achieve the density requirements specified.  However, control strips are not used for the 
validity of acceptance testing. 
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330-10.3.3  Lots: 
 
 For the purpose of acceptance and partial payments, each day's production will be divided into lots.  The 
standard lot size shall be 500 linear feet and consist of one sublot with its appropriate test per every 100 linear feet of 
any pass made by the paving train, regardless of the width or thickness of the course being laid.  Any partial lot will be 
redefined as a whole lot and the evaluation of it will be based on its sublot test determinations. 
 
 For the standard lot (500 linear feet), five density determinations - one for each sublot - will be made at random 
locations within the lot, but not to be taken within one foot of any unsupported edge. 
 
 For the Contractor to receive full payment for density, the average density of a lot will be a minimum of 95% of 
the submitted and approved job mix design laboratory density or 96% of the same day sampled laboratory density 
performed by the City laboratory performing acceptance testing.  To calculate the average density of a lot, the lowest 
sublot test will be discarded and the remaining four sublots will be averaged.  Once the average density of a lot has 
been determined, the Contractor will not be permitted to provide additional compaction to raise the average.  The 
average density will be rounded off according to City standards. 
 
330-10.3.4  Acceptance: 
 
 The completed pavement will be accepted with respect to density on a lot basis.  Partial payment will be made 
for those lots that have an average density less than the specified 95% of the approved job mix design laboratory 
density or  96% of the same day sampled laboratory density based on the following table: 
 
 City of Tampa Revised Table 330-3 
 Payment Schedule for Density 
 
Percent of Control Strip Density   Percent of Payment 
 
95.0 (job mix design)1  or 96.0 
 (lab density sample)2  & above   100 
 
94.0 to < 95.01  or 96.02       95 
 
Percent of Control Strip Density   Percent of Payment 
 
93.0 to < 94.0 (Applies to both 1 & 2)     90 
 
< 93.0 (Applies to both 1 & 2)     75 
 
330-10.3.5  Density Requirements for Small Projects: 
 
 For projects less than 500 linear feet in length including intersections, turnouts, patches, crossings, etc., the 
requirements for specified densities are the same as a standard lot.  For the purpose of acceptance and partial payment 
determination, the project less than 500 linear feet will be considered as a lot in its entirety and payment will apply 
accordingly with Table 330-3.  The Contractor will use standard rolling procedures in 330-10. 
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331-5  Acceptance of the Mixture 
 
331-5.1  General: 
 
 The bituminous mixture will be accepted at the site with respects to a gradation and asphalt content on a lot to 
lot basis.  The material will be tested for acceptance in accordance with the provisions of 6-8.2 and the following 
requirements.  However, any load or loads of mixture which, in the opinion of the City representative, are found 
unacceptable for reasons of being excessively segregated, aggregates improperly coated, or of excessively high or low 
temperature shall be rejected for use in the work.  The composition and physical test properties for all mixes must meet 
the specification ranges provided in Tables 331-1 and 331-2. 
 
 A standard size lot at the site shall consist of one day's placement or equivalent to a standard quantity of 1,000 
tons.  The number of samples required to evaluate the lot will be divided into one or two sublots as indicated below.  
Testing for acceptance of the lot will be performed by the City material testing laboratory or by a licensed private testing 
laboratory of the City's choice.  Quantities between 500 tons and 1,000 tons shall have 2 sublots; quantities between 50 
tons and 500 tons shall have 1 sublot; quantities up to 50 tons will be accepted by the City representative on the basis of 
visual inspection. 
 
331-5.2  Acceptance Procedures: 
 
 Sample selection for acceptance tests will be by random sampling of loaded trucks on site at the discretion of 
the City testing technician in accordance with FM-T168.  The use of a random sample chart may be used but it is not 
required.  Sampling shall not be taken in any of the following circumstances: 
 
 1) First load produced that day. 
 2) Last load produced that day. 
 3) Near end of quantity reached because of an underrun. 
 
 The Contractor and/or the plant quality control technician (Q.C.T.) will be notified of the time of sampling and 
may: 
 
 1) Observe the sampling. 
 2) Take a sample at the same time and run the tests. 
 3) Ask for a split sample and run the tests. 
 4) Observe the City testing technician run the tests. 
 
 The five acceptance determinations made from the sample are: 
 
 1) The % bitumen content per F.M.I. - T164. 
 2) The % passing the No. 4 sieve per F.M.I. - T030. 
 3) The % passing the No. 10 sieve per F.M.I. - T030. 
 4) The % passing the No. 40 sieve per F.M.I. - T030. 
 5) The % passing the No. 200 sieve per F.M.I. - T030. 
 
 For each acceptance sample taken, the technician will box and keep two split portions for referee tests.  If the 
lot receives 100% payment, the referee sample will be discarded.  If the lot sample shows a pay reduction, then one or 
both of the referee samples will be submitted for a second analysis to determine the validity of the acceptance test 
results.  Referee samples will be tested by a licensed private laboratory of the City's choice.  This second analysis will 
only be done at the request of the Contractor and will be paid for by the Contractor in the event that the original analysis 
results requiring a pay reduction is confirmed. 
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 In the event that the second analysis does not confirm the pay reduction, the City will pay for the second 
analysis. 
 
 Acceptance of the mixture shall be on the basis of test results on consecutive random samples from each lot.  
One random sample shall be taken from each sublot.  The bituminous mixture will be sampled at the site in accordance 
with FM 1-T168, except that samples may be collected from the paving machine at the receiving hopper.  The percent 
bitumen content of the mixture will be determined in accordance with FM 1-T164 (as modified by DOT test procedures). 
 The percents passing the No. 4, No. 10 and No. 200 sieves will be determined in accordance with FM 1-T030. 
 
 Calculations for the acceptance test results for bitumen content and gradation (percent pass No. 4, percent 
pass No. 10, percent pass No. 40 and percent pass No. 200) shall be shown to the nearest hundredth (0.01).  
Calculations for arithmetic averages shall be carried to the thousandths (0.001) and rounded to the nearest hundredth 
(0.01) in accordance with the Department's rules of rounding. 
 
 When the Contractor or producer chooses to use a storage bin for mix storage overnight or longer, the material 
processed in this manner will be sampled and tested for acceptance after the mix has been removed from the storage 
bin.  The City representative may reject a mix at any time that is obviously defective due to asphalt content, insufficiency 
of mixing, inadequacy of coating, improper proportions of fine and coarse aggregates, temperature, contamination, etc.  
The Contractor and/or the L.Q.C.T. will be given the option of not placing the mix and sampling the following truck, or if it 
has been placed, sample it.  The City reserves the right to test or have the mix tested by a licensed private testing 
laboratory of their choice.  Payment will be made on the basis of the City's revised Table 331-6 "Acceptance Schedule 
of Payment." 
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 City of Tampa Revised Table 331-6 
 Acceptance Schedule of Payment 
 (Asphalt Plant Mix Characteristics) 
 
    Deviation of the Arithmetic Average of the 
    Lot Acceptance Tests from Job Mix Formula 
 
Characteristics   Factor  One Test Two Tests 
 
Asphalt Cement   1.00  0.00 - 0.55 0.00 - 0.43 
Content (Extraction)  0.95  0.56 - 0.65 0.44 - 0.50 
    0.90  0.66 - 0.75 0.51 - 0.57 
    0.80*  Over  0.75 Over  0.57 
 
No. 4 Sieve**   1.00  0.00 - 8.00 0.00 - 5.95 
    0.95  8.01 - 9.00 5.96 - 6.66 
    0.90  9.01 -10.00 6.67 - 7.36 
    0.80  Over 10.00 Over  7.36 
 
No. 10 Sieve**   1.00  0.00 - 6.50 0.00 - 5.04 
    0.95  6.51 - 7.50 5.05 - 5.74 
    0.90  7.51 - 8.50 5.75 - 6.45 
    0.80*  Over  8.50 Over  6.45 
 
No. 40 Sieve**   1.00  0.00 - 5.50 0.00 - 4.62 
    0.95  5.51 - 6.50 4.63 - 5.33 
    0.90  6.51 - 7.50 5.34 - 6.04 
    0.80*  Over  7.50 Over  6.04 
 
No. 200 Sieve**   1.00  0.00 - 2.00 0.00 - 1.71 
    0.95  2.01 - 2.40 1.72 - 1.99 
    0.90  2.41 - 2.80 2.00 - 2.04 
    0.80*  Over  2.80 Over  2.04 
 
  * If approved by the City, the Contractor may accept the indicated partial pay.  The City may require removal and 

replacement at no cost.  The Contractor has the option to remove and replace at no cost to the City at any 
time. 

 
  ** When there are two or more reduced payments for these items in one lot of material, only the greatest 

reduction in payment will be applied.  CAUTION:  This rule applies only to these four gradation test results. 
 
Note: 1) The No. 40 sieve applies only to Types S-I, S-II, S-III, FC-1, and FC-4. 
 2) Deviations are absolute value with no plus or minus signs. 
 
 

* * * 
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 SECTION 17 - LAWN REPLACEMENT AND SODDING  
 
W-17.01  General 
 
 The Contractor shall replace all lawn areas which have been removed or damaged due to construction.  Lawn 
replacement includes fine grading the areas to be restored and furnishing and placing topsoil, fertilizer, sod, sprigs, 
seeding, and maintaining all areas.  Grassing and mulching or sodding lawn areas will be required as directed.  
Grassing shall be accomplished by seeding. 
 
 Sod shall be Argentine Bahia, St. Augustine, or other approved native grass sod, and shall be well matted with 
grass roots.  It shall be sufficiently thick to secure a dense stand of live grass, with a minimum thickness of 2 inches.  
The sod shall be live, fresh and uninjured, and shall contain sufficient moisture at the time of planting to induce growth.  
The type and quality of sod shall be approved by the Engineer before placing. 
 
 Grass seed shall be Argentine Bahia, 60 #/acre from March 1 to November 1; 50 #/acre with 20 #/acre of rye 
grass seed from November 1 to March 1.  Argentine Bahia seed shall be a scarified seed having a minimum active 
germination of 40% and total of 85%. 
 
 Mulch material shall be free of weeds and shall be oat straw or rye, Pangola, peanut, Coastal Bermuda or 
Bahia grass hay. 
 
W-17.02  Topsoil 
 
 Where areas are to be restored by sodding, topsoil shall be placed to a minimum compacted depth of 2 inches 
over the subgrade.  Where areas are to be restored by grassing, topsoil shall be placed to a minimum compacted depth 
of 4 inches over the subgrade.  All topsoil shall be suitable excavated topsoil which has been segregated or other topsoil 
material approved by the Engineer.  Topsoil shall be free from stones, roots, sticks, or other foreign substances. 
 
W-17.03  Water 
 
 The Contractor shall furnish at his own expense all water required for lawn replacement and maintenance of 
the work until final acceptance. 
 
W-17.04  Construction Methods 
 
 Prior to sodding or grassing, the Contractor shall fine grade the subgrade to 4 inches below finished grade.  
Topsoil shall be spread over the subgrade to a uniform depth and density.  Topsoil shall be uniformly compacted by a 
light hand roller weighing between 250 and 750 pounds to the specified depths for sodding or grassing. 
 
 Immediately before sodding, 14-4-14 or 15-0-15 fertilizer shall be applied at the rate of approximately 600 
pounds per acre, either in the furrows or by broadcasting and raking, into the planting area.  After the surface has been 
properly prepared, the sod shall be placed and firmly embedded by light tamping.  Additionally, dolomite (lime) shall be 
applied at a rate of 2 tons per acre. 
 
 Immediately after the sod has been planted, if the soil does not contain sufficient moisture to ensure growth, 
water shall be applied twice daily for the first week, once in the morning or late evening and once at approximately 2:00 
P.M.  Water shall then be applied once a day over the next 2 weeks and alternating days for an additional 2 weeks.  If 
rooting has not taken place by the end of the third week, 1 daily watering shall continue until sod is firmly rooted. 
 
 One week after the sod has been planted, a complete fertilizer with minor elements shall be applied weekly at 
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the rate of 1# nitrogen per 1,000 square foot in a 2-1-2 or 4-1-2 formula for a period of 4 weeks, and thereafter every 2 
weeks for an additional 30 days.  The ground shall not be wet when the fertilizer is applied but will be immediately 
watered after application of the fertilizer to remove it from the leaf area. 
 
 Prior to grassing, 14-4-14 or 15-0-15 fertilizer shall be applied to the soil at the rate of approximately 300 
pounds per acre.  Grass seed at the specified rate per acre shall then be raked into the soil and covered with mulching 
material.  The area shall then be thoroughly rolled with approved equipment. 
 
 After the grass has been planted, if the soil does not contain sufficient moisture to ensure growth, water shall 
be applied as directed by the Engineer.  After the grass has started growing, fertilizer shall be applied uniformly over the 
area weekly, at a rate of 0.5# nitrogen and potash per 1,000 square feet, until turf cover the area.  The fertilizer shall not 
be applied unless the surface of the ground or sod is sufficiently moist to quickly dissolve the fertilizer. 
 
W-17.05  Caretaking 
 
 The Contractor shall keep all replaced lawn areas in good, healthy, insect free, moist condition by watering, 
replanting or resodding, weeding, fertilizing, and cutting as specified, and directed by the Engineer. 
 
 * * * 
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 SECTION 18 - LEAKAGE TESTS 
 
W-18.01  General 
 
 All pipelines will be tested and inspected for infiltration or leakage by the Engineer with the assistance of the 
Contractor prior to final acceptance of the work.  All tests and inspections will be conducted in a manner to minimize as 
much as possible any interference with the Contractor's work or progress. 
 
 The Contractor shall notify the Engineer when the work is ready for testing and inspecting, and tests and 
inspections shall be made as soon thereafter as practicable under the direction of the Engineer.  Personnel for reading 
meters, gauges, or other measuring devices will be furnished by the Engineer.  The Contractor shall furnish all other 
labor, materials, services, and equipment, including power, fuel, meters and gauges, pumps, bulkheads, backflow 
preventers, water, and other items and apparatus necessary for making leakage tests, preparing pipelines for testing, 
assembling, placing, and removing testing equipment, and placing pipelines in service, all to the satisfaction of the 
Engineer.  Only City water shall be used for testing unless otherwise approved by the Engineer.  The water shall be 
obtained and metered from sources approved by the Engineer.  After testing, the water shall be disposed of by the 
Contractor into storm sewers or drainage courses approved by the Engineer. 
 
W-18.02  Tests of Sewer - General 
 
 All sewers shall be tested for infiltration or leakage after completion of backfilling.  All wyes, house connections, 
and stubs shall be suitably plugged or bulkheaded to the satisfaction of the Engineer prior to testing.  All sewers shall be 
cleaned and pumped out as necessary prior to testing. 
 
 Sewers shall be tested for infiltration, unless otherwise ordered by the Engineer.  If the Engineer determines 
that groundwater conditions are not suitable for infiltration testing, sewers shall be tested for leakage.  Sewers may be 
tested for leakage by measuring leakage out of the sewer or by air testing.  The length of sewer to be tested shall be 
subject to prior approval by the Engineer. 
 
 The length of house connections, if any, will be included in the total length of sewer under test when computing 
infiltration or leakage. 
 
 All testing equipment and the arrangement of such equipment shall be subject to the prior approval of the 
Engineer.  Sections of sewers under test shall be arranged to prevent the internal pressure on any joint from exceeding 
10 psi. 
 
 Refer to Section 11 - PVC Pipe Gravity for specific requirements for infiltration and leakage testing for PVC 
gravity pipe. 
 
W-18.03  Infiltration Test of Sewers 
 
 Infiltration tests shall be performed when the groundwater level is a minimum of 2 feet above the crown of the 
sewer at the highest point in the test section.  No such tests shall be started until the infiltration conditions are 
established in the work to be tested.  The Contractor shall provide suitable  
observation wells along the line of the work or other approved means to determine the groundwater level. 
 
 Infiltration tests will be made by measuring the infiltrated flow of water over a measuring weir set up in the 
invert of the sewer a distance, as approved by the Engineer, from a temporary bulkhead or other limiting point of 
infiltration.  Testing shall be for a minimum period of 4 hours.  The quantity of infiltration for any section of the sewer 
shall not exceed 50 gallons/mile/day/inch of pipe diameter. 
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W-18.04  Leakage Test of Sewers 
 
 Leakage tests shall be performed by bulkheading the section of sewer under test at the manhole, at the lower 
end, and filling the sewer with clear water until the water level is up a minimum of 2 feet above the crown  of the sewer 
or a minimum of 2 feet above the groundwater level, whichever is greater, in the manhole at the highest point in the 
section.  Leakage will be the measured amount of water added to maintain the level in the higher end manhole.  Tests 
shall be carried on a minimum of 4 hours with readings at 30-minute intervals.  The quantity of leakage for any section of 
the sewer shall not exceed the limits specified for infiltration in the subsection headed "Infiltration Test of Sewers." 
 
W-18.05  Air Leakage Test of Sewers 
 
 Air pressure leakage tests shall be limited to sewers 30 inches in diameter and smaller.  The maximum 
allowable air leakage is based on prewetted pipe walls.  The contractor may, therefore, fill the pipe with clear water and 
then empty the pipe prior to air testing.  When pipe walls are prewetted, air leakage tests shall be completed within 24 
hours after filling the sewer section to be tested. 
 
 Air pressure tests shall be made by placing the sewer under 3.0 psig air pressure and measuring the volume of 
air required to maintain this pressure.  The rate of air leakage shall be determined when the system reaches an 
equilibrium state and air flow shall be read by means of an approved rotameter. 
 
 The maximum rate of air loss shall be 0.003 cfm per square foot of interior pipe surface, and the maximum air 
flow shall not exceed 2.0 cfm when the total pressure on the sewer is maintained at 3.0 psig.  When the groundwater 
level is above the invert of the sewer, but below a level adequate for infiltration testing, the maximum air loss shall be 
reduced 6 percent for each foot of groundwater above the sewer invert. 
 
 Air testing equipment shall be arranged so that compressors, valving, gauges, and other test devices are 
located at the ground surface.  Air testing equipment shall have an approved air relief arrangement to prevent the sewer 
from being pressurized to greater than 10.0 psig. 
 
W-18.06  Leakage Tests of Force Mains 
 
 Force mains shall be tested as a whole or in sections valved or bulkheaded at the ends.  The mains shall be 
tested under an average hydrostatic pressure of not less than 100 pounds per square inch, unless otherwise indicated 
in the Specific Provisions.  The pressure shall be applied to the pipeline through a tap in the pipe by means of a hand 
pump or other method and shall be maintained for a minimum of 4 hours.  Air shall not be used for testing force mains. 
 
 The leakage for all force mains, as determined by the above test, shall not exceed the allowable leakage for 
iron water mains as given by the following formula in Section 4.2.2. of AWWA Specification C600: 
 
  L =  SD√P   
      133,200 
 
in which L is the allowable leakage, in gallons per hour, S is the length of force main tested in feet, D is the nominal 
diameter of the pipe in inches, and P is the average test pressure in psi gauge. 
 
 During the test, each valve shall be operated through several complete cycles of closing and opening.  In 
addition, each valve, when in the closed position, shall have the test pressure applied to one end of the valve only.  
Each end of the valve shall be tested in this manner.  There shall be no visible leakage through the valves, and the 
valves shall not show any evidence of structural distress. 
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 All harnessed sections of the buried force main shall be completely backfilled before such sections are tested. 
 
W-18.07  Repairing Leaks 
 
 When infiltration or leakage occurs in excess of the specified amount, defective manholes, pipe, pipe joints, or 
other appurtenances shall be located and repaired at the expense of the Contractor.  If the defective portions cannot be 
located, the Contractor, at his own expense, shall remove and reconstruct as much of the original work as necessary to 
obtain a sewer or force main within the allowable infiltration or leakage limits upon such retesting as necessary and 
directed by the Engineer. 
 
 
 * * * 
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SECTION 20 - MAINTAINING EXISTING SANITARY SEWER IN OPERATION 
 
 
W-20.01  General 
 
 It shall be the Contractor's responsibility to preserve all existing sanitary sewer services without interruption 
while performing the work included in this project.  The Contractor shall furnish all labor, materials, and equipment 
required to bypass wastewater flow around the working area to an acceptable point of discharge.  Also, if deemed 
necessary by the engineer, the contractor will be responsible to provide necessary noise suppression devices to 
minimize bypass pump noise. 
 
 The Contractor shall not be permitted to pump or otherwise direct the flow of sanitary sewage into storm 
sewers, streams, or other open channels or onto streets or alleys at any time during the course of the work. 
 
W-20.02  Bypass Pumping 
 
 The Contractor shall submit the proposed plan to the Engineer for approval prior to proceeding with the work.  
All required agency approvals and permits shall be the responsibility of the Contractor. The hydraulic design of the 
bypass pumping arrangement shall be the sole responsibility of the Contractor. 
 
 Pumping equipment shall be of a type suitable for pumping raw unscreened sewage over an indefinite period 
without clogging or requiring shutdown for routine maintenance.  Bypass pumping shall be continuous during the entire 
length of time each portion of the work is being accomplished.  The Contractor shall submit drawings and equipment 
specifications, detailing the proposed pumping equipment and the method of installation, to the Engineer for approval. 
 
 The Contractor shall possess at least one (1) backup pump, no smaller than the largest pump in use, on site 
for every 1 to 3 bypass pumps in operation.  An additional backup pump shall be required on site for each increment of 
3 pumps in operation as illustrated on the following table: 
 
 Operating Bypass Pumps  Required Backup Pumps On Site 
 
  1 - 3     1 
  4 - 6     2 
  7 - 9     3 
 
W-20.03  Connections 
 
 All house laterals and connections to lateral sewers shall be maintained in operation without leakage or backup 
during the work. 
 
W-20.04  Street Closures 
 
 The Contractor shall be responsible for coordination of maintenance of traffic and all street closures with the 
City of Tampa, Department of Public Works; Hillsborough County, Superintendent of Maintenance; and the State of 
Florida, Department of Transportation. 
 

* * * 
 



Contract 14-C-00010; Wastewater Collection System Repair - FY14 
 

 

3/99 W24-1 

SECTION 24 - PVC PIPE - FORCE MAIN 
 
 
W-24.01  General 
 
 All pipe and fittings, 4"-12" nominal diameter, shall be solid wall polyvinyl chloride (PVC) pipe manufactured to 
standards as outlined in the following sections. 
 
W-24.02  Pipe standards 
 
 For PVC force mains, 4" through 12", the pipe shall be AWWA C900, DR-18 (class 150).  The outside diameter 
dimensions shall be identical to ductile iron pipe dimensions.  The pipe shall have integral bell push on type joints 
conforming to ASTM D3139.  The color shall be green and the nominal laying length per pipe section shall be 20 ft. 
 
W-24.03  Pre-Installation Tests, Reports, Markings and Submittals 
 
 All pipe and fittings shall be marked per Section 2.6 "Marking Requirements" of AWWA C900. 
 
 PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor shall submit to the Engineer 
test reports and certifications as described below, duly certified by the manufacturer's testing facility or an independent 
certified testing laboratory demonstrating full compliance with AWWA C900.  Certification from the supplier is not 
acceptable. 
 
 An original, plus four (4) copies of the following, shall be submitted to the Engineer. 
 
 1. The name, address, and phone number of the pipe and fittings manufacturer and the location of the 

plant at which they will be manufactured. 
 
 2. CERTIFICATION AND CERTIFIED TEST REPORTS that each LOT of pipe and fittings has been 

manufactured, sampled, and tested per AWWA C900.  The City shall be provided in writing with the 
means to cross-reference the markings   with the certification and test reports (i.e. date of 
manufacturer, lot number and shift number  etc.).  If this information is marked on the pipe in a code, 
the markings shall be decoded in writing. 

 
W-24.04  Bedding Requirements 
 
 Unless otherwise indicated on the Plans, the PVCP force main shall be installed with Class "C" bedding as 
shown on the plans.  If suitable fill material is not excavated at the project site, it shall be imported.  Compaction 
requirements are described in subsection W-24.12 "Bedding Placement for Pipelines".  In no cases shall a concrete 
cradle be used.  In the event the Contractor opts to install crushed stone, it shall be NO GREATER THAN A #57 
STONE. 
 
W-24.05  Fittings 
 
 Both PVC and ductile iron fittings are acceptable unless the plans specifically call for PVC fittings.  PVC fittings 
shall be the gasketed push-on type.  For standard angles, in sizes 4" through 8", fittings shall be molded in accordance 
with AWWA C907.  For larger sizes and for non-standard angles, fittings shall be fabricated in a factory from AWWA 
C900/905 pipe. 
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W-24.06  Harnessing 
 
 Joint restraint devices for PVC pipe and fittings shall meet Uni-Bell specification UNI-B-13 and ASTM 1674. 
 
 Thrust blocks shall not be allowed. 
 
W-24.07  Marking and Locating 
 
 The PVC force main shall have an insulated metallic locating wire (14 gauge copper) buried a maximum of 1" 
above the centerline of the pipe capable of detection by a cable locator.   The wire shall be looped around each bell.  
Use duct tape if necessary to hold the wire directly on the top of the pipe.  The locating wire shall terminate at the top of 
each valve box and air release valve and be capable of extending 12" above the top of the box in such a manner so as 
not to interfere with the valve operation. 
 
W-24.08  Installation 
 
 Installation of PVCP force mains shall comply with the requirements of AWWA Standard C605 "Underground 
Installation Of Polyvinyl Chloride (PVC) Pressure Pipe and Fittings For Water". 
 
 Pipe bending shall not be allowed.   
 
 Joint deflections up to a maximum of 1 degree will be permitted at integral bell and spigot joints.  Joint 
deflections up to a maximum of 3 degrees will be permitted by utilizing twin-gasketed couplings instead of integral bell 
and spigot joints.  Deflections larger than 3 degrees may be accomplished with factory molded or fabricated standard 
angle fittings; or, a standard deflection shall be accomplished with a factory fabricated fitting of the proper angle.  Refer 
to Section W-24.05. 
 
 Air release valves shall use service saddles to attach the corporation stop connection to the PVC pipe.  The 
service saddle body shall be sized exactly to the outside diameter of the pipe, with double straps anchored with a 
minimum of a four bolt pattern.  The service saddle body shall be ductile iron, the sealing gasket shall be BUNA-N 
rubber and the straps shall be corrosion resistant alloy steel. 
 
W-24.09  Testing 
 
 Testing of PVCP force mains shall comply with the requirements of AWWA Standard C605 "Underground 
Installation Of Polyvinyl Chloride (PVC) Pressure Pipe And Fittings For Water" Section 7 (less references to 
disinfecting).  The hydrostatic and leakage testing may be performed simultaneously.  The average hydrostatic test 
pressure shall be 100 psi.   
 
 Air pressure testing of installed pressure pipe is expressly prohibited due to the catastrophic nature of failure 
should failure occur. 
  
W-24.10  Storage of PVC Pipe 
 
 Pipe shall be stored at the job site in unit packages provided by the manufacturer.  Caution shall be exercised 
to avoid compression, damage, or deformation to bell ends of the pipe.  When unit packages of PVC pipe are stacked, 
the Contractor ensure that the weight of upper units does not cause deformation to pipe in lower units. 
 
 PVC pipe unit packages shall be supported by racks or dunnage to prevent damage to the bottom during 
storage.  Supports shall be spaced to prevent pipe bending. 
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 PVC pipe shall not be stored close to heat sources or hot objects such as heaters, boilers, steam line, engine 
exhaust, etc. 
 
 When unit packages of PVC pipe are stacked, ensure that the height of the stack does not result in instability 
which could cause stack collapse, pipe damage, bodily injury, and property damage. 
 
 The interior as well as all sealing surfaces of pipe, fittings, and other accessories shall be kept free from dirt 
and foreign matter. 
 
 Gaskets shall be protected from excessive exposure to heat, direct sunlight, ozone, oil and grease. 
 
W-24.11  Handling of PVC Pipe - Standard Procedures 
 
 When using fork lifts or other handling equipment, prevent damage to PVC pipe. 
 
 When handling PVC pipe, avoid severe impact blows, abrasion damage and gouging or cutting by metal 
surfaces or rocks.  Avoid stressing bell joints and damage of bevel ends. 
 
 Pipe shall be lowered, not dropped, from trucks and into trenches. 
 
 In preparation for pipe installation, placement (stringing) of pipe shall be as close to the trench as practical and 
on the opposite side from excavated earth.  Bell ends shall point in the direction of work progress. 
 
 The Engineer may reject any pipe that shows visible signs of damage resulting from poor storage and handling 
practices. 
 
W-24.12  Bedding Placement for Pipelines 
 
 Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not greater than 6 inches 
in loose thickness and thoroughly compacted in place.  Select fill material pipe bedding shall extend to one foot over the 
top of the pipe. 
 
 Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with suitable 
mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum dry density as determined by 
AASHTO Des: T-180.  No stone larger than 4 inches in diameter shall be placed closer than two feet to any point on any 
pipe. 
 
W-24.13  Trench Backfill 
 
 Trench backfilling work shall be done in a manner to prevent dropping of material directly on top of any conduit 
or pipe from a vertical distance greater than 5 feet.  In no case shall backfilling material from a bucket be allowed to fall 
directly on a structure or pipe and in all cases, the bucket shall be lowered so that the shock of falling earth will not 
cause damage. 
 
 Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps which cannot be readily 
broken up, they shall be distributed throughout the mass so that all interstices are solidly filled with fine material. 
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W-24.14 Backfill for Short Tunnel 
 
 Where pipelines are placed in short tunnels, the annular space between the outside of the pipe wall and the 
tunnel wall shall be completely filled with select fill material or suitable excavated material.  Pipelines in short tunnels 
shall be suitably supported, to permit placing backfill which shall be suitably tamped in place. 
 
W-24.15  Inspection and Testing of Backfilling 
 
 All backfill shall be subject to test by the Engineer. 
 
 
 * * * 
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SECTION 26 - FILLING OF EXISTING SANITARY OR STORM SEWER SYSTEM 
 
 
W-26.01  General 
 
 All void spaces in sewers, manholes, and structures designated to be filled shall be completely filled and 
closed.  The Contractor shall submit to the Engineer for approval a complete description of the equipment, methods, 
and materials proposed to be employed in demolishing and filling sewers and appurtenances.  The Contractor shall be 
solely responsible for the protection of all utilities, structures and trees, and for the safety of his workmen and the public 
during the course of the work.  All damage to existing utilities, structures, and trees caused by the Contractor's 
operations shall be promptly repaired by the Contractor to the satisfaction of the Engineer.  If, in the opinion of the 
Engineer, the equipment, methods, and materials proposed by the Contractor may result in damage to nearby 
structures and utilities or may not assure complete filling of all voids in the sewer and appurtenances to be filled, the 
Contractor shall alter the equipment, methods, and materials to the satisfaction of the Engineer. 
 
W-26.02  Filling Existing Sewers 
 
 Where existing sewers and appurtenances are designated to be filled, the Contractor shall completely fill all 
sewers, manholes, and other structures with concrete.  The concrete shall have a minimum 28-day compressive 
strength of 500 psi.  Fly ash and admixtures, including water reducing agents, plasticizers, and air-entraining agents will 
be permitted in the mix design for the concrete.  No sand will be permitted in the mix design.  The concrete mix shall be 
designed to facilitate flow for long distances by pumping (only) with minimum separation of materials. 
 
 Before beginning the grouting operation, the Contractor shall pump clean water through each run of pipe to 
ensure that there are no obstructions and that the intake/discharge/vent tube system is functional.  Prior to and during 
filling of existing sewers with concrete, the Contractor shall pump or drain water from the storm sewers being filled to 
other storm sewers, and shall pump or drain water and sewage from the sanitary sewers being filled to other sanitary 
sewers, as directed by the Engineer to prevent dilution of the fill concrete.  Sediment in existing sewers may remain in 
place. 
 
 The Contractor shall fill the sewers with concrete by pumping (only) through vertical pipes passing through 
bulkheads, all installed by the Contractor and penetrating the pipe to be filled.  All intake, discharge, and intermediate 
vent pipes shall be, at minimum, 4 inches in diameter and installed at regular intervals close enough to ensure complete 
filling.  Filling shall be accomplished in stages as directed by the Engineer.  While filling is in progress through one 
manhole or fill-pipe, the Engineer will observe the level of concrete in the adjacent manhole(s) or pipe(s).  If, in the 
opinion of the Engineer, complete filling of all voids in the sewers and appurtenances is not assured, the Contractor shall 
install additional fill-pipes or alter his methods of filling, or both, as directed by the Engineer.  If, in the opinion of the 
Engineer, complete filling is still not assured, the Contractor shall excavate and open the top of the pipe at regular 
intervals as directed by the Engineer to confirm that the entire run is completely filled. 
 
 Manhole frames and covers and all other castings and appurtenances shall be removed and conveyed by the 
Contractor to his own place of disposal unless otherwise directed by the Engineer.  The top 2 feet of the manholes shall 
be removed.  Where the manholes are located in grassed areas, 2 feet of top soil shall be placed and the area sodded.  
Where the manholes are located in the street, the top 2 feet shall be filled with base material or asphalt.  All fill-pipes 
shall be withdrawn and the holes completely filled with concrete.  The surface at each manhole and fill-pipe location 
shall be restored to match the adjacent undisturbed surface to the satisfaction of the Engineer. 
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 Prior to commencing any filling operations, the Contractor shall submit his proposed plan for filling and the 
proposed concrete mix design for approval by the Engineer.  The plan shall show the proposed locations of all fill pipes 
as well as the location of all existing manholes and structures along the sewer.  The plan and mix design shall be 
revised by the Contractor as considered necessary by the Engineer. 
 
W-26.03 Television Inspection 
 
Prior to grouting of any line, the Contractor shall inspect the pipe by use of a radial view, closed circuit television 
cameras and shall make a DVD video of the pipe to be grouted so as to identify areas that may have voids in the soil 
outside of the pipe. 
 
 * * * 
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SECTION 32 - VALVES 
 
 
W-32.01  General 
 
 This section includes all valves except ball valves and special regulating valves.  Requirements of this 
subsection apply to all valves described in this section, unless exceptions are shown or stated herein or in the Contract 
Items. 
 
 Valves 2 inches in diameter and smaller shall be all brass or bronze, except the handwheel, and shall have 
screwed ends.  Valves 2-1/2 inches in diameter and larger shall be iron body, bronze mounted with flanged ends, 
except that in the smaller sizes, valves may be all bronze at the Contractor's option. 
 
 All gate, globe, and angle valves shall have rising stems, unless otherwise specified, and shall open when the 
nut or handwheel is turned counterclockwise.  Each handwheel shall be marked with an arrow and the word "Open."  
Each nut shall be marked with an arrow and shall not be greater than 24 inches in depth below finished grade. 
 
 All valves of the same type shall be from a single manufacturer.  Parts of valves of the same type and size 
shall be interchangeable. 
 
 The Contractor shall prepare and submit for approval complete detail drawings of all valves in accordance with 
the requirements of the General Provisions. 
 
 All valves shall be carefully erected in their respective positions, free from all distortion and strain, and shall be 
packed and left in satisfactory operating condition. 
 
W-32.02  Flanges 
 
 Flanges shall be cast solid and faced accurately at right angles to the axis of the casting.  Flanges shall be 
faced and drilled and shop coated with a rust preventive compound before shipment. 
 
 Dimensions and drillings of flanges shall meet the requirements of ANSI B16.1 for working pressures of 125 
pounds per square inch.  Special drillings shall be provided where required. 
 
W-32.03  Gate Valves 
 
 Except as otherwise specified, gate valves shall meet the requirements of Fed. Spec. WW-V-54, Class A, 125 
pounds. 
 
 Gate valves shall have standard stuffing box seals.  Bonnet bolts, studs, and nuts shall be cadmium plated.  
Wedging devices shall be bronze to iron or bronze to bronze as specified.  Glands shall be bronze bushed; gland bolts 
and nuts shall be bronze. 
 
 Gate valves 2-1/2-inch diameter and larger shall be of the double disc type.  Gate valves 2-inch diameter and 
smaller may be of the double disc or solid wedge type. 
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W-32.04  Globe and Angle Valves 
 
 Except as otherwise specified herein, globe and angle valves shall meet the requirements of Fed. Spec. WW-
V-51, Class A, 125 pounds. 
 
W-32.05  Hose Valves 
 
 Hose valves shall be globe or angle valves with rising stems, and rubber composition discs for cold water 
pressures up to 200 psi, nonshock. 
 
 Hose valves shall be all bronze or brass, except the handwheel which shall be of malleable iron.  Hose threads 
shall conform to ANSI B2.4. 
 
W-32.06  Check Valves 
 
 Check valves, unless otherwise specified, shall be APCO Series 100 or equal of the horizontal, swing type 
designed to allow full diameter passage and to operate with a minimum loss of pressure. 
 
 Check valves shall have body and body cover of heavily constructed cast iron meeting requirements of ASTM 
A48, Class 30.  Check valve body shall have integrally cast-on end flanges.  The flapper shall be rubber and have an"O" 
ring seating edge and be internally reinforced with steel.  The flapper shall be easily replaced while the valve remains in 
place. 
 
 The exterior of the check valve shall be painted for high resistance to corrosion. 
 
W-32.07  Eccentric Plug Valves 
 
 Plug valves shall be DeZurik Series 100 or equal of the eccentric valve design for not less than 100 psig water, 
oil or gas operating pressure; stainless steel bearings that do not require lubrication, bolted bonnet,, resilient faced 
eccentric plug which moves into raised eccentric seat from open to closed position and provides dead-tight shutoff; cast 
iron body conforming to ASTM A 126 Class B with welded-in nickel seats, straight through flow with port area a 
minimum of 80% of pipe area and accessibility to multiple packing rings without disassembly of the valve, wrench 
operated to 8-inch, gear operated 10-inch and larger, chains and chain wheels 7 feet or more above a floor. 
 
W-32.08  Multiport Valves 
 
 Three-way and four-way valves, unless otherwise specified, shall meet the requirements of the specifications 
for eccentric plug valves. 
 
W-32.09  Solenoid Valves 
 
 Solenoid valves, unless otherwise shown or specified, shall be normally closed packless type with full area 
ports.  The body and bonnet shall be forged brass and the solenoid core shall be stainless steel.  The diaphragm shall 
be of synthetic rubber assuring long service life.  The coils shall be designed for 115-volt, 60-hertz operation and shall 
be embedded in molded plastic in NEMA Type I general purpose enclosure. 
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W-32.10  Testing 
 
 All valves shall be given hydrostatic shop pressure tests at twice the working pressure specified.  The valves 
shall be tested, first by applying the hydrostatic pressure with the valve open and then with the valve closed.  The valves 
shall be tight and secure under the test pressure. 
 
 Valves shall be tested in place by the Contractor, as far as practicable, and any defects in valves or 
connections shall be corrected to the satisfaction of the Engineer. 
 
W-32.11  Painting and Coating 
 
 Inside iron or steel surfaces of valves and exterior surfaces of valves that are to be buried in the ground or 
immersed in sewage or water shall be given two coats of asphalt varnish meeting the requirements of Fed. Spec. TT-V-
51a.  Exterior iron and steel surfaces of other valves shall be painted as specified for machinery and equipment in 
Workmanship and Materials section headed "Painting."  Chain wheels shall be coated by galvanizing or electroplating 
with zinc or cadmium.  The chain shall be coated by electroplating with zinc or cadmium.  Zinc electroplating shall meet 
the requirements of Fed. Spec. QQ-Z-325, Type II, Class 2; and cadmium electroplating shall meet the requirements of 
Fed. Spec. QQ-P-416, Type II, Class 2. 
 
 
 * * * 
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SECTION 105 - ROOT PRUNING 
 
 
W-105.01  General 
 
 The Contractor shall make provisions for tree protection to the satisfaction of the Engineer prior to any 
excavation.  All applicable site inspections by the City of Tampa Parks Department, and permits, shall be obtained prior 
to commencing work. 
 
 The Contractor shall provide root pruning services as directed by the Engineer. 
 
W-105.02  Performance of Work 
 
 All root pruning shall be performed by a qualified, licensed tree professional as approved by the Engineer. 
 
 All roots designated to be removed shall be severed leaving a smooth, uniform section at the remaining root 
end to prevent root damage. 
 
 Root pruning shall be performed with a chain saw, Dosco root pruner, or equal, as approved by the Engineer. 
 
 No excavation shall occur inside the circumference of the root-pruned area. 
 
 * * * 
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SECTION 9100– LINE STOPS 
 
 

 
W-9100.01 General 
 
 This specification covers furnishing, installing and removing of temporary line stops into existing 
force mains ranging from 6-inch to 20-inch diameter at the locations shown in the drawings or as directed by 
the Engineer.        
 
W-9100.02 Scope  
 
 The scope of the line stopping procedure shall consist of a pressure tap with tapping valve into the 
existing force main and insertion of a line stop-plugging device while the pipe is under pressure.  Upon 
completion of the fitting installation, a pressure test shall be performed.  Line stops shall be rated to 
withstand a maximum pressure of 100 psi and therefore the test should conform to this pressure unless 
otherwise directed by the Engineer.   At the conclusion of the work necessitating the line stop, the plugging 
device shall be extracted and a special closure piece and blind flange shall be installed so that the 
temporary tapping valve can be removed.  Temporary line stops shall be performed by International Piping 
Services Company, Orlando, Florida or equal. 
 
 In the event that the line stop does not achieve a 100 percent shutdown, the Contractor shall 
collect and properly dispose of the leaking sewage in a manner approved by the Engineer at no additional 
cost to the City.   
 

In order to provide thrust restraint for the existing force main and vertical load support of the line 
stop assembly, the line stop fitting shall be encased in class “A” concrete.  The encasement shall extend a 
minimum 6-inches on all sides of the fitting. 
  
W-9100.03 Materials and Shop Drawing 
 
 All line stop fittings to remain in-place shall be fabricated steel with an exterior epoxy coating.  The 
hardware, including nuts and bolts, shall be 304 Stainless Steel.   
 
 Shop drawings of all the equipment and materials proposed, and a detailed outline of the 
procedure, shall be submitted to the Engineer for approval.  
 
W-9100.04 Line Stop Contractor Qualifications 
 
 The line stop contractor shall have been engaged in the business of furnishing and installing line 
stops of similar size for a minimum of 3 years.  Upon written request, the contractor shall submit a list of 
successfully completed projects with contact names and telephone numbers. 
 

 
*** 
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 CONTRACT ITEMS 
 

CONTRACT ITEM 0101 - MOBILIZATION 
 
 The Contractor shall furnish all equipment, labor, and materials necessary to mobilize his forces as necessary 
to perform all the work under this Contract. 
 
 Work under this section includes bonding and insurance; transportation, and otherwise movement of all 
personnel, equipment, supplies, materials and incidentals to the project site; establishment of temporary offices, 
buildings, safety equipment and first aid supplies, sanitary and other facilities; and all other preconstruction expense 
necessary for the start of the work, excluding the cost of construction materials, to be constructed under this Contract as 
shown on the Plans and directed by the Engineer. 
 
 As part of the first Work Order issued, the Contractor will be paid a mobilization payment of $25,000 to cover 
bonding, insurance, etc., in addition to the cost of the work.  Mobilization will be based upon the cost of the work 
excluding the mobilization payment.  Each subsequent Work Order will include a mobilization payment as follows: 
 
  If the Work Order is less than $10,000 the mobilization payment will be $500. 
  If the Work Order is $10,000 or more the mobilization payment will be $1,000. 
 
 Additionally, in the event the Department desires the Contractor to mobilize and start work within 24 hours of 
first notification, the “Expedited Mobilization” payment will be $2,500. 
 
 Payment for Mobilization will be made at the appropriate Contract Item Unit Price per mobilization. 
 
 

CONTRACT ITEM  - 0102 CONTINGENCY 
 

 As directed by the Engineer, this item is to allow payment for any incidental work that may arise as 
construction operations proceed and was not addressed as part of the original work portrayed in the Plans and 
Specifications. 
 
 Payment for Contingency will be made at the negotiated price per instance. 

 
 

CONTRACT ITEM 103 – PROJECT SIGN 
 
 If specified in the work order, the Contractor shall furnish for each project under this contract all materials, 
equipment, and labor to construct, erect, and maintain the project sign as shown on the Specific Provisions, specified, 
and directed by the Engineer. 
 
 Project Signs shall conform to the requirements of the Workmanship and Materials section headed “Timber 
and Lumber”. 
 
 The work includes all post hole excavation, backfilling, compaction, disposal of excess excavated material, 
plywood and lumber, cutting, painting, lettering, bolts, and all work incidental to construction, erection and removal of the 
project sign. 
 
 Payment for Project Sign will be made at the Contract Item Unit Price per project sign constructed, erected  
and removed. 
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 CONTRACT ITEM 0110 - ADDITIONAL EARTH EXCAVATION 
 
 The Contractor shall make any additional earth excavation which may be ordered by the Engineer in writing. 
 
 The work includes all clearing, pavement, sidewalk, curb, curb and gutter removal, care of structures and 
adjacent property, placing, maintenance, and removal of shoring, sheeting, and bracing, removal of water, backfilling, 
disposal of surplus excavated material, temporary restoration of street surfaces, digging test pits to locate existing house 
laterals when requested by the Engineer, and other work appurtenant to the additional earth excavation as specified and 
directed. 
 
 The quantity of Additional Earth Excavation, in cubic yards, to be measured for payment will be the total 
excavation, as ordered and approved by the Engineer, beyond and outside the established lines and grades which 
would have controlled and been maintained had not the additional excavation been ordered.  Additional earth 
excavation for placement of select fill material or to permit construction of other types of pipeline foundations will be 
included for payment under this Contract Item.  Unauthorized additional earth excavation will not be measured or paid 
for. 
 
 Payment for Additional Earth Excavation ordered in writing by the Engineer will be made at the Contract Item 
Unit Price per cubic yard of excavation. 
 
 

CONTRACT ITEM 120-1-1 – EXCAVATION FOR THRUST  
RESTRAINT INSTALLATION ON EXISTING FORCE MAIN 

 
 The Contractor shall excavate for thrust restraint installation on existing force main as shown on the plans, 
specified, and directed by the Engineer.  Excavation For Thrust Restraint Installation on Existing Force Main shall 
conform to the requirements of the Workmanship and Materials Section headed “Excavation – Earth and Rock.” 
 
 The work includes all clearing, pavement, sidewalk, curb, curb and gutter removal, care of structures and 
adjacent property, placing, maintenance, and removal of shoring, sheeting, and bracing, removal of water, backfilling, 
disposal of surplus excavated material, temporary restoration of street surfaces, and other work appurtenant to the 
Excavation For Thrust Restraint Installation as shown on the plans specified and directed by the Engineer. 
 
 The quantity of Excavation For Thrust Restraint Installation, in cubic yards, to be measured for payment will be 
the total excavation, as approved by the Engineer.   
 
 Payment for Excavation For Thrust Restraint Installation on Existing Force Main will be made at the Contract 
Item Unit Price per cubic yard of excavation. 
 
 
 CONTRACT ITEM 0130 - ADDITIONAL SELECT SAND FILL MATERIAL 
 
 The Contractor shall furnish, from sources other than excavations made in the Contract, transport, place, and 
compact select sand as ordered by the Engineer in writing and not specifically included under other Contract Items.  The 
work also includes disposal of surplus excavated material and all labor and equipment.  Excavation for placement of 
select sand will be paid for under other Contract Items.  Select sand shall be as defined under the Workmanship and 
Materials Section 2 - Backfilling. 
 
 The work does not include transporting, placing, and compacting approved surplus sand from excavations 
made in this Contract.  The Contractor shall use all such approved surplus sand available from excavations made in this 
Contract prior to supplying select sand from other sources. 
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 The quantities of Additional Select Sand Fill Material, obtained from sources other than excavations in this 
Contract, in cubic yards, to be measured for payment will be the actual compacted volume of select sand placed within 
the payment limits shown on the Plans or established by the Engineer. 
 
 Select sand used to fill voids resulting from unauthorized excavation, or where required for dewatering, will not 
be measured for payment even though their use is ordered by the Engineer.  Select sand used for pipe bedding will not 
be measured for payment under this Contract Item.  Such select sand is included in the various classified unit price 
Contract Items for pipelines. 
 
 Payment for Additional Select Sand Fill Material, ordered by the Engineer in writing, will be made at the 
Contract Item Unit Price per cubic yard of sand fill material. 
 
 No payment will be made under this Contract Item for approved surplus sand obtained from excavations made 
in this Contract. 
 
 CONTRACT ITEM 0140 - ADDITIONAL SELECT 
 CRUSHED STONE FILL MATERIAL 
 
 The Contractor shall furnish, transport, place, and compact select crushed stone as ordered by the Engineer in 
writing and not specifically included under other Contract Items.  The work also includes disposal of surplus excavated 
material and all labor and equipment.  Excavation for placement of select crushed stone will be paid for under other 
Contract Items.  Select crushed stone shall be as defined under the Workmanship and Materials section headed 
"Backfilling." 
 
 The quantities of Additional Select Crushed Stone Fill Material, in cubic yards, to be measured for payment will 
be the actual compacted volume of select crushed stone placed within the payment limits shown on the Plans and 
established by the Engineer. 
 
 Select crushed stone used to fill voids resulting from unauthorized excavation will not be measured for 
payment even though their use is ordered by the Engineer.  Select crushed stone used for pipe bedding shown on the 
Plans will not be measured for payment under this Contract Item.  Such select stone is included in the various classified 
unit price Contract items for pipelines. 
 
 Payment for Additional Select Crushed Stone Fill Material, ordered by the Engineer in writing, will be made at 
the Contract Item Unit Price per cubic yard of crushed stone fill material. 
 
  
 CONTRACT ITEM 0170 - CLASS D CONCRETE 
 
 The Contractor shall furnish and place any Class D Concrete ordered by the Engineer in writing and not 
specifically included under other Contract Items.  Included in this item are standard nonreinforced encasements, pipe 
cradles, and like work not shown on the Plans or specified.  The work includes all materials, mixing, placing, forming, 
and curing of the concrete, and work incidental thereto.  Excavation for the placement of Class D Concrete will be paid 
for under other Contract Items. 
 
 The quantity of Class D Concrete, in cubic yards, to be measured for payment will be shown on the Plans for 
cradles or encasements or the actual volume of concrete placed in the work, measured in place, within the lines and 
grades as ordered.  All concrete placed outside these lines and grades to fill unauthorized excavations, and all concrete 
for replacing defective work, shall be at the expense of the Contractor.  Concrete specifically included under other 
Contract Items will not be measured, or paid for, under this Contract Item. 
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 Payment for Class D Concrete will be made at the Contract Item Unit Price per cubic yard of Class D Concrete. 

 
 

CONTRACT ITEM 0200 - SHORT TUNNEL 
 
 The Contractor shall construct such sewer in tunnel under trees, utility lines, or structures as are specified, 
shown on the Plans or ordered by the Engineer in writing to be constructed in tunnel. 
 
 The work includes all earth excavation, sheeting, shoring, bracing, dewatering, backfilling with selected fill 
material or suitable excavated material, tamping, and all other work required for a complete installation, except as 
specified herein. 
 
 The work does not include sheeting left in place.  The work also does not include furnishing and placing new 
pipelines in the tunnel, which work will be included for payment under the appropriate classified unit price Contract Item 
for pipelines or paid under the provisions for "Extra Work." 
 
 The length of Short Tunnel to be measured for payment will be the actual number of linear feet of tunnel 
constructed for each size of pipeline as shown on the Plans, specified, and ordered in writing by the Engineer to be 
placed in tunnel. 
 
 Payment for Short Tunnel will be made at the Appropriate Contract Item Unit Price per linear foot of tunnel. 
 
 

CONTRACT ITEM 520 SERIES - PERMANENT CURB AND 
 GUTTER REPLACEMENT 
 
 The Contractor shall furnish all labor, equipment, and materials to replace and maintain all permanent 
concrete, bituminous, and granite curb, curb and gutter, or Miami gutter, removed or damaged by pipeline construction 
and appurtenant work as shown on the drawings, specified, and directed by the Engineer. 
 
 Permanent curb or curb and gutter, and Miami gutter replacement shall conform to the requirements of the 
Workmanship and Materials Section 16 - Restoration of Street Pavements. 
 
 All concrete work under this series shall conform to Workmanship and Materials Section 5 - Concrete. 
 
 The work includes all excavation, filling, shaping, grading, base material, lawn replacement incidental to curb, 
or curb and gutter replacement, Miami gutter, and other appurtenant work complete in place. 
 
 The length of Permanent Curb and Gutter Replacement to be measured for payment will be the actual length 
of gutter placed in the work within payment limits for surface restoration shown on the Plans, or ordered by the 
Engineer. 
 
 Payment limits for Permanent Curb and Gutter Replacement along pipelines shall include removal and 
replacement of gutter incidental to construction of manholes and structures.  All curb and gutter removed or damaged 
and requiring replacement outside payment limits will not be measured for payment and shall be replaced by the 
Contractor at his own expense. 
 
 Payment of Permanent Curb and Gutter Replacement will be made at the Appropriate Contract Item Unit Price 
per linear foot of curb and gutter placed. 
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   CONTRACT ITEM 0700 SERIES - SOLID WALL PVC PIPE 
 CONTRACT ITEM 0900 SERIES - PVC PIPE SEWER 
 (GREEN AWWA CL. 150, C900) 
  
  
 The Contractor shall furnish all materials and equipment, construct, test, and maintain complete all pipe sewer 
as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all related work and appurtenances required to locate existing sanitary sewer lines and 
make the connections as shown on the Plans to the proposed lines, maintaining existing sanitary sewer in operation, 
removal of existing abandoned or out-of-service pipes encountered during excavation, sidewalks, driveways, curbs, curb 
and gutter, and permanent pavement, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, pipe 
bedding, pipe fittings, pipework, making all pipe connections, standard pipe cradles and encasements shown on the 
Plans, installation and removal of plugs and bulkheads, testing, special temporary and nonpermanent pavement 
replacement, nonpermanent sidewalk and driveway replacement, protection, repair and replacement of utilities and 
house services, maintenance of traffic, including maintaining access across driveways along the line of the work, 
protection, trimming and replacement of trees and shrubs, protection, repair and replacement of culverts and other 
storm water facilities, reconstruction or regrading of road shoulders and ditches, disposal of surplus excavated material, 
protection of existing structures, making joints between pipes and manholes or structures and all other work incidental to 
the installation of the sanitary sewer pipe complete in place. 
 
 The work does not include sheeting left in place, rock excavation, manholes, surface restoration comprising 
lawn or permanent pavement replacement, additional earth excavation or additional selected fill materials, driveways, 
sidewalk and curb or curb and gutter replacement and, when shown on the Plans or ordered, such work will be paid for 
under other appropriate Contract Items. 
 
 The quantity of sewer pipe, in linear feet, to be measured for payment shall be the actual length of new 
pipelines placed in the work, as shown, specified and directed.  Depth of cut for sanitary sewers shall be measured from 
the original ground surface to the pipe invert.  Pipelines will be measured along the centerline of the pipe. 
 
 The measured length of gravity sanitary sewers, regardless of pipe material, will include all fittings, short 
tunnels and manholes with no deductions for wyes, tees and the width of manholes.  Deductions in the measured length 
of gravity sanitary sewers will be made for the width of structures, such as junction boxes, measured from the outside 
face to the outside face of the structure walls, plus one foot. 
 
 The measured length for sanitary force mains will include all fittings and short tunnels with deductions for the 
laid length of valves. 
 
 Payment for Sewer Pipe will be made at the appropriate Contract Item Unit Price per linear foot of the 
respective pipe. 

 
CONTRACT ITEM 1005 SERIES - DIRECTIONAL DRILLED PIPE 

 
 The Contractor shall furnish all materials and equipment, construct, test, and maintain complete all directional 
drilled pipe as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all related work and appurtenances required to construct new directional drilled HDPE force 
mains as shown on the Plans or directed by the Engineer, including removal of all sidewalks, driveways, curbs, curb and 
gutter, and permanent pavement, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, pipe 
bedding, pipe, short sections of open cut HDPE that may be required including all restoration, restrained joints, making 
all pipe connections, standard pipe cradles and encasements shown on the Plans, installation and removal of plugs and 
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bulkheads, testing, special, temporary and permanent pavement replacement, all curb, gutter and all other surface 
restoration, permanent sidewalk and driveway replacement, protection, repair and replacement of utilities and house 
services, maintenance of traffic, including maintaining access across driveways along the line of the work, protection, 
trimming and replacement of trees and shrubs, lawn restoration and replacement with sod, protection, repair and 
replacement of culverts and other stormwater facilities, reconstruction or regrading of road shoulders and ditches, 
disposal of surplus excavated material, protection of existing structures, making joints between pipes, and all other work 
incidental to the installation of the force main system complete in place. 
 
 The work does not include HDPE to PVC or Ductile Iron fittings, rock excavation, additional earth excavation or 
additional selected fill materials, and when shown on the Plans or ordered, such work will be paid for under other 
appropriate Contract Items. 
 
 The quantity of directional drilled pipe, in linear feet, to be measured for payment shall be the actual length of 
new pipelines placed in the work, as shown, specified, and directed.  Pipelines will be measured along the centerline of 
the pipe. 
 
 Payment for Directional Drilled Pipe will be made at the appropriate Contract Item Unit Price per linear foot of 
the respective pipe.  

 
CONTRACT ITEM 1063 SERIES – INSTALL TEE OR WYE OR HOT TAP ON EXISTING PIPE 

 
The Contractor shall furnish all labor, equipment and materials to install a tee or wye or “hot tap” on existing 

pipe as shown on the Plans, specified and directed by the Engineer. 
 

The work includes excavating and maintaining the trench; dewatering; sheeting, shoring and bracing the 
trench; removal of pavement, sidewalks, curb, curb and gutter; making at least (2) complete cuts of the pipe; 
removing the pipe and/or appurtenances; installing the PVC or DIP tee or wye, any necessary spool pieces and the 
cutting-in-sleeve; or as an alternate a “hot tap”; protection and repair of utilities and adjacent structures; backfilling; 
compaction; site clean-up and all appurtenant work. 

 
Note:  the price of the cutting-in-sleeve is included in the complete price of “Install Tee or Wye on Existing 

Pipe” and will not be paid separately. 
 
The quantity measured for payment will be the actual number of tees or wyes or hot taps installed on an 

existing pipe. 
 
Payment for Install Tee or Wye or Hot Tap on Existing Pipe will be made at the appropriate Contract Item 

Unit Price per tee or wye or hot tap installed. 
 

CONTRACT ITEM 1700 SERIES - SOLID WALL PVC PIPE HOUSE LATERAL 
  
 The Contractor shall furnish all labor, materials and equipment, construct, test and maintain house laterals. 
 
 The work includes all related work and appurtenances required to locate existing house connections and make 
the connections to the proposed lines, excavation, short tunnels, backfill, sheeting, shoring, bracing, dewatering, 
removal of sidewalks, driveways, curbs, curb and gutter and permanent pavement, pipe bedding, pipe, pipe fittings used 
for change in line or grade where directed by the Engineer, plug and treated wooden stake at end of house lateral, 
disposal of surplus excavated material, protection, repair and replacement of utilities, house services, trees and shrubs 
and other storm sewerage facilities, special temporary pavement, restoration and regrading of road shoulders and 
ditches and all other work incidental to the installation of pipe house laterals complete in place as shown on the Plans, 
specified, and directed by the Engineer. 
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 The length of House Lateral to be measured for payment will be the actual length of house lateral placed 
between payment lines and shown on the Detail Sheets. 
 
 Payment for House Lateral will be made at the Contract Item Unit Price per linear foot of house lateral. 
 

CONTRACT ITEM 2400 SERIES - PVC PIPE BENDS, SLEEVES, REDUCERS, CAPS OR PLUGS 
 
 The Contractor shall furnish all labor, materials and equipment, construct, test and maintain pipe bends, 
sleeves, reducers,  caps or plugs as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 
driveways, curbs, curb and gutter, and permanent pavement, pipe bends, couplings, disposal of surplus excavated 
material, protection, repair of utilities, house services, trees and shrubs and culverts and other storm sewerage facilities, 
and all other work incidental to the installation of pipe bends, sleeves, reducers, caps or plugs complete in place as 
shown on the Plans, specified, and directed by the Engineer. 
 
 The number of pipe bends, sleeves, reducers, caps or plugs  to be measured for payment will be the actual 
number of respective pipe bends, sleeves, reducers, caps or plugs  placed in the work. 
 
 Payment for pipe bends, sleeves, reducers, caps or plugs will be made at the appropriate Contract Item Unit 
Price per bend, sleeve, reducer, caps or plugs installed. 
 
   
 CONTRACT ITEM 2700 SERIES - SOLID WALL (SDR-35) PVC PIPE WYE 
  
 The Contractor shall furnish all materials and equipment, construct, test and maintain pipe wyes. 
 
 The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 
driveways, curbs, curb and gutter and permanent pavement, pipe bedding, pipe wye and adjacent pipe bend, disposal 
of surplus excavated material, protection, repair and replacement of utilities, house services, trees and shrubs, and 
culverts and other storm sewerage facilities, and all other work incidental to the installation of pipe wyes complete in 
place as shown on the Plans, specified, and directed by the Engineer. 
 
 The number of Pipe Wyes to be measured for payment will be the actual number of pipe wyes installed in the 
work. 
 
 Payment for Pipe Wyes shall comprise the additional cost of each wye over the cost of straight sewer pipe of 
equivalent length and diameter and will be made at the Contract Item Unit Price per wye. 
 
 

CONTRACT ITEM 2800 SERIES – C900 PVC OR DUCTILE IRON PIPE TEE OR WYE 
 
 The Contractor shall furnish all materials and equipment, construct, test and maintain C900 PVC or Ductile Iron 
pipe tees or wyes as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 
driveways, curbs, curb and gutter, and permanent pavement, C900 PVC or Ductile Iron pipe tee or wye, couplings, 
disposal of surplus excavated material, protection, repair of utilities, house services, trees and shrubs and culverts and 
other storm sewerage facilities, and all other work incidental to the installation of tees or wyes complete in place as 
shown on the Plans, specified, and directed by the Engineer. 
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 The number of C900 PVC or Ductile Iron Pipe Tees or Wyes to be measured for payment will be the actual 
number of respective pipe tees or wyes placed in the work. 
 
 Payment for C900 PVC or Ductile Iron Pipe Tees or Wyes will be made at the appropriate Contract Item Unit 
Price per tee or wye installed. 
 
  

CONTRACT ITEM 3300 - THRUST RESTRAINT 
 
 The Contractor shall provide all labor, equipment, and materials to completely furnish and install thrust restraint 
as shown on the Plans, specified, and directed by the Engineer.   
 
 The installation of the thrust restraint shall include, but not be limited to, excavating and maintaining the trench; 
dewatering and bracing and sheeting where required or as directed by the Engineer; furnishing and installing approved 
push-on joint restraining devices, wedge action restraint fittings or flange joint restraints, approved manufactured 
restrained joints, backfilling and compacting the trench, and all incidentals necessary to complete the work complete 
and in place. 
 
 Payment for installation of manufactured restrained joints shall be for each bell and spigot joint assembled.  No 
additional payment will be made for manufactured restrained joint pipe. 
 
 Concrete thrust restraints shall not be accepted. 
 
 Payment shall be made under the appropriate Contract Item Unit Price per thrust restraint installed. 
 
  

CONTRACT ITEM 3500 SERIES - FLEXIBLE COUPLINGS 
 
 The Contractor shall furnish all materials and equipment, construct, test and maintain flexible couplings.  Each 
flexible coupling shall include an appropriate stainless steel shear ring. 
 
 The work includes all excavation, backfill, sheeting, shoring, bracing, dewatering, removal of sidewalks, 
driveways, curbs, curb and gutter, and permanent pavement, flexible couplings, disposal of surplus excavated material, 
protection, repair of utilities, house services, trees and shrubs, culverts and other storm sewerage facilities, and all other 
work incidental to the installation of flexible couplings complete in place as shown on the Plans, specified, and directed 
by the Engineer. 
 
 The number of Flexible Couplings to be measured for payment will be the actual number of respective flexible 
couplings installed in the work. 
 
 Payment for Flexible Couplings will comprise the additional cost of each coupling over the cost of straight 
sewer pipe of equivalent length and diameter and will be made at the Contract Item Unit Price per flexible coupling. 
 
 
 CONTRACT ITEM 4000 SERIES - PRECAST CONCRETE MANHOLE STANDARD OR DOGHOUSE BASE 
 
 The Contractor shall furnish all materials and equipment, test, install, and maintain the manhole bases as 
shown on the Plans, specified, and directed by the Engineer. 
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The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, 
bracing, dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, making all 
pipe connections, setting pipe stubs and plugs for future connections, nonpermanent and special temporary pavement 
replacement, disposal of surplus excavated material, and protection of adjacent facilities. 
 
 Not included in the work are shallow type manhole bases, sheeting left in place, additional earth excavation or 
additional select fill material which, if ordered or specified, will be included for payment under other Contract Items. 
 
 The number of Precast Concrete Manhole Standard or Doghouse Bases to be measured for payment will be 
the actual number of bases installed in the work. 
 
 Payment for Precast Concrete Manhole Standard or Doghouse Bases will be made at the Contract Item Unit 
Price per base. 
 
 CONTRACT ITEM 4100 SERIES - PRECAST CONCRETE MANHOLE BARREL 
 
 The Contractor shall furnish all materials and equipment, test, install and maintain the manhole barrels as 
shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all testing, concrete work, all pipe connections and setting pipe stubs and plugs for future 
connections as required. 
 
 The length of Precast Concrete Manhole Barrel to be measured for payment will be the actual length of 
manhole barrel installed in the work between payment lines as shown on the Plans. 
 
 Payment of Precast Concrete Manhole Barrel will be made at the appropriate Contract Item Unit Price per 
linear foot of barrel. 
 
 
 CONTRACT ITEM 4200 SERIES - PRECAST CONCRETE MANHOLE CONE 
 
 The Contractor shall furnish all materials and equipment, test, install and maintain the manhole cones as 
shown on the Plans, specified, and directed by the Engineer. 
 
 Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional earth 
excavation, or additional selected fill material which, if ordered or specified, will be included for payment under other 
Contract Items. 
 
 The number of Precast Concrete Manhole Cones to be measured for payment will be the actual number of 
such cones installed in the work. 
 
 Payment for Precast Concrete Manhole Cones will be made at the Contract Item Unit Price for appropriate 
Contract Item. 
 
 CONTRACT ITEM 4300 - PRECAST CONCRETE STANDARD OR DOGHOUSE SHALLOW TYPE MANHOLE 
 
 The Contractor shall furnish all materials and equipment, test, install and maintain the shallow type manholes 
complete as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, 
bracing, dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, making all 
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pipe connections, setting pipe stubs and plugs for future connections, nonpermanent and special temporary pavement 
replacement, disposal of surplus excavated material and protection of adjacent facilities. 
 
 Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional earth 
excavation, or additional selected fill material which, if ordered or specified, will be included for payment under other 
Contract Items. 
 
 The number of Precast Concrete Standard or Doghouse Shallow Type Manholes to be measured for payment 
will be the actual number of manholes installed in the work. 
 
 Payment for Precast Concrete Standard or Doghouse Shallow Type Manholes will be made at the appropriate 
Contract Item Unit Price per manhole. 
 
 
 CONTRACT ITEM 4400 – FIBERGLASS REINFORCED POLYESTER MANHOLES 
 
 The Contractor shall furnish all materials and equipment, test, install and maintain the FRP manholes complete 
as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all testing, excavation, backfilling, limestone screenings, bedding, sheeting, shoring, 
bracing, dewatering, removal of pavement, sidewalks, curb, curb and gutter, concrete work and reinforcing, making all 
pipe connections, setting pipe stubs and plugs for future connections, nonpermanent and special temporary pavement 
replacement, disposal of surplus excavated material and protection of adjacent facilities. 
 
 Not included in the work are cast iron manhole frames and covers, sheeting left in place, additional earth 
excavation, or additional selected fill material which, if ordered or specified, will be included for payment under other 
Contract Items. 
 
 Payment for Fiberglass Reinforced Polyester Manholes will be made at the Contract Item Unit Price per 
vertical foot of manhole. 
 
  
 CONTRACT ITEM 4600 SERIES - CAST IRON MANHOLE FRAME AND COVER 
 
 The work includes all brick masonry, furnishing frames and covers, and setting frames in mortar to the lines 
and grades shown on the Plans, existing, or furnished by the Engineer. 
 
 The quantity of Cast Iron Manhole Frame and Cover units to be measured for payment will be the actual 
number of such units installed in the work. 
 
 Payment for Cast Iron Manhole Frame and Cover units will be made at the Contract Item Unit Price per frame 
and cover. 

CONTRACT ITEM 4660 SERIES - PVC CLEANOUT 
 
 The work includes furnishing and installing PVC plugs, PVC pipe and fittings with flexible or rigid coupling 
connecting to the existing or new pipe, cast iron or HDPE covers, and setting the cleanouts to the lines and grades 
shown on the Plans, existing, or furnished by the Engineer. 
 
 If the cleanout will be located within the grass or landscaped area, the cover shall be HDPE. If the cleanout will 
be located within a driveway or sidewalk, the cover shall be cast iron.  Payment for the cleanout will be made regardless 
of the type of cover used. 
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 The quantity of Cleanout units to be measured for payment will be the actual number of such units installed in 
the work. 
 
 Payment for Cleanout units will be made at the Contract Item Unit Price per cleanout. 

 
 

CONTRACT ITEM 4700 SERIES - PIPE MANHOLE DROP CONNECTION 
 
 The Contractor shall furnish all materials and equipment, construct, test and maintain all manhole drop 
connections as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes furnishing and installing PVC pipe fittings, masonry work, Class B concrete encasements 
and all earth excavation, backfilling, sheeting, shoring, bracing, dewatering, removal of pavement or sidewalks and 
disposal of surplus excavated material in addition to that required for the construction of manholes. 
 
 The length of Pipe Manhole Drop Connection to be measured for payment will be the actual lengths of drop 
connection placed between payment lines as shown on the Plans. 
 
 Payment for Pipe Drop Connection will be made at the Contract Item Unit Price per linear foot of drop 
connection. 
 
 CONTRACT ITEM 4900 SERIES - CONNECTION TO EXISTING MANHOLE 
 
 The Contractor shall furnish all labor, equipment and materials required to connect the proposed pipeline into 
existing manholes as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all excavation, dewatering, breaking into the existing manhole, removal and disposal of 
rubble and excess material, installation of sewer pipe, sealing the voids around the  
pipe, backfilling, compacting and all other work incidental to connection to existing manhole. 
 
 Payment for Connection to Existing Manholes will be made at the appropriate Contract Lump Sum Price or per 
manhole as designated in the proposal. 
 
 
 CONTRACT ITEM 5000 - REMOVAL OF EXISTING MANHOLES 
 AND SEWER PIPE OUTSIDE OF PAYMENT LIMITS 
 
 The Contractor shall furnish all labor, materials and equipment to remove the existing manholes and sewer 
pipe outside of payment limits complete as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes excavation, backfilling, dewatering, removal of pavement, sidewalks, curb, curb and gutter, 
pipe and manholes outside of payment limits, concrete or crushed stone work, nonpermanent and special temporary 
pavement replacement, disposal of surplus excavated material, protection of adjacent facilities and removal and 
transportation of manhole frames and covers as specified on the Plans. 
 
 The Engineer reserves the right to determine and designate the individual manholes and parts of existing 
sewer lines to be removed. 
 
 Not included in the work are additional earth excavation and additional select sand fill material which, if ordered 
or specified, will be included for payment under other Contract Items. 
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 Payment for Removal of Existing Manholes and Sewer Pipe outside of payment limits will be made at the 
Contract Item Unit Price per linear foot of sewer pipe removed measured along the centerline of the sewer including the 
distance within each manhole.  The unit price per foot of length of pipe under this item includes the cost of placing and 
compacting with approved materials to completely fill the void created by the removal of the pipe and manholes. 
 
 
 CONTRACT ITEM 5051 - FILLING OF EXISTING  
 SANITARY OR STORM SEWER SYSTEM 
 
 The Contractor shall furnish all materials, equipment and labor to fill the existing sewer in accordance with the 
Workmanship and Materials section headed "Filling of Existing Sanitary or Storm Sewer System" and as directed by the 
Engineer. 
 The work includes all fill concrete, fill-pipes, dewatering existing sewer, partial demolition of manholes and 
appurtenances as required, removal and disposal of manhole frames and covers, additional select fill material required 
to complete the backfilling, protection of existing utilities, structures and trees, repair and replacement of utilities, 
structures and trees damaged by the Contractor, complete restoration of surface at manhole and fill-pipe locations and 
at other locations damaged by the Contractor, including pavement base and surface, sidewalk, driveway, curb and 
gutter and lawn replacement, and all other work related to the complete filling of the sewer, manholes and structures. 
 
 Payment for Filling of Sewer will be made at the Contract Item Unit Price per cubic yard of sewer filled. 
 
  
 CONTRACT ITEM 7000 SERIES - PLUG VALVES 
 
 The Contractor shall furnish all labor, materials and equipment required to install, test and maintain the force 
main plug valves and valve boxes complete as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all removal of permanent pavement, excavation, backfill, sheeting, shoring, bracing, 
dewatering, pipe bedding, testing, temporary pavement, maintenance of traffic, disposal of excess excavated material 
and all work incidental to the installation of the plug valves and valve boxes. 
 
 The work does not include rock excavation, surface restoration comprising lawn or permanent pavement 
replacement, additional earth excavation and additional selected fill material.  When shown on the Plans, such work will 
be paid for under other appropriate Contract items. 
 
 Payment for the valves and valve boxes will be made at the appropriate Contract Item Unit Price. 
 
 CONTRACT ITEM 7500 - AIR RELEASE SYSTEM 
 
 The Contractor shall furnish all labor, materials and equipment required to install, test and maintain the air 
release system complete with valve boxes as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all removal of sidewalks, driveways, curbs, gutters, permanent pavement, excavation, 
backfilling, sheeting, shoring, bracing, dewatering, pipe bedding, pipe, fittings, valve, corporation stop, connection to 
force main, valve box, support bracket, top slab, nonpermanent and special temporary pavement replacement, 
maintenance of traffic, disposal of excess excavated material and all work incidental to the installation of the air release 
system. 
 
 Not included in the work are additional earth excavation or additional selected fill material which, if ordered or 
specified, will be included for payment under other Contract Items. 
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 Payment for Air Release Systems will be made at the Contract Item Unit Price per air release system installed. 
 
  
 CONTRACT ITEM 8000 SERIES - PERMANENT 
 PAVEMENT BASE REPLACEMENT 
 
 The Contractor shall furnish all materials, equipment and labor to replace and maintain all permanent 
pavement base removed or damaged by pipeline construction, including sand sealing the permanent pavement base, 
and appurtenant work as shown on the Plans, specified, and directed by the Engineer. 
 
 Permanent pavement base replacement shall conform to the requirements of the Workmanship and Materials 
section headed "Restoration of Street Pavements." 
 
 The quantity of Permanent Pavement Base, in cubic yards, to be measured for payment will be the actual 
compacted volume of pavement base material within payment limits for surface restoration shown on the Plans, or 
specified and ordered by the Engineer. 
 
 Payment limits for permanent pavement base replacement along pipelines shall include removal and 
replacement of permanent pavement base from curb to curb or edge of pavement to edge of pavement, along the 
pipeline route.  All permanent pavement base removed or damaged and requiring replacement outside payment limits 
will not be measured for payment and shall be replaced by the Contractor at his own expense. 
 
 Where the existing pavement is nonpermanent type consisting of shell, gravel, limerock, crushed stone, or 
other similar material, or is specified to be temporary, no payment will be allowed for replacement of pavement base.  
Replacement of material for such nonpermanent or temporary pavement will be included in the various classified unit 
price Contract Items for pipelines and no separate payment will be made therefor. 
 
 Payment for Permanent Pavement Base Replacement will be made at the Contract Item Unit Price per  cubic 
yard of pavement base replaced. 
 
 
 CONTRACT ITEM 8100 SERIES - PERMANENT PAVEMENT 
 SURFACE REPLACEMENT 
 
 The Contractor shall furnish all labor, equipment and materials to replace and maintain all permanent 
pavement surface removed or damaged by pipeline construction and appurtenant work as shown on the Plans, 
specified, and directed by the Engineer. 
 
 Permanent pavement surface replacement shall conform to the requirements of the Workmanship and 
Materials section headed "Restoration of Street Pavements." 
 
 Where Superpave is specified, The Contractor shall provide all material design and testing.  No additional 
payment shall be made. 
 
 The quantity of Permanent Pavement Surface Replacement to be measured for payment will be the actual 
area of permanent pavement surface placed in the work within payment limits for surface restoration shown on the 
Plans, or as specified and ordered by the Engineer. 
 
 Payment limits for permanent pavement surface replacement along pipelines shall include removal and 
replacement of permanent pavement surface from curb to curb or edge of pavement to edge of pavement, along the 
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pipeline route.  All permanent pavement surface removed or damaged and requiring replacement outside payment limits 
will not be measured for payment and shall be replaced by the Contractor at his own expense. 
 
 Where the existing pavement surface is nonpermanent type consisting of shell, gravel, limerock, crushed stone 
or other similar materials, or is specified to be a special temporary pavement surface, no payment will be allowed for 
replacement of permanent pavement surface.  Replacement of surface for such nonpermanent or special temporary 
pavement will be included in the various classified unit price Contract Items for pipelines and no separate payment will 
be made therefor. 
 
 Payment for Permanent Pavement Surface Replacement will be made at the Contract Item Unit Price per inch 
per square yard of pavement surface replaced. 
 
 
 CONTRACT ITEM 8300 SERIES - PERMANENT DRIVEWAY REPLACEMENT 
 
 The Contractor shall furnish all labor, equipment and materials to replace and maintain all permanent 
pavement in driveways removed or damaged by pipeline construction and appurtenant work as shown on the Plans, 
specified, and directed by the Engineer. 
 
 Permanent pavement driveway surface replacement shall conform to the requirements of the Workmanship 
and Materials section headed "Restoration of Street Pavements." 
 
 The work includes all excavation, filling, shaping, grading, base material, paved surfaces, lawn replacement 
incidental to driveway replacement, curbing and other appurtenant work complete in place. 
 
 The quantity of Permanent Driveway Replacement to be measured for payment will be the actual area of 
permanent driveway surface placed in the work within payment limits for surface restoration shown on the Plans. 
 
 Payment limits for Permanent Driveway Replacement along pipelines shall include removal and replacement 
of driveway surface incidental to construction of manholes and structures.  All driveway surface removed or damaged 
and requiring replacement outside payment limits will not be measured for payment and shall be replaced by the 
Contractor at his own expense. 
 
 Where existing driveway surface is a nonpermanent type consisting of shell, gravel, limerock, crushed stone, 
or other similar materials, no payment will be allowed for replacement of permanent driveway pavement surface.  
Replacement of surface for such nonpermanent driveway surfaces will be included in the various classified unit price 
Contract Items for pipelines, and no separate payment shall be made therefor. 
 
 Payment for Permanent Driveway Replacement will be made at the Contract Item Unit Price per square yard of 
driveway replaced. 
 
 CONTRACT ITEM 8604 - PERMANENT SIDEWALK REPLACEMENT 
 
 The Contractor shall furnish all labor, equipment and materials to replace and maintain all permanent 
sidewalks removed or damaged by pipeline construction and appurtenant work as shown on the Plans, specified, and 
directed by the Engineer. 
 
 Permanent sidewalk replacement shall conform to the requirements of the Workmanship and Materials section 
headed "Restoration of Street Pavements." 
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 The work includes all excavation, filling, shaping, grading, reinforcement if specified, temporary limestone 
surface, base material, paved surface, and other appurtenant work complete in place.  Also included as sidewalk 
replacement is the concrete pads surrounding cast iron cleanout ring and cover when shown on the Plans, or directed 
by the Engineer. 
 
 The quantity of Permanent Sidewalk Replacement to be measured for payment will be the actual area of 
permanent sidewalk surface placed in the work within payment limits and ordered by the Engineer. 
 
 Payment limits for permanent sidewalk replacement along pipelines shall include removal and replacement of 
sidewalk surface incidental to construction of manholes and structures.  All sidewalk surface removed or damaged 
outside payment limits will not be measured for payment and shall be replaced by the Contractor at his own expense. 
 
 Where the existing sidewalk surface is a nonpermanent type consisting of shell, gravel, limerock, crushed 
stone or other similar material, no payment will be allowed for replacement of permanent sidewalk surface.  
Replacement of surface for such nonpermanent sidewalk surfaces will be included in the various classified unit price 
Contract Items for pipelines, and no separate payment shall be made therefor. 
 
 Payment for Permanent Sidewalk Replacement will be made at the Contract Item Unit Price per square yard of 
sidewalk replaced. 
 
 CONTRACT ITEM 8900 SERIES - LAWN REPLACEMENT 
 
 The Contractor shall furnish all labor, materials, equipment and services to replace and maintain all lawn areas 
removed or damaged by pipeline construction and appurtenant work as shown on the Plans, specified, and directed by 
the Engineer. 
 
 Lawn replacement by grassing with seeding (8901), Argentine Bahia sodding (8902), St. Augustine sodding 
(8903), and/or Bermuda sodding (8904) shall conform to the requirements of the Workmanship and Materials section 
headed "Lawn Replacement." 
 
 Lawn replacement along pipelines, sidewalks, curb and gutters, edge of pavements, house laterals, and 
around manholes and structures will be included for payment under this Contract Item. 
 
 The quantity of lawn area, in square yards, to be measured for payment will be the actual area of seeded or 
Bahia/St. Augustine/Bermuda sodded areas, within the payment limits for surface restoration shown on the Plans. 
 
 Payment limits for lawn replacement along pipelines shall include removal and replacement of lawn area 
incidental to construction of manholes and structures.  All lawn area removed or damaged and requiring replacement 
outside payment limits will not be measured for payment; however, the type of replacement shall be determined as 
specified above, and shall be replaced by the Contractor at his own expense. 
 
 Payment for Lawn Replacement will be made at the appropriate Contract Item Unit Prices per square yard of 
lawn replacement. 
 
 CONTRACT ITEM 9000 – FORCE MAIN SEWAGE BYPASS PIPING 
 
 The Contractor shall furnish all materials, labor, equipment and services to bypass pipe sewage during 
modifications to existing force mains and appurtenances. 
  
 The proposed method and facilities for bypass piping shall be subject to the prior approval of the Engineer.   
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 The work includes all incidental excavation, selected fill material, plugs, bulkheads, labor, maintenance and 
repair of equipment, discharge piping, timber, sheeting, shoring, bracing, fittings, valves, other necessary facilities to 
divert sewage in force mains around a construction area, and removal of all sewage piping facilities, all complete and in 
place. 
 
 Payment for Sewage Pumping will be made at the appropriate Contract Lineal Foot Price. 
 
 
    CONTRACT ITEM 9100 SERIES – LINE STOP 
 
 The Contractor shall furnish all labor, equipment and materials required to connect the Line stop into existing 
force mains as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all excavation, dewatering, installation of the line stop system, removal and disposal of 
rubble and excess material, sealing the voids around the  
pipe, backfilling, compacting and all other work incidental to installation of line stop. 
 
 Payment for Line Stop will be made at the appropriate Contract Item Unit Price per Line Stop installed. 
 
 
 CONTRACT ITEM 9200 - ROOT PRUNING 
 
 The Contractor shall furnish all labor, materials, equipment and services to prune the tree roots as shown on 
the Plans, specified, and directed by the Engineer. 
 
 Root pruning shall conform to the requirements of the Workmanship and Materials section headed "Root 
Pruning." 
 
 Root pruning along pipelines and house laterals, and around manholes, structures and appurtenances will be 
included for payment under this contract item. 
 
 The quantity of root pruning, in linear feet, to be measured for payment will be the actual length of root pruning 
performed as directed by the Engineer. 
 
 The work includes all cutting, excavation, removal, hauling and disposal of roots; filling, grading, mulching, 
barricading and other appurtenant work complete in place. 
 
 Payment for Root Pruning will be made at the appropriate Contract Item Unit Price per linear foot of roots 
pruned. 

 
 CONTRACT ITEM 9300 - SAW-CUT PERMANENT PAVEMENT SURFACE  
 
 The Contractor shall furnish all labor, equipment and materials to saw-cut permanent pavement surface as 
shown on the Plans, specified, and directed by the Engineer.  The term “Pavement” shall include concrete and/or 
asphalt pavement, driveways and sidewalks. 
 
 Saw-Cut Pavement Surface shall conform to the requirements of the Workmanship and Materials section 
headed "Restoration of Street Pavements." 
  
 The quantity of Saw-Cut Permanent Pavement Surface to be measured for payment will be the actual length of 
permanent pavement surface saw-cut as shown on the Plans, or as specified and ordered by the Engineer. 
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 Payment for Saw-Cut Permanent Pavement Surface will be made at the appropriate Contract Item Unit Price 
per linear foot of permanent pavement surface saw-cut. 
 

CONTRACT ITEM 9400 SERIES – MILL EXISTING ASPHALT PAVEMENT 
 

 The Contractor shall furnish all labor, equipment and materials to mill existing asphalt pavement as shown on 
the Plans, specified, and directed by the Engineer. 
 The workmanship and method shall be as described in the latest FDOT Standard Specifications for Road and 
Bridge Construction book, Section 327, Milling of Existing Asphalt Pavements. 
 
 The quantity of mill Existing Asphalt Pavement to be measured for payment will be the actual area of asphalt 
pavement  milled, shown in the Plans or as specified and ordered by the Engineer. 
 
  
 Payment for Mill Existing Asphalt Pavement will be made at the Contract Item Unit Price per inch per square 
yard of asphalt pavement milled. 
 

CONTRACT ITEM 10000 SERIES - CONNECTION BETWEEN PVC AND HDPE PIPE 
 
 The Contractor shall furnish all labor, equipment and materials required to connect the PVC pipe force main to 
the HDPE pipe force main as shown on the Plans, specified, and directed by the Engineer. 
 
 The work includes all excavation, dewatering, removal and disposal of rubble and excess material, furnishing 
and installation of fittings, backfilling, compacting and all other work incidental to connection between PVC pipe and 
HDPE pipe. 
 
 Payment for Connection between PVC and HDPE Pipe will be made at the appropriate Contract Item Unit 
Price per connection. 
 
 CONTRACT ITEM 20000 – AS-BUILT PLANS 
 
 The Contractor shall furnish all equipment, labor, and materials necessary to prepare As-Built plans to show 
the precise horizontal and vertical location and various components of his work. 
 
 Work under this section shall be provided by a Land Surveyor registered in the State of Florida.  Refer to “SP-
129  As-Built Plans”. 
 
 Measurement for payment shall be per each combined Plan and Profile Sheet as provided in the individual 
work order package.  Should the plan set have individual plan sheets and individual profile sheets, they shall be counted 
as one combined plan and profile sheet.  In the event schematic or detail drawings are necessary to show the 
arrangement of constructed items, they should be included on the appropriate sheet (in a location to not interfere with 
other data and in an easily read scale) and no additional payment shall be made. 
 
 Payment for As-Built Plan will be made at the appropriate Contract Item Unit Price per sheet of As-Built Plan 
submitted. 
 
 * * * 
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