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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
 
CONTRACT NO.:  14-C-00058; Lake Magdalene Pumping Station Rehabilitation – Sheltered Market 
BID DATE:  March 31, 2015   ESTIMATE:  $145,000   SCOPE:  The project comprises furnishing all labor, materials and 
equipment to remove and replace pumps, pump station risers, pump bases, install line stop, bypass system, coat wet well, install 
electrical components including miscellaneous concrete work, driveway, modifications to wood fence, with all associated work 
required for a complete project  in  accordance with the Contract Documents.  PRE-BID CONFERENCE:  Tuesday, March 17, 
2015, 2:00 p.m., on site at 2821 W. Fletcher Avenue, Tampa, FL 33618.  Attendance is not mandatory, but recommended. 
*************************************************************************************************************************************************** 
 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Subcontracting opportunities 
may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the current SLBE directory may be obtained at 
www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net .  
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., March 31, 2015, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
Only bids from current City certified Small Local Business Enterprises (SLBEs), and Underutilized Women/Minority Business 
Enterprises (WMBEs) within the industry category of “Construction” shall be considered (see MBD Form-70). 
 
NOTE:  The City of Tampa’s WMBE policies are narrowly-tailored to identify Underutilized WMBEs by industry category.  WMBE 
Bidders/Proposers who are certified in the Underutilized category for the work/score detailed herein are eligible for award.   In all cases, the 
Bidder/Proposer must be WMBE and/or SLBE certified prior to the opening date and time of the bid/proposal.  As proof of certification, include 
copies of the applicable City of Tampa WMBE and SLBE certificates in the bid/proposal. 
 
The proposed work is to include, but not be limited to, furnishing all labor, materials and equipment to remove and replace pumps,  pump 
station risers, pump bases, install line stop, bypass system, coat wet well, install electrical components including miscellaneous concrete 
work, driveway,  modifications to wood fence with all associated work required for a complete project  in  accordance with the Contract 
Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from  http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract 
Administration Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Communication with City Staff 
Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated 
by bidders or responders with City officers or employees, other than the individuals specified below is permitted:  
Director of Contract Administration, David Vaughn 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
The City’s Legal Department staff 
The City’s Contract Administration Department staff. 
Technical Questions and Requests For Information should be directed to the Department via 
ContractAdministration@tampagov.net 
 
“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a 
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133 Florida Statues. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Lake Magdalene Pumping Station Rehabilitation - Sheltered Market in the City of Tampa, as 
required for a complete project, as shown on the plans and detailed in the specifications.  The work is located on land owned 
or controlled by the City of Tampa. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 SIGNATURE OF BIDDERS:  Section I-2.07 is replaced with the following: 
 
Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be signed in 
the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set out the corporate 
name in full beneath which he shall sign his name and give the title of his office.  The Proposal shall also bear the seal of the 
corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of registration of 
such name with the Clerk of the Circuit Court of the Country where its principal place of business is.  Failure to submit what 
is required is grounds to reject the bid of that bidder. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 270 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
The construction schedule may be adjusted from time to time to accommodate Republican National Convention activities. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
 $500.00 per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on Pages beginning with INS-1.  Before commencing work, the 
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of 
authority to bind the insurance company or companies such as agents license, power of attorney, or letter of authority. 
 
I-1.10   EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS 
 
In accordance with the City of Tampa’s Equal Business Opportunity Program, no goal has been established for this project. 
Only City Certified SLBE, Black, Hispanic, Woman, and Native American owned firms are eligible to bid. 
 
SHELTERED MARKET for SLBEs and Underutilized WMBEs:   This bid/proposal is a Sheltered Market solicitation for 
current City of Tampa certified Small Local Business Enterprises (SLBEs) and Underutilized Women/Minority Business 
Enterprises (WMBEs) identified on MBD Form-70 for “Construction”. Only submissions from current certified SLBEs and 
Underutilized WMBEs on MBD Form-70 will be reviewed.  To determine if your company is eligible as a City of Tampa Small 
Local Business Enterprise and/or Women/Minority Business Enterprise, please contact the Minority and Small Business 
Development Office at (813) 274-5512. 
 
Required DMI Sub-Contracting Forms.  The following must be provided with bid/proposal: 
 
Schedule of All Sub-Contractors/Consultants/Suppliers Solicited - MBD/DMI Form 10 
Schedule of All Sub-Contractors/Consultants/Suppliers to be Utilized - MBD/DMI Form 20  
 
These forms must be submitted with all bids or proposals. Submittals that do not contain these forms may be deemed “non-
responsive”. 
 
Bidders may explore opportunities for subcontracting with SLBEs and W/MBEs by consulting the current directory of all 
certified firms posted on the Minority Business Development Office web page. 
 
GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit, 
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained 
herein.  Additional documentation is required whenever an SLBE subcontractor’s low quote is not utilized.  Supplemental 
information or documentation concerning the Bidder’s Compliance Plan may be required prior to award as requested by the 
City. 
 
Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the 
Equal Business Opportunity Program, FAQ’s, and the latest directories of directory of certified firms. 
 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key 
rating Guide Property-Liability. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) acceptable to the City of Tampa 
and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and before commencing work, the 
Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.13 AGREEMENT 

Section 2 – Powers of the City’s Representatives 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 
 
The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  Termination by the 
City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the 
effective date. 
 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with 
performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph: 
 
 (a)  cease operations as specified in the notice; 
 (b)  place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as 

necessary to complete continued portions of the Contract; 
 (c)  terminate all subcontracts and orders to the extent they relate to the Work terminated; 
 (d)  proceed to complete the performance of Work not terminated; and 
 (e)  take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 
 
The amount to be paid to the Contract by the City because of the termination shall consist of: 
 
 (a)  for costs related to work performed on the terminated portion of the Work prior to the effective date including termination 

costs relative to subcontracts that are properly chargeable to the terminated portion of the Work. 
 (b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses 

reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of 
termination and settlement of subcontracts excluding amounts of such settlements; and storage, transportation, and other 
costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and  

 (c)  a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire 
Contract had it been completed. 

 
Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the 
City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the 
costs of the Work to be disposed of by the Contractor. 
 
I-1.14 Section 5 – subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph: 
 Change “…twenty-five (25) percent… “to fifty-one (51) percent…” 
  

Section 10-Payments, Article .05 Partial Payments, 1st Paragraph, 1st Sentence: 
 Change “…fair value of the work done, and may apply for…“ to “…fair value of the work done, and shall apply for…”  
 
I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment eligibility of 

all persons employed during the term of the contract to perform employment duties within the State of Florida and all persons, 
including subcontractors, assigned by the contractor to perform work pursuant to the contract.  
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed.  The documents may be downloaded from 
the City’s web site, at 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
 
I-1.17 PAYMENT DISPUTE RESOLUTION 
 
Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.18 SCRUTINIZED COMPANIES. 
 
For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section 287.135(5) of 
the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either terminate the Contract after it has 
given the Contractor notice and an opportunity to demonstrate the City’s determination of false certification was in error pursuant to 
Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the conditions of Section 287.135(4) of the Florida Statutes are 
met. 
 
I-1.19 FLORIDA’S PUBLIC RECORDS LAW 
 

4.33.3  The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes,  
119.0701, if applicable, Contractor shall comply with Florida’s Public Records Law.  Specifically, the Contractor shall: 

 
1. Keep and maintain public records that ordinarily and necessarily would be required by the City in order to perform 

the service; 
             

2. Provide the public with access to such public records on the same terms and conditions that the City would 
provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as 
otherwise provided by law; 

 
3. Ensure that public records that are exempt or that are confidential and exempt from public record requirements 

are not disclosed except as authorized by law; 
 

4. Meet all requirements for retaining public records and transfer to the City, at no cost, all public records in 
possession of the contractor upon termination of the contract and destroy any duplicate public records that are 
exempt or confidential and exempt. All records stored electronically must be provided to the City in a format that 
is compatible with the information technology systems of the agency. 

 
4.33.4 The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and Breach of  

this award and the City shall enforce the Default in accordance with the provisions set forth in the DEFAULT/RE- 
AWARD section of this document. 
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I-2

INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

 
During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies 
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be 
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do 
business in the State of Florida.  
 
All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall 
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including 
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of 
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes 
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective 
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage. 
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy 
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance.   
 
The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form 
or its equivalent.  Each Certificate must be personally manually signed by the Authorized Representative of the insurance 
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must 
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the 
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased 
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried 
by the City or any self-insurance program thereof. 
 

 
The following coverages are required: 

 
A. Commercial General Liability Insurance shall be provided 
on the most current Insurance Services Office (ISO) form or 
its equivalent.  This coverage must be provided to cover 
liability arising from premises and operations, independent 
contractors, products and completed operations, personal 
and advertising injury, contractual liability, and XCU 
exposures (if applicable). Completed operations liability 
coverage shall be maintained for a minimum of one-year 
following completion of work.  The amount of Commercial 
General Liability insurance shall not be less than the amount 
specified.  
 
(a) $1,000,000 per occurrence and a $2,000,000 general 
aggregate for projects valued at $2,000,000 or less. General 
aggregate limit for projects over that price shall equal or 
exceed the price of the project.  An Excess or Umbrella 
Liability insurance policy can be provided to meet the 
required limit.  Risk Management may be contacted for 
additional information regarding projects of this nature. 
 
B. Automobile Liability Insurance shall be maintained in 
accordance with the laws of the State of Florida, as to the 
ownership, maintenance, and use of all owned, non-owned, 
leased, or hired vehicles.  The amount of Automobile Liability 
Insurance shall not be less than the amount specified. 
 

(a) $500,000 combined single limit each occurrence bodily 
injury & property damage- for projects valued at $100,000 
and under 
 
(b) $1,000,000 combined single limit each occurrence bodily 
injury & property damage – for projects valued over $100,000  
  
C.  Worker's Compensation and Employer's Liability 
Insurance shall be provided for all employees engaged in the 
work under the contract, in accordance with the Florida 
Statutory Requirements. The amount of the Employer's 
Liability Insurance shall not be less than: 
  
(a) $500,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each employee – for projects valued at $100,00 and 
under 
(b) $1,000,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each –for projects valued over $100,000  
 
D.  Excess Liability Insurance or Umbrella Liability Insurance 
may compensate for a deficiency in general liability, 
automobile, or worker's compensation insurance coverage 
limits.  If the Excess or Umbrella policy is being provided as 
proof of coverage, it must name the City of Tampa as an 
additional insured (IF APPLICABLE). 
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E. Builder’s Risk Insurance, specialized policy designed to 
cover the property loss exposures that are associated with 
construction of buildings.  The amount of coverage should not 
be less than the amount of the project. (IF APPLICABLE). 
 
F. Installation Floater- a builder’s risk type policy that 
covers specific type of property during its installation, is 
coverage required for highly valued equipment or materials 
such as compressors, generators, or other machinery that 
are not covered by the builder's risk policy (IF 
APPLICABLE). 
 
G. Longshoreman’s & Harbor Worker’s Compensation 
Act/Jones Act coverage shall be maintained for work being 
conducted upon navigable water of the United States.  The 
limit required shall be the same limit as the worker’s 
compensation/employer’s liability insurance limit (IF 
APPLICABLE). 
 
H. Professional Liability shall be maintained against 
claims of negligence, errors, mistakes, or omissions in the 
performance of the services to be performed and furnished 
by the Awardee/Contractor or any of its subcontractors 
when it acts as a DESIGN PROFESSIONAL. The amount 
of coverage shall be no less than amount specified (IF 
APPLICABLE). 
 
(a) $1,000,000 per incident and general aggregate.  Note 
all claims made policies must provide the date of 
retroactive coverage. 
 
The City may waive any or all of the above referenced 
insurance requirements based on the specific nature of 
goods or services to be provided under the award/contract. 
 
ADDITIONAL INSURED - The City must be included as an 
additional insured by on the general and (Excess or 
Umbrella liability policies) if applicable. Alternatively, the 
Contractor may purchase a separate owners protective 
liability policy in the name of the City in the specified 
amount as indicated in the insurance requirements. 
 
CLAIMS MADE POLICIES - If any liability insurance is 
issued on a claims made form, Contractor agrees to 
maintain uninterrupted coverage for a minimum of one year 
following completion and acceptance of the work either 
through purchase of an extended reporting provision, or 
through purchase of successive renewals with a retroactive  
 
 

date not later than the beginning of performance of work for 
the City. The retroactive date must be provided for all 
claims made policies. 
 
CANCELLATION/NON-RENEWAL - Thirty (30) days 
written notice must be given to the City of any cancellation, 
intent to non-renew or material reduction in coverages 
(except aggregate liability limits). However, ten (10) days 
notice may be given for non-payment of premium. Notice 
shall be sent to the City of Tampa Department of Public 
Works, 306 E. Jackson Street, Tampa, FL 33602. 
 
NUMBER OF POLICIES - General and other liability 
insurance may be arranged under single policies for the full 
amounts required or by a combination of underlying 
policies with the balance provided by an excess or 
umbrella liability insurance policy. 
 
WAIVER OF SUBROGATION - Contractor waives all rights 
against City, its agents, officers, directors and employees 
for recovery of damages to the extent such damage is 
covered under the automobile or excess liability policies. 
 
SUBCONTRACTORS - It is the Contractor’s responsibility 
to require all subcontractors to maintain adequate 
insurance coverage. 
 
PRIMARY POLICIES - The Contractor’s insurance is 
primary to the City’s insurance or any self insurance 
program thereof. 
 
RATING - All insurers shall be authorized to do business in 
Florida, and shall have an A.M. Best rating of B+ (or 
better), Class VII (or higher), or otherwise be acceptable to 
the City if not rated by A.M. Best. 
 
DEDUCTIBLES - The Contractor is responsible for all 
deductibles. In the event of loss which would have been 
covered but for the presence of a deductible, the City may 
withhold from payment to Contractor an amount equal to 
the deductible to cover such loss should full recovery not 
be obtained under the insurance policy. 
 
INSURANCE ADJUSTMENTS - These insurance 
requirements may be increased, reduced, or waived at the 
City’s sole option with an appropriate adjustment to the 
Contract price. 
 
Document updated on 12/22/2009 by RLD (Risk Management)
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SOLICITATION FOR SUBCONTRACTOR QUOTES 
 
From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 
 
 
To Subcontractor:   
 
Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.  
 
Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 
 
CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 
 
 
 
 
Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS:   
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 
 
 
__No, my company will not quote this project for the following reason(s): 
 
(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/


 
Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Name of Bidder _____________________________________________________________________________ 
 
__________________________________________________________________________________________ 
Business Phone Number and Email Address 
 
__________________________________________________________________________________________ 
Business Name and Mailing Address 
 
__________________________________________________________________________________________ 
Phone Number and Name of Contact Regarding Permits 
 
__________________________________________________________________________________________ 
Contractor/Qualifiers Name and Federal Identification Number 
 
Date of Proposal ____________________________________________________________________________ 
 

(If Bidder is a firm, fill in the following blanks): 
 
Names and Residential Addresses of Partners 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 

(If Bidder is a corporation, fill in the following blanks): 
 

Organized under the laws of the State of _________________________________________________________ 
 
Names and Address of President 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Name and Address of Vice President 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
Name and Address of Secretary 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
 
 
Names and Address of Treasurer 
 
__________________________________________________________________________________________ 
 
__________________________________________________________________________________________ 
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Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market  
 
 
The above-named Bidder affirms and declares: 
 
  
 (1) That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal 

or in the Contract proposed to be entered into. 
 
 (2) That this Proposal is made without any understanding, agreement or connection with any other person, firm, 

or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or 
fraud. 

 
 (3) That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 

or otherwise, upon any obligation to the City of Tampa. 
 
 (4) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, 

shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or 
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment 
and work or labor to which it relates, or in any portion of the profits thereof. 

 
 (5) That the Bidder has carefully examined the site of the work and that, from his own investigations, he has 

satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials 
and the kinds and extent of equipment and other facilities needed for the performance of the work, the 
general and local conditions and all difficulties to be encountered, and all other items which may, in any way, 
affect the work or its performance. 

 
 (6) That the Bidder 
 
  ________   Has; Treasury Number ______________________ 
  
  ________   Has not 
  (Check applicable box) 
 
  previously performed work under the President’s Executive Order Nos. 11246 and 11375. 
 
 (7) That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the 

component parts of the Contract Documents and agrees that he will execute the Contract and finish the 
required Performance Bond and will completely perform the work in strict accordance with the terms of the 
Contract and the Contract Documents therein referred to for the following prices, to wit: 
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Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market  
  
______________________________________________________________________________________________ 
            Computed Total 
Contract   Estimated  Description and       Price for 
Item No.       Quantity  Price in Words    Item in Figures 
______________________________________________________________________________________________ 
 
BASE BID   LS   The work includes the furnishing of all labor, equipment, and material  
       for furnishing all labor, materials and equipment to remove and  
       replace pumps,  pump station risers, pump bases, install line stop,  
       bypass system, coat wet well, install electrical components including  
       miscellaneous concrete work, driveway,  modifications to wood fence,  
       any allowances as stated in SP-60, and with all associated work  
       required for a complete project in accordance with the Contract  
       Documents. 
 
 
       ______________________________ 
 
       ________________________ dollars 
 
       and _______________ cents 
 
       (BASE BID) LS   $_________________ 
_________________________________________________________________________________________________ 
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Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market 
 
 
Computed Total Price In Words: 
 
_____________________________________________________________________________________________ 
 
_______________________________________________ dollars and ______________________ cents. 
 
Computed Total Price in Figures:  $________________________________________________________________ 
 
The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) 
have been taken into account in this proposal:  #1 ___  #2 ___  #3 ___ #4___ #5___. 
 
The bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with 
the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990.  The bidder further identifies the costs to be 
summarized below: 
 
 Trench Safety   Unit of      
     Measure Measure    Unit    Unit Extended 
 (Description) (LF, SY) Quantity         Cost      Cost 
 
A. _______________ ______________ ______________ ______________ _____________ 
   
B. _______________ ______________ ______________ ______________ _____________ 
 
C. _______________ ______________ ______________ ______________ _____________ 
 
D. _______________ ______________ ______________ ______________ _____________ 
 
 
     Total Cost $___________________ 
 
 
 
 
 
 
Signed _______________________________________________________________________________ 
 
 
Failure to complete the above may result in the bid being declared non-responsive. 
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Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market   
 
 
Accompanying this Proposal is a certified check, cashier’s check or Bid Bond (form included herein must be used) on the 
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the  
 
_____________________________________________ of _____________________________________________ 
 (Name of Bank or Surety)  (City & State) 
 
City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be 
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required 
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice 
of Award by the City of Tampa to the undersigned so to do. 
 
 
Dated _________________________________, 20___ 
 
 
  ___________________________________________________ 
  (Name of Bidder) 
 
 
  ___________________________________________________ 
  (Address of Bidder) 
 
 
  ___________________________________________________ 
  (Signature) 
 
 
  ___________________________________________________ 
  (Title) 
 
 
Where Bidder is a Corporation: 
 
  Attest: 
 
  __________________________________________________ 
  Secretary 
 
 
 
 
 
AFFIX 
CORPORATE 
SEAL 
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(ACKNOWLEDGMENT OF PRINCIPAL) 
 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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Good Faith Effort Compliance Plan for Small Local Business Subcontracting 
City of Tampa - Equal Business Opportunity Program 

 
Contract _________________________________________________________    Bid Date _________ 
Bidder    __________________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for 
Small Local Business Enterprises, SLBEs, on the referenced contract: 
 
□ The goal for SLBE participation has been met or exceeded.  See the DMI form reporting subcontractors to be utilized. 

(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.) 
 
□ The goal for SLBE participation has not been met.  The following is a recap of Good Faith Efforts made: 

(Check applicable boxes below.  Enclose additional documents, and/or add remarks below as needed.) 
 
(1) Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract.  The Bidder or Contractor must solicit 

this interest within sufficient time to allow the SLBEs to respond.  The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested 
SLBEs.     □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation efforts.   □ Remarks: 

 
 
(2) Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist 

them in responding to the solicitation.   □ See enclosed sample solicitation.   □ Remarks: 
 
(3) Negotiating in good faith with interested SLBEs that have submitted bids.  Documentation of negotiation must include the names, addresses, and telephone numbers of 

SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work.  That there may be some additional costs involved in soliciting 
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable.  Bidders are not required to accept higher 
quotes in order to meet the goal.   □ DMI subcontractor-utilized forms reflect successful negotiations   □ This project is of a low-bid nature 
and negotiations are limited to clarifications of scope and specifications.   □ See enclosed document.   □ Remarks: 

 
(4) Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The SLBEs standing within its industry, 

membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the 
goals.  □ Not applicable.    □ See attached explanation for rejection of a low-bidding subcontractor’s bid.   □ Remarks: 

 
(5) Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE 

subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.  □ See enclosed comments.   □ Remarks: 

 
(6) Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization.  A Bidder or Contractor who 

desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met.   □ Sub-Contractors were not prohibited from 
submitting bids on work not usually sub-contracted.   □ Remarks: 

 
(7) Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, breaking out 

contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items 
with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined 
portion.  □ Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted.   □ See enclosed comments.   
□ Remarks: 

 
(8) Making efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.  □ See enclosed sample 

solicitation   □ see enclosed document.   □ Remarks:  
 
(9) Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-

sponsored mentor-protégé program.   □ See enclosed sample solicitation.   □ See enclosed document.   □ Remarks: 
 
(10) Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs.  □ See enclosed document.   

□ The following services were used:  
 
Other Supporting Good Faith Efforts:   □ See enclosed document.   □ Remarks: 
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Compliance Plan:  Guidance For Meeting Good Faith Efforts 

 
 

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other communication with the listed firms.  The DMI Solicited and 
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for 
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County 
certification listings of SLBE’s. 

        
2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if 
required.  Solicitations should be typically be sent a week or more before the bid date.  Sample 
copies of the bidder’s solicitations should be provided. 

 
3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.  

For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts. 
 

4. If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime should break down portions of work into economical feasible opportunities for 

subcontracting. The SLBE directory can be useful in identifying additional subcontracting 
opportunities and firms not listed in the “SLBE Goal Setting Firms List.” 

 
6. Contractor should not preclude SLBEs from bidding on any part of work, even if the Contractor can 

self-perform the work. 
 

7. Contractor should avoid relying solely on subcontracting out work where availability is not 
sufficient to attain pre-determined goal. 

 
8. In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc, 

if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the Minority Business Development 

Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the 
recruitment and placement of SLBEs.       
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The Guidelines apply to formal procurements and solicitations.  WMBE participation will be narrowly‐tailored.

Procurement Guidelines 
To Implement

 Minority & Small Business Participation
Underutilized WMBE Primes by Industry Category

Underutilized WMBE Sub‐Contractors / Sub‐Consultants

▪ Asian = Asian Business Enterprise

Index
▪ Black = Black/African‐American Business Enterprise
▪ Hispanic = Hispanic Business Enterprise

MBD Form‐70

▪ Native Am. = Native American Business Enterprise

Construction is defined as:  new construction, renovation, restoration, maintenance of public improvements and underground utilities.
Construction‐Related Services are defined as:  architecture, professional engineering, landscape architecture, design build, construction 
management services,  or registered surveying and mapping.
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc.
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc.

▪ Woman = Woman Business Enterprise (Caucasian)

October 2012 (RFP)



 
 

 
Page 1 of 4 DMI – Solicited/Utilized 

City of Tampa –DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited 
(FORM MBD-10) 

Contract No.:     Contract Name:          
Contractor Name:       Address:       
Federal ID:   Phone:    Fax:    Email:      
 
[] No Firms were contacted/solicited for this contract. 
[] No Firms were contacted because:            
[] See attached documents with supplemental information. 
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 
 
This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 

S = SLBE 
W=WMBE 

Federal  ID 

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic 
Am. 

AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Resp. 
Rec’d 
Y/N 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 
 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub –
contracting opportunitieson this contract. This form must be completed and submitted with the bid or 
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive. 
 
Signed:        Name/Title:      Date:    
MBD 10 rev. 02/01/13  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts when Goal has been established. 
 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform 
all work.  If during the performance of the contract you employ subcontractors, the City must pre-approve 
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your 
invoices.  Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation 
of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited. 
• See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing 

any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the 
same format and have all requested data from MBD Form-10 included. 
 

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor.  NIGP codes 

are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. 

 
If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 
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City of Tampa –DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized 
(FORM MBD-20) 

Contract No.:     Contract Name:          
Contractor Name:       Address:       
Federal ID:   Phone:    Fax:    Email:      
 
[ ] See attached documents. 
[  ] No Subcontracting (of any kind) will be performed on this contract. 
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

 
This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 

Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise 

S = SLBE 
W=WMBE 

Federal  ID 

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

Amount 
of Quote. 
Letter of 
Intent if 

available. 

Percent 
of 

Scope/Contract 
% 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

Total Subcontract/Supplier Utilization $____________________ 
Total SLBE Utilization $ _________________________________   
Total WMBE Utilization $ ________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this 
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in 
Non-Complianceand/or deemed non-responsive. 
 
Signed:        Name/Title:      Date:    
MBD 20 rev. 02/01/13   Note: Detailed Instructions for completing this form are on the next page. 
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Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors projected to be utilized must be included on 
this form. 
 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business 

will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work.  
When subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• See attached documents. Check if you have provided any additional documentation relating to the utilization of 
subcontractors. 

•  
The following instructions are for information of Any and All subcontractors to be utilized. 
 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  NIGP codes are available at http:/www.tampagov.net/mbd. 
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs) 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.  
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts 

may not apply to CCNA proposals.) 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

(Dollar amounts may not apply to CCNA proposals.) 
 

If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 
 



TAMPA BID BOND 
Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market 

 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 14-C-00058, Lake Magdalene Pumping Station 
Rehabilitation - Sheltered Market. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal) non-responsive. 
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Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 14-C-00058 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
 THIS AGREEMENT, made and entered into in triplicate, this ____ day of ______________________, 20___, 
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 14-C-00058; Lake Magdalene Pumping Station Rehabilitation - Sheltered Market, shall include, but not be limited 
to, furnishing all labor, materials and equipment to remove and replace pumps,  pump station risers, pump bases, install line 
stop, bypass system, coat wet well, install electrical components including miscellaneous concrete work, driveway,  
modifications to wood fence with all associated work required for a complete project in accordance with the Contract 
Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *



TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Justin R. Vaske, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Secretary 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 
 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 
 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
 
 
 
 
 
 
 

PB-2 



8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
       Accepted by City of Tampa: 
 
 
Countersignature:     By        
            Bob Buckhorn, Mayor 
 
        
(Name of Local Agency)     Date:      20____ 
 
       
(Address of Resident Agent) 
 
 
By        Approved as to legal sufficiency: 
 
 
Title        By        
            Assistant City Attorney 
 
       Date:      , 20____ 
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 

 
G-7



 

 

 

 

all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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SP-1 

SPECIFIC PROVISIONS 
 
 
SP-1.P  Scope 
 
 The work included under these Contract Documents is as described in the Proposal. 
 
 All work shall be constructed, installed and maintained complete in place as specifically described in these 
Specifications, as shown on the Plans and as described and directed by the Engineer in accordance with the obvious or 
expressed intent of the Contract. 
 
 This work also includes general cleanup, start-up and testing of all installed equipment to ensure satisfactory 
operation of the pumping station and all other work required by the Contract Documents necessary to make the 
pumping station complete and functional. 
 
SP-2  Permits 
 
 The City will obtain permits required from any State or County agencies having jurisdiction over the roadways 
and for any railroad or highway crossings shown on the Plans.  The Contractor shall be required to comply with all 
provisions of such permits regarding workmanship, schedules, maintenance of traffic, notification of starting 
construction, pavement removal and replacement and other conditions under which the permit is issued. 
 
 The Contractor shall obtain all permits required to comply with SP-24.C Maintenance of Traffic, contained 
herein. 
 
 The Contractor shall have in his possession the proper license to perform the work before submittal of his bid 
and shall obtain any required City/County building permits and shall obtain and pay for all other licenses and 
authorizations required for the prosecution of the work, including the cost of all work performed in compliance with the 
terms and conditions of such permits, licenses and authorizations, whether by himself or others. 
 
 City/County building permit fees will be paid by the City.  Right-of-way and maintenance of traffic permit fees 
shall be paid by the Contractor.   
 
 The Contractor shall require all subcontractors to be currently licensed by the City to perform the proposed 
work in their respective fields and to obtain permits for the execution of said work.  All work shall be performed in 
accordance with the licenses, permits and the requirements of the current Building and Construction Regulations 
Chapter of the City of Tampa Code. 
 
The Contractor is responsible to schedule and coordinate with the Construction Services Division of the Growth 
Management and Development Services Department all required inspections and tests for all phases of work to obtain 
final approval thereof. 
 
 The Contractor is encouraged to contact the City's Construction Services Division prior to commencement of 
work to ascertain their respective requirements. 
 
SP-5  Working Drawings 
 
 Prior to performing any work requiring working drawings, as specified on the Plans and in the Workmanship 
and Materials Sections, the Contractor shall submit the working drawings in accordance with the General Provisions 
section headed "Working Drawings." 
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SP-2 

SP-6  Environmental Protection 
 
 The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations 
carry civil penalties and in the event of willful violation, criminal penalties.  The fact that the permits are issued to the City 
does not relieve the Contractor in any way of his environmental obligations and responsibilities. 
 
SP-8  Construction Start 
 
 Construction will not begin prior to receipt by the City of the required permits or until all necessary equipment 
and materials are on-site.  If issuance of the Notice to Proceed is delayed due to permit acquisition, the contract time will 
be extended to suit, but no extra payment will be made to the Contractor. 
 
SP-9  Coordination and Cooperation 
 
 In performing work under this Contract, the Contractor shall coordinate his work with that of any adjacent 
contractors for the City, and others, and cooperate with them in every reasonable way, to the end that there shall be the 
minimum practicable interference with their operations. 
 
SP-12  Releasing Facilities for Use 
 
 It is the intent of these Specifications that all newly constructed sewers and appurtenant facilities be placed in 
service as rapidly as an integrated portion of the facilities can be constructed, inspected and accepted by the Engineer.  
Acceptance or use by the City of any portion of the facilities prior to final acceptance shall not relieve the Contractor of 
any responsibilities, regarding such facilities, included in the Contract. 
 
SP-13  Material and Equipment Approval 
 
 The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of any material or 
equipment until he has received the Engineer's written approval of the manufacturers. 
 
SP-14  Contractor Emergency Response Time 
 
 The Contractor must be available to service emergency calls seven (7) days a week, twenty-four (24) hours a 
day.  The response time for emergency calls shall be within two (2) hours.  A contact person and telephone number 
shall be provided to the Engineer for such purposes. 
 
SP-15  Contractor's Field Office 
 
 Delete Article G-6.03 Contractor's Field Office on Page G-14 from GENERAL PROVISIONS.  The Contractor 
or an authorized agent shall be present at all times while his work is in progress.  Readily accessible copies of both the 
contract documents and the latest approved working drawings shall be kept at the job site. 
 
SP-16.PS  Salvage 
 
 All salvageable material, as determined by the Engineer, shall be removed by the Contractor and shall remain 
the property of the City. 
 
 All such salvaged items shall be removed by the Contractor, delivered, and unloaded at a location within the 
Department’s service area, as directed by the Engineer.  The Contractor shall include all necessary labor and 
equipment to unload the materials at a location designated by the City.  The cost of removing, disposing, delivering, and 
unloading as salvage items of pipe and appurtenances shall be included in the various Contract Unit Prices or the Lump 
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Sum Price, as applicable, and no separate payment will be made therefor. 
 
SP-17  Sequence of Operations 
 
 The Contractor shall develop with the Engineer a complete schedule of operations which, in the opinion of the 
Engineer, will permit use of the facility at the earliest possible date. 
 
 Taking over of parts of the work for operation before completion of the entire project shall not relieve the 
Contractor of any responsibility for proper integrated operations of all parts of the work, nor shall it act to relieve him of 
any responsibilities under Article A-6.04 of the Agreement, for guaranty of all parts of the work, for one year after the 
date of acceptance of all the work on the project. 
 
SP-18  Dewatering 
 
 Dewatering is the responsibility of the Contractor.  All costs associated with dewatering shall be included in the 
appropriate contract price for items to which dewatering is incidental, or in the total Lump Sum Price, as applicable, and 
no separate payment shall be made therefor. 
 
 Before commencing any excavation at the site of the work, the Contractor shall submit to the Engineer and 
obtain his approval of the methods and equipment and arrangement of facilities proposed for the removal and disposal 
of water at the site and of all water entering any excavation or other part of the work from any source whatsoever.  
Adequate standby facilities shall be provided to ensure that the excavation will be kept dry in the event of power failure 
or mechanical breakdown.  Facilities for removal and disposal of water shall be of sufficient capacity to keep the 
excavation dry under all circumstances with one-half of the facilities out of service.  If well points are used, provision 
shall be made for removing and resetting individual well points without taking the system of which they are a part out of 
service. 
 
SP-19  Prevention, Control and Abatement of Erosion and Water Pollution 
 
 The Contractor shall be responsible for prevention, control and abatement of erosion, siltation and water 
pollution resulting from construction of the project until final acceptance of the project. 
 
 He shall provide, install, construct, and maintain any covering, mulching, sodding, sand bagging, berms, slope 
drains, sedimentation structures, or other devices necessary to meet City, County, State and Federal regulatory agency 
codes, rules and laws. 
 
 The Contractor shall take sufficient precautions to prevent pollution of streams, canals, lakes, reservoirs and 
other water impoundments with fuels, oils, bitumen, calcium chloride or other harmful materials.  Also, he shall conduct 
and schedule his operations so as to avoid or otherwise minimize pollution or siltation of such streams, and the like, and 
to avoid interference with movement of migratory fish.  No residue from dust collectors or washers shall be dumped into 
any live stream. 
 
 Storm drainage facilities, both open and closed conduit, serving the construction area shall be protected by the 
Contractor from pollutant and contaminants.  If the Engineer determines that siltation of drainage facilities has resulted 
due to the project, the Engineer will advise the Contractor to remove and properly dispose of the deposited material.  
Should the Contractor fail to or elect not to remove the deposits, the City will provide maintenance cleaning as needed 
and will charge all costs of such service against the amount of money due or to become due the Contractor. 
 
 Construction operations in rivers, channels, streams, tidal waters, canals and other impoundments shall be 
restricted to those areas where it is necessary to perform filling or excavation to accomplish the work shown in the Plans 
and to those areas which must be entered to construct temporary or permanent structures.  As soon as conditions 
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permit, rivers, channels, streams and impoundments shall be promptly cleared of all obstructions placed therein or 
caused by construction operations. 
 
 Except as necessary for construction, excavated materials shall not be deposited in rivers, streams, canals or 
impoundments, or in a position close enough thereto to be washed away by high water or runoff. 
 
 The Contractor shall not disturb lands or waters outside the limits of construction except as may be found 
necessary and authorized by the Engineer. 
 
 The location of and methods of operation in all detention areas, borrow pits, material supply pits and disposal 
areas furnished by the Contractor shall meet the approval of the Engineer as being such that erosion during and after 
completion of the work will not likely result in detrimental siltation or water pollution. 
 
 The Contractor shall comply with the applicable provisions of the Hillsborough County Land Development 
Code concerning grading, filling, excavation, soil removal, and the like, as amended. 
 
 The Contractor shall schedule his operations such that the area of unprotected erodible earth exposed at any 
one time is not larger than the minimum area necessary for efficient construction operations; and the duration of 
exposed, uncompleted construction to the elements shall be as short as practicable. 
 
 Clearing and grubbing shall be so scheduled and performed that grading operations can follow immediately 
thereafter and grading operations shall be so scheduled and performed that permanent erosion control features can 
follow immediately thereafter if conditions on the project permit. 
 
 The Engineer may limit the surface areas of unprotected erodible earth exposed by clearing and grubbing, 
excavation or filling operations and may direct the Contractor to provide immediate erosion or pollution control measures 
to prevent siltation or contamination of any river, stream, channel, tidal waters, reservoir, canal or other impoundment or 
to prevent damage to the project or property outside the project right of way. 
 
SP-20  Project Sign 
 
 The Contractor shall furnish a project sign as shown on the detail included herein, and install it in the 
construction area as directed by the Engineer. 
 
 The cost of fabrication, erection, maintenance, removal, and proper disposal of the project sign at the 
completion of the project, including all labor and materials shall be deemed included in the prices bid for the various 
Contract Items of this Contract, or in the total Lump Sum Price, as applicable, and no separate payment will be made 
therefor.   
 
 No extra payment will be made for obliterating of certain names and offices and replacement thereof with 
others because of administrative changes during the course of the Contract. 
 
SP-23  Project Cleanup 
 
 Cleanup is extremely important and the Contractor will be responsible for keeping the construction site neat 
and clean with debris to be removed regularly as the work progresses. 
 
SP-26  Surface Restoration 
 
 Where construction activities are conducted in existing grassed areas, the grassed areas shall be restored as 
specified or directed by sodding or grassing.  Such restoration of grassed areas shall conform to the requirements of the 
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Workmanship and Materials section headed "Lawn Replacement." 
 
 The Contractor shall replace or repair all ground surfaces damaged during construction.  Any bushes, flowers, 
gardens, patios, or other landscaping and irrigation systems disturbed by the construction project shall be repaired or 
replaced by the Contractor.  The cost of such ground surface repair shall be included in the various classified unit price 
Contract Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor. 
 
 Existing corrugated metal and concrete pipe culverts removed during the construction work shall be stored and 
maintained in sound, useful condition and replaced upon completion of the work.  Culverts damaged by the Contractor 
shall be replaced with new culverts meeting the applicable requirements of the Standard Specifications for Road and 
Bridge Construction published by the Florida Department of Transportation.  No separate payment will be made for 
replacement of damaged culverts. 
 
SP-28  Work Adjacent to Utilities 
 
 Existing utilities including house services adjacent to or crossing the line of the work shall be protected as 
shown on the Plans, specified hereinbefore, and in accordance with the requirements of the General Provisions. 
 
SP-29  Utility Protection Considerations 
 
 The Contractor shall protect all utilities and other facilities within and adjacent to the construction as covered in 
Section G-1.03, unless a utility firm has conclusively indicated, or such is shown on the Plans, that the certain 
adjustment, removal, reconstruction, or protection of the utility's facility will be performed by that respective utility. 
 
 The Contractor shall furnish, install, and remove sheeting and shoring and other protective measures as may 
be necessary to satisfactorily accomplish the construction of this project.  The cost of such sheeting and shoring and 
other protective measures shall be included in the unit prices as bid for the storm or sanitary sewer pipe items, and no 
separate payment shall be made therefor. 
 
SP-33  Protection of Trees and Shrubs 
 
 All trees and shrubs, except where otherwise shown or ordered, shall be adequately protected by boxes, 
fences, or otherwise carefully supported, as necessary, by the Contractor.  Protective barricades shall be placed around 
all protected trees and grand trees and shall remain in place until all potentially damaging construction activities are 
completed (see attached barricade detail).  The Parks Department must inspect the site after tree protection devices 
have been installed and prior to construction.  A 48-hour notice must be given to Parks Department to schedule the 
inspection.  No excavated or backfill material shall be placed in a manner which, in the opinion of the Engineer, may 
result in damage to trees or shrubs.  Prior to mobilization, all exposed roots shall be covered with a two (2)-inch layer of 
mulch.  The Contractor shall replace all trees or shrubs which are destroyed or damaged to such extent, in the opinion 
of the Engineer, to be considered destroyed.  Replacement of destroyed trees or shrubs shall be made with new stock 
conforming to the requirements of the City’s Tree Ordinance at the expense of the Contractor, and no separate payment 
will be made therefor. 
 
 Beneath trees within the limits of the excavation, and where possible, pipelines shall be built in short tunnels, 
except as otherwise shown or specified.  When the tree is outside the limits of the excavation but, where the distance 
from the centerline of the new pipeline to the trunk of any tree is such that, in the opinion of the Engineer, the excavation 
would result in serious damage to the tree, the pipeline shall be constructed in short tunnel, as ordered in writing by the 
Engineer.  The Contractor shall be responsible for all damage to trees and shrubs as a result of his operations, whether 
the pipeline is placed on trench, tunnel, or other excavation. 
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 The Contractor shall provide the services of an approved licensed tree professional when it is necessary to trim 
or cut a branch from a tree. 
 
 The cost of protection of trees and shrubs, replacement or repair of trees or shrubs destroyed by the 
Contractor, short tunnels, and cutting or trimming of tree branches shall be included in the various classified unit price 
Contract Items for pipelines, or in the total Lump Sum Price, as applicable, and no separate payment will be made 
therefor. 
 
SP-35  Work in Private Property 
 
 Where portions of the work are constructed in easements through private properties, the limits of such City-
owned easements are as shown on the Plans. 
 
 Upon completion of work in City-owned easements, the Contractor shall restore the property, including all 
fences or other structures disturbed by his operations, as nearly as possible to the condition in which he found it.  No 
material shall be used or removed from private property without the approval of the Engineer. 
 
 The Contractor shall confine his operation in such private properties within the limits of the easements as 
shown or directed by the Engineer. 
 
 The Contractor shall further comply with all provisions of the grants of the City-owned easement and shall 
assume full responsibility as the agent of the City for all obligations of the City under such grants of easement in 
connection with the construction of pipelines. 
 
 The Contractor shall not enter upon or occupy any private land outside of the limits of the City-owned 
easement unless a copy of the written consent of the Owner is filed with the Engineer.  The Contractor shall conduct his 
operations along easements through private property so as not to damage the property and to interfere with its ordinary 
use as little as possible. 
 
SP-36  Fences 
 
 Temporary fences, where required, shall be "wood and wire fence" or other suitable fencing as approved by 
the Engineer. 
 
 Permanent fences shall be restored by the Contractor and shall be finished and installed so that the restoration 
is equal to the original.  Only those portions of original fencing or materials therefrom, that the Engineer approved for 
reuse shall be used by the Contractor in fence restoration. All other materials, including lumber, paint, creosote, 
concrete and metal products, shall be furnished by the Contractor. 
 
 The cost of temporary fences and permanent fence restoration shall be included under the various classified 
unit price Contract Items, or in the total Lump Sum Price, as applicable, and no separate payment will be made therefor. 
 
SP-60   Contingency 
 
 The Contractor shall include a Twenty Thousand Dollar ($20,000) contingency sum, to be included as part of 
the total bid amount for this contract.  The contingency is for the purpose of compensating the Contractor for any 
incidental work that may arise as construction operations proceed and was not addressed as part of the original   work 
portrayed in the Plans and Specifications. 
 
 The Twenty Thousand Dollar ($20,000) contingency sum is an upset limit.  Any amount of the contingency 
shall be paid only after negotiation. 
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SP-64  Bypass Pumping 
 
 Maintaining sanitary sewer flows during all phases of construction is the responsibility of the Contractor.  The 
Contractor shall review the plans, phasing, and the construction schedule to determine the need for bypassing to suit 
the sequence of operations. The bypass operation must provide continuous service.  If so directed by the Engineer, the 
Contractor will provide around-the-clock monitoring to ensure continuous operation and service.  To further ensure that 
no interruptions occur, the Contractor must have adequate back-up pumps on site at all times.  The number of back-up 
pumps shall conform to the following chart: 
 
 
 OPERATING BYPASS PUMPS  REQUIRED BACK-UP PUMPS 
 

1-3 1 
4-6 2 

 7-9 3 
 
 The hydraulic design of the bypass system shall be the sole responsibility of the Contractor.  All pumps shall 
be of a type suitable for pumping raw sewage over an indefinite period without clogging or requiring shutdown for routine 
maintenance.  The Contractor shall submit a complete plan for his bypass system including, but not limited to, pump 
size and type, pump flow characteristics, and piping size, type, and diameter.  All pumps shall be properly secured to 
avoid damage/vandalism/unauthorized shutdown and baffled to comply with all noise abatement standards.  The costs 
of bypass pumping shall be included in the various Contract Unit Price Items, or in the total Lump Sum Price, as 
applicable, and no separate payment will be made therefor. 
 
SP-65  Pump Characteristics 
 
 Each Flygt pumping unit shall be designed for operating under the following conditions: 
 
 
 Rating Data     Pump No. 
 
Number of Units         2 
Rate of flow at rating point, gpm    130 gpm 
Total pumping head at rating point, ft.   31 ft 
Minimum pump efficiency at rated conditions, %  38 % 
Range of flow with satisfactory operation   100 gpm @ 42 ft. 
 and corresponding approximate heads  700 gpm @ 14 ft. 
Service and characteristics of electrical power   460 volt 
       3 phase 
       60 hertz 
       4 wire 
 
Motor: 
 
 Horsepower (minimum) hp - 3 phase    5 hp 
 Speed, rpm     1745 rpm 
 
SP-67  Interruption of Service 
 
 Because of the nature of the work, it is imperative that the pumping station not be out of service for very long.  
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The Contractor shall plan all this work, especially the work pertinent to the pumping operation, in detail and ensure that 
all the required items and equipment are on hand and in good working condition. 
 
 Prior to initiating any work pertaining to the operation of the pumping station, the Contractor shall submit to the 
City a detailed plan for shutdown of the station.  No shutdown shall be performed until the plan is approved by the 
Engineer.  Contractor must provide the City with a written notice of shutdown with minimum 1 week prior notice. 
 
 Scheduling of all shutdowns (partial or full) shall be coordinated with Tampa Electric Company (TECO) and the 
City.  The Contractor shall make provisions and pay for temporary power used by him in performing this work. 
 
SP-68  Water, Light and Power 
 
 Delete Article G-7.01 Water and G-7.02 Light and Power on Page G-14 from GENERAL CONDITIONS.  The 
City currently provides water and electrical power facilities to the sites.  The Contractor may use the electrical and water 
sources as presently configured.  If necessary to modify, extend, or relocate either the electrical or water facilities to 
facilitate construction, all costs shall be the responsibility of the Contractor. 
 
SP-70  Electrical Equipment Certification 
 
 All equipment and materials shall be UL listed or listed and labeled as complying with the requirements of a 
Southern Building Code Congress International, Inc. (SBCCI) recognized testing laboratory, for the particular 
application, whenever available. 
 
 An electrical/mechanical system that is not available as a standard UL listed assembly (e.g. industrial 
equipment of unique configuration or custom design) shall be composed of listed components, whenever they are 
available, and constructed in accordance with the design documents, and the latest nationally recognized industry 
standards. The Contractor shall certify in writing that the equipment satisfies the above requirements and that it has 
been installed in compliance with the latest edition of the National Electrical Code (NEC) and Chapter 5 of the City of 
Tampa Code. The certification shall be submitted to the City's Electrical Inspection Bureau, with a copy sent to the 
Sanitary Sewer Department's Resident Engineer, prior to final inspection. A sample certification document is 
attached to these Specific Provisions as a formatting guide. 
 
 The Contractor shall secure all required permits and arrange for progress and final inspections as the work 
develops. 
 
SP-71  Electrical Work 
 
 Where definite requirements are not set forth in the Specifications, all electrical equipment, materials, and 
work under this Division shall comply with the requirements of the Occupational Safety and Health Act (OSHA) and 
shall be in accordance with applicable ANSI, IEEE, IPCEA, and NEMA standards. The work shall be performed in 
compliance with the latest issue of the NEC, all applicable state and municipal regulations and codes, and the 
service rules of the Tampa Electric Company, unless otherwise specified or directed. All equipment and materials 
shall be listed and labeled as complying with the requirements of a Southern Building Code Congress International 
(SBCCI) recognized testing laboratory for the particular applications wherever available. 
 
 
 Where listing is not available for the device as a whole, refer to the provision entitled "Electrical Equipment 
Certification" for submittal requirements.  
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SP-72  Operation and Maintenance Manual, Submittals / Request for Information / Shop Drawings, and Asset Tracking 
Form 

 
Operation and Maintenance Manuals 
  
 The Contractor shall prepare and submit to the Engineer four (4) hardcopies and one (1) high resolution color, 

bookmarked, and unsecured electronic portable document format (PDF) of an Operation and Maintenance Manual for 
all equipment and associated control systems furnished and installed under this Contract.  Black and white copies will 
not be accepted.  When the work reaches 75 to 80 percent completion, the Contractor shall submit to the Engineer for 
approval one (1)  hardcopy and (1) PDF electronic copy of the manual with all specified material that is available at 
that time.  The submittal shall accompany the Contractor's partial payment request for the specified completion.  
Within 30 days after approval of the Engineer of the PDF submittal, the Contractor shall furnish to the Engineer four 
(4) hardcopies of the manual.  Appropriate space shall be left in the manual for material not available at the time of 
submittal.  All missing material for the manual shall be submitted with the request for final payment.   

 
 Also along with the missing material submitted with the request for final payment, one electronic copy  (in pdf 

format) complete with all the missing material to be included in the earlier submitted hard copies shall be submitted. The 
manual shall be prepared and arranged as follows: 
 

1. Space shall be provided in the manual for a reduced set of record Contract Drawings, size approximately 11 by 
17 inches and folded to 8-1/2 by 11 inches.  Drawings will be furnished by the Engineer. 

 
2. One copy of all approved shop drawings and diagrams for all equipment furnished.  The shop drawings and 

diagrams shall be reduced to either 8-1/2 by 11 inches or to 11 inches in the vertical dimension and as near as 
practicable to 17 inches in the horizontal dimension.  Such sheets shall be folded to 8-1/2 by 11 inches. 

 
3. One copy of manufacturer's operating, lubrication and maintenance instructions for all equipment and controls 

furnished.  All equipment operating, lubrication and maintenance instruction and procedures shall be furnished 
on 8-1/2 by 11 inch commercially printed or typed forms.  Such forms shall include equipment name, serial 
number and other identifying references. 

 
4. One copy of manufacturer's spare parts list for all equipment furnished and prepared as specified in No. 3 

above. 
 
5. One valve schedule, giving the valve number, location, fluid and fluid destination for each valve installed and 

prepared as specified in No. 3 above.  All valves in the same piping system shall be grouped together in the 
schedule.  A sample of the valve numbering system to be used will be furnished by the Engineer.  Valve 
numbers may include three or four numerals and a letter. 

 
6. List of electrical relay settings and control and alarm contact settings. 
 

 Each copy of the manual shall be assembled in one or more binders, each with title page, typed table of 
contents, and heavy section dividers with copper reinforced holes and numbered plastic index tabs.  Each manual 
shall be divided into sections headed by the equipment specification section included in "Workmanship and 
Materials."  Binders shall be 3-ring hard-back.  All data shall be punched for binding and composition and printing 
shall be arranged so that punching does not obliterate any data.  The cover and binding edge of each manual shall 
have the project title, Division designation and manual title printed thereon, all as furnished and approved by the 
Engineer. 

 
 Where more than one binder is required, they shall be labeled Vol. 1, Vol. 2, and so on.  The table of contents 

for the entire set, identified by volume number, shall appear in each binder. 
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 The four (4) hardcopies of the manuals and data included therein shall be provided in conformance with the 

subsection headed "Working Drawings" and, in addition, to the requirements of the General Provisions.  The costs of 
the Operation and Maintenance Manual shall be included in the various Contract Items, or in the total Lump Sum 
Price, as applicable, and no separate payment will be made therefor. 

 
Submittals / Request for Information / Shop Drawings 
 

Contractor shall prepare and submit up to four (4) hardcopies and one (1) bookmarked, unsecured electronic 
post document format (PDF) file for all Submittals, RFI, and Shop Drawings. The City will review the submittals and 
return one (1) hardcopy and PDF file of the marked up submittal to the contractor.  The contractor shall have 
approved hard copies of all submittals at the job site.  Each electronic submission must be in a high resolution color 
format and shall be original electronic documents from the manufacturer.  Hardcopies shall be high quality printed in 
color.  Scanned printouts or poor quality resolution PDF files will not be accepted. 

 
Asset Tracking Form 
 

 The Asset Tracking Form (ATF) is a general spreadsheet that is intended to begin tracking assets and their 
respective preventative maintenance at an early stage in the project.  An ATF shall be prepared and submitted by 
Contractor (in electronic format) during two phases of the project.  The first phase ATF shall be submitted after 
procurement of each piece of equipment and will include general information and specifications on the equipment 
such as, but not limited to, model, voltage, amperage, horsepower, material, and preventative maintenance tasks.  
The second ATF submission shall accompany the final submission of the Operation and Maintenance Manuals.  
Information included during this submission will include specific information on the equipment such as, but not 
limited to, serial numbers, equipment number, location, runtime hours, etc.   

 
 The City of Tampa Wastewater personnel will provide a blank electronic copy of the ATF in Microsoft Office 

2007.  Any submission must be in the same format.  
 
SP-73  Work Directive Change 
 
 A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of 
the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, 
or responding to an emergency.  A Work Directive Change will not change the contract price or the time for completion, 
but is evidence that the parties expect that the change directed or documented by an Authorization to Proceed with 
Extra Work letter will be incorporated in a subsequently issued Change Order following negotiations by the parties as to 
its effect, if any, on the contract price or the time for completion. 
 
 Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time or from time 
to time, be authorized by a Change Order or a Work Directive Change.  Upon receipt of any such document, the 
Contractor shall promptly proceed with the work involved. 
 
SP-75  Programmed Controls Equipment 
 
 Prior to acceptance of computers and programmable logic controllers, the Contractor shall meet the following 
requirements: 
 
 A full set of the original software media and licenses and documentation for all software items used on the 
equipment shall be provided to the City.  All unique configuration files and databases shall be included in as-built 
documents and in disk format containing itemized filename lists and ASCII Source listings of each.  All unique hardware, 
wiring schemes and dip switch settings, exact as-built program listings, and digital configurations shall be included in the 
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as-built documents. 
 
 No aspect of programmed controls equipment shall have any security or access controls which are not totally 
in the control of the City.  No programmed software self-destructs, of any type, shall be allowed.  The software shall 
allow unlimited restorations and backups from any appropriate storage media, to all appropriate equipment. 
 
 No Software Restriction Plug-in Modules or Software Activation Keys shall be allowed in any system, unless 
spare modules and keys are on hand for immediate disaster recovery. 
 
 Any part, whether hardware, software, or logical for which spare parts are not readily available; whose function 
or programming is not fully explained in documentation; or which in any way is not able to be replaced, restored, 
reprogrammed, and immediately placed back into service by the City using the as-built data, program listings, software 
media, and other resources provided shall not be accepted by the City. 
 
 All security information and data, including security bypass procedures for all approved security features, shall 
be fully documented to the City prior to acceptance.  All unique patch cords, cables, connectors, tools, and appurtenant 
programming devices necessary to restore and maintain programming shall be supplied for use by the City and 
demonstrated in the appropriate training sessions. 
 
 The training for all programmed controls equipment shall include instructions on operation and maintenance of 
hardware and software.  The training shall also demonstrate the full backup and restoration of all software after total 
equipment failure utilizing reinstallation procedures that accommodate unique hardware requirements, unique 
configuration files and databases, unique dip switch settings, and unique wiring information.  The appropriate City 
personnel shall be trained to bypass all approved security features of all such equipment.  The backup and restoration 
training shall use the actual as-built information and all unique appurtenances and itemize all such documentation and 
appurtenances to show that these items are complete. 
 
SP-85  Storage of Materials  
 
 The Contractor may not use that portion of the right-of-way located between the existing/proposed curb lines or 
existing/proposed edges of pavement to store pipe, structures, materials, surplus excavated fill, or equipment other than 
that used for excavating or dewatering.   The Contractor may use that portion of the right-of-way behind the existing or 
proposed curb line or off the edge of pavement for storage provided that this use does not obstruct pedestrian or 
vehicular traffic and conforms to the City's Tree Ordinance.  If the area behind the curb line/off the edge of pavement is 
insufficient in size to accommodate the Contractor's storage needs, the Contractor is required to secure the use of a 
vacant parcel of land for use as a storage site for the duration of this project.  Upon completion of the project, all storage 
areas will be restored to a condition which meets or exceeds the pre-construction condition of the storage area.  
Payment for use and restoration of storage areas will be included in the appropriate lump sum pay items and unless the 
area is within the pipeline pay limits, no separate payment will be made therefor. 
 
SP-86  Temporary Stockpiling 
 
 For temporary stockpiling of the excavated material within project limits (and anywhere within City limits), the 
Contractor shall follow the following procedure: 
 
 Public Right-of-Way 
 

a. The Contractor will not be allowed to stockpile suitable, excavated material within right-of-way for a period 
in excess of 30 calendar days.  Unsuitable excavated material shall not be stockpiled within public right-of-
way for a period in excess of 7 calendar days. 
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 Location other than Public Right-of-way 
 
 b. The Contractor shall: 
 

1) Obtain the permission (in writing) from the owner of the property where stockpiling  
 is desired. 

 
2) At his own expense present the above letter and a contour plan of the site to the Engineer for 

approval of the stockpiling site. 
 
 The time periods of stockpiling shall be specified by the Contractor in writing. 
 
 Upon removal of stockpiled material, the Contractor shall clean up and grade the site to its original contours 
and conditions. 
 
 The City of Tampa shall not be a party to the agreement between the Contractor and the property owner. 
 
 Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that stockpiling 
in no way constitutes a public hazard or nuisance and does not interfere with the natural surface runoff in the area 
 
SP-89  Temporary Work Stoppages 
 
 The Contractor shall temporarily discontinue all construction activities from, and including, Thanksgiving Day 
through the following Sunday, and December 24 through January 2.  
 
 Prior to temporary work stoppages, all streets shall be restored to permit access to all businesses and 
residences and to allow ingress and egress by local traffic only.  The Contractor shall maintain all streets at this 
condition level for the duration of the shutdown period. 
 
 All equipment, except that used for excavation and well pointing, and all materials including, but not limited to, 
manhole structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to a location 
outside the project area as approved by the Engineer. 
 
 The Contractor will also be required to accommodate the annual Gasparilla Parade and Gasparilla Run by 
ceasing construction activities and providing ingress and egress to allow local traffic only.  The time limits for these 
requirements shall be from one day before to one day after the Gasparilla Parade and the Gasparilla Run.  
Accommodation of these events will entail restoration of all streets to at least a sand seal coat of crushed concrete or 
limerock base.  All equipment, except that used for excavation and well pointing, and all materials including, but not 
limited to, manhole structures, pipe, and stockpiled material shall be removed to either the Contractor's storage lot or to 
a location outside the project area as approved by the Engineer. 
 
 All costs associated with furnishing labor, equipment, temporary pavement restoration, demobilization, 
mobilization, signage, barricades, clean-up, security, and any other incidentals required to accommodate the 
Thanksgiving, Christmas and New Years' Holidays and Gasparilla Parade and Race shall be included in the various 
contract unit prices, and no additional payment shall be made therefor. 
 
SP-91  Project Photographs 
 
 The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may 
not take photographs of the area immediately prior to and after completion of the construction for record and 
information.  To assure that there will not be any conflict with this photography, the Contractor shall not perform clearing 
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operations or action which will disturb any street or area within the project until the Engineer has been advised thereof 
and has had adequate opportunity to perform the desired photography. 
 
SP-129  As-Built Plans 
 

During manufacture and construction, installation and testing, records shall be kept of any changes or 
adjustments made in the work.  All such changes shall be incorporated in the "As-Built" plans, shown in red. 
 
 The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic high resolution 
color PDF copy set of "As-Built" plans along with the supporting survey data.  The survey shall be in accordance with 
the City of Tampa Department of Public Works specifications and note keeping standards for surveys and signed by 
a Land Surveyor registered in the State of Florida.  Plan sheets shall have all deviations from original design 
annotated in red pencil to clearly show as-built conditions.  Relocation of existing facilities and utilities must be 
clearly noted and their location identified by station, offset and elevation, when performed by the Contractor. 
 
 All relocation of structures and pipelines must be clearly shown on Plans with as-built stations and offsets 
verified.  All as-built inverts for the entire project must be clearly noted on plan sheets.  No separate payment shall 
be made for this work. 
 
 All as-built plans shall be submitted within seven (7) calendar days of the final inspection.  The final 
payment will not be issued until the as-built plans have been submitted to, and accepted by the City.  Upon request 
the City will provide AutoCAD drawings. 
 
SP-130  SAFETY: 
 
A.  Responsibility:  Employees shall immediately report any unsafe work practice or unsafe condition to their 
supervisor(s).  The Contractor is solely responsible for the safety of its workers, and shall comply with all applicable 
requirements [i.e.: 29 CFR 1910 -Occupational Safety and Health Standards, 29 CFR 1926 - Safety and Health 
Regulations for Construction, etc] and industry safety standards while at the work site.  The fact that City personnel 
may bring un-safe conditions to the attention of any member of the Contractor’s work force does not relieve the 
Contractor of this responsibility.   
 
All Contractors’ employees and sub-contractors should be given a copy of SP-130.   
 
The Contractor shall have a designated Safety Officer within its organization.  At the Pre-Construction meeting, the 
Contractor shall provide the name and contact information of the Safety Officer to the Engineer. 
 
At the Pre-Construction meeting, the Contractor will be given pertinent safety related information, necessary forms 
and instructions (i.e.: AWTP Lockout/Tagout Procedures, AWTP Hot Work Permits, etc) that pertain to any work that 
might be utilized during the contract.  The Contractor shall be responsible to disseminate that information to its 
employees and sub-contractors.  Special care shall be taken by the Contractor to ensure that any new employee or 
sub-contractor to the work site shall be briefed on these safety instructions.   
 
If warranted by the project and directed by the Engineer, the Contractor shall develop and implement a 
comprehensive health and safety plan for its employees that will cover all aspects of onsite construction operations 
and activities associated with the Contract.  This plan must comply with all applicable health and safety regulations 
and any project specific requirements specified in the Contract. 
 
B.  Incident Reporting:  All accidents that result in personal injury, illness or property damage shall be immediately 
reported and investigated, regardless of the extent of injury, illness or property damage.  Employees must report 
accidents within one hour (or as soon as practical) from the time of occurrence to their immediate supervisor,  who in 
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turn will report it to the City's inspector.  The City inspector will record the incident in the daily report and report it to 
the Risk Management Division (274-5708). 
 
C.  Air-Borne Debris:  All personnel in proximity to drilling, sawing, sanding, scraping, spraying, power-washing or 
other work being done, either in enclosed spaces or in the open, that creates dust or air-borne debris shall wear eye 
protection [29 CFR 1910.133] and a respirator [29 CFR 1910.134]. 
 
D.  Hot Work:  All welding, soldering, brazing, acetylene cutting or any other work at the AWTP or any pump 
station that produces high temperatures shall require a AWTP "Hot Work Permit" and may require one or more fire 
watches.  The number and location of fire watches (if any) shall be a condition of the Hot Work Permit.  A current, 
portable, fully charged fire extinguisher shall be located with each person performing hot work and each fire watch.  
The Hot Work Permit shall be signed off by the appropriate personnel and maintained in the project file. 
 
E.  Confined Spaces:  OSHA defines a confined space as having limited or restricted means for entry or exit, and is 
not designed for continuous employee occupancy.  Confined spaces include, but are not limited, to vaults, tanks, 
manholes, wet-wells, pipelines, utility tunnels, etc.   
 
The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric conditions in confined 
spaces are not hazardous to occupants.  This can be accomplished by forcing a sufficient amount of clean air 
through the confined space and testing the atmosphere by using a portable certified, calibrated, atmosphere monitor 
that meets OSHA requirements [29 CFR 1910.146(c)(5)(ii)(C)].  The atmosphere monitor should record oxygen 
content, flammable gases and vapors and toxic air contaminants, such as the Industrial Scientific TMX-412. 
 
F.  Air-Borne Gases:  The AWTP is located in an industrial area and, as such, there are several different substances, 
either on or off site, that can escape and become dangerous fumes, such as chlorine, methanol, anhydrous 
ammonia, etc.  The AWTP currently has nine (9) Shelter In Place (SIP) locations that are designated as safe havens 
in the event of release of hazardous gases.  These SIP's are stocked with necessary instructions and supplies to 
protect City and any Contractor's personnel. 
 
The first day on site, City personnel will show all the Contractor's personnel present where the several closest SIP's 
are located, explain the alarm signals and provide the current alarm testing schedule.  It shall be the Contractor's 
responsibility to show any future employee and/or sub-contractor that comes on site the location of the SIP's and 
explain the alarm signals. 
 
In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the nearest SIP along 
with the City personnel and remain there until further notice, taking guidance from and following the instruction of the 
senior City employee present. 
 
G.  Lockout / Tagout Policy:  The AWTP Lockout / Tagout program is designed to set standards to help safeguard all 
employees from hazardous electrical or mechanical energy while they are performing service or maintenance on 
machines and equipment at the AWTP or any pump station.  This program will also identify the practices and 
procedures to shut down and Lockout or Tagout machines and equipment.  The Contractor shall be given a copy of 
the AWTP "LOCKOUT / TAGOUT POLICY AND PROCEDURES" instruction and shall make all of his employees 
and sub-contractors aware of this program. 
 
No padlock (lockout) shall be removed except by the individual that installed it or, if not available, by a City of Tampa 
AWTP team leader. 
 
No tag (tagout) shall be removed except by the individual who installed it or, if not available, by a City of Tampa 
AWTP team leader, except in an Emergency when the tag states "Do Not Use Unless in an Emergency".  In that 
event, the Contractor shall notify the City of Tampa AWTP team leader who will prepare the necessary follow up 
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report. 
 
H.  Trench Safety:  Any excavation deeper than four (4) feet shall adhere to the requirements contained in 29 CFR 
1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss 553.60 - 553.64]. 
 
I.  Open Flames: No fires shall be allowed.  No open flames necessary for any construction activity shall ever be left 
un-attended.  A current, portable, fully charged fire extinguisher shall be located with each activity requiring an open 
flame. 
 
J.  Sparks:  Any activity lasting more than 10 continuous minutes that creates sparks, such as grinding or chipping, 
shall have a dedicated fire watch in attendance.  A current, portable, fully charged fire extinguisher shall be located 
with each activity creating sparks, regardless if a fire watch is required or not. 
 
K.  First Aid:  The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and shall be responsible to 
ensure its employees are properly trained to render first aid.  If injurious corrosive materials are to be utilized, eye 
wash and body wash facilities must be provided in the immediate area. 
 
L.  Related Costs:  All costs associated with these, or any safety measures shall be included in the total lump sum 
contract price or the various contract item unit prices, as applicable, and no separate payment shall be made 
therefor.  
 
SP-136 Flygt Compatible Pump Bases 
 
If an alternate pump is approved as an equal to the specified pump, the Contractor shall install Flygt-compatible pump 
bases and guide rails to accommodate the new pumps.  In addition, an adapter shall be installed on the approved 
pumps to fit the Flygt-compatible bases.  
 
All costs associated with furnishing and installing the Flygt-compatible components including, but not limited to, the 
pump bases, guide brackets, guide rails, pump adapters and all appurtenant work shall be included in the cost of 
furnishing and installing the pumps and no separate payment will be made therefor. 
 
SP-137 Post-installation Testing of PVC Pipe 
 
In accordance with the provisions of Workmanship and Materials Section 11 – PVC Pipe Gravity, subsection W-
11.07, all PVC pipelines shall be leakage tested, deflection tested, and T.V. inspected prior to final acceptance of the 
project.  The Contractor shall be responsible for performing all tests and inspections on the pipeline.  The City will no 
longer perform the T.V. inspection. 
 
All costs associated with pipeline testing and T.V. inspection shall be included in the various contract item unit 
prices, and no separate payment will be made therefor. 
 
 
 
 

* * * 
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City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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 SPECIFICATIONS 
 
 WORKMANSHIP AND MATERIALS 
 
 SECTION 1 - EXCAVATION - EARTH AND ROCK 
 
W-1.01  General 
 
 Opencut excavations shall be made to the widths and depths necessary for constructing all 
structures, pipelines and other conduits included in the Contract, according to the Plans, and 
includes the excavation of any material which, in the opinion of the Engineer, is desirable to be 
excavated for any purpose pertinent to the construction of the work.  Banks more than 5 feet high, 
where a danger of slides or cave-ins exist, shall be shored or sloped to the angle of repose. 
 
 Where excavations are to be made below groundwater, the Contractor shall submit to the 
Engineer for approval, in detail, his proposed method for control of groundwater, including a 
description of the equipment he plans to use and the arrangement of such equipment.  No such 
excavation shall be started until approval of the Engineer has been obtained.  Dewatering work 
shall be included in the Contract Items for pipelines, box culverts, inlets, manholes and other 
structures, and pumping stations, and no separate payment will be made therefor. 
 
W-1.02  Clearing 
 
 The site of all opencut excavations shall first be cleared of obstructions preparatory to 
excavation.  This includes the removal and disposal of vegetation, trees, stumps, roots and bushes, 
except as specified under the subsection headed "Trench Excavation." 
 
W-1.03  Authorized Additional Excavation 
 
 In case the materials encountered at the elevations shown are not suitable, or in case it is 
found desirable or necessary to go to an additional depth, or to an additional depth and width, the 
excavation shall be carried to such additional depth and width as the Engineer may direct in writing. 
 The Contractor shall refill such excavated space with either Class D concrete, or select sand or 
crushed stone fill material, as ordered.  Where necessary, fill materials shall be compacted to avoid 
future settlement.  Additional earth excavations so ordered and concrete, or selected sand or 
crushed stone fill material ordered for filling such additional excavation and compaction of select 
sand or crushed stone fill material will be paid for under the appropriate Contract Items or where no 
such items exist, as extra work as specified in Article 7 of the Agreement. 
 
W-1.04  Unauthorized Excavation 
 
 Wherever the excavation is carried beyond or below the lines and grades shown or given by 
the Engineer, except as specified in the subsection headed "Authorized Additional Excavation," all 
such excavated space shall be refilled with such material and in such manner as may be directed in 
order to ensure the stability of the various structures.  Spaces beneath all manholes, structures or 
pipelines excavated without authority shall be refilled by the Contractor at his own expense, with 
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Class D concrete, or select sand or crushed stone fill material, and properly compacted, as ordered 
by the Engineer, and no separate payment will be made therefor. 
 
W-1.05  Segregation and Disposal of Material 
 
 Topsoil suitable for final grading and landscaping and excavated material suitable for 
backfilling or embankments shall be stockpiled separately on the site in locations approved by the 
Engineer.  Excavated and other material shall not be stored nearer than 4 feet from the edge of any 
excavation and shall be so stored and retained as to prevent its falling or sliding back into the 
excavation.  Surplus excavated material and excavated material unsuitable for backfilling or 
embankments shall become the property of the Contractor and shall be transported, as approved by 
the Engineer, away from the site of the work to the Contractor's own place of disposal. 
 
W-1.06  Shoring and Sheeting 
 
 All excavations shall be properly shored, sheeted, and braced or cut back at the proper slope 
to furnish safe working conditions, to prevent shifting of material, to prevent damage to structures 
or other work, and to avoid delay to the work, all in compliance with the U. S. Department of Labor 
Safety and Health Regulations for Construction promulgated under the Occupational Safety and 
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety 
Standards Act (PL 91-54).  The minimum shoring, sheeting and bracing for trench excavations shall 
meet the general trenching requirements of the safety and health regulations.  Before starting 
excavation for jacking pits and structures, the Contractor shall submit complete design calculations 
and working drawings of proposed sheeting and bracing arrangements which have been prepared, 
signed and sealed by a Professional Engineer registered in the State of Florida.  Bracing shall be so 
arranged as not to place any strain on portions of completed work until the general construction has 
proceeded far enough, in the opinion of the Engineer, to provide ample strength.  If the Engineer is 
of the opinion that at any point the sheeting or supports furnished are inadequate or unsuited for the 
purpose, he may order additional sheeting or supports to be installed.  Whether or not such orders 
are issued, the sole responsibility for the design, methods of installation, and adequacy of the 
sheeting and supports shall be and shall remain that of the Contractor. 
 
 Tight sheeting shall be used in that portion of the excavation in City collector and arterial 
streets and in State and County highways below the intersection of a 1 on 1 slope line from the edge 
of the existing pavement to the nearest face of the excavation. 
 
 In general, sheeting for pipelines shall not be driven below the elevation of the top of the 
pipe.  If it is necessary to drive the sheeting below that elevation in order to obtain a dry trench or 
satisfactory working conditions, the sheeting shall be cut off at the top of the pipe and left in place 
below the top of the pipe at no additional cost. 
 
 The sheeting and bracing shall be removed as the excavation is refilled in such a manner as 
to avoid the caving in of the bank or disturbance to adjacent areas or structures except as otherwise 
shown or directed.  Voids left by the withdrawal of the sheeting shall be carefully filled by ramming 
or otherwise as directed. 
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 Permission of the Engineer shall be obtained before the removal of any shoring, sheeting, or 
bracing.  Such permission by the Engineer shall not relieve the Contractor from the responsibility 
for injury or to other property or persons from failure to leave such sheeting and bracing in place. 
 
W-1.07  Sheeting Left in Place 
 
 The Engineer may order, in writing, any or all sheeting or bracing to be left in place for the 
purpose of preventing injury to the structures or to other property or to persons, whether such 
sheeting or bracing was shown on the Plans or placed at his direction or otherwise.  If left in place, 
such sheeting shall be cut off at the elevation ordered, but, in general, such cutoffs shall be at least 
18 inches below the final ground surface.  Bracing remaining in place shall be driven up tight. 
 
 The right of the Engineer to order sheeting and bracing left in place shall not be construed 
as creating any obligation on his part to issue such orders. 
 
 Sheeting and bracing left in place, by written order of the Engineer, will be paid for under 
the appropriate Contract Item if included in the Proposal or otherwise by provisions of extra work 
as specified in Section 7 of the Agreement. 
 
W-1.08  Removal of Water 
 
 At all times during the excavation period and until completion and acceptance of the work 
at final inspection, ample means and equipment shall be provided with which to remove promptly 
and dispose of properly all water entering any excavation or other parts of the work.  The 
excavation shall be kept dry.  No water shall be allowed to rise over or come in contact with 
masonry and concrete until the concrete and mortar have attained a set satisfactory to the Engineer 
and, in any event, not sooner than 12 hours after placing the masonry or concrete.  Water pumped or 
drained from the work hereunder shall be disposed of in a safe and suitable manner without damage 
to adjacent property or streets or to other work under construction.  Water shall not be discharged 
onto streets without adequate protection of the surface at the point of discharge.  No water shall be 
discharged into sanitary sewers.  No water containing settleable solids shall be discharged into 
storm sewers.  Any and all damage caused by dewatering the work shall be promptly repaired by 
the Contractor. 
 
W-1.09  Structure Excavation 
 
 Excavations shall be of sufficient size and only of sufficient size to permit the work to be 
economically and properly constructed in the manner and of the size specified.  The bottom of the 
excavation in earth and rock shall have the shape and dimensions of the underside of the structure 
wherever the nature of the ground will permit. 
 
W-1.10  Trench Excavation 
 
 Before starting trench excavation, all obstructions which are to be removed or relocated 
shall be cleared away.  Trees, shrubs, poles, and other structures which are to be preserved shall be 
properly braced and protected.  All trees and large shrubs shall be preserved with damage to the 
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root structure held to a minimum, unless otherwise shown or specified.  Small shrubs may be 
preserved or replaced with equivalent specimens. 
 
 The width of trenches shall be such as to provide adequate space for workmen to place, 
joint, and backfill the pipe properly, but shall be kept to a minimum.  Unless otherwise approved by 
the Engineer, the clear width of the trench at the level of the top of the pipe shall not exceed the 
sum of the outside diameter of the pipe barrel plus 24 inches. 
 
 In sheeted trenches, the clear width of the trench at the level of the top of the pipe shall be 
measured to the inside of the sheeting. 
 
 Should the Contractor exceed the maximum trench widths specified above, without written 
approval of the Engineer, he may be required to provide, at his own expense, concrete cradle or 
encasement for the pipe as directed by the Engineer, and no separate payment will be made therefor. 
 
 The Contractor shall excavate trenches to the respective depths, below the bottom of the 
pipe, for the various classes of pipe bedding shown on the Plans so that pipe bedding material can 
be placed in the bottom of the trench and shaped to provide a continuous, firm bearing for the pipe 
barrel and bells. 
 
 If unstable material is exposed at the level of the bottom of the trench excavation, it shall be 
excavated in accordance with the subsection headed "Authorized Additional Excavation."  When in 
the judgement of the Engineer the unstable material extends to an excessive depth, he may advise 
the Contractor in writing to stabilize the trench bottom with a crushed stone, sand mat or gravel mat 
to ensure firm support for the pipe by other suitable methods.  Payment for such trench stabilization 
will be made under the appropriate Contract Items or where no such items exist, as extra work as 
specified in Section 7 of the Agreement. 
 
 The open excavated trench preceding the pipe laying operation and the unfilled trench with 
pipe in place shall be kept to a minimum length causing the least disturbance to traffic and use of 
adjacent property.  Ladders shall be provided and so located as to provide means of exit from the 
trench without more than 25 feet of lateral travel. 
 
W-1.11  Rock Excavation 
 
 The term "rock" as used herein shall include all materials which have compressive strengths 
in excess of 300 psi in their natural undisturbed state and which, in the opinion of the Engineer, 
require drilling and blasting, wedging, sledging, barring or breaking with power tools not otherwise 
required for normal excavating. 
 
 Rock shall be excavated, within the boundary lines and grades as shown on the Plans, 
specified, or given by the Engineer.  Rock removed from the excavation shall become the property 
of the Contractor and shall be removed by him away from the site of the work to his own place of 
disposal, and no separate payment will be made therefor. 
 
 All shattered rock and loose pieces shall be removed. 
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 For trench excavation in which pipelines or other conduits are to be placed, the rock shall be 
excavated to a minimum depth of 6 inches below the bottom of the pipe and the excavated space 
refilled with pipe bedding material.  Placing, compacting, and shaping pipe bedding material shall 
be included in the various classified unit price Contract Items for pipelines, and no separate 
payment will be made therefor. 
 
 For manhole excavation, the rock shall be excavated to a minimum depth of 8 inches below 
the bottom of the manhole base for pipelines 24 inches in diameter and larger, and 6 inches below 
the bottom manhole base for pipelines less than 24 inches in diameter and the excavated space 
refilled with crushed stone.  Placing, compacting, and shaping crushed stone for manhole bases 
shall be included in the appropriate Contract Items for manhole bases, and no separate payment will 
be made therefor. 
 
 For cast-in-place structures, the rock shall be excavated only to the bottom of the structure 
or foundation slab. 
 
 Excavated space in rock below structures, pipelines, and manholes which exceeds the 
depths specified above shall be refilled with Class D concrete, crushed stone, or other material as 
directed by the Engineer.  Refilling of over-excavated rock in rock shall be included as part of the 
rock excavation, and no separate payment will be made therefor. 
 
 Where applicable, the requirements of the subsections on "Trench Excavation" and 
"Structure Excavation" shall be followed. 
 
 Blasting may be performed only when approved by the Engineer and authorized by the 
Agency having jurisdiction over the subject location and in accordance with all laws, ordinances, 
and regulations of the Agency. 
 
W-1.12  Excavation for Jacking and Augering 
 
 Excavation for jacking or augering shall meet the requirements of the Workmanship and 
Materials section headed "Jacking and Augering." 
 
 
 * * * 
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 SECTION 2 - BACKFILLING 
 
 
W-2.01  General 
 
 All excavation shall be backfilled to the original surface of the ground or to such other 
grades as may be shown or directed.  For areas to be covered by topsoil, backfill shall be left 4 
inches below the finished grade or as shown on the Plans.  The time elapsing before backfilling is 
begun shall be subject to the approval of the Engineer.  In all backfilling, all compressible and 
destructible rubbish and refuse which might cause later settlement and all lumber and braces shall 
be removed from the excavated space before backfilling is started, except that sheeting and bracing 
shall be left in place or removed as the work progresses. 
 
 Construction equipment used to backfill against and over cast-in-place concrete structures 
shall not be permitted to travel over these structures until the designated concrete strength has been 
obtained as verified by concrete test cylinders.  In special cases where conditions warrant, as 
determined by the Engineer, the above restriction may be modified if the concrete has gained 
sufficient strength, as determined from test cylinders, to satisfy design requirements for the removal 
of forms and the application of load. 
 
W-2.02  Unsuitable Backfill Material 
 
 Before backfilling around structures, all rubbish shall be removed from behind the walls. 
 
 When the excavated material contains garbage, cinders, glass, tin cans, wood, or other trash 
or objectionable organic material, as determined by the Engineer, it shall not be used for backfill 
but shall be disposed of by the Contractor away from the site of the work to his own place of 
disposal.  The unsuitable materials shall be replaced with backfill material which shall be sand, 
clay, gravel, sandy loam, or other excavated material free of objectionable organic matter, as 
approved by the Engineer. 
 
W-2.03  Select Fill Material - General 
 
 Select fill material shall be used for pipe bedding, manhole bedding, trench and structure 
backfill, and other purposes as shown on the Plans, specified, and ordered in writing by the 
Engineer. 
 
 Select fill material shall be sand, conforming to the requirements of the subsections headed 
"Select Fill Material - Sand" or crushed stone or limestone screenings, conforming to the 
requirements of the subsection headed "Select Fill Material - Crushed Stone." 
 
W-2.04  Select Fill Material - Sand 
 
 Sand used for pipe bedding or as select fill material for trench or structure backfill shall 
consist of job excavated sand or imported sand which can be readily and thoroughly compacted.  
Sand  
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shall be reasonably well graded and shall fall within the following gradation limits: 
 
 Passing No.   4 sieve - 95 percent (minimum) 
 Passing No. 200 sieve - 10 percent (maximum) 
 
 Sand containing more than 10 percent of material passing the No. 200 sieve or sand which, 
in the opinion of the Engineer, would have a tendency to flow under pressure when wet will not be 
acceptable for use as pipe bedding or select fill material for trench or structure backfill 
 
 Sand shall not be used for bedding for manholes or other structures. 
 
W-2.05  Select Fill Material - Crushed Stone 
 
 Crushed stone used for pipe bedding, manhole base bedding, or as select fill material for 
trench or structure backfill shall consist of clean, durable rock, angular in shape, which can be 
readily and thoroughly compacted.  Crushed stone shall be reasonably well graded and shall be no 
greater than a No. 57 stone. 
 
W-2.06  Pipe and Structure Bedding 
 
 All pipelines shall be bedded in well graded, compacted select fill material.  Select fill 
material shall be sand, conforming to the subsection headed "Select Fill Material - Sand" and/or 
crushed stone, conforming to the subsection headed "Select Fill Material - Crushed Stone," as 
shown on the Plans, specified or ordered in writing by the Engineer.  Pipe bedding shall be 
constructed in accordance with the details shown on the Plans. 
 
 When shown on the Plans or ordered in writing by the Engineer, pipelines (except PVC) 
shall be laid in Class D concrete cradle or encasement. 
 
 Precast concrete manhole bases shall be bedded on No. 57 stone, conforming to the 
subsection headed "Select Fill Material - Crushed Stone," as shown on the Plans. 
 
 Cast-in-place manhole bases and other foundations for structures shall be cast against 
undisturbed earth in clean and dry excavations. 
 
 Existing underground structures, tunnels, conduits and pipes crossing the excavation shall 
be bedded with compacted select fill material.  Bedding material shall be placed under and around 
each existing underground structure, tunnel, conduit or pipe and shall extend underneath and on 
each side to a distance equal to the depth of the trench below the structure, tunnel, conduit or pipe. 
 
W-2.07  Bedding Placement for Pipelines 
 
 Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not 
greater than 6 inches in loose thickness and thoroughly compacted in place.  Select fill material pipe 
bedding shall extend to one foot over the top of the pipe. 
 
 Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with 
suitable mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum 
dry density as determined by AASHTO Des: T-180.  No large stone fragments shall be placed in 
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the pipe bedding nor closer than two feet to any point on any pipe. 
 
W-2.08  Bedding Placement for Precast Concrete Manholes 
 
 No. 57 stone used for bedding beneath precast manhole bases shall be placed in uniform 
layers not greater than 6 inches in loose thickness and thoroughly compacted in place with suitable 
mechanical or pneumatic tools. 
 
W-2.09  Structure Backfill 
 
 Backfill around manholes, risers, and structures shall be suitable job excavated material, 
selected fill material, or other material approved by the Engineer.  Such backfill shall extend from 
the bottom of the excavation or top of structure bedding to the bottom of pavement base course, 
subgrade for lawn replacement, the top of the existing ground surface, or to such other grades as 
may be shown or given by the Engineer. 
 
 The backfill shall be placed in uniform layers not greater than 18 inches in loose thickness 
and thoroughly compacted in place with suitable mechanical or pneumatic tools to a dry density of 
not less than 98 percent of the maximum dry density as determined by AASHTO Des: T-180. 
 
W-2.10  Trench Backfill 
 
 Trenches shall be backfilled from 1 foot over the top of the pipe to the bottom of pavement 
base course, subgrade for lawn replacement, to the top of the existing ground surface or to such 
other grades as may be shown or given by the Engineer.  Trench backfill shall be select fill material, 
suitable job excavated material or other material, as approved by the Engineer. 
 
 Except under pavements and railroad tracks, trench backfill shall be placed in uniform 
layers not greater than 18 inches in loose thickness and thoroughly compacted in place using heavy-
duty tampers such as pneumatic jackhammers with tamping foot attachment or vibrating rollers if 
required.  Each layer shall be compacted to a dry density of not less than 95 percent of the 
maximum dry density as determined by AASHTO Des: T-180. 
 
 Where railroad tracks or pavements and appurtenances for streets or highways are to be 
placed over trenches, the trench backfill shall be placed in uniform layers not greater than 12 inches 
in loose thickness and thoroughly compacted in place with equipment as specified above.  Each 
layer shall be compacted to a dry density of not less than 98 percent of the maximum dry density as 
determined by AASHTO Des: T-180.  On City of Tampa streets, each layer shall be compacted as 
specified above to the bottom of the subbase which is defined as 10 inches below the bottom of the 
base course.  The subbase shall be compacted to 98 percent of modified proctor. 
 
 Trench backfilling work shall be done in a manner to prevent dropping of material directly 
on top of any conduit or pipe through any great vertical distance.  In no case shall backfilling 
material from a bucket be allowed to fall directly on a structure or pipe and in all cases, the bucket 
shall be lowered so that the shock of falling earth will not cause damage. 
 
 Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps 
which cannot be readily broken up, they shall be distributed throughout the mass so that all 
interstices are solidly filled with fine material. 
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W-2.11 Backfill for Short Tunnel 
 
 Where pipelines are placed in short tunnels, the annular space between the outside of the 
pipe wall and the tunnel wall shall be completely filled with select fill material or suitable 
excavated material.  Pipelines in short tunnels shall be suitably supported, to permit placing backfill 
which shall be suitably tamped in place. 
 
W-2.12  Finish Grading 
 
 Finish grading shall be performed to meet the existing contour elevations and grades shown 
on the Plans or given by the Engineer and shall be made to blend into adjacent natural ground 
surfaces.  All finished surfaces shall be left smooth and free to drain. 
 
 Grading outside of pipelines or structure lines shall be performed in such a manner as to 
prevent accumulation of water within the area.  Where necessary or where shown on the Drawings, 
finish grading shall be extended to ensure that water will be carried to drainage ditches, and the 
construction area left smooth and free from depressions holding water. 
 
W-2.13  Responsibility for After Settlement 
 
 Any depression which may develop in backfilled areas from settlement within one year after 
the work is fully completed and accepted shall be the responsibility of the Contractor.  The 
Contractor shall, at his own expense, provide as needed additional backfill material, pavement base 
replacement, permanent pavement sidewalk curb and driveway repair or replacement, and lawn 
replacement and shall perform the necessary reconditioning and restoration work to bring such 
depressed areas to proper grade as approved by the Engineer. 
 
W-2.14  Inspection and Testing of Backfilling 
 
 All backfill shall be subject to test by the Engineer with the assistance of the Contractor. 
 
 
 * * * 
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 SECTION 5 - CONCRETE 
 
W-5.01  General 
 
 Concrete shall be divided into various grades, classified according to compressive strength, to be used in the 
respective places shown on the Plans, called for in the Specifications, or ordered by the Engineer.  The classes of concrete 
mixtures are referred to as Class A, Class B, and Class D. 
 
 Class A concrete is intended principally for precast concrete units. 
 
 Class B concrete is intended principally for reinforced concrete structures, and shall be used for columns, walls, 
beams, slabs, equipment pads, and the like. 
 
 Class D concrete is intended principally for low strength concrete, plain or reinforced, used for soil stabilization, filling, 
and other similar purposes.  For large volume, boulders or fragments of rock excavated during construction may be embedded 
in the concrete to provide added bulk.  Care shall be taken in placing the boulders or rock fragments, so that there are no voids 
in the concrete. 
 
W-5.02  Strength and Proportion 
 
 Concrete mixes shall be designed and proportioned to provide the following minimum compressive strengths and the 
proper workability without exceeding the stipulated maximum quantities of mixing water: 
 
  ================================================================== 
   Compressive Strength - psi    Maximum Water 
   Class  7-day Test 28-day Test Gallons Per Sack 
  ================================================================== 
 
   A  3,400  5,000  3-1/2 
 
   B  2,700  4,000  5-1/2 
 
   D  1,300  2,000  7-1/4 
  ================================================================== 
 
 Concrete, except Class D, shall contain not less than 564 pounds (six standard 94-pound bags) of cement per cubic 
yard. 
 
W-5.03  Moisture Content of Aggregates 
 
 The quantity of free water contained in the aggregate shall be determined from time to time as required by the 
Engineer, and this quantity shall be deducted from the water added at the mixer, but no change shall be made in the water-
cement ratio. 
 
 The quantity of water used in each batch shall be the total quantity, including the free moisture contained in the 
aggregate. 
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W-5.04  Consistency 
 
 Proportions of ingredients shall be varied to secure the desired concrete consistencies when tested in accordance 
with ASTM Des: C 143, conforming to the following slump requirements: 
 

 =================================================================  
       Minimum and Maximum Slump 

  Concrete                in Inches                              
  Placement   Class A & B  Class D 
  ================================================================= 
 
  Normal     3 to 4    3 to 5 
  Pumped      4 to 6    4 to 6 
 
  ================================================================= 
 
 In all cases, the proportions of aggregates for concrete shall be such as to produce mixtures which will work readily 
into the corners and angles of the forms and around reinforcement, without permitting the segregation of materials or the 
collection of free water on the surface.  The combined aggregates shall be of such composition of sizes that when separated 
on the No. 4 standard sieve, the weight passing the sieve shall not be less than 30 percent, nor greater than 45 percent of the 
total, unless otherwise required by the Engineer. 
 
W-5.05  Field Tests 
 
 During the progress of the work, a reasonable number of test cylinders shall be made, cured, and stored in 
accordance with ASTM Des: C 31 and shall be tested in accordance with ASTM Des: C 39.  Each test shall consist of three 
cylinders, one laboratory control cylinder to be tested at 7 days, and one field control cylinder to be tested at 28 days.  If the 7-
day cylinder is not satisfactory, the third cylinder, a laboratory control cylinder, will be tested at 7 days.  Otherwise, the third 
cylinder will be tested at 28 days. 
 
 The Contractor shall furnish necessary labor and materials and shall assist the Engineer, if required, in making 
concrete test cylinders. 
 
 The average strength of all the cylinders shall be equal to or greater than the strengths specified, and at least 90 
percent of all the tests shall indicate a strength equal to or greater than the strength specified.  In cases where the strength of 
the test cylinders for any portion of the structure falls below the requirements specified herein, the Engineer may order a 
change in the mix or water content for the remaining portion of the work, and may require the Contractor to secure test 
specimens of the hardened concrete represented by these cylinders.  The number of test specimens required to be taken shall 
be the same as the number of test cylinders made for each concrete placement.  Specimens shall be secured and tested in 
accordance with ASTM Des: C 42.  If the specimen tests further substantiate that the concrete represented by the cylinders 
and specimens is below the strength requirements specified herein, the Engineer may order such concrete removed and rebuilt 
at the expense of the Contractor. 
 
W-5.06  Ready-Mixed Concrete 
 
 Ready-mixed concrete shall be mixed and delivered in accordance with the requirements set forth in ASTM Des: C 
94, and subject to all provisions herein relative to materials, strength, proportioning, consistency, measurement, and mixing. 
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 The rate of delivery of the mixed concrete shall be such that the interval between placing of successive batches shall 
not exceed 45 minutes.  The elapsed time between the introduction of mixing water to the cement and aggregates and 
depositing concrete in the work shall not exceed 45 minutes including mixing and agitating time. 
 
W-5.07  Forms - General 
 
 Forms shall conform to shape, lines, and dimensions of the member as shown on the Plans.  They shall be 
substantial, properly braced, and tied together so as to maintain position and shape and to resist all pressures to which they 
may be subjected.  Forms shall be sufficiently tight to prevent leakage of mortar.  The size and spacing of studs and wales 
shall be determined by the nature of the work and the height to which concrete is placed.  In all cases, wales shall be doubled, 
and the size of studs and wales used shall not be less than 2 by 6 inches.  Joints shall be snug and shall occur at the 
designated locations only.  Horizontal joints shall be level and vertical joints plumb. 
 
 The entire inside surfaces of forms shall be oiled with an approved form oil or shall be thoroughly wetted just prior to 
placing concrete. 
 
 The Contractor shall be responsible for the adequacy of all forms and for remedying any defects resulting from their 
use, notwithstanding inspection and prior approval by the Engineer. 
 
W-5.08  Placing Concrete 
 
 Concrete shall be placed only in forms which have been approved by the Engineer and in his presence.  Where the 
procedure is not specifically described herein, the placing of concrete shall be in accordance with the recommendations of ACI 
Standard 614. 
 
 After mixing, concrete shall be transported rapidly to the place of deposit.  Concreting operations shall be continuous 
until the section, panel, or scheduled placement is completed. 
 
 Concrete may be conveyed in buckets, buggies, chutes, or other approved means.  Apparatus used for conveying 
concrete shall be flushed thoroughly with water before and after each run.  The point of delivery of concrete shall be as close to 
the work as possible and in no case more than 5 feet from the point of final deposit in the horizontal direction.  Rehandling of 
concrete will not be permitted. 
 
 Concrete shall be deposited level in layers not to exceed 18 inches in a manner to prevent segregation of the 
ingredients. 
 
 Wall concrete shall be deposited through heavy duck canvas or galvanized iron chutes equipped with suitable hopper 
heads.  Chutes shall be of variable lengths, so that the free fall of concrete shall not exceed 3 feet. 
 
 Freshly laid exposed concrete shall be protected in an approved manner against damage from the elements and 
unavoidable construction operations. 
 
 Special care shall be taken to place the concrete against the forms, particularly in angles and corners, in order to 
prevent voids, pockets, and rough areas.  The concrete shall be rodded and spaded in a manner to work the coarse aggregate 
away from the forms, whether vibrators are used or not.  Every precaution shall be taken to make all concrete masonry solid, 
compact, watertight, and smooth. 
 
W-5.09  Cold Weather Requirements 
 When the atmospheric temperature at the work is 40 degrees F or below, or when the U.S. Weather Bureau forecasts 
 such temperatures within 24 hours, the freshly placed concrete shall be protected against freezing. 
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W-5.10  Hot Weather Requirements 
 
 For placement of concrete in hot weather, the recommendations of ACI Standard 305 shall be followed. 
 
W-5.11 Curing 
 
 Standard portland cement concrete surfaces normally exposed to the atmosphere shall be protected against 
excessively rapid drying by curing a minimum period of seven days.  When average daily temperatures are above 70 degrees 
F, similarly exposed high-early strength concrete surfaces shall be cured for a minimum period of three days.  When daily 
average temperatures are below 70 degrees F, the curing period for all concrete shall be extended as directed by the Engineer. 
 The curing period shall commence immediately following the placing of the concrete.  Curing shall be accomplished by a 
method approved by the Engineer.  Should there be any delay in the application of the method of curing used, the concrete 
shall be covered with moistened burlap or kept wet by sprinkling. 
 
W-5.12  Grout and Mortar 
 
 Grout for grouting around tunnel linings and for other locations as specified or directed shall be mixed in the 
proportions of one (1) part portland cement to one (1) part of sand by volume. 
 
 Non-shrink grout shall be a pre-blended mixture of a non-shrinking agent and shall be Embeco 636 as manufactured 
by the Master Builders Company, Cleveland, Ohio, or Propak as manufactured by Protex Industries, Denver, Colorado, or 
equal. 
 Lean grout for backfilling the space surrounding the sewer sections in tunnels or other areas as specified or directed 
shall be mixed in the proportion of one (1) part portland cement to twelve (12) parts of sand, by volume. 
 
 Mortar for brick or concrete block masonry shall be composed of one (1) part Type IIA portland cement to one (1) part 
of sand, by volume.  Sufficient water shall be added to give the proper consistency.  The mixture shall be thoroughly worked to 
produce a uniform mortar with all particles of aggregate well coated. 
 
W-5.13  Water Stops 
 
 Water stops shall be installed in construction joints as shown on the Plans or specified.  Water stops shall be made of 
extruded polyvinyl chloride.  Reclaimed plastic material shall not be used in the manufacture of the water stops. 
 
 The water stop shall be 4 inches wide and not less than 1/8 inch thick at the narrowest point and 3/8-inch thick 
immediately adjacent to the center of the water stop.  The water stop shall have longitudinal ribs with a hollow bulb center pleat. 
 Water stops shall have a Shore A durometer hardness between 65 and 75, a finished tensile strength of not less than 2,000 
psi, and a specific gravity of not more than 1.38. 
 
 In matters not covered herein, plastic water stops shall meet the requirements of the latest specifications of the 
Society of the Plastics Industry, Inc. for Polyvinyl Chloride Water Stops. 
 
 Field splices for water stops shall be made by heat fusion using a field splicing unit.  Each water stop type shall have 
its own splice mold built to the size and shape of the water stop to be spliced.  Splicing mold and materials, including splicing 
cement, solvent, splicing stock, and other items, shall be as furnished by the manufacturer of the water stop.  Field splicing 
shall be performed in strict accordance with the manufacturer's directions and to cause as little damage as possible to the 
continuity of the ribbed strips, all to the satisfaction of the Engineer. 
 
 * * * 
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 SECTION 6 - REINFORCING STEEL 
 
W-6.01  Standards 
 
 Reinforcing steel bars for concrete reinforcement shall be deformed bars meeting the requirements of ASTM 
Des: A 615, Grade 60, unless shown or specified otherwise.  They shall be free from defects, kinks, and from bends that 
cannot be readily and fully straightened in the field.  Test certificates of the chemical and physical properties covering 
each shipment shall be submitted for approval. 
 
 Reinforcing mesh shall be of the electrically welded type, with wires arranged in rectangular patterns, of the 
sizes shown or specified and shall meet the requirements of ASTM Des: A 185. 
 
W-6.02  General 
 
 Reinforcing steel bars shall be supplied in lengths which will allow them to be conveniently placed in the work 
and provide sufficient lap at joints.  Dowels of proper lengths, size, and shape shall be provided for tying walls, beams, 
floors, and the like together when shown, specified, or ordered. 
 
 Stirrups and ties shall have a minimum inside radius of bend of 2-1/2 bar diameters.  All other bars No. 7 and 
smaller shall have a minimum inside radius of bend of 3 bar diameters, and No. 8 bars and larger shall have a minimum 
inside radius of bend of 4 bar diameters. 
 
 Splices in all reinforcements shall be lapped as specified hereinafter in "Table 1 - Grade 60 Reinforcing Bar 
Splice Lapping Lengths" unless shown or specified otherwise.  All splices shall be staggered, unless otherwise 
approved by the Engineer. 
 
 TABLE 1 - GRADE 60 
 REINFORCING BAR SPLICE LAPPING LENGTHS 
 
Bar Size   #3 #4 #5 #6 #7 #8 #9 #10 #11 
Top Bars - ACI 
  Class B   13 17 22 28 38 50 64  81 100 
Top Bars - ACI 
  Class C   17 23 29 37 50 66 83 106 130 
Other Bars - ACI 
  Class B   12 12 16 20 27 36 46  58  71 
Other Bars - ACI 
  Class C   12 16 20 26 36 47 60  75  93 
 
Notes: 
 
1. Splice length given in inches. 
 
2. Top bars are all horizontal reinforcement so placed that more than 12 inches of concrete is cast in the member 

below the bar.  This includes horizontal wall reinforcement. 
 
3. Where lapping bars of different sizes, use lap required for larger bar. 
 
4. For all bars spaced closer than 6 inches, increase lap length 25 percent. 
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5. Unless otherwise specified, the length of lap for splices shall be as shown for ACI Class B where no more than 

50 percent of the bars are lap spliced, and as shown for ACI Class C where more than 50 percent of the bars 
are lap spliced. 

 
W-6.03  Detailing 
 
 The Contractor shall submit detailed placing drawings and bar listed to the Engineer for approval in 
accordance with the requirements for "Working Drawings" of the General Provisions, except as otherwise specified 
herein. 
 
 All provisions of the latest ACI "Manual of Standard Practice for Detailing Reinforced Concrete Structures" shall 
be followed in the preparation of placing drawings and bar lists. 
 
 Wall and slab reinforcing shall not be billed in sections.  Complete elevations of all walls and complete plans of 
all slabs must be shown, except that when more than one wall or slab are identical only one such elevation or plan will 
be required.  These plans or elevations need not be true views of the walls or slabs shown.  Every reinforcing bar in a 
slab or a wall shall be billed on either a plan or an elevation.  Where necessary, sections shall be taken to clarify the 
arrangement of the steel reinforcement.  All bars shall be identified on such sections, but in no case shall bars be billed 
on such sections. 
 
 For all reinforcing bars, unless the location of a bar is perfectly obvious, the location of such bar or bars shall 
be given by a dimension to some structural feature which must be readily distinguishable at the time bars are placed. 
 
 The set of placing drawings shall be complete in and by themselves to the extent that the bar setters will have 
no occasion to refer to the design drawings. 
 
 Before submittal to the Engineer, every placing drawing and bar list shall be completely checked including the 
quantity, size, type, length, bend dimensions, and type of support for all bars or mesh, and all other information on the 
drawing and list.  The checking shall be done by a qualified person and all necessary corrections made. 
 
 If after placing drawings and bar lists have been submitted to the Engineer for approval, a partial or spot check 
by the Engineer reveals that the placing drawings obviously have not been checked by a qualified person, they will be 
returned to the Contractor for such a check and corrections, after which they shall be resubmitted for approval by the 
Engineer. 
 
W-6.04  Delivery 
 
 Reinforcing steel shall be delivered to the work in bundles strongly tied, and each group of both bent and 
straight bars shall be identified with a metal tag giving the identifying number corresponding to the shop drawings and 
bar schedules.  All bars shall be properly stored in an orderly manner, at least 12 inches off the ground and kept clean 
and protected from the weather, as directed by the Engineer, after delivery at the site of the work. 
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W-6.05  Protection 
 
 Reinforcing steel shall be delivered without rust other than that which may have accumulated during 
transportation to the work.  It shall at all times be fully protected from moisture, grease, dirt, mortar, and concrete.  
Before being placed in position, it shall be thoroughly cleaned of all loose mill scale and rust and of any dirt, coatings, or 
other material that might reduce the bond.  If there is a delay in depositing concrete, the steel shall be inspected and 
satisfactorily cleaned immediately before the concrete is placed. 
 
W-6.06  Fabrication and Installation - Bars 
 
 Bars shall be cut to required length and accurately bent before placing.  Bars shall be bent in the shop unless 
written approval of field bending is obtained from the Engineer.  If field bending is permitted, it shall be done only when 
the air temperature where the bending operation is performed is above 30 degrees F. 
 
 The bars shall be placed in the exact positions shown with the required spacing and shall be securely fastened 
in position at intersections to prevent displacement during the placing of the concrete.  The bars shall be fastened with 
annealed wire of not less than 18 gauge or other approved devices.  Spacing chairs of a type approved by the Engineer 
shall be furnished and properly placed to support and hold reinforcing bars in position in all beams and slabs, including 
slabs placed directly on the subgrade.  Chairs which rest on the forms for slabs, the underside of which will be exposed 
to view in the finished work, shall have those portions galvanized or plastic coated which come in contact with the forms. 
 
 Splices in all reinforcement shall be lapped as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping 
Lengths" in the subsection headed "General."  Splices at points of maximum tensile stress shall be avoided wherever 
possible. Temperature bars shall have a minimum clear spacing of 2-1/2 diameters.  All bar splices shall be staggered 
where possible. 
 
 All welded splices shall be full penetration, butt welds, made by certified welders in accordance with AWS 
D12.1.  Thermite welding or Cadweld type couplers may be used where approved by the Engineer. 
 
 On any section of the work where horizontal bars run further than the length of the forms, the form or head 
against which the work ends shall be perforated at the proper places to allow the bars to project through a distance at 
least equal to the lap specified.  The projecting ends, however, unless otherwise directed by the Engineer, shall be of 
different lengths so that in no place will laps in adjoining bars in the same place occur opposite each other. 
 
W-6.07  Installation - Mesh 
 
 Reinforcing mesh shall be placed in the positions shown, specified, or required to fit the work.  Suitable 
spacing chairs or supports as specified for bars shall be furnished and placed to maintain the mesh in correct location.  
Where a flat surface of mesh is required, the mesh shall be rolled or otherwise straightened to make a perfectly flat 
surface before placing.  The length of laps not indicated shall be approved by the Engineer. 
 
W-6.08  Concrete Protection for Reinforcing Steel 
 
 Reinforcing steel shall be placed and held in position so that the concrete cover, as measured from the surface 
of the bar to the surface of the concrete, shall be not less than the following, except as otherwise shown, specified, or 
directed: 
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1. General 
 
 a. Concrete deposited directly against soil - 3 inches. 
 b. Concrete in contact with soil or exposed to weather or sewage: 
  (1) #6 bars or larger  - 2 inches 
  (2) #5 bars or smaller  - 1-1/2 inches 
 
2. Slabs (See Item 6) 
 
 a. Troweled surfaces  - 1-1/2 inches 
 b. Elsewhere   - 1 inch 
 
3. Beams - Girders - Columns (See Item 6) 
 
 a. To main reinforcement  - 2 inches 
 b. To ties    - 1-1/2 inches 
 
4. Walls (See Item 6) 
 
 a. 12 inches or more thick  - 2 inches 
 b. Less than 12 inches thick: 
  (1) #6 bars or larger  - 2 inches 
  (2) #5 bars or smaller  - 1-1/2 inches 
 
5. Footings and Base Slabs 
 
 a. Top face    - 2-1/2 inches 
 b. Sides and ends   - 3 inches 
 c. Bottom, Concrete deposited 
   directly against ground  - 3 inches 
 
  Concrete deposited directly 
   against lean concrete work mat - 2 inches 
 
6. Add 1/2 inch for surfaces contacting or exposed to water or sewage. 
 
7. Laps - as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping Lengths" in the subsection headed 

"General." 
 
8. Spacing - clear distance between parallel bars - 2 inches minimum. 
 
 
 * * * 
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 SECTION 10 - DUCTILE IRON PIPE AND FITTINGS 
 
 
W-10.01  General 
 
 All ductile iron pipe shall meet the requirements of AWWA C151.  The type and 
configuration of pipe bedding for buried pipe shall be as shown on the Plans.  Coatings and linings 
for ductile iron pipe and fittings shall conform to the subsection headed "Coatings and Linings," 
contained herein.  Pipe joints shall be bell and spigot, flanged, or mechanical joint as shown on the 
Plans. 
 
 Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in 
pumping stations shall have a minimum thickness of Class 52 unless specified otherwise as shown 
on the Plans.  Ductile push-on iron pipe and fittings for gravity systems, including house laterals, 
shall be Class 54 and shall have an interior lining as specified in the subsection "Lining for Ductile 
Iron Gravity Pipe." 
 
W-10.02  Flanged Pipe 
 
 Flanged pipe shall conform to the requirements of AWWA C115.  Flanges shall be ductile 
iron and shall have long hubs.  There shall be no leakage through the pipe threads, and the flanges 
shall be designed to prevent corrosion of the threads from outside. 
 
W-10.03  Fittings 
 
 All ductile iron fittings shall meet the requirements of AWWA C110, and have a pressure 
rating of 250 psi, or as specified, whichever is larger. 
 
W-10.04  Flanged Joints 
 
 Flanged joints shall meet the requirements of ANSI Specification B16.1.  Flanges, flange 
facing drilling, and protecting shall be as specified for flanged pipe.  Bolts and nuts for flanged 
joints shall be Type 316 stainless steel unless otherwise stated on the Plans or directed by the 
Engineer. 
 
 Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the 
full-face type, meeting the requirements of ANSI B16.21.  Gaskets shall be rubber with cloth 
insertion, as made by the Crane Company, Garlock Packing Company, U.S. Rubber Company, or 
equal. 
 
W-10.05  Mechanical Joints 
 
 Mechanical joints shall meet the applicable requirements of AWWA C111. 
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W-10.06  Push-on Joints 
 
 Push-on joints shall be of the bell and spigot type which employs a single, elongated 
grooved gasket to effect the joint seal.  Push-on joints shall meet the applicable requirements of 
AWWA C111. 
 
W-10.07  Wall Castings, Connecting Pieces, and Special Fittings 
 
 Wall castings and connecting pieces, such as bell and bell, bell and spigot, bell and flange, 
flange and flange, flange and spigot, and flange and flare, shall meet the requirements of ANSI 
Specification A21.10.  Unless otherwise shown or specified, fittings 14 inches and larger shall have 
a pressure rating of 250 psi. 
 
 Where special fittings are required, they shall be of an approved design and shall have the 
same diameters and thicknesses as standard fittings, unless otherwise required, but their laying 
lengths and other functional dimensions shall be determined by their positions in the pipelines and 
by the particular piping materials to which they connect. 
 
 Where watertightness is essential and at other locations where indicated, wall castings shall 
be provided with an integrally cast intermediate collar located at the center of the wall. 
 
W-10.08  Sleeve-Type Couplings 
 
 Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type 
couplings for ductile iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or 
Type 411 as made by Smith-Blair, or equal.  Gaskets shall be of molded rubber, Dresser Plain 
Grade 27, Smith-Blair 003, or equal.  Middle rings shall be without a pipe stop and shall be at least 
1/4 inch thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches wide for 
10-inch through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe 
with follower rings of appropriate thickness, unless otherwise shown or specified. 
 
 Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair 
Standard Blue Shop Coat, or equal nontoxic material compatible with the finished coatings 
specified. 
 
W-10.09  Coatings and Linings 
 
 Pipe which is to be buried shall have the standard outside coating specified in AWWA 
C151-8.1. 
 
 Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall 
have a cement-mortar lining meeting the requirements of AWWA C151-8.2. 
 
 The weight and class designation shall be painted conspicuously in white on the outside of 
each pipe, fitting, and special casting after the shop coat has hardened. 
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W-10.10  Harnessing 
 
 Ductile iron pipe and fittings with mechanical joints that require harnessing shall be 
provided with ductile iron retainer glands, Megalug, as manufactured by EBAA Iron, or equal.  The 
glands shall be installed in accordance with the manufacturer's recommendations.  Set screws shall 
be tightened to 75 foot-pounds torque.  Where the glands are to be buried or not exposed to view, 
the assembly shall be given 2 heavy coats of asphalt varnish after installation.  Ductile iron pipe and 
fittings with push-on joints that require harnessing shall be Clow F-128 "Super Lock Joint," 
American Cast Iron Pipe "Lok-Fast Joint," U.S. Pipe and Foundry Company "TR Flex," or equal. 
 
W-10.11  Lining for Ductile Iron Gravity Pipe 
 
 All ductile iron pipe and fittings, unless otherwise shown or specified, shall be provided 
with a special interior lining.  For sizes 8 inches in diameter and above, the lining material shall be 
virgin polyethylene complying with ASTM D 1248 (40 mils thick) heat bonded to the interior of 
the pipe for all pipe sizes.  For 6-inch diameter, the lining material shall either be the 
aforementioned polyethylene system or a 40 mil thick coal tar epoxy system.  All pipe joint bells 
shall be coated on the inside with the same lining material as used in the pipe barrel.  All field cuts 
shall be field coated with 40 mils of high build epoxy compatible with the lining. 
 
W-10.12  Polyethylene Encasement 
 
 Polyethylene encasement shall be installed on all ductile iron pipe and fittings within the 
sections indicated on the Plans or as directed by the Engineer and in accordance with 
ANSI/AWWA C105/A21.5. 
 
 Although not intended to be a completely air-and-water-tight enclosure, the polyethylene 
shall prevent contact between the pipe and the surrounding backfill. 
 
 Polyethylene encasement shall be installed in accordance with the pipe manufacturer's 
instructions, or in a manner acceptable to the Engineer.  Polyethylene encasement shall extend 1 
foot beyond the joint in both directions (a total of 2-foot overlap) and shall be adhered to said joint 
with 2-inch wide green marking tape.  The slack width shall be taken up at the top of the pipe to 
make a snug, but not tight, fit along the barrel of the pipe, securing the fold at quarter points.  Upon 
installation of the encasement, any cuts or damaged portions of the polyethylene encasement shall 
be securely mended with tape or with a short length of polyethylene sheet, or a tube cut open, 
wrapped around the pipe to cover the damaged area, and secured in place. 
 
 Backfill material shall be the same as specified for pipe without polyethylene wrapping; 
however, extra care should be taken that the backfill be free from cinders, refuse, boulders, rocks, 
stones, or other materials that could damage the encasement.  Special care shall be taken to prevent 
damage to the polyethylene wrapping when placing backfill. 
 
 Because prolonged exposure to sunlight will deteriorate polyethylene film, such exposure 
prior to backfilling the wrapped pipe shall be kept to a minimum. 
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W-10.13  Ductile Iron Pipe Exterior Coating 
 
 All pipe and fittings shall have an exterior asphaltic coating conforming to the following 
requirements: 
 
 Viscosity, KU at 25 degrees C  56-60 
 Flashpoint, degrees F (TCC)       40 degrees F Min 
 Dry set to touch, minutes         6 
 Dry hard, minutes        22 
 
W-10.14  Force Main Identification 
 
 Ductile iron pipe sanitary force main shall be continuously spiral wrapped with 2-inch wide 
green stick-on vinyl tape prior to installation for permanent identification purposes.  The tape shall 
have a minimum thickness of 6 mils with a minimum tensile strength of 22 pounds per inch and a 
minimum adhesive factor of 40 ounces per inch.  The pipe shall be clean and dry when wrapped. 
 
 
 * * * 
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SECTION 15 - LAYING AND JOINTING PIPE 
FOR FORCE MAINS AND SEWERS 

 
 
W-15.01  General 
 
 The installation, delivery, transportation, unloading, and stringing of pipes, fittings, and 
accessories for force mains and sewers shall be done in accordance with AWWA C600 for ductile 
iron pipe and ASTM Des: C 12 for clay and concrete pipe and ASTM D 2321 and pipe 
manufacturer's recommendations for PVC pipe, as modified or supplemented by the specifications 
of this section and by the details shown on the Plans. 
 
 Proper and suitable tools and appliances for the safe and convenient cutting, handling, and 
laying of the pipe and fittings shall be used. 
 
 Suitable fittings shall be used where shown and at connections where grade or alignment 
changes require offsets greater than those recommended by the pipe manufacturer. 
 
 Pipes and fittings shall be thoroughly cleaned before they are laid and shall be kept clean 
until they are accepted in the completed work. 
 
 All lines shall be closed off with bulkheads when pipe laying is not in progress. 
 
 Before being laid, all pipe and specials shall be thoroughly examined for defects, and no 
piece shall be installed which is known to be defective.  If any defective piece should be discovered 
after having being installed, it shall be removed and replaced with a sound one in a satisfactory 
manner by the Contractor at his own expense. 
 
 Pipe shall be thoroughly cleaned before it is laid and shall be kept clean until it is accepted 
in the completed work.  Special care shall be exercised to avoid leaving bits of wood, dirt, and other 
foreign particles in the pipe.  If any such particles are discovered before the final acceptance of the 
work, they shall be removed and the pipe cleaned at the Contractor's expense. 
 
 Pipe laying for sewers shall begin at the low end of a run and proceed upgrade.  Generally, 
all such pipe shall be laid with bells or grooves pointing uphill.  Each pipe shall be carefully placed 
and checked for line and grade. 
 
 Adjustments to bring pipe to line and grade shall be made by scraping away or filling in 
granular material under the body of the pipe, but in no case by wedging or blocking up the barrel.  
The faces of the spigot ends and the bells shall be brought into fair contact, and the pipe shall be 
firmly and completely shoved home.  As the work progresses, the interior of the pipelines shall be 
cleaned of all dirt and superfluous materials of every description.  All lines shall be kept absolutely 
clean during construction.  Pipelines shall be laid accurately to line and grade. 
 
 Gaskets for pipe joints shall be stored in a cool place and protected from light, sunlight, 
heat, oil, or grease until installed.  Any gaskets showing signs of checking, weathering, or other 
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deterioration will be rejected. 
 Pipe shall be of the types, sizes, and classes shown on the Plans or as listed in the Contract 
Items. 
 
 Each piece of pipe shall be inspected and cleaned before it is lowered in the trench and any 
lumps or projections on the face of the spigot or tongue end or the shoulder shall be cut away.  No 
cracked, broken, or defective pieces shall be used in the work. 
 
 Concrete pipe manufactured with a plastic sheet liner shall be laid so that the liner is on the 
crown of the pipe and placed symmetrically about the vertical centerline of the pipe. 
 
 Pipe laying will be permitted only in dry trenches having a stable bottom.  Where 
groundwater is encountered, the Contractor shall make every effort to secure an absolutely dry 
trench bottom. 
 
 If, in the opinion of the Engineer, the Contractor has failed to obtain an absolutely dry 
trench bottom by improper or insufficient use of all known methods of trench dewatering, the 
Engineer may then order the Contractor to excavate below grade and place sufficient selected fill 
material, crushed stone, or Class D concrete over the trench bottom at the Contractor's own 
expense. 
 
 If all efforts fail to obtain this condition and the Engineer determines that the trench bottom 
is unsuitable for pipe foundation, he will order in writing the kind of stabilization to be constructed. 
 
W-15.02  Transportation and Delivery 
 
 Every precaution shall be taken to prevent injury to the pipe during transportation and 
delivery to the site.  Extreme care must be taken in loading and unloading the pipe and fittings.  
Such work must be done slowly with skids or suitable power equipment, and the pipe shall be 
under perfect control at all times.  Under no condition shall the pipe be dropped, bumped, dragged, 
pushed, or moved in any way which will cause damage to the pipe or coating.  When handling the 
pipe with a crane, a suitable pipe hook or sling around the pipe shall be used.  Under no condition 
shall the sling be allowed to pass through the pipe unless adequate measures are taken to prevent 
damage to the pipe ends. 
 
 If in the process of transportation, handling, or laying, any pipe or special is damaged, such 
pipe or pipes shall be replaced or repaired by the Contractor at his own expense. 
 
 The Contractor shall furnish and install suitable blocking and stakes so as to prevent the 
pipe from rolling.  The type of blocking and stakes, and the method of installation, shall be 
approved by the Engineer. 
 
W-15.03  Pipe Laying - Trenches 
 
 Pipelines shall be laid in trench excavation on bedding material as specified under the 
Workmanship and Materials section headed "Backfilling," Class D concrete cradle or other 
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foundations as shown on the Plans, specified, or ordered in writing by the Engineer.  The pipe shall 
be properly secured against movement and pipe joints shall be made in the excavation as required. 
 
 
 The pipe bedding shall be carefully graded, compacted, and formed to fit the bottom 
quadrant of the pipe.  Bell holes shall be cut out for each joint as required to permit the joint to be 
properly made and allow the barrel of the pipe to have full bearing throughout its length. 
 
 Where pipelines are laid in Class D concrete cradle or encasement, the installation shall 
conform to the requirements of the Workmanship and Materials section headed "Pipe Cradles and 
Encasements." 
 
 Pipelines laid on other type foundations shall be installed as specified for such other 
foundations or as directed in writing by the Engineer. 
 
W-15.04  Lateral Detection Tape 
 
 Detectable underground marking tape shall be installed over all laterals from the edge of 
pavement to the property line.  The tape shall be Lineguard encased aluminum foil, or equal.  The 
2-inch wide tape shall be APWA green and reverse printed bearing the identification of the sewer 
line below it and a warning such as "CAUTION." 
 
 The tape shall be buried 4-6 inches.  After trench backfilling, the tape shall be placed in the 
backfill and allowed to settle into place with the backfill. 
 
W-15.05  Mechanical Joints for Ductile Iron Pipe 
 
 In making up mechanical joints, the spigot shall be centered in the bell.  The surface with 
which the rubber gasket comes in contact shall be cleaned thoroughly and the gasket shall be 
washed thoroughly with soapy water just prior to assembly of the joint.  The gasket and gland shall 
be placed in position, the bolts inserted, and the nuts tightened fingertight.  The nuts then shall be 
tightened by means of a torque wrench in such a manner that the gland shall be brought up evenly 
into the joint.  The following range of bolt torques shall be applied: 
 
 Bolt Size    Range of Torque 
   Inches       Foot-Pounds   
 
       5/8        45 -  60 
       3/4        75 -  90 
    1        80 - 100 
    1-1/4      105 - 120 
 
 If effective sealing is not obtained at the maximum torque listed above, the joint shall be 
disassembled and reassembled after a thorough cleaning. 
 
 All bolts and nuts shall be field coated with a bituminous coating after assembly of the joint. 
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W-15.06  Push-on Joints for Ductile Iron Pipe 
 
 In making up push-on joints, the gasket seat in the socket shall be cleaned thoroughly and 
the rubber gasket shall be wiped clean with a cloth.  The gasket shall be placed in the socket and a 
thin film of lubricant shall then be applied to the inside surface of the gasket that will come in 
contact with the entering pipe.  The plain end of the pipe to be entered shall be cleaned thoroughly 
and placed in alignment with the bell of the pipe to which it is to be joined.  The joint shall be made 
up by exerting sufficient force on the entering pipe so that its plain end is moved past the gasket 
until it makes contact with the base of the socket. 
 
W-15.07  Joining Clay Pipe 
 
 The joining of clay pipe with flexible plastic joints shall be done in accordance with the 
manufacturer's instructions.  The joint surface on both the bell and spigot ends shall be wiped clean 
and coated with a lubricant furnished by the manufacturer to facilitate assembly.  The spigot end 
shall be inserted in the bell and pressure applied sufficient to seat the pipe properly.  After the joint 
has been completed, any voids in the excavation beneath the spigot shall be thoroughly tamped full 
of granular fill material to provide a full bearing for the pipe and prevent excessive pressure on the 
bottom of the joint. 
 
W-15.08  Joining of PVC Pipe-Gravity 
 
 The assembly of gasketed joints shall be performed as recommended by the pipe 
manufacturer.  In all cases clean the gasket and bell, especially the groove area and the spigot area, 
with a rag, brush or paper towel to remove any dirt or foreign material before the assembly.  
Lubricant shall be applied as specified by the pipe manufacturer. 
 
 Align the spigot to the bell and insert the spigot into the bell until it contacts the gasket 
uniformly.  Apply firm steady pressure either by hand or by bar and block assembly until the spigot 
easily slips through the gasket. 
 
 If undue resistance to insertion of the pipe end is encountered or the reference mark does not 
position properly, disassemble the joint and check the position of the gasket.  If it is twisted or 
pushed out of its seat ("rolled"), inspect components, repair or replace damaged items, clean the 
components, and repeat the assembly steps.  Be sure both pipe lengths are in concentric alignment.  
If the gasket was not out of position, verify proper location of the reference mark. 
 
 To join field-cut pipe, first square cut the pipe end.  Use a factory-finished beveled end as a 
guide for proper bevel angle and depth of bevel plus the distance to the insertion reference mark.  
Bevel the end using a pipe beveling tool or a wood rasp which will cut the correct taper.  Round off 
any sharp edges on the leading edge of the bevel. 
 
W-15.09  Joining Concrete Pipe 
 
 Before joining concrete pipe using flexible rubber gaskets, the joint surfaces of both the bell 
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and spigot (tongue and groove) ends shall be wiped clean.  Any lumps, projections, burrs, or chips 
which would interfere with the proper compression of the gasket shall be repaired.  The spigot or 
tongue end with the gasket in place and with all surfaces lubricated as recommended by the 
manufacturer, shall be inserted into the bell or groove.  Pressure shall be applied to seat the pipe 
properly in the bell or groove.  Voids under the pipe shall be tamped full of granular material to 
provide full bearing for the pipe. 
 
 Curves for reinforced concrete pipe sewers shall be constructed with standard pipe where 
the opening of the joint on the outside of the curve is less than 1/2 inch.  Where greater opening of 
the joint would be required, the curves shall be constructed using beveled or radius pipe with 
standard joints. 
 
 Curves for reinforced concrete pressure pipe or prestressed concrete pipe shall be 
constructed with standard pipe sections, where the opening of the joint on the outside of the curve is 
less than 1/2 inch, or with beveled pipe, precast elbows or combination of these methods. 
 
W-15.10  Concrete Pipe Rubber Gasket Joints 
 
 Rubber gaskets shall be of the O-ring type or equivalent cross section approved by the 
Engineer.  The composition and properties of the gaskets for gravity flow sewers shall meet the 
requirements of ASTM Des: C 443. 
 
 Composition and properties for concrete pressure pipe gaskets shall meet the requirements 
of the specifications for the concrete pressure pipe with which the gasket will be used. 
 
 In making O-ring rubber gasketed joints, the gasket and the pipe socket shall be lubricated 
with an approved rubber gasket lubricant, and the gasket shall be stretched over the spigot and 
placed accurately in position.  The tongue or spigot end shall be carefully centered in the socket of 
the preceding pipe so as to avoid displacement of the gasket, and the pipe shall be drawn home fully 
compressing the gasket.  Adjustments to line and grade shall be made in such a manner that the 
compressed rubber gasket will not be disturbed.  Before proceeding with backfilling, the joint shall 
be felt completely around to determine whether the gasket is in its proper position.  If the gasket can 
be felt out of place, the pipe shall be withdrawn and the gasket examined for cuts or breaks.  If the 
gasket has been damaged, it shall be replaced with a new one before the pipe is replaced. 
 
 Rubber gaskets shall be stored in a cool place and protected from light, sunlight, heat, oil, or 
grease until installed.  Any gaskets showing signs of checking, weathering, or other deterioration 
will be rejected. 
 
W-15.11  Temporary Bulkheads 
 
 At the ends of contract sections, where adjoining pipelines have not been completed, and in 
connections built into pipelines where adjoining pipelines or structures have not been completed 
and are not ready to be connected, temporary bulkheads, approved by the Engineer, shall be built.  
Such bulkheads encountered in connecting sewers or structures included in the Contract, or 
pipelines or structures previously built, shall be removed by the Contractor when the need for them 
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has passed or when ordered by the Engineer. 
 
W-15.12  Testing 
 
 The testing of pipelines shall be done in accordance with the requirements of the 
Workmanship and Materials section headed "Leakage Tests." 
 
W-15.13  Joining Different Types (Clay, PVC, or Ductile Iron) of Pipe 
 
 The joining of clay pipe to ductile iron pipe or clay pipe to PVC pipe, shall be accomplished 
with flexible compression couplings. Couplings shall include stainless steel shear rings and 
stainless steel compression bands. Such couplings shall meet the requirements of ASTM DES: C 
425, ASTM C1173 and shall be Series No. 1002 flexible polyvinyl chloride couplings with 
stainless steel compression bands  and shear rings as manufactured by Fernco Joint Sealer Co., 
Ferndale, Michigan; Band-Seal couplings as manufactured by Mission Clay Products Corp., 
Whittier, California; or approved equal. After the joint has been completed, any voids in the 
excavation beneath the coupling shall be thoroughly tamped full of granular fill material to provide 
a full bearing for the pipe and prevent excessive pressure on the bottom of the joint. 
 
 The joining of SDR-35 or SDR-26 PVC pipe to ductile iron or C-900 PVC pipe, shall be 
accomplished with rigid PVC C900 x SDR-35 adapter couplings.  Such couplings shall be molded 
of PVC material meeting ASTM D-1784 specifications. Joints shall meet ASTM D-3213 
requirements with gaskets conforming to ASTM F-477. The adapter couplings shall be 
manufactured by Harco, Lynchburg, VA, or equal.  Installation of rigid couplings shall be done in 
accordance with the manufacturer's instructions.  After the joint has been completed, any voids in 
the excavation beneath the coupling shall be thoroughly tamped full of granular fill material to 
provide a full bearing for the pipe and prevent excessive pressure on the bottom of the joint. 
 
W-15.14  Connection to Manholes 
 
 The Contractor will be required to submit a shop drawing, detailing the method of 
connecting the proposed pipe to the manhole and making it watertight: 
 
 1. For connecting vitrified clay or ductile iron pipe, the Contractor shall use nonshrink 

grout to seal the opening between the pipe O.D. and manufactured opening in the 
manhole or flexible rubber boot, precast into the manhole.  The boot shall have 
stainless steel bands to compress and seal to the proposed pipe or shall be a 
compression type, such as A-Lock. 

 
 2. For connecting PVC pipe, the Contractor shall use a flexible rubber boot, precast 

into the manhole.  The boot shall have stainless steel bands to compress and seal to 
the proposed pipe or shall be a compression type, such as A-Lock.  Should the 
flexible rubber boot need to be relocated or when connecting to an existing 
manhole, the Contractor shall perform the connection by one of two methods.  The 
preferred method is to core the manhole and install a rubber boot.  The rubber boot 
shall be manufactured by Kor-n-Seal, or equal.  The boot shall be installed and the 
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PVCP connection shall be in accordance with the manufacturer's instructions.  If the 
manhole cannot be cored or if the manhole is constructed of brick, the connection 
shall be made with a PVC manhole adapter which has an exterior impregnated silica 
surface layer.  The adapter shall be manufactured by GPK Products, Inc., Fargo, 
ND, or equal.  The adapter shall be installed and grouted into the manhole wall in 
accordance with the manufacturer's instructions with nonshrink grout.  The PVCP 
shall be inserted through the adapter. 

 
W-15.15  Joint Grouting 
 
 Joints for concrete pipelines using rubber gaskets and steel end rings shall be grouted on the 
outside with cement mortar composed of one part Type IA portland cement to one part sand by 
volume.  The materials shall be thoroughly mixed to produce a uniform mortar with all aggregate 
particles well coated. 
 
 The joint grouting shall not advance closer than two pipe lengths to the laying operations.  
In grouting the joint, a cloth diaper shall be used to encase the outside diameter of the bell of the 
pipe and adequately straddle the joint recess so as to keep out dirt and to serve as a form for 
grouting.  The joint space shall be filled with cement mortar, just thin enough to run around the 
joint.  The diaper is to be left in place permanently.  Before the mortar has taken its initial set, the 
diaper shall be examined, and if not completely filled, additional mortar shall be forced into the 
joint. 
 

* * * 
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SECTION 24 - PVC PIPE - FORCE MAIN 
 
 
W-24.01  General 
 
 All pipe and fittings, 4"-48" nominal diameter, shall be solid wall polyvinyl chloride (PVC) 
pipe manufactured to standards as outlined in the following sections. 
 
W-24.02  Pipe standards 
 
 For PVC force mains, 4" through 12", the pipe shall be AWWA C900, DR-18 (class 150).  
For PVC force mains 14” through 48”, the pipe shall conform to AWWA C905, DR-25  The 
outside diameter dimensions shall be identical to ductile iron pipe dimensions.  The pipe shall have 
integral bell push on type joints conforming to ASTM D3139.  Bell ends shall be equipped with 
elastomeric gaskets meeting the requirements of ASTM F477.  The color shall be green and the 
nominal laying length per pipe section shall be 20 ft. 
 
W-24.03  Pre-Installation Tests, Reports, Markings and Submittals 
 
 All pipe and fittings shall be marked per Section 2.6 "Marking Requirements" of AWWA 
C900. 
 
 PRIOR TO SHIPMENT of the pipe and fittings to the project site, the Contractor shall 
submit to the Engineer test reports and certifications as described below, duly certified by the 
manufacturer's testing facility or an independent certified testing laboratory demonstrating full 
compliance with AWWA C900 or C905.  Certification from the supplier is not acceptable. 
 
 An original, plus four (4) copies of the following, shall be submitted to the Engineer. 
 
 1. The name, address, and phone number of the pipe and fittings manufacturer and the 

location of the plant at which they will be manufactured. 
 
 2. CERTIFICATION AND CERTIFIED TEST REPORTS that each LOT of pipe 

and fittings has been manufactured, sampled, and tested per AWWA C900 or C-
905.  The City shall be provided in writing with the means to cross-reference the 
markings   with the certification and test reports (i.e. date of manufacturer, lot 
number and shift number  etc.).  If this information is marked on the pipe in a code, 
the markings shall be decoded in writing. 

 
W-24.04  Bedding Requirements 
 
 Unless otherwise indicated on the Plans, the PVCP force main shall be installed with Class 
"C" bedding as shown on the plans.  If suitable fill material is not excavated at the project site, it 
shall be imported.  Compaction requirements are described in subsection W-24.12 "Bedding 
Placement for Pipelines".  In no cases shall a concrete cradle be used.  In the event the Contractor 
opts to install crushed stone, it shall be NO GREATER THAN A #57 STONE. 



Contract 14-C-00058; Lake Magdalene Pump Station Rehabilitation 
 
 

 

3/99 W24-2 

 
W-24.05  Fittings 
 
 Both PVC and ductile iron fittings are acceptable unless the plans specifically call for PVC 
fittings.  For standard angles, in sizes 4" through 8", fittings shall be injection molded in accordance 
with AWWA C907 and CSA B137.2..  For larger sizes (10” and greater) and for non-standard 
angles, fittings shall conform to the requirements of  CSA B137.3 and shall be fabricated in a 
factory from AWWA C900/905 pipe. 
 
Injection molded fittings shall have a dimensional ratio of 18 (DR18) and fabricated fittings shall 
have a dimensional ratio equal to that of the pipe they are being installed on. 
 
All PVC fittings shall incorporate integral elastomeric gasket bell joints. 
 
Materials used in the manufacture of PVC fittings shall equal or exceed cell class 12454 (ASTM 
1784) with a hydrostatic design basis of  27.58 Mpa at 23°C as outlined in AWWA C900 and 
C905, and CSA B137.3.  
 
Fabricated fittings shall be manufactured from segments of PVC pipe to the requirements of 
AWWA C900 and C905, and CSA B137.3. Segments shall be bonded together and over wrapped 
with fiberglass-reinforced polyester. All bends, up to and including 45°, shall be constructed 
from a single section of PVC pipe, without joints, bonding or fiberglass-reinforced polyester 
wrapping.  
 
The pressure rating of the fittings shall be equal to the pressure rating of the pipe they are being 
installed on. 
 
The manufacturer shall meet all the qualification test requirements as outlined in  CSA B137.3 
 
All injection molded fittings shall conform to CSA B137.2 and fabricated fittings shall conform 
to CSA B137.3  
 
All fittings shall be marked with the following identifications: 

• Nominal size, CIOD 
• Manufacturers name or trademark 
• AWWA pressure rating/pressure class and standard number to which the fitting  
   is made 

 • CSA Standard number 
• Proper handling label 

 
W-24.06  Harnessing 
 
 Joint restraint devices for all pipes and fittings shall meet requirements as specified under 
the “RESTRAINING DEVICES” specification.   Thrust blocks shall not be allowed. 
 
 All wedge devices assemblies and related parts shall be processed through a phosphate 
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wash, rinse and drying operation prior to coating application.  The coating shall consist of a 
minimum of two coats of liquid Xylan fluoropolymer coating with heat cure to follow each coat. 
 
 All casting bodies shall be surface pretreated with a phosphate wash, rinse and sealer before 
drying.  The coating shall be electrostatically applied and heat cured.  The coating shall be a 
polyester based powder to provide corrosion, impact and UV resistance. 
 
 The coating system shall be Mega-Bond as manufactured by EBAA Iron, Inc., Eastland, 
Texas, or approved equal. 
 
W-24.07  Marking and Locating 
 
 Two strands of #12 gauge green insulated copper tracing wires shall be attached to the pipe 
with duct tape at regular intervals in the 10 and 2 o’ clock position. The wires shall be looped 
around each bell. See Section W-13 “Directional Drilling HDPE Pipe” requirements for directional 
drilled pipe. Wire insulation must be suitable for buried service such as HDPE or HMWPE. Nylon 
insulation is not acceptable. Wires must be spliced together with wire connectors suitable for buried 
service such as DBR Kit by 3M, Snakebite by Copperhead Industries or equal. Twisting wires 
together and sealing with electrical tape is not acceptable. No payment will be made for pipe that 
does not pass a continuity test through the wires after installation. See standard details for additional 
requirements. 
 
 The locating wire shall terminate at the top of each valve box, air release valve box and 
manhole and must be capable of extending 24" above the top of the box (or manhole) in such a 
manner so as not to interfere with the valve operation. 
 
W-24.08  Installation 
 
 Installation of PVCP force mains shall comply with the requirements of AWWA Standard 
C605 "Underground Installation Of Polyvinyl Chloride (PVC) Pressure Pipe and Fittings For 
Water". 
 
 Pipe bending shall not be allowed.   
 
 Joint deflections up to a maximum of 1 degree will be permitted at integral bell and spigot 
joints.  Joint deflections up to a maximum of 3 degrees will be permitted by utilizing twin-gasketed 
couplings instead of integral bell and spigot joints.  Deflections larger than 3 degrees may be 
accomplished with factory molded or fabricated standard angle fittings; or, a standard deflection 
shall be accomplished with a factory fabricated fitting of the proper angle.  Refer to Section W-
24.05. 
 
 Air release valves shall use service saddles to attach the corporation stop connection to the 
PVC pipe.  The service saddle body shall be sized exactly to the outside diameter of the pipe, with 
double straps anchored with a minimum of a four bolt pattern.  The service saddle body shall be 
ductile iron, the sealing gasket shall be BUNA-N rubber and the straps shall be corrosion resistant 
alloy steel. 
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W-24.09  Testing 
 
 Testing of PVCP force mains shall comply with the requirements of AWWA Standard 
C605 "Underground Installation Of Polyvinyl Chloride (PVC) Pressure Pipe And Fittings For 
Water" Section 7 (less references to disinfecting).  The hydrostatic and leakage testing may be 
performed simultaneously.  The average hydrostatic test pressure shall be 100 psi.   
 
 Air pressure testing of installed pressure pipe is expressly prohibited due to the catastrophic 
nature of failure should failure occur. 
  
W-24.10  Storage of PVC Pipe 
 
 Pipe shall be stored at the job site in unit packages provided by the manufacturer.  Caution 
shall be exercised to avoid compression, damage, or deformation to bell ends of the pipe.  When 
unit packages of PVC pipe are stacked, the Contractor ensure that the weight of upper units does 
not cause deformation to pipe in lower units. 
 
 PVC pipe unit packages shall be supported by racks or dunnage to prevent damage to the 
bottom during storage.  Supports shall be spaced to prevent pipe bending. 
 
 PVC pipe shall not be stored close to heat sources or hot objects such as heaters, boilers, 
steam line, engine exhaust, etc. 
 
 When unit packages of PVC pipe are stacked, ensure that the height of the stack does not 
result in instability which could cause stack collapse, pipe damage, bodily injury, and property 
damage. 
 
 The interior as well as all sealing surfaces of pipe, fittings, and other accessories shall be 
kept free from dirt and foreign matter. 
 
 Gaskets shall be protected from excessive exposure to heat, direct sunlight, ozone, oil and 
grease. 
 
W-24.11  Handling of PVC Pipe - Standard Procedures 
 
 When using fork lifts or other handling equipment, prevent damage to PVC pipe. 
 
 When handling PVC pipe, avoid severe impact blows, abrasion damage and gouging or 
cutting by metal surfaces or rocks.  Avoid stressing bell joints and damage of bevel ends. 
 
 Pipe shall be lowered, not dropped, from trucks and into trenches. 
 
 In preparation for pipe installation, placement (stringing) of pipe shall be as close to the 
trench as practical and on the opposite side from excavated earth.  Bell ends shall point in the 
direction of work progress. 
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 The Engineer may reject any pipe that shows visible signs of damage resulting from poor 
storage and handling practices. 
 
W-24.12  Bedding Placement for Pipelines 
 
 Select fill material, used as pipe bedding, shall be placed by hand, in uniform layers not 
greater than 6 inches in loose thickness and thoroughly compacted in place.  Select fill material pipe 
bedding shall extend to one foot over the top of the pipe. 
 
 Each layer of select fill shall be thoroughly tamped and compacted in place by hand or with 
suitable mechanical or pneumatic tools to a dry density not less than 95 percent of the maximum 
dry density as determined by AASHTO Des: T-180.  No stone larger than 4 inches in diameter shall 
be placed closer than two feet to any point on any pipe. 
 
W-24.13  Trench Backfill 
 
 Trench backfilling work shall be done in a manner to prevent dropping of material directly 
on top of any conduit or pipe from a vertical distance greater than 5 feet.  In no case shall 
backfilling material from a bucket be allowed to fall directly on a structure or pipe and in all cases, 
the bucket shall be lowered so that the shock of falling earth will not cause damage. 
 
 Lumps shall be broken up and if there are any stones, pieces of crushed rock or lumps 
which cannot be readily broken up, they shall be distributed throughout the mass so that all 
interstices are solidly filled with fine material. 
 
W-24.14 Backfill for Short Tunnel 
 
 Where pipelines are placed in short tunnels, the annular space between the outside of the 
pipe wall and the tunnel wall shall be completely filled with select fill material or suitable 
excavated material.  Pipelines in short tunnels shall be suitably supported, to permit placing backfill 
which shall be suitably tamped in place. 
 
W-24.15  Inspection and Testing of Backfilling 
 
 All backfill shall be subject to test by the Engineer. 
 
 
 * * * 
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SECTION 27 - DEMOLITION 
 
 
W-27.01  General 
 
 Demolition includes all work necessary for the removal and disposal of masonry, steel, 
reinforced concrete, plain concrete, wastewater equipment, piping, electrical facilities, and any 
other material or equipment shown or specified to be removed.  Dust control shall be provided and 
provision made for safety. 
 
 Demolition shall be carried out in such a manner that adjacent structures, which are to 
remain, shall not be endangered.  The work shall be scheduled so as not to interfere with the day to 
day operation of the existing facilities, all in accordance with the Sequence of Operations specified 
in the Specific Provisions.  Doorways or passageways in existing facilities shall not be blocked. 
 
 Care shall be taken to assure that concrete shall be broken and removed in reasonably small 
masses.  Where only parts of a structure are to be removed, the concrete shall be cut along limiting 
lines with a specially designed saw so that damage to the remaining structure is held to a minimum. 
 
W-27.02  Requirements Prior to Demolition 
 
 The Contractor shall visit the site and inspect all existing structures.  Special care shall be 
taken to observe and record any defects, which may exist in buildings or structures adjacent to but 
not directly affected by the demolition work.  Prior to commencing the demolition, the Contractor 
shall provide the Engineer with a copy of this inspection. 
 
 Drawings of existing structures and equipment will be available for inspection by the 
Contractor at the office of the Engineer and Owner. 
 
 Warning signs, protection barriers and red warning lights shall be provided as necessary 
adjacent to the work as approved by the Engineer and shall be maintained during the demolition 
period. 
 
 Demolition work shall not be undertaken until all mechanical and electrical services 
affected by the work have been properly disconnected.  Interconnecting piping or electrical services 
that are to remain in service either permanently or temporarily shall be capped, rerouted or 
reconnected in a manner that will not interfere with the operation of the remaining facilities.  
 
 Where the presence of hazardous chemicals, gases, flammable materials or other dangerous 
substances is apparent or suspected, testing and purging shall be performed and the hazard 
eliminated before demolition is started. 
 
W-27.03  Requirements During Demolition 
 
 The use of explosives will not be permitted.  
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 All mechanical and electrical equipment shall be carefully protected against dust and debris.  
 
 All debris shall be removed from the structures during demolition and not allowed to 
accumulate in piles. 
 
 Safe access to and egress from all working areas shall be provided at all times with adequate 
protection from falling material. 
 
 Adequate scaffolding, shoring, bracing and protective covering shall be provided during 
demolition to protect personnel and equipment against injury or damage.  Floor openings not used 
for material drops shall be covered with material substantial enough to support any loads placed on 
it.  The covers shall be properly secured to prevent accidental movement. 
 
 Adequate lighting shall be provided at all times during demolition.  
 
 Areas below demolition work shall be closed to workmen while removal is in progress.  
 
 No material shall be dropped to any point lying outside the exterior walls of the structure 
unless the area is effectively protected. 
 
 No workmen shall stand on any wall to remove material except when adequate staging or 
scaffold protection is provided at a distance not exceeding 12 feet below the top of such walls and 
other reasonable precautions are taken. Whenever a workman is required to work at a height of 
more than 12 feet above a floor, platform, scaffold or the ground, he shall be equipped with a safety 
belt with a life line attached.  
 
W-27.04  Disposal of Materials 
 
 All debris, rubbish, scrap pieces, equipment, and materials resulting from the demolition 
shall become the property of the Contractor and shall be removed from the site, except for the items 
designated by the Engineer to be salvaged. 
 
 

* * * 
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SECTION 30 - MISCELLANEOUS PIPE AND FITTINGS 
 
 
W-30.01  General 
 
 Miscellaneous pipe and fittings include polyvinyl chloride (PVC) pipe, copper pipe, steel 
pipe, and plastic tubing. 
 
W-30.02  Polyvinyl Chloride Pipe 
 
 Polyvinyl chloride (PVC) pipe shall be Schedule 80 minimum meeting the requirements of 
ASTM Des: D 1785, 1254B.  All joints and fittings shall be threaded except where flanged joints 
are shown or required for connection to other piping.  Threaded PVC fittings shall be socket 
welding type, 150-pound class, conforming to ASTM Des: D 2467 and D 2657. 
 
W-30.03  Copper Pipe 
 
 Copper pipe shall be Type K or L hard-drawn copper tubing and shall meet the 
requirements of ASTM Des: B 88. 
 
 Fittings shall be of the streamlined, solder joint type, and shall meet the requirements of 
ANSI Specifications B16.22. 
 
W-30.04  Steel Pipe 
 
 Steel pipe shall be galvanized, meet the requirements of ASTM Des: A 53 and shall not be 
less than Schedule 40.  Dimensions of steel pipe shall conform to ANSI B36.10. 
 
 Fittings for steel pipe shall be galvanized and shall be made to standard dimensions or as 
shown.  Fittings used in pipelines 2  inches in di          
and shall be of malleable iron meeting the requirements of ASTM Des: A 197.  The fittings shall 
conform to ANSI B 16.3.  Where galvanized fittings are shown or specified, galvanizing shall meet 
the requirements of ASTM Des: A 120.  Steel flange fittings shall meet the requirements of ANSI B 
16.5 for 150-pound standard, except that the flanges shall be plain faced. 
 
 All flanges for steel pipe, except blind flanges, shall be of the slip-on welding type with 
hubs meeting the requirements of AWWA C207 Class B, D, or E suitable for the size of pipe and 
test pressures specified, and conforming to the requirements of ASTM Des: A 181, Class 1.  The 
flanges shall be attached to the barrel of the pipe with two continuous fillet welds.  The flanges 
shall be attached to the barrel of the pipe with two continuous fillet welds.  Blind flanges shall be 
plain faced and shall conform to ANSI B 16.5, Class 150.  All flanges shall be covered and 
protected during delivery and storage. 
 
 Flanged joints shall be made with bolts or bolt studs with a nut on each end.  Bolts, stud 
bolts, and nuts shall meet the requirements of ASTM Des: A 307, Grade B and ANSI B 16.1 unless 
noted otherwise on the Plans. 
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 Gaskets for flanged joints shall be of rubber with cloth insertion of the full face type 
meeting the requirements of ANSI B 16.21 and shall be those made by the Garlock Packing 
Company, Crane Company, U.S. Rubber Company, or equal.  Gaskets shall be 1/16 inch thick. 
 
 Zinc for galvanizing, zinc coating, and plating shall meet the requirements of ASTM Des: B 
6 and shall be at least equal to the grade designated as "Prime Western." 
 
 Wrought metals and castings shall be sandblasted or ground smooth.  When a smooth coat 
is required, castings shall be tumbled and all high spots ground flush.  Castings shall be normalized 
to prevent cracking. 
 
 Base metal shall be thoroughly cleaned, using only approved solvents and wire brushes, 
after which it shall be pickled. 
 
 Products to be galvanized shall be safeguarded against embrittlement in accordance with 
ASTM Des: A 143 and against warpage and distortion in accordance with ASTM Des: A 384. 
 
 Galvanizing shall be done by the hot-dip process after fabrication, unless otherwise 
specified in conformance with the appropriate ASTM and American Hot Dip Galvanizers 
Association, Inc. specifications.  The dipping shall not come in contact with or rest upon the dross 
during the operation. 
 
 Galvanizing and coating shall be done in a plant having sufficient facilities to produce the 
quality of coatings herein specified and ample capacity for the volume of work required.  
Galvanized material shall be shipped and handled in a manner which will avoid damage to the zinc 
coating. 
 
 Galvanizing shall meet the requirements of ASTM Des: A 120. 
 
W-30.05  Plastic Tubing 
 
 Plastic tubing for the air supply line shall be clear vinyl instrument grade tubing with an 
inside diameter of 3/8 inch and a minimum wall thickness of 0.062 inch.  The tubing shall be FAST 
& TIGHT, Formula PV-2 as manufactured by Parker Hannifin, Kent, Ohio, or equal. 
 
W-30.06  Workmanship 
 
 Working drawings, delivery, erection, testing, insulation, and disinfection of miscellaneous 
pipe and fittings shall meet the applicable portions of similar requirements for ductile iron pipe 
specified under the respective sections of Workmanship and Materials. 
 
 
 * * * 
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SECTION 31 - HANGERS AND SUPPORTS 
 
 
W-31.01  General 
 
 Hangers and supports shall include all hanging and supporting devices of metallic 
construction shown, specified, or required for pipelines, apparatus, and equipment other than 
electrical equipment.  The Contractor's working drawings, as required by the General Provisions 
hereof, shall show the quantity, type, design, and location of all hangers and supports required. 
 
W-31.02  Materials 
 
 Structural and miscellaneous steel, iron castings, cast-iron pipe, and steel pipe used for 
hangers and supports shall meet the requirements of the applicable Workmanship and Materials 
sections. 
 
W-31.03  Design 
 
 Hangers and supports not detailed on the Drawings shall be adequate to maintain the 
pipelines, apparatus, and equipment in proper position and alignment under all operating conditions 
with due allowance for expansion and contraction, and shall have springs where necessary.  
Hangers and supports shall be of standard design where possible, and be best suited for the service 
required, as approved by the Engineer.  Where required, they shall be screw adjustable after 
installation. 
 
 Supporting devices shall be designed in accordance with the best practice and shall not be 
unnecessarily heavy.  Sufficient hangers and supports shall be installed to provide a working safety 
factor of not less than five for each hanger. 
 
 All supporting devices shall be designed as to minimize interference with access and 
movement.  The injury hazard shall be considered and minimized in all protruding supporting 
devices. 
 
 On pipes which are covered with heating insulation, hangers and supports shall include 
proper pipe protection saddles. 
 
 Overhead hangers shall be supported by threaded rods properly fastened in place by suitable 
screws, clamps, inserts, or bolts, or by welding. 
 
 Brackets for the support of piping from walls and columns shall be made of welded steel 
and shall be designed for three maximum loads classified as follows: 
 
 Light . . . . . . . . . . .    750 pounds 
 Medium  . . . . . . . . . . 1,500 pounds 
 Heavy . . . . . . . . . . . 3,000 pounds 
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 When medium or heavy brackets are bolted to walls, backplates of adequate size and 
thickness shall be furnished and installed to distribute the load against the wall.  When the use of 
backplates is not practicable, the brackets shall be fastened to the wall in such a manner that the 
safe bearing strength of the wall will not be exceeded. 
 
 Pipe rolls or chairs shall be of the cast-iron type.  Pipe rolls shall be provided with threaded 
nuts or with sockets to take threaded rods. 
 
 Saddle stands shall be of the adjustable type.  Each stand shall consist of a length of steel 
pipe fitted at the base with a standard threaded cast-iron flange and at the top with an adjustable 
saddle or roll.  The base flanges shall be bolted to the floor foundation or concrete base. 
 
 Stanchions shall be of similar construction to the saddle stand, except  that they shall be 
fitted at the top with cast-iron pipe saddle supports or with pipe stanchion saddles with yokes and 
nuts. 
 
 Where adjustable supporting devices are not required, pipelines 3 inches in diameter and 
smaller may be supported on cast-iron, malleable iron, or steel hook, hook plates, rings, or ring 
plates. 
 
W-31.04  Anchors 
 
 Anchors shall be furnished and installed when specified, shown, or required for holding the 
pipelines and equipment in position or alignment.  Anchors shall be designed for rigid fastening to 
the structures, either directly or through brackets.  The design of all anchors shall be subject to 
approval by the Engineer. 
 
 Anchors for piping shall be of the cast-iron chair type with steel straps, except where 
anchors form an integral part of pipe fittings or where an anchor of special design is required. 
 
W-31.05  Inserts 
 
 Inserts for concrete shall be galvanized and shall be installed in the concrete structures 
where required for fastening supporting devices.  They shall be designed to permit the rods to be 
adjusted horizontally in one place and to lock the rod nut or head automatically.  Inserts shall be 
recessed near the upper flange to receive reinforcing rods.  Inserts shall be so designed that they 
may be held in position during concrete placing operations.  Inserts shall be designed by the rod 
which they engage. 
 
W-31.06  Painting 
 
 Hangers, supports, anchors, and similar devices shall be painted in accordance with the 
Workmanship and Materials section headed "Painting." 
 
 * * * 
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SECTION 32 - VALVES 
 
 
W-32.01  General 
 
This section includes all valves to be used on City maintained force mains, City owned pump stations and the 
Howard F. Curren Advanced Wastewater Treatment Plant. Requirements of this section apply to all valves 
unless exceptions are shown or stated on the plans or specific provisions. 
 
Plug valves for buried applications shall be provided with mechanical joints. Plug valves for above-ground 
applications shall be provided with flanged connections. 
 
All force main valves shall be plug valves meeting the requirements of the sub-section “Eccentric Plug 
Valves.” 
  
Valves 2 inches in diameter and smaller shall be all brass or bronze, except the handwheel, and shall have 
screwed ends. Valves 2-1/2 inches in diameter and larger shall be iron body, bronze mounted with flanged 
ends, except that in the smaller sizes, valves may be all bronze at the Contractor's option. 
 
All gate, globe, and angle valves shall have rising stems, unless otherwise specified, and shall open when the 
nut or handwheel is turned counterclockwise. Each handwheel shall be marked with an arrow and the word 
"Open.” Each nut shall be marked with an arrow and shall not be greater than 24 inches in depth below 
finished grade. 
 
All references to “stainless steel” or “SS” shall mean 316 stainless steel. 
 
All valves of the same type shall be from a single manufacturer. Parts of valves of the same type and size 
shall be interchangeable. 
 
All valves shall be carefully erected in their respective positions, free from all distortion and strain, and shall 
be packed and left in satisfactory operating condition. 
 
W-32.02  Submittals 
 
The Contractor shall prepare and submit for approval a complete detail drawing of all valves in accordance 
with the requirements of the General Provisions. At minimum the submittal shall show all proposed material 
types to be used as well as proposed interior and exterior coating manufacturer, coating type and proposed 
minimum dry film thickness. 
 
W-32.03  Flanges 
 
Flanges shall be cast solid and faced accurately at right angles to the axis of the casting. Flanges shall be 
faced and drilled and shop coated with a rust preventive compound before shipment. 
 
Dimensions and drillings of flanges shall meet the requirements of ANSI B16.1 for working pressures of 125 
pounds per square inch. Special drillings shall be provided where required. 
 
W-32.04  Gate Valves 
 
Except as otherwise specified, gate valves shall meet the requirements of Fed. Spec. WW-V-54, Class A, 125 
pounds. 
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Gate valves shall have standard stuffing box seals. Bonnet bolts, studs, and nuts shall be cadmium plated. 
Wedging devices shall be bronze to iron or bronze to bronze as specified. Glands shall be bronze bushed; 
gland bolts and nuts shall be bronze. 
 
Gate valves 2-1/2-inch diameter and larger shall be of the double disc type. Gate valves 2-inch diameter and 
smaller may be of the double disc or solid wedge type. 
 
Valves with operating nuts or wheels 7 feet or more above the floor shall be provided with chains and chain 
wheels. 
 
W-32.05  Globe and Angle Valves 
 
Except as otherwise specified herein, globe and angle valves shall meet the requirements of Fed. Spec. WW-
V-51, Class A, 125 pounds. 
 
W-32.06  Hose Valves 
 
Hose valves shall be globe or angle valves with rising stems, and rubber composition discs for cold water 
pressures up to 200 psi, nonshock. 
 
Hose valves shall be all bronze or brass, except the handwheel which shall be of malleable iron. Hose threads 
shall conform to ANSI B2.4. 
 
W-32.07  Check Valves 
 
Check valves, unless otherwise specified, shall be APCO Series 100 of the horizontal, swing type designed to 
allow full diameter passage and to operate with a minimum loss of pressure. A Letter of Standardization has 
been executed for this valve. The letter states that no other valve shall be considered an “or equal” in 
accordance with the City’s standardization program. The “or equal” clause applies to all other equipment, 
unless specifically excluded by a Single Source Certificate or Letter of Standardization. 
 
Check valves shall have body and body cover of heavily constructed cast iron meeting requirements of 
ASTM A48, Class 30. Check valve body shall have integrally cast-on end flanges. The flapper shall be 
rubber and have an "O" ring seating edge and be internally reinforced with steel. The flapper shall be easily 
replaced while the valve remains in place. 
 
The exterior of the check valve shall be factory coated with an approved interior and exterior corrosion 
resistance coating. The exterior of the check valve shall receive a field coat as indicated for “Steel Pipe and 
Fittings” in the Workmanship & Materials Section titled “Painting”. 
 
W-32.08  Pump-Check  Eccentric Plug Valve 
 
Pump-check valves, unless otherwise specified, shall meet the requirements of the sub-section for “Eccentric 
Plug Valves”. 
 
The valve shall be equipped with a G-Series rotary cylinder pneumatic actuator that is properly sized for the 
existing compressed air system within the pump station.  
 
Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved equal. 
  
W-32.09  Eccentric Plug Valves 
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Plug valves shall be of the eccentric valve design and shall meet or exceed the requirements of AWWA C517 
and shall be designed for 175 PSI 3’-12” and 150 PSI 14”-36”. Manufacturer’s Name shall be cast in body 
and Valve shall be serialized for future parts identification. Port area shall be 100% of standard pipe area. The 
Plug shall be Rectangular with associated Rectangular Port and shall provide dead tight shutoff when seated 
in the closed position. Body material shall be Cast Iron ASTM A126 Class B, Seats shall be 1/8” thick 95% 
Nickel and 1/2" wide for proper plug seating. Plug shall be Ductile Iron ASTM A536 and Chloroprene 
Faced. Bearings shall be sintered, oil impregnated permanently lubricated type 316 stainless steel, include 
upper and lower grit excluders to prevent grit and foreign solids from entering the bearings. Shaft seals shall 
be multiple V-ring type and shall be externally adjustable via an air gap and re-packable under pressure 
without removing the actuator or bonnet from the valve. Valves shall have interior and exterior epoxy. 
 
Plug valves shall be nut operated (1/4 turn) 4” to 8” and gear operated 10” and larger. Both nut and gear 
operated valves shall have a 2-inch square nut for operation. On pump stations where the valve is 7 feet or 
more above the floor level, a chain and wheel shall be provided for operation. 
  
Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved equal. 
 
W-32.10  Knife Gate Valves 
 
Valves shall be bonnetless wafer knife gate type with cast single-piece body construction. Lugged ends 
shall have threaded holes in accordance with ANSI B16.1 125/150 pound standards. Working pressure 
rating shall be 150 psi in sizes 2”-24”. Valve body and gate shall be stainless steel type 316 or as 
specified. Stem shall be type 304 stainless steel. Valve shall have a round port equal to 100% of the 
connecting pipe. Valves shall be chloroprene resilient seated or as specified. 
 
The body design shall have no pockets or grooves in the flow port where media can settle and adversely 
affect closure. The gate shall be polished to provide low thrust requirements and long packing life. The 
leading edge of the gate shall be beveled to assist in closure. The stem shall be outside of the body and 
will not contact the flowing media. Valves shall have multi-layer square packing with adjustable packing 
gland bolting.  
 
All valve bodies shall be tested with water at 150% of rated pressure with no visible leakage. Assembled 
valves shall be tested for seat leakage with water at 40 psi applied to the back of the gate (pressure in the 
normal flow direction) and allowable leakage shall be as per MSS SP-81 specifications. 
 
Valves shall be provided with a manually operated direct-mounted handwheel as specified or shown on 
the construction drawings. Floor stands and extensions shall be provided if specified. Valve 
superstructures shall be designed to allow easy field interchangeability between manual and pneumatic 
actuators. New superstructures shall not be required for conversion between manual and pneumatic 
operators. 
 
Metal surfaces other than stainless steel shall receive a field coat as indicated for “Steel Pipe and Fittings” 
in the Workmanship & Materials Section titled “Painting”. 
 
Valves shall be model GKU by DeZURIK, Inc, or approved equal. 
 
 
W-32.11  Multiport Valves 
 
Three-way and four-way valves, unless otherwise specified, shall meet the requirements of the sub-section 
for eccentric plug valves. 
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W-32.12  Solenoid Valves 
 
Solenoid valves, unless otherwise shown or specified, shall be normally closed packless type with full area 
ports. The body and bonnet shall be forged brass and the solenoid core shall be stainless steel. The diaphragm 
shall be of synthetic rubber assuring long service life. The coils shall be designed for 115-volt, 60-hertz 
operation and shall be embedded in molded plastic in NEMA Type I general purpose enclosure. 
 
W-32.13  Ball Valves for CPVC Piping 
 
Manually operated ball valves for CPVC piping shall be CPVC ball valves having renewable Teflon ball 
seats and EPDM seals.  Ball valves shall block in both seating directions, leaving full pressure on the opposite 
end of the valve.  The CPVC ball valves shall be rated at not less than 150 psi working pressure at 75 degrees 
F, self-lubricating, and shall have socket end connectors.  The ball valves shall be of true union design to 
allow for inspection or removal.  CPVC ball valves shall be as manufactured by Hayward Industrial Products, 
Inc., or equal. 
 
W-32.14  Ball Check Valves for CPVC Piping 
 
Ball check valves for CPVC piping shall be constructed of solid CPVC and shall have a CPVC ball.  The 
check valve shall have EPDM O-rings and shall be capable of operating either horizontally or vertically. The 
check valve shall have a full flow design that provides a free open area that is equivalent to the connecting 
pipe size.  The check valves shall have socket end connectors and shall be of the true union design to allow 
for inspection and removal of the valve.  Ball valves for CPVC piping shall be as manufactured by Hayward 
Industrial Products, or equal. 
 
W-32.15  Testing 
 
All valves shall be given hydrostatic shop pressure tests at twice the working pressure specified. The valves 
shall be tested, first by applying the hydrostatic pressure with the valve open and then with the valve closed. 
The valves shall be tight and secure under the test pressure. 
 
Valves shall be tested in place by the Contractor, as far as practicable, and any defects in valves or 
connections shall be corrected to the satisfaction of the Engineer. 
 
W-32.16  Painting and Coating 
 
Plug valves shall receive a factory interior and exterior coating of Tnemec Series 141 (4 mils thick).  
 
All other valves shall receive a factory interior and exterior coating of an approved system. 
 
Metal surfaces other than stainless steel shall receive a field coat as indicated for “Machinery and Equipment” 
in the Workmanship & Materials Section titled “Painting”.  
 
Chain wheels shall be coated by galvanizing or electroplating with zinc or cadmium. The chain shall be 
coated by electroplating with zinc or cadmium. Zinc electroplating shall meet the requirements of Fed. Spec. 
QQ-Z-325, Type II, Class 2; and cadmium electroplating shall meet the requirements of Fed. Spec. QQ-P-
416, Type II, Class 2. 

* * * 
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SECTION 33 - LEAKAGE TESTS - PUMPING STATIONS 
 
W-33.01  General 
 
 All pipelines and structures required to be watertight shall be tested for leakage by the Contractor 
under the direction of the Engineer.  Air and gas lines shall be tested with compressed air and all other 
pipelines shall be tested with water under the pressures specified herein. 
 
 All tests shall be conducted in a manner to minimize as much as possible any interference with the 
Contractor's work or progress. 
 
 The Contractor shall notify the Engineer when the work is ready for testing, and tests shall be made 
as soon thereafter as possible.  Personnel for reading meters, gauges, or other measuring devices, will be 
furnished by the Engineer, but all other labor, equipment, air, water, and materials, including meters, 
gauges, smoke producers, blower, fuel, bulkheads, and accessory equipment, shall be furnished by the 
Contractor. 
 
W-33.02  Pressure Tests 
 
 Pressure tests of pipelines shall be made by maintaining the fluid in the pipe at the specified 
pressure for a period of 30 minutes.  The pipelines shall show no leakage. 
 Test pressures for the various pipelines shall be as follows: 
 Type of Pipeline    Test Pressure psi 
 
 Sewage (Pump Suctions)        5 
 Sewage (Pressure) - Pump Discharge   100 
 Water       125 
 Sump pump discharge     25 
 Compressed air     200 
 Drains           5 
 
W-33.03  Tests of Structures 
 
 Leakage tests of wet wells and similar purpose structures shall be made before backfilling by filling 
the structure with water to the overflow height and observing the water surface level for the following 24 
hours.  Inspection for leakage will be made of the exterior surface of the structure, especially in the area 
around the construction joints. 
 
 Leakage will be accepted as within the allowable limits for structures from which there are no 
visible leaks and in which the water surface drops not more than 1/2 inch during the 24 hour test. 
 
 If visible leaks appear, the structure shall be repaired by removing and replacing the leakage 
portions of the structure, waterproofing the inside, or by other methods approved by the Engineer. 
 
 Water for the initial filling of the structure will be supplied by the City.  Water for subsequent 
fillings, if required, shall be at the expense of the Contractor. 
 
      * * * 
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SECTION 36 - PAINTING 
 
W-36.01  General 
 
 Painting includes furnishing all labor, materials, and services to paint all structures and 
equipment specified and required to complete the work, including, but not limited to, the following: 
preparation of surfaces; field painting of existing and proposed structures, piping, conduit, 
ductwork and equipment as specified, and the marking of existing piping and electrical conduit.  
The work shall include furnishing samples of paints and color charts. 
 
 Paint and other materials shall be of the type and quality of the manufacturer on which the 
coating schedule is based.  All coats of paint for any particular surface and thinners used shall be 
from the same manufacturer.  The treatment of the surface to be painted and the application of paint 
shall be in accordance with the instructions of the manufacturer and as approved by the Engineer.  
The colors of paints shall be as approved by the Engineer.  Specimens, approximately 8 by 10 
inches in size, shall be prepared and submitted to the Engineer.  The minimum number of specimen 
custom mixed colors submitted shall be 6 not including color coding colors.  Only paint of 
approved manufacturers shall be delivered and stored at the site. 
 
 All painting shall be in accordance with the schedules included in this specification.  A 
supplementary schedule of paint products shall be submitted, with mil thickness, to cover all paint 
applied.  The schedule shall be in accordance with the recommendations of the manufacturer of the 
paint.  The total mil thickness of all coatings shall be not less than the schedule included in this 
section. 
 
W-36.02  Delivery and Storage 
 
 Paints, stains, varnish, or ingredients of paints to be mixed on the job shall be prepared, 
packed and labeled, and guaranteed by an approved manufacturer.  All material shall be delivered to 
the site in original, unbroken containers. 
 
 The manner of and place for storing the painting materials at the site shall be as approved by 
the Engineer.  The storage space shall be kept clean at all times.  Every precaution shall be taken to 
eliminate fire hazards. 
 
W-36.03  Surface Preparation 
 
 Prior to painting, all surfaces shall be prepared and cleaned in strict accordance with the 
paint manufacturer's recommendations and as directed by the Engineer.  Surfaces shall be dry 
before any paint is applied.  Special surface preparation work shall be as directed by the 
manufacturer of the paint specified to be applied to the surface. 
 
Metal Surfaces: 
 
 This includes all exterior and interior steel surfaces and all nonferrous metals.  This applies 
to structural and miscellaneous steel, motors, designated housings and protective guards, piping, 
valves, stairs, and in general, all surfaces to be painted as designated in these specifications. 
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 All surfaces shall be cleaned in accordance with Steel Structures Painting Council standards 
SSPC - SP1 Solvent Cleaning for removal of grease and oil.  This standard allows for pressure 
washing, detergent cleaning, etc.  Additional rust, loose paint, loose mill scale, etc., shall be 
removed in accordance with SSPC - SP2 Hand Tool Cleaning or SSPC - SP3 Power Tool Cleaning. 
All welds, beads, blisters or protuberances, other than identification markings shall be ground 
smooth.  Pits and dents shall be filled with a suitable product as approved by the Engineer, and 
other imperfections shall be removed.  Painted edges shall be sanded smooth with adjacent bare 
metal surfaces. 
 
 Where aluminum surfaces come in contact with incompatible metals, lime, mortar, concrete 
or other masonry materials, these areas shall be given two coats of asphalt varnish conforming to 
Fed. Spec. TT-V-51F. 
 
Concrete and Wood Surfaces: 
 
 Surface preparation of all exterior concrete and wood surfaces shall be pressure washed to 
remove cobwebs, dirt, dust, and other surface contaminations.  Mildew shall be treated with a 22% 
chlorine solution or otherwise by mixing equal parts solution bleach and water to the affected area.  
Loose paint and other defects shall be removed by hand; brushing, sanding, chipping or other hand 
tools or by power; brushes, impact tools, grinders, sanders or other power tools or by any 
combination thereof.  Painted edges shall be sanded smooth to match adjacent bare surfaces. 
 
 All interior concrete and wood surfaces including ceilings, walls, and floors shall be cleaned 
similar to SSPC - SP1 Solvent Cleaning standards.  Loose paint and other defects shall be removed 
by hand; brushing, sanding, scraping, chipping or other hand tools or by power; brushes, impact 
tools, grinders, sanders or other power tools or by any combination thereof.  Painted edges shall be 
sanded smooth to match adjacent bare surfaces. 
 
 Priming shall be performed with Porter Acri-Pro 100, 100% Acrylic, or equal.  First and 
second coats shall be performed with Porter Acri-Shield, 100% Acrylic, or equal.  Concrete, 
concrete masonry, and wood shall be thoroughly dry prior to painting. 
 
W-36.04  Coatings 
 
 All paints and similar materials shall be mixed in galvanized iron pans or pails or other 
approved containers of adequate capacity.  All paint shall be stirred thoroughly before being taken 
from the containers, shall be kept stirred while using, and all ready-mixed paint shall be applied 
exactly as received from the manufacturer without addition of any kind of drier or thinner, except as 
specified or as permitted or directed by the Engineer.  Successive coats of paint shall be tinted to 
make various coats easily distinguishable.  Undercoats of paint shall be tinted to the approximate 
shade of the final coat of paint.  The paint shall be a minimum temperature of 60 degrees F before 
application. 
 
 Only skilled painters shall be used on the work, and specialists shall be employed where 
required.  Paint shall be applied by brush, roller, or sprayer in accordance with the manufacturer's 
recommendation.  Finished surfaces shall not show brush marks or other irregularities.  Top and 
bottom edges of doors shall be painted.  Undercoats on hollow metal work shall be thoroughly and 
uniformly sanded with No. 00 sandpaper or equal abrasive to remove all surface defects and 
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provide a smooth, even surface. 
 
 Painting shall be a continuous and orderly operation to facilitate adequate inspection.  All 
paint application methods shall be in accordance with the instructions of the paint manufacturer and 
as approved by the Engineer.  Access panels, pipes, pipe covering, ducts, and other building 
appurtenances built into or adjoining walls to be painted shall be painted the same color as adjacent 
walls, unless otherwise directed by the Engineer.  Hardware and accessories, fixtures, and similar 
items placed prior to painting shall be removed or protected during painting and replaced on 
completion of painting.  All wall surfaces to be concealed by equipment shall be painted before 
installation of the equipment. 
 
 Areas under and adjacent to painted work shall be fully protected at all times and dripped or 
splattered paint shall be promptly removed.  Painting shall not be done when the temperature is 
below 60 degrees F, or in dust-laden air, or until moisture on the surface has completely 
disappeared.  If necessary, sufficient heating and ventilation shall be provided to keep the 
atmosphere and all surfaces to be painted dry and warm until each coat of paint has hardened.  Any 
painting found defective shall be removed and repainted or touched up as directed by the Engineer. 
 
 Coatings must be allowed to cure before being recoated or placed into service.  Drying time 
requirements recommended by the manufacturer should be followed exactly. 
 
 The final colors shall be as selected by the Engineer from the manufacturer's color charts. 
 
 Coverage shall be complete.  When color on undercoats shows through the final coat of 
paint, the work shall be covered by additional coats until the paint is of uniform color and 
appearance and coverage is complete, at no additional cost. 
 
 Rooms or areas being painted shall be supplied with sufficient temporary ventilation during 
painting operations to keep the atmosphere safe from harmful or dangerous fumes and harmful dust 
levels for personnel. 
 
 All application tools and equipment shall be in good working order and suitable for proper 
applications.  It shall be the Contractor's responsibility to ensure that no paint mist or spatter falls or 
blows to other objects, vehicles, equipment, buildings, etc. 
 
Coating Schedule: 
 
 All painting shall be in accordance with the following schedule, unless otherwise directed 
by the Engineer.  The number of coats shall not be less than the number shown on the schedule. 
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COATING SCHEDULE 

 Coats 
Class of Work - Metal Surfaces Pretreatment Primer 1ST 2ND 3RD 
Copper Piping   K K  
Electrical Conduit  A or N C K K  
Steel Pipe, Valves, and Fittings N N K K  
Ductile Iron Pipe, Valves, and Fittings 
(Not Buried) 

 E K K  

Miscellaneous Steel and Ironwork N N K K  
Machinery, Interior, and Nonsubmerged  C K K  
 
 
 The designations in the following list are given solely for the purpose of indicating the type 
and quality of materials desired.  Approved equivalent material of other manufacturers may be 
substituted.  All coats of paint for any particular surface shall be from the same manufacturer. 
 

ALPHABETICAL DESIGNATIONS OF PRODUCTS 
 
Symbol 

 
Product Name and Number 

Minimum Dry Film Thickness 
Mils per Coat 

A Porter International Alumiprep 33 N/A 
C Porter International Alkyd Fast Dry Primer 297 2.0 
E Porter International Rust-Screen 215 1.5 
F Not Applicable N/A 
 

G 
Porter International Pigmented Bonding  
Coat 898 with Thinner 

 
N/A 

H Porter International Acrylic Exterior Paint 520 2.0 
I Porter International I.A-24 Gloss Finish 241D 1.5 
K Porter International Intergard 475 5.0 
N ZRC Cold Galvanizing Compound 1.5 

 
 This paint schedule may vary to suit the current product recommendations of the 
manufacturer's technical representative.  All products shall be suitable for industrial application 
at an urban stormwater pumping facility. 
 
W-36.05  Safety 
 
 The Contractor shall be responsible for exercising all necessary precautions to ensure that 
no accidents or damage to personnel, equipment, or buildings shall occur.  The Contractor shall 
further determine any special operations which could influence the safe workmanship of his 
personnel with respect to electrical, mechanical, or chemical fumes or fire hazard situations. 
 
 When painting in confined areas or otherwise in areas where explosive fumes or gases need 
to be ventilated, the Contractor shall use suction type fans designated specifically for the safe 
removal of explosive fumes or gases, and all equipment involved shall meet all OSHA 
(Occupational Safety Hazard Act) requirements and MSHA (Mine Safety and Health 
Administration) approved.  The Contractor shall be responsible in all respects for the safe conduct 



Contract 14-C-00058; Lake Magdalene Pump Station Rehabilitation 
 
 

W36-5 

of his personnel when using any of the rigging or equipment involved in the accomplishment of the 
work specified herein. 
 
W-36.06  Cleaning 
 
 The Contractor shall touch up and restore any damaged finish.  Paint or other finishes 
spilled, splashed, or splattered shall be removed from all surfaces.  Care shall be taken not to mar 
any surface finish or item being cleaned. 
 
 

* * * 
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 SECTION 38 - SEWAGE PUMPING EQUIPMENT 
 
W-38.01  General 
 
 Sewage pumping equipment shall include the installing of totally submersible, electrically 
operated sewage pumps complete with all accessories and appurtenances necessary for a complete 
installation in the pumping station. 
 
 Each pump shall be an ITT Flygt, Pump, and shall comply with the drawings and 
specifications for this project.  A single source certificate of conditions and circumstances was 
executed for this pump.  The certificate states that no other pump shall be considered an “or equal” 
for this project in accordance with the City’s standardization program.  The “or equal” clause 
applies to all other equipment in this project, unless specifically excluded by a single source 
certificate. 
 
 Each pump shall have a substantial guide bracket to permit vertical sliding along not less 
than two unthreaded stainless steel guide rails from an automatic pump discharge connection at the 
bottom of the wet pit to the wet pit access cover for inspection, maintenance, and removal of the 
pump without requiring personnel to enter the wet pit.  The pump shall be easily removable from 
the guide rails and shall require no bolts, nuts, or other fasteners to be disconnected.  The guide 
brackets shall be of stainless steel and shall be an integral part of the pumps.  The guide rails shall 
be Type 304, Schedule 40 stainless steel pipe and shall be connected to the automatic pump 
discharge connection at the bottom and supported at the top by substantial stainless steel brackets 
bolted to the concrete sides of the wet pit access opening.  The automatic pump discharge 
connection shall be cast-iron, flanged by plain-end, 90 degree vertical bend with an integral cast-
iron support.  The support shall be bolted to the floor with not less than four, 3/4-inch diameter 
stainless steel anchor bolts cast into the concrete.  The pump volute discharge shall have a 
machined flange, which when the pump is lowered into pumping position will automatically and 
firmly mate with the plain-end of the discharge connection without the need of adjustment, 
fasteners, clamps, or similar devices.  No motion other than vertical shall be required to seat the 
mating flange of the pump volute to the discharge connection.  Sealing of the discharge interface 
shall be accomplished by only metal contact and the use of a diaphragm, O-ring, or other device 
will not be permitted.  The pump, with its appurtenances, shall be capable of continuous 
submergence under water without loss of watertight integrity to a depth of 65 feet.  No portion of 
the pump shall bear directly on the floor of the wet pit.  Each pump shall be fitted with a stainless 
steel, welded link chain of adequate length to permit the raising and lowering of the pump for 
inspection and removal. 
 
W-38.02  Pump Characteristics 
 
 SEE SPECIFIC PROVISIONS 
 
W-38.03  Construction 
 
 The stator casing, oil casing, sliding bracket, volute, and impeller of each pump shall be of 
hard, closegrained gray cast iron.  All surfaces coming into contact with sewage shall be protected 
by a coat of Nylon-II, heat fused to the metal.  All external bolts and nuts shall be of stainless steel. 
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 The impeller of each pump shall be of non-clog design capable of passing a 3-inch spherical 
solid, fibrous material, and heavy sludge and shall be constructed with long throughlet without 
acute turns.  The impeller shall be statically and dynamically balanced.  Static and dynamic 
balancing operations shall not deform or weaken the impeller.  The impeller shall be firmly secured 
to the shaft by a stainless steel key and lock nut in such a way that it cannot unscrew or become 
loosened due to torque resulting from rotation in either direction. 
 
 A renewable Buna-N rubber wearing ring shall be installed at the inlet of each pump to 
provide protection against wear to the impeller. 
 
 Each pump shaft shall be of stainless steel conforming to ASTM Des: A 582, Type 416.  
The shaft shall be accurately machined and polished and of sufficient diameter to carry the 
maximum load imposed, to assure rigid support of the impeller and to prevent excessive vibration 
at all operating speeds.  The shaft shall be provided with two guide bearings of the ball type of 
ample size to carry the loads imposed under continuous service without overheating. 
 
 Each pump shall be provided with a tandem double mechanical seal running in an oil 
reservoir having separate, constantly hydro-dynamically lubricated lapped seal faces.  The lower 
seal unit between the pump and oil chamber shall contain one stationary and one positively driven 
rotating tungsten-carbide ring.  The upper seal unit between the oil sump and motor housing shall 
contain one stationary tungsten-carbide ring and one positively driven rotating carbon ring.  Each 
interface shall be held in contact by its own spring system supplemented by external liquid 
pressures.  The seals shall require neither maintenance nor adjustment, but shall be easily inspected 
and replaceable.  Shaft seals without positively driven rotating members or conventional double 
mechanical seals with a common single or double spring acting between the upper and lower units, 
requiring a pressure differential to offset external pressure and effect sealing shall not be considered 
acceptable nor equal to the dual independent seal system specified.  The shaft sealing system shall 
be capable of operating submerged to depths of or pressures equivalent to 65 feet.  No seal damage 
shall result from operating the pumping unit out of its liquid environment.  The seal system shall 
not rely upon the pumped media for lubrication. 
 
 The pump motors shall be housed in an air-filled watertight casing and shall have Class F 
moisture resistant insulation.  The temperature at any point in the windings shall not exceed 155 
degrees C at any load which could be imposed by the pump at any point on its curve.  The motors 
shall be 460-volt, 3-phase, 60-hertz, squirrel-cage induction motors.  Each motor shall have a 
minimum full load efficiency of 85 percent and a minimum full load power factor of 80 percent.  
Each motor shall be U.L., Inc. or Factory Mutual Engineering Corporation listed for installation and 
operation in a Class I, Division 2, Group C and D hazardous locations.  Each motor shall have a 
facility for winding high temperature alarm.  Each motor shall be provided with a leakage sensor to 
provide an alarm indication prior to liquid reaching the stator coils.  The pumps shall not load the 
motor beyond its nominal (nameplate) rating at any point on the pump curve.  Each pump motor 
shall be furnished with a minimum service factor of 1.15 or the horsepower rating of the motor 
shall be a minimum of 15 percent greater than the maximum BHP required over the full range of 
the pump curve.  Electrically and mechanically each pumping unit (pump and motor) shall be 
capable of a minimum of ten (10) starts per hour. 
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 The motor cable entry water seal shall be such that precludes specific target requirements to 
ensure watertight and submersible seal.  Epoxies, silicones, or other secondary sealing systems shall 
not be required or used.  The cable entry junction box and motor shall be separated by a stator lead 
sealing gland or terminal board which shall isolate the motor interior from foreign materials gaining 
access through the pump top.  The pump motor cable shall be suitable for submersible pump 
applications, and this shall be indicated by a code or legend permanently embossed on the cable.  
Cable sizing shall conform to NEC specifications for pump motors and shall be adequate size to 
allow motor voltage conversion without replacing the cable. 
 
 All mating surfaces of major parts shall be machined and fitted with nitrile O-rings where 
watertight sealing is required.  Machining and fitting shall be such that sealing is accomplished by 
automatic compression in two planes and O-ring contact made on four surfaces, without the 
requirement of specific torque limits to affect this.  Rectangular cross sectioned gaskets requiring 
specific torque limits to achieve compression shall not be considered adequate or equal.  Tolerances 
of all parts shall be such that allows replacement of any part without additional machining required 
to ensure sealing as described above.  No secondary sealing compounds, greases, or other devices 
shall be used. 
 
 Each unit shall be provided with an adequately designed cooling system.  Thermal radiators 
integral to the stator housing, cast in one unit, are acceptable.  Where water jackets alone or in 
conjunction with radiators are used, separate circulation shall be provided.  Cooling media channels 
and ports shall be non-clogging by virtue of their dimensions. 
 
W-38.04  Field Tests 
 
 After installation of the pumping units, control equipment, and all appurtenances, each 
pumping unit will be subjected to a field running test of not less than 24 hours duration under actual 
operating conditions.  The field test shall be made by the Contractor in the presence of and as 
directed by the Engineer.  The field test shall demonstrate that under all conditions of operation, 
each unit: 
 
 1. Had not been damaged by transportation or installation. 
 2. Has been properly installed. 
 3. Has no mechanical defects. 
 4. Is in proper alignment. 
 5. Has been properly connected. 
 6. Is free of overheating of any parts. 
 7. Is free of all objectionable vibration. 
 8. Is free of overloading of any parts. 
 
 The tests shall also demonstrate that the control systems perform as specified and meet all 
operating criteria. 
 
 Any defects in the equipment or operating controls or failure to meet the requirements of the 
Specifications shall be promptly corrected by the Contractor. 
 
W-38.05  Service 
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 Authorized service facilities must be available in Florida.  The pump supplier will stock at 
the facility one set of recommended spare parts as described below for the pumps specified in this 
Contract. 
 
 Inspection Plug Washers 
 Impeller Bolt 
 Impeller Key 
 Upper Bearing 
 Lower Bearing 
 Upper Mechanical Seal 
 Lower Mechanical Seal 
 Wear Rings 
 Motor Cable 
 Cable Entry Washer/Grommet 
 Complete Set of O-rings 
 
W 38-.06  Mix-Flush Valves 
 
 The Contractor shall supply pumps with mix-flush valves installed on the volutes.  The 
volute shall have an integral mounting pad on which to mount the mix-flush valve.  The 
mounting of the valve shall not void the pump manufacturer’s warranty.  The valve shall be 
mounted by the valve manufacturer or agent to assure proper installation and operation. 
 
The mix-flush (or flush) valves shall be hydraulically activated and shall not contain any 
electromechanical components.  The mix-flush system shall be intrinsically safe and suitable for 
pumps used in hazardous locations Class 1, Division 1, Groups C and D.  The flush valve shall 
be fully automatic and shall operate each time the sewage pump cycles into running mode.  The 
length of time for the flushing action shall be adjustable to a period of between 20 and 50 
seconds.  A means of adjustment shall be provided on the outside of the valve to obtain the 
desired flushing period. 
 
The mix-flush valve shall be a standard production item of the pump manufacturer and warranted 
by the pump manufacturer for a period of 15 months from date of substantial completion.  The 
warranty station shall be within 100 miles of the installation and replacement units shall be kept 
in stock at all times. 
 
Each new pump shall be provided with a volute plug along with the mix-flush valves. 
 
W-38.07  Spare Parts 
 
 One complete set of mechanical seals shall be furnished for each different model of pump 
furnished in this Contract (unless otherwise specified on the Plans). 
 
 

* * * 
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 SECTION 45 – ELECTRICAL 
 
 
W-45.01 Scope of Electrical Work 
 
 The work in this section consists of furnishing all labor, materials, equipment and 
transportation, and performing all operations required to support the installation and commissioning 
of the electrical portion of the proposed Lake Magdalene Pumping Station Rehabilitation including, 
but not limited to, the following: 
 
 1. Submit working drawings, parts schedules, and cut-sheets to the Engineer. 
 
 2. Furnish and install all electrical equipment, controls, and instrumentation as shown 

on the Plans and described in the Specifications. This installation includes: 
 

a. The Contractor shall coordinate electrical service requirements with 
Tampa Electric Company (TECO).  The City will make preliminary 
arrangements with TECO and compensate the utility directly for any 
Contribution In Aid of Construction (CIAC) required for TECO to install a 
handhole at the base of the existing stub pole.  The existing 120/240 VAC, 
3-phase, 4-wire, delta service shall remain.  The existing meter socket, 
lightning arrestor, and service riser/weatherhead shall be removed.  The 
following equipment shall be provided and installed:  electrical meter 
socket, lightning arrestor, and grounding as shown on plans.   

b. The Contractor shall provide and install underground conduit/conductors 
extending from the proposed TECO handhole to a proposed meter. 

c. Remove the existing City owned electrical pole and associated conduit as 
shown on plans. 

d. Provide and install a concrete pole and outdoor light with a light switch.  
The proposed meter outdoor light shall be mounted on concrete pole as 
shown on plans. 

e. Remove the existing 60 amp main circuit breaker, 60 amp emergency 
circuit breaker, 30 amp motor circuit protector, 40 amp circuit breaker, 
and, emergency connector. 

f. Provide and install a 100 amp main circuit breaker, a 100 amp emergency 
circuit breaker, a mechanical interlock device, an emergency connector, 
and two 30 amp circuit breakers. 

g. The existing DCR SCADA RTU cabinet, antenna mast, and control panel 
shall remain. 

h. Provide and install all necessary conduits and conductors as shown, 
specified, and required. 
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i. Provide for proper grounding as shown, specified, and required. 
j. All electrical work shall be performed in accordance with the latest edition 

of the National Electric Code adopted by the State of Florida and Chapter 
5 of the City of Tampa Code. 

 
W-45.02  General Requirements 
 
 1. Codes 
 
  Any conflicts between the Specifications and Drawings or with the regulations of 

local codes, public utility company, or the National Electrical Code or the National 
Electrical Safety Code shall be promptly brought to the attention of the Engineer for 
clarification. All materials and work shall be in accordance with said standards. 

 
 2. Contract Documents 
 
  The drawings are generally diagrammatic not necessarily showing in detail all of the 

minor items and it shall not be interpreted to mean that any minor item required may 
be omitted.  The Contractor shall make use of all the data in all of the Contract 
Documents and shall verify all information at the site which may influence his 
proposal. The Contractor shall obtain all necessary shop drawings and shall consult 
manufacturer's representatives during installation start-up as needed. 

 
 3. Tests 
 
  The Contractor shall provide all necessary instruments and special apparatus to 

conduct any test that may be required to ensure that the system is free of all 
improper grounds and short circuits.  These tests shall be conducted in the presence 
of the Engineer prior to final acceptance. 

 
 4. Guarantee 
 
  The Contractor shall submit a written guarantee to the City that all electrical work 

and material provided under this Contract is free from defects for a period of one 
year after final acceptance of the job.  There will be no additional charge to the City 
to repair or replace any such work, which is found to be defective within the 
guarantee period. 

 
 
 5. Materials and Equipment 
 
  All materials and equipment shall be new and shall bear the manufacturer's name, 

date of manufacture, trade name, and the UL label.  Equipment and materials shall 
be delivered to the site and stored in original containers, suitably sheltered from the 
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elements, but readily accessible for inspection. 
 
 6. Operation and Maintenance Manuals 
 
  Supply nine sets of operational and maintenance manuals and one complete set of 

blue line Contract Drawings marked in red reflecting all as-built information. 
 
 7. Test Documentation 
 
  Test all equipment and document tests. 
 
W-45.03  Execution of Work 
 
 All work shall be executed in a neat and workmanlike manner by experienced and capable 
electricians so as to present a neat installation upon completion. 
 
 Electrical work shall be coordinated so as not to interfere with or delay other construction 
operations. 
 
 The ends of all conduits shall be carefully reamed free from burrs after threading and before 
installation.  All cuts shall be made square.  All joints shall be made up tight.  Care shall be taken to 
see that all control and power conduits are grounded as required by the NEC and Chapter 5 of the 
City of Tampa Code, Building and Construction Regulations. 
 
 

* * * 
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 SECTION 46 - CONTROLS 
 
 
W-46.01  General 
 
 Control components shall comply with the latest ANSI, IEEE, and NEMA standards where 
applicable. 
 
 Maximum control voltage shall be 120 VAC, 60 Hz. 
 
 Control devices shall be of industrial grade, heavy-duty design, utilizing modular 
construction to increase flexibility. 
 
W-46.02 Motor Starters-Full Voltage Starters 
 
 The motor starter shall be 3-pole polyphase, and have a NEMA rated contactor with a 
minimum Size 1 rating.  It shall be designed for full voltage, non-reversing service.  
 

Motor starter contacts shall be silver alloy, double break; and shall be easily replaceable, 
with standard tools, without removing the starter from the enclosure; or removing the line, load, 
or control wiring from the starter.  

 
Contactor coil shall be of the encapsulated type; and shall be easily replaceable, with 

standard tools, without removing the starter from the enclosure, or removing the line or load 
wiring from the starter. 
 

The motor starter shall be provided with a Trip Class 20, bimetallic, ambient 
compensated, overload relay adjustable over a range of 85% to 115% of the nominal heater 
rating. The current in all 3-poles shall be sensed. The overload relays shall be field convertible 
from hand reset to automatic reset and vice-versa. When in automatic reset -- after tripping the 
relay -- the contacts will automatically reclose when the relay has cooled down. A manual “trip-
to-test” feature shall be provided to facilitate a quick test of the mechanical and electrical 
operation of the overload relay. The overload relays shall include a “visible trip indicator” to 
easily identify a tripped overload block. 

 
The motor starter shall have a 120VAC, 60Hz contactor coil and control circuit. 
 
A minimum of one (1) N.O. holding contact shall be provided.  The capability shall exist 

to install additional contacts in the field. 
 
The motor starter shall be as manufactured by Square D, Cutler-Hammer, General 

Electric, Allen Bradley, or equal. 
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W-46.02(a) Motor Starters-Reduced Voltage Solid State Starter (RVSSS) 
 

A. GENERAL 
 

1. The reduced voltage solid-state starter (RVSSS) shall be designed for use with a 
standard three-phase, three-wire, squirrel cage, induction motor.  The unit shall be 
microprocessor based and programmed to slowly increase the voltage to the motor 
over an adjustable acceleration time, providing a shock free, smooth acceleration, 
while drawing the minimum current necessary to start the motor.  The RVSSS 
shall be equipped with an internal by-pass contactor that will close at the end of 
acceleration time, thus reducing heating and saving power.  
 

B. ACCEPTABLE MANUFACTURERS.  
 
1. The reduced voltage solid state starter (RVSSS) shall be a Solcon 

Industries Ltd. Model Number RVS-DX-XX with Conformal Coated 
control boards. 

 
C. TECHNICAL SPECIFICATIONS 

 
1. GENERAL 

 
a. Supply Voltage (Vn): V +10%-15% 

 
b. Frequency: 45 – 65 Hz 

 
c. Control Supply: 115 V +10% -15% 

 
d. Load: HP three phase, three wire, induction motors. 

 
2.  START-STOP PARAMETERS 

 
a. Starter FLC:   Amps  

 
b. Motor FLA:   Amps 

 
c. Start/Stop Profile: Field Programmable 

 
d. Kick Start: A pulse of 80% Vn, adjustable range 0.1-1 Sec. 

 
e. Initial Voltage: 10-50% VN 

 
f. Initial Current: 100-400% of Motor FLA 
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g. Current Limit: 100-400% of Motor FLA 
 

h. Acceleration Time: 1-30 Sec 
 

i. Deceleration Time: 1-30 Sec 
 

3. MOTOR PROTECTION 
 

a. Too Many Starts: Maximum number of starts, range: OFF or 1-10, 
during a time period of 1-60 min. 

 
b. Starts inhibit: Period of 1-60 min, during which starting is 

prevented, after too Many Starts Fault. 
 

c. Long Start Time: Maximum allowable starting time 1-30 sec. 
 

d. Over Current (Instant): Two operation functions: during starting 
trips the starter at 850% and during running at 100-850% In, both 
within one Cycle (after internal delay). 

 
e. Overload Class:  Overload Class shall be selectable between 

NEMA Class 10, NEMA Class 20, or NEMA Class 30.  The cool 
down time after an overload shall be non-adjustable, fixed time 
setpoint. 

 
f. Under Current: Trips when current drops below 20-90% In, time 

delay 1-40 sec. 
 

g. Under Voltage: Trips when main voltage drops below 50-90%, 
time delay 1-10 Sec. w/ optional automatic reset. 

 
h. Over Voltage: Trips when main voltage increase above 110-125%, 

time delay 1-10 sec. 
 

i. Phase Loss, U/O Freq: Trips when one or two phases are missing 
and frequency is below 45Hz. or above 65Hz w/ optional 
automatic reset. 

 
h. Phase Sequence: Trips when phase sequence is wrong 

 
j. Shorted SCR: Prevents starting / trips if motor is not connected or 

incorrectly connected to the starter, or in case one or more SCRs 
have been shorted 

 
k. Heat Sink Over temp: Trips when heat-sink temperature rises 

above 85°C. 
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l. External fault: Trips when an External Contact closes for 2 sec. 
 

4. CONTROL 
 

a. Displays: LCD (2-lines of 16 characters) and 4 LEDs. 
 

b. Keypad: 6 keys for easy setting 
 

c. Fault Contact: 2 Contacts, 8A, 250VAC, 2000VA 
 

d. Aux. Contact: 2 Contacts, 8A, 250VAC, 2000VA 
 
 

5.  TEMPERATURE/HUMIDITY 
 

a. Operating Temp.: -10° to 40°C 
 

b. Storage Temp.: -20° to 70°C 
 

c. Humidity: 95% at 50°C or 98% at 45°C. 
 

6.  STANDARDS 
 

a. Dielectric Test: 2500VAC 
 

b. EMC Emissions: EN 55011 CISPR 11 Class A 
 

c. EMC Immunity: EN 55082-2 ESD 8KV air, IEC 801-2 Electric RF 
field 10 V/m, 20-1000MHz, IEC 801-3 Fast transients 2KV, IEC 
801-4 

 
d. Safety EN 600947-1 Related to safety requirements. Designed and 

assembled to conform with UL508C 
 
 
W-46.03  Switches and Push Buttons 
 
 Switches and push buttons shall be heavy-duty, oil-tight, watertight, NEMA Type 4X, 
corrosion resistant units intended for industrial applications.  The operator shall mount in a 1.20-
inch diameter opening and be provided with the proper legend plate. 
 
 Switches and push buttons shall be as manufactured by Square D, General Electric, Allen 
Bradley, or equal. 
 
W-46.04  Pilot Lights 
 
 Pilot lights shall be heavy-duty, oil-tight, NEMA Type 4X, corrosion resistant, push to test, 
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light emitting diode (LED) type, rated for 120VAC, and intended for industrial applications.  The 
operator shall mount in a 1.20-inch diameter opening and be provided with the proper legend plate 
and lens color. 
 
 Pilot lights shall be as manufactured by Square D, General Electric, Allen Bradley, or equal. 
 
W-46.05  Circuit Breakers 
 
 Circuit breakers shall be of the molded case, air-break type designed for 600 volt, 60 Hz 
service or as shown on the Drawings.  They shall have both thermal and magnetic elements on all 
three poles.  These elements will actuate a common tripping bar to open all poles when an overload 
or short circuit occurs. 
 
 The circuit breakers shall have an AIC rating greater than the available fault current at the 
panel. 
 
 The equipment shall be as manufactured by Square D, General Electric, or equal. 
 
W-46.06  Control Relays 
 

 a. Multicontact- Unless otherwise noted, relays shall have a minimum of two (2) form  
  C contacts rated at 10 amps, 120 VAC.  They shall be of the type, which utilizes 
  the circular plug system with hold down springs.  Each relay shall be provided with  
  an indicator lamp to show its status.  The covers shall be dustproof, and  
  manufactured of a clear polycarbonate material.  The relays shall be Model KRPA  
  as manufactured by Potter & Brumfield, Struthers Dunn, Square D, or equal. 
  
 b. Timing relays shall have DPDT, 10 amp, 120 VAC contacts.  Timers shall be solid- 
  state and adjustable as required.  They shall utilize a plug in base mounting system. 
  Timing relays shall be Model 328 as manufactured by ATC, Potter & Brumfield or  
  equal. 
 
 c. NEMA Type Relays shall have two (2) normally open, 10 amp, 600 VAC, 

convertible instantaneous contacts.  They shall have plug-in contact cartridges for 
easy contact conversion and replacement.  Contact conversion shall be capable 
without removing terminal screws or wires.  Coil voltage shall be as shown on the 
drawings or as required.  NEMA Type Relays shall be Model X as manufactured 
Square D or equal. 

 
W-46.07  Instrumentation Signal Multicontact Relays 
 
 Relays for switching instrumentation level signals shall have the following features: 
120VAC coil; 4PDT Ag-Pd alloy bifurcated crossbar contacts; socket mount; sealed plastic cover; 
and hold-down spring. 
 
 The contact ratings shall exceed the requirements for the  application, and shall be no less 
than 1 Amp at 120VAC. The expected life shall be a minimum of 200,000 operations at rated load. 
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 The socket shall be of the surface or rail-mount design with screw terminals to facilitate 
circuit connections. 
 
 The relay shall be Idec model RY42, with model SY4S-05 socket, or equal. 
 
W-46.08  Elapsed Time Meters 
 
 Elapsed time meters shall be furnished and installed where shown.  Time meters shall 
register up to 9999.9 hours, be non-resetable, have square cases suitable for panel mounting, and 
have coils for 120 volt, 60 Hz operation.  The units shall be as manufactured by Eagle Signal, 
Crammer, or equal. 
 
W-46.09  Sewage Pump Controller / SCADA / Radio  (PCSR) 
 
 The Sewage Pump Controller / SCADA / Radio subassembly comprises a programmable 
logic controller (PLC) based system engineered to provide duplex pump control, supervisory 
control and data acquisition (SCADA), and radio telemetry in one assembled package.  The 
components shall be mounted on an aluminum sub-panel and be fully wired, tested, and ready for 
field connections via conveniently located interface terminals.  The subassembly shall operate on a 
120 Volt, 60 Hz, single-phase power supply and shall have integral transient voltage protection. 

 The PCSR shall be a Motorola ACE3600 package as distributed by DCR Engineering 
Services Inc., ScadaOne, LLC, or Revere Control System.  The Contractor shall coordinate his 
efforts with DCR, Inc., ScadaOne, LLC, or Revere Control System to ensure system compatibility, 
performance, and security.  The Contractor shall provide and install a complete control system 
package as programmed by DCR, Inc., ScadaOne, LLC, or Revere Control System.  The existing 
Pump Station DCR controls shall revert to the City as a spare. 

 The following is a partial list of PCSR features: 
1. Motorola ACE3600 remote terminal unit (RTU) with surge / lighting protection for power 

line and antenna shall be provided. 
2. One Mixed I/O modules shall be provided. 
3. A Motorola CDM750 conventional radio, UHF band (403-512 MHz), shall be provided. 
4. The pump controller shall operate independently of the SCADA / telemetry system in the 

event of communications loss.  
5. DC power circuits derived from the RTU and feeding external loads shall be individually 

fused as required. Fuses shall have indicator LEDs to indicate fuse has blown. 
6. A back-up pump controller shall be provided to facilitate emergency overflow protection 

in the event of RTU failure. 
7. Interposing control relays shall be provided as required. 
8. Terminal blocks shall be arranged, and separated as follows: main power distribution 

block; 120VAC power; 24VDC power; RTU DC power bus. 
9. All wires shall be permanently identified using a computer generated labeling system. All 

terminal numbers and identifying nomenclature shall correspond to and be shown on the 
electrical diagrams and schematics. 
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10. All external wiring shall terminate on terminal blocks. 
11. The RTU shall provide both digital and analog inputs for use in monitoring and control. 

Simultaneous monitoring of analog and digital level sensing devices shall be supported 
where the analog level sensing device shall be primary. The RTU shall contain routines 
for detecting sensor failures and utilize the alternate level sensing device(s). 

12. Battery back-up power shall be provided for the RTU so that monitoring is maintained 
during Utility power failures. The batteries shall have the capacity of operating the RTU 
for a minimum of four hours. The power supply shall keep the batteries at float charge. 
The RTU shall contain a low battery cutout circuit, and the batteries shall not be damaged 
by deep discharges. 

13. Local manual pump control is provided by Hand-Off-Auto (HOA) switches located in the 
pump control panel. In the absence of RTU power or in the case of RTU failure, the pump 
motor starters shall remain operational in the HAND position. In no case shall the RTU 
have the capability to operate or override the pumps in the HAND or OFF positions. 

14. The capability to remotely override or disable individual pumps shall be provided (local 
switches must be in the AUTO position). 

15. The RTU shall have the capability to test the back-up pump controller by creating a high 
level condition and verifying that the back-up controller functions properly. In the event 
of a controller failure, the RTU will send an alarm to the Central HMI. 

16. Capability shall be provided to configure from two to four pumps. 
17. Individual pump run status shall be reported to the Central HMI. 
18. The following pump failures shall be reported to the Central HMI:  fail to start; fail to 

stop; premature stop; drive fault; and stator over temperature. 
19. RTU configuration parameters shall be adjustable locally and remotely from the Central 

HMI. 
20. A fail-safe input shall be provided indicating cabinet intrusion. 
21. The RTU shall have the latest RTU SCADA application license compatible with the 

existing Central HMI configuration.    
 
W-46.10  Wet Well Level Monitoring System 
 
 The wet well level monitoring system shall be of the ultrasonic type. It shall consist of a 
transducer element and a transmitter/electronics package.  
 The transducer shall use a PZT ceramic element with a nominal operating frequency of 
50kHz. The transducer shall have a range of 1 to 32.8 ft. The transducer shall convert a 24-volt 
input from the electronics package to a 3,000-volt peak-to-peak echo pulse. The transducer shall be 
Factory Mutual (FM) approved for use in a Class I, Div.1, group A, B, C, & D location. The 
transducer shall be rated intrinsically safe for zone 0. The transducer cable length shall be as 
required to provide a splice-free mechanization. 
 The transmitter/electronics package shall operate from 115Vac, 60Hz or 10 to 28Vdc power 
source. The unit will automatically switch to the dc source when Utility power is lost. The 
transmitter shall be compatible with a full line of transducers. The unit shall be simple to program 
via a hand-held programmer or laptop computer. Basic set-up and advanced echo analysis and 
diagnostics software shall be provided. A 4-20 mA output and two alarm relays shall be provided. 
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A flashing LED shall indicate healthy status. An integral keypad and LCD display shall be 
provided. The accuracy shall be 0.25% of measured range and the resolution 0.1% of measured 
range. The unit shall be tropicalized and be housed in a NEMA 4X enclosure. 
 The wet well monitoring system shall be as manufactured by Pulsar, Inc., or equal 
(Transducer— dB10;  Transmitter— Blackbox130,  Part #:  130-110-300-00P-KP-TROP). 
 
W-46.11  Type 1 Surge Protective (SPD) 
 
 The SPD shall be able to suppress lightning induced voltage surges three times greater than 
the industry standards.  The rated line voltage for SPD shall be 240V/120V VAC 3 three phase, 
high-leg DELTA.  The maximum single impulse current shall be 100kA per phase. 
 
 1. The SPD shall have a line neutral protection on all phases, and also neutral to 

ground protection. 
 
 2. The SPD shall have a 10-YEAR warranty.  Under that warranty, the SPD shall be 

replaced if it is destroyed by lightning or other impulses. 
 
 3. The SPD shall have an LED failure indicator on all three phases. 
 
 4. The clamp voltages for the SPD shall be the following: 
 
   Line to neutral – 400-700 volts (Normal Legs) 
   Line to neutral- 700-1000 volts (High Leg) 
   Line to ground – 400- 700 volts (Normal Legs) 
   Line to ground- 700-1000 volts (High Leg) 
   Neutral to ground- 600 volts 
   Line to line- 700-1000 volts 
 
 The Surge Protection Device shall be Advanced Protection Technologies model 
TE03XDS104X, or equal. 
 
W-46.12  Seal Leak Detector 
 
 The seal leak detector shall be compatible with the submersible pump supplied and be 
Underwriters Laboratories (U.L) listed for use in sewage pumping applications.  The Contractor 
shall coordinate with pump manufacturer to determine specific hardware required for stator 
temperature and seal-leak detection.  The detector shall have the following features: 
 

1. The unit shall employ low voltage, low current, conductivity probe type liquid level 
detection. 

 
 2. 120 VAC, 60 Hz, operating voltage. 
 
 3. The alarm output shall be an SPDT 10 amp, 250 VAC relay contact with a 

minimum 2000 VAC isolation to probe. 
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 4. Probe supply characteristics - sensitivity, 4.7K to 100K OHM, adjustable; voltage, 

24 VAC, 60 Hz; current, 2mA maximum. 
 
 5. Eight pin octal-type plug (provide matching screw terminal sockets). 
 
 6. The unit shall be housed in a high-impact plastic dust cover. 
 
 The seal leak detector shall be MINI-CAS for Flygt pumps and Crouzet model PNRU110A 
or equal for other manufactures.   
 
W-46.13  Panel Mount Fuse Holder and Fuse 
 
 Panel mount fuse holders shall be rated for a minimum of 15 amps, 250 VAC.  They shall 
accommodate 0.25 by 1.25-inch glass fuses and have a bayonet type knob.  Terminations shall be 
by 0.25-inch Quick-Connect.  Fuse holders shall be Bussman HKP, or equal. 
 
 Fuses shall be 0.25 by 1.25-inch slow blow, dual element, glass body with ratings as shown 
or required.  Fuses shall be Bussman MDL series, or equal. 
 
W-46.14  Emergency Receptacle 
 
 The emergency receptacle shall be of the heavy-duty, circuit breaking type with a 
weatherproof aluminum housing.  The current rating shall be as shown with an operating voltage of 
600 VAC.  The receptacle assembly shall include a wiring box and angle adapter.  The receptacle 
shall be equipped with a 4 pole exposed contact interior (reversed contacts).  The receptacle shall be 
provided with a spring-loaded cap to cover the contacts when the receptacle is not in use. The 
emergency receptacle shall be Crouse-Hinds Arktite model AR-1041-S22 w/ AJA6 angle adapter, 
or equal. 
 
W-46.15  Lightning Arrester 
 
 The lightning arrester shall be suitable for use in a four wire grounded service and have a 
rating of 650 VAC phase to ground maximum.  The unit shall have a 2300 - 3800 volt impulse 
sparkover and an 800 - 1600 volt rms 60 Hz sparkover.  Provisions for mounting shall be as shown 
or required and shall be supplied by the same manufacturer as the arrester. 
 
 The lightning arrester shall be as manufactured by Square D, General Electric, or equal. 
 
W-46.16  Control Enclosure and Panel 
 
 The control enclosure shall be rated NEMA 3 and be constructed of minimum 14 gauge, 
304 stainless steel.  The door shall have a handle with padlock provisions and three point latch 
mechanism.  The door shall be provided with a positive stop mechanism to prevent it from closing 
while controls are being serviced.  Stiffeners shall be provided on the enclosure and door as 
necessary to provide rigidity.  The closing surfaces shall have rolled lips.  The outside of enclosure 
shall be finished with a durable RAL 9003 white powder coat to reduce solar heat gain.  All 
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hardware shall be heavy-duty, stainless steel.  A print pocket shall be provided on the inside of the 
door.  The enclosure dimensions shall be as shown or required. 
 
 The panel shall be 12 gauge steel and sized to be accommodated by the enclosure.  The 
periphery of the panel shall be formed to provide a 0.75 inch stiffener frame.  The panel shall be 
primed, painted with white enamel and baked, after forming. 
 
 The enclosure and panel shall be as manufactured by Quality Metals, Hoffman Engineering, 
or equal. 
 
W-46.17 Panel Mount Terminal Blocks 
 
 Control terminal blocks shall be single pole units constructed of a polyamide plastic base 
with wire clamp terminals attached.  The terminals shall be rated for 30 amps, 600 volts.  The 
terminals shall accommodate #30 to #10 AWG conductors.  The block shall mount on an aluminum 
DIN rail. 
 
 The terminal blocks shall be style UK5N, as manufactured by Phoenix Contact, or equal. 
 

W-46.18  Control Panel Intrusion Sensor. 
 
 The control panel intrusion sensor shall be of the inductive proximity type, with an 18mm 
diameter cylindrical, short barrel body.  The supply voltage rating shall be 10-30 VDC.  The 
interface circuitry shall be standard 3-wire, NPN, shielded, and rated for a maximum load of 
200mA, 600Hz.  The output shall be normally open (N.O.) with short circuit protection.  The unit 
shall have a temperature range of   –13 to 158 degrees F.  The detecting distance shall be 5mm, with 
a LED indicator.  

 The proximity sensor shall be Omron, model E2F-X5E1 (Grainger # 6C826) with Square D 
mounting hardware model XSZB118 (Grainger 5B233), or equal. 

 
W-46.19a  Power Phase Monitor- Fixed Voltage 
 
 Phase Monitors shall be provided and installed as shown on the Drawings and specified 
herein.  The unit provided shall have the following features: 

1. input— 240 volt, 3-phase, 60Hz, utility service 
2. fixed voltage setting- Under Voltage, 216 and Over Voltage, 264 
3. SPDT relay operation shall be triggered by phase loss, low voltage, power failure, 

or improper phase sequence  
4. relay shall release after voltage is normal for 5 seconds 
5. relay contact rating— 10 Amps 
6. mounting— direct panel 

 Phase Monitor PM1 shall be model SLA-240-AFN as manufactured ATC Diversified 
Electronics, or equal. 
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W-46.19b Power Phase Monitor-Adjustable Voltage 
 
 Phase Monitors shall be provided and installed as shown on the Drawings and specified 
herein.  The unit shall have the following features: 

1. input— 240 volt, 3-phase, 60Hz, 4-wire, DELTA, utility service 
2. adjustable voltage range control 
3. SPDT relay operation and LED indication shall be triggered by phase loss, low 

voltage, power failure, or improper phase sequence. 
4. LED indication shall be on when voltage is normal— off with fault 
5. relay shall operate if fault lasts more than 2.0 seconds. 
6. relay shall release after voltage is normal for 5.0 seconds 
7. relay contact rating— 10 Amps 
8. mounting— 8-pin plug-in— provide socket for DIN rail 

 Phase Monitors PM2, PM3, and PM4 shall be model SLA-230-ALA as manufactured ATC 
Diversified Electronics, or equal. 

 
W-46.20  Phase Monitor Fuse Holders and Fuses 
 
 The  Fuse Holders shall be three-pole, 600V rated units suitable for use with Class CC, 
rejection type fuses.  They shall be UL listed for branch circuit protection, and have a fuse 
withstand rating of 200 kA.  The handle shall isolate the fuse from the circuit when installing or 
removing fuses— no special tools shall be required to insert or remove fuses.  The fuse holder shall 
be provided with a blown fuse indicator to allow for easy troubleshooting.  The fuse holder shall 
mount on a standard DIN rail. 
 The Fuse Holder shall be model 1492-FB3C30-L as manufactured by Allen Bradley, or 
equal.  The fuses shall be Bussmann Limitron fast acting model KTK-R or equal, with the ampacity 
shown on the Drawings. 
 
W-46.21 Control Transformers 
 
 The control transformer shall be an individual output type for primary and secondary 
voltages as shown.  The secondary shall be grounded and circuit breaker protected.  The control 
transformer shall have sufficient capacity to provide the energy demands for all connected control 
components including relays, solenoids, and other indicated items.  
 
 The electrical performance shall exceed the requirements of ANSI/NEMA ST-1.  The 
transformers shall be as manufactured by Square D, General Electric, Westinghouse, or equal. 
 
W-46.22 AC Current Sensor 
 
 The AC Current Sensor shall be a split core transducer used to convert a monitored AC 
current to a proportional 4-20mA output.  The sensor shall comprise a current transformer, power 
circuit, precision rectifier, high-gain servo amplifier, and span and zero adjustments in one UL 
listed package. The sensor shall have three user selectable ranges. The two-wire loop powered       



Contract 14-C-00058; Lake Magdalene Pump Station Rehabilitation 
 
 

 

 W46-12 

4-20mA output shall be available on two 6-32 screw terminals. The sensor shall meet the following 
performance parameters: 

1. operating temperature— -55 to +65ºC. 
2. accuracy— +/- 0.5% of full scale 
3. repeatability— +/- 0.1% of full scale 
4. frequency— flat from 20-100 Hz 
5. response time— 100 msec (10 to 90%) 
6. ripple— less than 10 millivolts 
7. voltage supply— 21 to 40VDC 
 
 The AC Current Sensor shall be model SC200-1 as manufactured by Enercorp 
Instrument Ltd, or equal. 

 
W-46.23  Back-Up Pump Controller 
 
 The Back-Up Pump Controller shall be designed to run one or two pumps for a fixed time 
interval, set by the user, when the primary wet well level controls fail.  The unit shall monitor a 
backup level alarm in the wet well, and start up to two pumps when the high alarm switch closes.  
When the high level switch closes, the back-up unit closes a relay that starts Pump #1 and starts an 
internal Timer #1.  When Timer #1 reaches its set time, and the level alarm switch is still closed, 
Pump #2 is started.  Pump #1 and Pump #2 will run until the level alarm switch opens.  When the 
switch opens, Timer #2 is started and both pumps continue to run until Timer #2 reaches its set 
time. 
 
 The Back-Up Pump Controller shall be Wilkerson model DR1920; DCR Engineering 
Services, Inc. model BR560, or equal. 
 

W-46.24  Level Monitor Battery Backup System 
 
 The Level Monitor Battery Backup System shall comprise an Absorbent Glass Matt (AGM) 
battery and compatible three-level battery charger. 

  

 Battery:   
1.) AGM technology 
2.) Valve regulated, spill-proof construction to allow safe operation in any 

position 
3.) Rugged impact resistant ABS case and cover (UL94-HB) 
4.) U.L. recognized under file number MH 20845 
5.) Nominal Voltage—12 Volts (6 cells) 
6.) Nominal Capacity— 20-hr. (350mA to 10.5V)...... 7.0 AH 
  10-hr. (650mA to 10.5V) ...... 6.5 AH 
  5-hr. (1.2A to 10.2V)........... 6.0 AH 
  1-hr. (4.5A to 9.0V) ............. 4.5 AH 
  15-min. (14A to 9.0V) ......... 3.5 AH 
7.) Energy Density (20-hr. rate)— 1.49 W-h/cu in 
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8.) Specific Energy (20-hr. rate)— 17.5 W-h/lb 
9.) Internal Resistance— 23 milliohms 
10.) Max Discharge Current (7 min.)— 21.0 A 
11.) Max Short-Duration Discharge Current (10 sec.)— 70.0 A 
12.) Shelf Life (% of normal capacity at 68deg.F) 
  1 Month................................. 97% 
  3 Month................................. 91% 
  6 Month................................. 83% 
13.) Terminals— Quick Disconnect Tabs, 0.25” X 0.032” 

 

 The battery shall be model PS-1270-F2 as manufactured by Power-Sonic Corporation, or 
equal. 

 Battery Charger:   
1.) Waterproof, single output, for 12 Volt battery 
2.) Input Voltage— 100 to 240 VAC, 50/60 Hz 
3.) 3-Step Charging— Qualification, Bulk, & Float Maintenance 
4.) Output Voltage— Absorption Charge Peak............ 14.4 VDC max. 
  Maintenance Charge................. 13.2 VDC constant 
5.) Output Current— Bulk Charge— 800mADC constant. 
6.) Operating Temperature—  -4 ºF to +122 ºF 
7.) Short Circuit Protected 
8.) Reverse Polarity Protected 

 
 The battery charger shall be Battery Tender- Waterproof 800 as manufactured by Deltran 
Corporation, or equal. 

* * * 
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 SECTION 48 – HEAVY-DUTY DOUBLE THROW FUSIBLE SWITCH 
 
 
 W-48 GENERAL 

 Furnish and install a Heavy-Duty Double Throw Fusible Switch (DTFS) having the ratings, 
features / accessories and enclosures as specified herein and as shown on the Contract 
Drawings. 

1. REFERENCES 
A. The double throw switch and all components shall be designed, manufactured 

and tested in accordance with the latest applicable standards of UL and 
NEMA as follows: 
1. UL 98  
2. NEMA KS-1 

2. SUBMITTALS – FOR REVIEW/APPROVAL 
A. The following information shall be submitted to the Engineer: 

1. Dimensioned outline drawing 
2. Conduit entry/exit locations 
3. Switch ratings including: 

a. Short-circuit rating 
b. Voltage 
c. Continuous current 

4. Fuse ratings and type 
5. Cable terminal sizes 
6. Product data sheets 

3. SUBMITTALS – FOR CONSTRUCTION 
A. The following information shall be submitted for record purposes: 

1. Final as-built drawings and information for items listed in section 2, and 
shall incorporate all changes made during the manufacturing process. 

4. QUALIFICATIONS 
A. The manufacturer of the assembly shall be the manufacturer of the major 

components within the assembly. 
B. For the equipment specified herein, the manufacturer shall be ISO 9001 or 

9002 certified. 
C. The manufacturer of this equipment shall have produced similar electrical 

equipment for a minimum period of five (5) years. When requested by the 
Engineer, an acceptable list of installations with similar equipment shall be 
provided demonstrating compliance with this requirement. 
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5. RATINGS 
A. Provide safety switch as shown on drawings with the following ratings: 

1. 30 to 800 amperes 
2. 240 Volts AC; 250 Volts DC  
3. 3 pole 
4. Upper utility switch shall be:  fusible 
5. Lower emergency switch shall be:  fusible 
6. Mechanical lugs suitable for aluminum or copper conductors. 

6. CONSTRUCTION  
 

A. Switch blades and jaws shall be visible and plated copper, 
B. The switch shall have a red handle that is easily pad-lockable with three 3/8-

inch shank locks in the OFF position, 
C. Switches shall be of double throw design such that both switches may not be 

closed simultaneously.  Handle operation shall have an “off” position between 
the two on positions, 

D. Switches shall have deionizing arc chutes, 
E. Switches shall have factory-installed ground lug kit. 
F. Switch assembly and operating handle shall be an integral part of the 

enclosure base. 
G. Switch blades shall be readily visible in the “ON” and “OFF” position, 
H. Switch operating mechanism shall be non-teasable, positive quick-

make/quick-break type. Bail type mechanisms are not acceptable, 
I. Fusible switches shall be labeled as suitable for service entrance equipment,  
J. Switches shall have a solid or switched neutral as shown on the drawings, 
K. Switches shall have line terminal shields, 
L. Switches shall be suitable for systems capable of 100 kA at 600 V,   
M. Embossed or engraved ON-OFF indication shall be provided, 
N. Double-make, double-break switch blade feature shall be provided, 
O. Renewal parts data shall be shown on the inside of the door. 

7. ENCLOSURE 
A. Enclosure shall be NEMA 3R rainproof  
B. Paint color shall be ANSI 61 gray 
C. 600 and 800 amp enclosures shall include a “Z” mounting channel on the back 

for assistance in mounting. 
D. 600 and 800 amp switches shall be equipped with lifting eyes. 
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8. ACCESSORIES 
A. The following accessories shall be provided: 

1. Factory installed neutral kit 
2. Factory installed ground lug kit 
3. Factory installed Class R fuse clips 

9. SPARE PARTS. 
The Contractor shall furnish two complete sets of each fuse type as spare parts. 

10. FACTORY TESTING 
A. The following standard factory tests shall be performed on the equipment 

provided under this section. All tests shall be in accordance with the latest 
version of UL and NEMA standards. 
1. Insulation check to ensure the integrity of insulation and continuity of the 

entire system 
2. Visual inspection to ensure that the switch matches the specification 

requirements and to verify that the fit and finish meet quality standards 
3. Mechanical tests to verify that the switch’s power sections are free of 

mechanical hindrances 
4. Electrical tests to verify the complete electrical operation of the switch and 

to set up time delays and voltage sensing settings of the logic. 
B. The manufacturer shall provide three (3) certified copies of factory test 

reports. 

11. INSTALLATION 
A. The contractor shall install all equipment per the manufacturer’s 

recommendations and the contract drawings. 
B. All necessary hardware to secure the assembly in place shall be provided by 

the Contractor. 
C. The equipment shall be installed and checked in accordance with the 

manufacturer’s recommendations. 

12. FIELD SERVICE 
A. The manufacturer of the DTFS shall also have a national service organization 

that is available throughout the contiguous United States and is available on 
call 24 hours a day, 365 days a year. 

13. MANUFACTURER 
A. The DTFS shall be a Eaton as specified on plans, or equal. 

 
       * * * 
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SECTION 67 - STEEL PIPE AND FITTINGS 
 
 
W-67.01  General 
 
 Steel pipe and fittings include all wrought and fabricated steel pipe, stainless steel pipe, and 
fittings therefor.  Steel pipe shall be used only where specifically shown or specified. 
 
 Completely detailed working drawings shall be submitted by the Contractor for approval in 
conformance with the requirements of the General Provisions.  Such drawings shall show piping 
layouts and contain schedules of all pipe, fittings, valves, expansion joints, hangers and supports, 
and other appurtenances.  When any of the steel pipeline work is of special design, such work shall 
be shown in large detail and be completely described and dimensioned. 
 
W-67.02  Pipe Standards 
 
 Dimensions of steel pipe shall conform to ANSI B36.10, unless otherwise specified, shown, 
or required.  Pipe 12 inches and smaller shall be not less than Schedule 40.  Pipe 14 to 18 inches 
inclusive shall be not less than Schedule 30.  Pipe 20 through 36 inches shall have a wall thickness 
of not less than 3/8 inch.  Pipe larger than 36 inches shall have a wall thickness of not less than 1/2 
inch. 
 
 Steel pipe 24 inches in diameter and smaller shall meet the requirements of ASTM A 53. 
 
 Steel pipe larger than 24 inches in diameter shall meet the requirements of AWWA C200, 
unless otherwise specified, shown, or required.  Pipe conforming to AWWA C200 fabricated from 
plates shall meet the requirements of ASTM A 283 Grade B with not more than two longitudinal 
seams and with girth seams not less than 7 feet apart.  Pipe conforming to AWWA C200 mill pipe 
shall be made with Grade B steel and spiral welded with inside and outside (double) fusion butt 
welds.  All pipe shall be hydrostatically shop tested in accordance with AWWA C200 to the test 
pressure determined by the formula in Subsection 3.5 of AWWA C200.  The Contractor shall 
provide an affidavit of compliance for all pipe and fittings furnished under AWWA C200.  
Stainless steel pipelines shall not be painted. 
 
 Steel pipe, including fabricated pipe, shall be furnished in the longest lengths commercially 
available unless otherwise shown, specified, or required.  Pipe shall have the manufacturer's name, 
initials, or trademark rolled into the surface and the year of manufacture shall be suitably marked on 
the pipe. 
 
W-67.03  Welding 
 
 Welding of pipe joints where shown, specified, permitted, or required shall meet the 
requirements of ANSI B31.1, Code for Pressure Piping, unless otherwise specified.  Pipe and 
fittings with a wall thickness of 3/16 inch and greater shall have ends beveled for welding.  All 
welding on steel pipelines shall be performed by certified welders having current certificates 
conforming to requirements of the ANSI Code.  Such certification shall be submitted to the 
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Engineer before proceeding with any pipe welding. 
 
 Steel pipelines, with interior lining, shall be shop welded.  No field welding on such 
pipelines will be permitted unless authorized in writing by the Engineer.  Steel pipelines shall be 
shop welded and fabricated complete which includes fittings, lugs, anchors, supports, flanges, and 
like items, ready for field assembly before linings, as specified, are applied.  Pipeline lining, where 
specified, shall include pipe, fittings, and specials. 
 
W-67.04  Sleeve-Type Couplings 
 
 Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type 
coupling for steel pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or Type 411 
as made by Smith-Blair, or equal.  Gaskets shall be of molded rubber, Dresser Plain Grade 27, 
Smith-Blair 003, or equal.  Middle rings shall be without a pipe stop and shall be at least 1/4 inch 
thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches wide for 10-inch 
through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe with 
follower rings of appropriate thickness, unless otherwise shown or specified. 
 
 Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair 
Standard Blue Shop Coat, or equal, nontoxic material compatible with the finished coatings 
specified. 
 
 The ends of pipe and fittings which are to have sleeve-type couplings shall be left free of 
shop coat or field coat for a distance of 12 inches, until after installation, when the pipe and 
couplings exposed to view shall be field painted as specified or directed. 
 
W-67.05  Harnessing 
 
 The steel pipe joint harness shall consist of two or more steel tie rods set diametrically 
opposite, generally on the horizontal diameter of the pipe, extending across the joint from fabricated 
bent steel plate lugs welded to the pipe at either side of the joint.  Steel plates used in the fabrication 
of bent plate lugs shall conform to ASTM A 242.  Lugs and welds shall be designed to develop the 
full strength of the tie rods. 
 
 Harness tie rods and nuts shall be of mild steel meeting the requirements of ASTM A 307 
Grade B.  Nuts shall be hexagonal and have a standard chamfer on the back face. 
 
W-67.06  Expansion and Flexible Couplings 
 
 Ample provision shall be made for flexibility in all pipelines to compensate for expansion.  
Expansion devices shall be adequate to allow the lines to expand and contract freely without injury 
to any part of the piping system.  The devices may be in the form of expansion joints, expansion 
couplings, swivel or swing joints or pipe bends, and include such anchors as may be shown, 
specified, or required to make the devices effective.  If expansion devices are not required, all runs 
of pipe subject to change in length shall be fabricated shorter than their theoretical length to the 
extent that there may be freedom to expand without increasing the stresses imposed when cold. 
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 Expansion joints shall be provided with adequate tie rods to limit the axial movement at the 
specified test pressures, except where otherwise noted or specified. 
 
W-67.07  Handling 
 
 During loading, transportation, and unloading, extraordinary care shall be taken to prevent 
injury to the pipes and coating.  Loading and unloading shall be done slowly with each pipe under 
perfect control at all times.  Under no circumstances shall a pipe be dropped.  Suitable skids or 
blocks shall be placed under each pipe in the shop and the pipe shall be securely wedged during 
transportation to ensure the least possible injury to pipe, lining, and coating. 
 
 Pipe shall be handled with equipment such as stout canvas slings and wide padded skids, 
designed to prevent damage to the coating.  The use of bare cables, chains, hooks, metal bars, or 
narrow skids in contact with the coating will not be permitted.  All pipe handling and hauling 
equipment shall meet the approval of the Engineer before use.  The ends of coated pipe shall be 
protected with roofing paper to prevent damage to the coating during transit.  Abrasions and injuries 
shall be promptly and efficiently repaired. 
 
 Pieces shall be examined for defects and no piece shall be installed which is known to be 
defective.  If any defective piece should be discovered after having been installed, it shall be 
removed and replaced with a sound one in a satisfactory manner by the Contractor at his own 
expense. 
 
W-67.08  Erection 
 
 Steel pipelines shall be furnished, fabricated, erected, and otherwise installed to the lines, 
elevations, locations, and dimensions shown, specified, and required for a complete installation.  In 
all existing structures and new structures as applicable, the Contractor shall verify all dimensions 
shown on the Plans and shall take such field dimensions that may be necessary to properly 
fabricate, locate, erect, connect to existing work, and otherwise install all steel pipelines, pipe 
supports, pipe anchors, and structural frames required for steel pipelines.  Where temporary 
supports are used, they shall be sufficiently rigid to prevent shifting or distortion of the pipe.  
Expansion devices shall be properly adjusted so that pipelines will be tight during expansion and 
contraction. 
 
 For sleeve type couplings, diametrically opposite bolts shall be equally tightened on the 
connection so that the gaskets will be brought up evenly all around the pipe.  Final tightening shall 
be done with torque wrenches set for the torque recommended by the coupling manufacturer. 
 
W-67.09  Hangers and Supports 
 
 All steel pipelines shall be permanently erected and supporting devices shall be furnished 
and installed as specified on the construction plans. 
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W-67.10  Linings and Coatings - General 
 
 In general, all linings and coatings, except coatings applied as field painting, shall be shop 
applied. 
 
 Linings and coatings, where such are specified, shall be applied to all pipe and fittings. 
 
 All bolts, nuts, couplings, and the like shall be well coated after the joint has been made. 
 
 Painting shall conform to the Workmanship and Materials section headed "Painting." 
 
 * * * 
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SECTION 68 - MISCELLANEOUS PIPE AND FITTINGS 
 
 
W-68.01  General 
 
 Miscellaneous pipe and fittings include all aluminum, copper, brass, plastic, cast iron soil 
pipe and fittings.  Such pipelines shall be provided where shown or specified. 
 
 Completely detailed working drawings shall be submitted by the Contractor for approval by 
the Engineer in conformance with the requirements of the General Provisions.  Such drawings shall 
show the piping layouts and contain schedules of all pipe, fittings, valves, expansion joints, flexible 
couplings, hangars and supports, and other appurtenances.  When any of the work is of special 
design, such work shall be shown in large detail and shall be completely described and 
dimensioned. 
 
 Miscellaneous pipelines which are shown in diagram on the Plans shall be arranged clear of 
other pipelines and equipment and be fitted and installed in a neat and workmanlike manner in 
accordance with approved shop drawings.  An adequate number of unions shall be provided in 
main pipe and branch pipe runs to facilitate dismantling or removal of pipeline sections without 
disturbing adjacent branch or connecting lines. 
 
 Where connections between pipelines or equipment of corrosion- causing dissimilar metals 
are required, the junction of the two dissimilar metals shall be made through a dielectric insulating 
coupling, union, or other approved dielectric insulating device.  Dielectric insulating fittings shall 
be those manufactured by Walter Vallett Company, Detroit, MI; EPCO, Inc., Cleveland, OH; or 
equal. 
 
 Couplings will be permitted only to join standard lengths of pipe and as required to 
complete a straight run of pipe.  Joining by couplings, of random lengths of pipe and cuttings from 
standard lengths to form a required run, will not be permitted. 
 
 Reduced fittings shall be used for all changes in pipe size.  Bushings will not be permitted. 
 
W-68.02  Aluminum Pipe and Fittings 
 
 Aluminum pipe shall be ANSI B36.10, Schedule 40, Alloy AA No. 6061-T6 conforming to 
ASTM B 241.  Fittings shall be aluminum forged welding fittings or cast threaded fittings  
conforming to ASTM B 26 or B 108.  Joints shall be flanged or made with aluminum mechanical 
couplings for use with grooved, flared, or plain end pipe.  When grooved couplings are used, the 
grooves shall be rolled into the pipe in conformance with the coupling manufacturer's 
specifications.  Cut grooves will not be permitted.  Fittings and couplings shall be carefully 
assembled with an approved lubricating compound to prevent seizing of the connection and 
overstressing of the pipe.  For pipelines subject to internal pressure, the lubricating compound shall 
provide lubrication and sealing. 
 
 Supports for aluminum pipelines shall be aluminum, hot-dipped galvanized steel or other 
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approved type painted with a minimum of two coats of high quality aluminum paint before 
erection. 
 
 Where aluminum pipelines are specified to be hot bituminous coated and wrapped, the 
work shall conform with the requirements of the Workmanship and Materials section headed "Steel 
Pipe and Fittings," except that the reinforcing wrap used in conjunction with the coating shall be of 
borosilicate-type glass fiber. 
 
 Plastic tape wrapping may be used for aluminum pipelines in lieu of hot bituminous coating 
and wrapping.  Plastic tape shall be 14 mils minimum thickness Polyken 900 or 980 as 
manufactured by the Kendal Company; Trantext E-20 as manufactured by Johns-Manville; or 
equal.  The tape shall be applied over the manufacturer's primer and in strict accordance with the 
manufacturer's instructions.  Plastic tape wrapping on pipelines shall be tested using high voltage 
type detection equipment to signal a holiday across a gap twice as great as the tape thickness. 
 
 Where aluminum pipelines are encased in concrete, all pipe and fittings in contact with 
concrete shall be given 4 coats of asphalt varnish meeting the requirements of Fed. Spec. TT-V-51. 
 
 Aluminum pipelines to be painted shall conform to the requirements of the Workmanship 
and Materials section headed "Painting." 
 
 Connections to equipment shall be made with screwed connections or flexible pipe as 
shown on the Plans.  Flexible piping shall be of the same nominal size as that of the connected pipe 
with a strength adequate for the pipeline pressures specified.  Pipe ends shall be securely anchored 
where connected to flexible piping.  Flexible piping shall be helically corrugated metal hose with 
screwed connections and shall be Series 300, bronze braided, as made by Flexonics, Inc., Bartlett, 
IL. or equal. 
 
W-68.03  Brass Pipe and Fittings 
 
 Brass pipe shall be red brass pipe meeting the requirements of ASTM B 43.  Pipe sizes, wall 
thickness, and dimensions shall meet the requirements of ASTM B 251 Table I for regular pipe.  
Brass pipe fittings shall be screwed and malleable iron pattern meeting the requirements of ANSI B 
16.15.  They shall be finished rough, unless otherwise specified.  Unions shall be of all brass or 
bronze with ground joints and shall be left semi-finished.  Fittings shall be rated for steam working 
pressures up to 125 psi.  Joints shall be screwed type with threads clean cut, tapered and smooth 
meeting the requirements of ANSI B2.1. 
 
W-68.04  Plastic Pipe and Fittings 
 
 Plastic pipe and fittings shall be Schedule 80 PVC pipe meeting the requirements of ASTM 
D 1785 Type 1, Grade 1, normal impact. 
 
 Chlorinated polyvinyl chloride (CPVC) shall meet the requirements of ASTM F 441.  
Plastic fittings shall be solvent welding socket type meeting the requirements of ASTM D 2467 for 
PVC and F 439 for CPVC unless shown or specified otherwise.  Solvent cement for PVC and 
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CPVC plastic pipe and fittings shall meet the requirements of ASTM D 2564.  Adequate provision 
shall be made for pipe expansion. 
 
W-68.05  Cast-Iron Soil Pipe and Fittings 
 
 Cast-iron soil pipe and fittings shall be extra heavy and shall meet the requirements of 
Commercial Standard CS 188 published by the United States Department of Commerce.  Pipe and 
fittings which will not be exposed in the finished work shall have a bituminous lining and coating 
meeting the requirements of ANSI A21.6.  Pipe and fittings exposed in the finished work shall be 
painted on the outside as specified for cast-iron pipelines in the Workmanship and Materials section 
headed "Painting." 
 
 Joints shall be lead and oakum or rubber gasket compression type.  Leaded joints shall be 
thoroughly caulked with packed oakum and molten lead.  Twelve ounces of soft pig or bar lead 
shall be used in each joint for each 1-inch diameter pipe.  The lead shall be poured in at one time.  
The face of lead joints shall be finished with the face of the hub and left without putty, paint, or 
cement.  Rubber gasket joints shall have gaskets extending for the full depth of the bell and 
overlapping the face of the bell.  All joints shall be leakproof and gastight.  Joints made before 
setting pipe shall be remade after being placed in position. 
 
W-68.06  Copper Pipe and Fittings 
 
 Copper pipe 3 inches in diameter and smaller shall be Type K hard drawn copper tubing and 
shall meet the requirements of ASTM B 88.  Fittings for copper tubing shall be case-brass solder 
fittings.  Joints shall be threaded or soldered. 
 
 Copper pipe larger than 3 inches in diameter shall be regular seamless copper pipe meeting 
the requirements of ASTM B 42.  Fittings for copper pipe shall be solder type of the same material 
as the pipe.  Joints shall be threaded or brazed. 
 
W-68.07  Fiberglass Reinforced Plastic Pipe and Fittings 
 
 Fiberglass reinforced plastic (FRP) pipe and fittings shall be constructed by filament 
winding and custom contact molded techniques.  The polyester resin used shall be corrosion 
resistant in the presence of sewage and sewage gases, shall be non-pigmented, and shall be ICI 
Americas ATLAC 400, Ashland Chemical ARAPOL 7240, or equal.  FRP pipe shall be 
constructed in general in conformance with Voluntary Product Standard PS 15-69. 
 
 FRP pipe shall be free from all defects including indentations, delaminations, bubbles, 
pinholes, scratches, cracks, foreign inclusions, and resin-starved areas.  The pipe shall be round and 
straight and the bore of the pipe shall be smooth and uniform. 
 
 The FRP pipe shall be a filament wound laminate with an inner corrosion barrier, a 
structural layer, and an out corrosion barrier.  The inner layer shall be composed of "C" glass 
surface veil, 10 mils thick, and two layers of 1-1/2 ounce mat.  This layer shall be hand rolled and 
allowed to harden. 
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 The structural layer shall consist of alternate layers of filament wound roving, Type "E" 
glass, with a layer of 1-1/2 ounce mat embedded in the rovings at the mid-point of construction. 
 
 The outer layer shall consist of 1-1/2 ounce mat hand rolled.  U.V. inhibitor shall be 
incorporated in the final coat of resin.  The outer surface shall be relatively smooth with no exposed 
glass fibers. 
 
 Flanges shall be custom contact molded on pipe stubs with a liner of "C" glass and 
additional layers of 1-1/2 ounce mat.  Flanges shall be designed for an internal pressure of 25 psi.  
The flange outside diameter, bolt circles, number of bolt holes, and bolt-hole diameters shall be in 
accordance with ANSI Class 150.  All bolts shall be Type 304 stainless steel. 
 
 Cut edges shall be coated with the specified resin. 
 
 Mold release agents shall be removed prior to shipment. 
 
 FRP pipe and fittings shall be shipped horizontal on padded cradles.  All tie-down straps 
shall have provisions for thermal expansion and shall be padded where in contact with the pipe or 
fittings.  Flange faces shall be protected in shipment by covering with plywood or hardboard 
securely fastened. 
 
W-68.08  Expansion and Flexible Couplings 
 
 Provisions for pipeline expansion shall be in accordance with the Workmanship and 
Materials section headed "Steel Pipe and Fittings." 
 
W-68.09  Sleeves and Wall Castings 
 
 At all points where pipes must pass through walls or floors of structures where wall castings 
are not provided, the Contractor shall install suitable sleeves unless shown or specified otherwise.  
Sleeves inside buildings and between floors shall be of steel with a minimum thickness of Schedule 
40 and the space between the pipe and the sleeve shall be caulked with lead and oakum.  Sleeves 
through walls of structures shall be cast-iron solid sleeves meeting the requirements of AWWA 
C100 with caulked bell and spigot or mechanical joint ends, except as otherwise specified. 
 
 Sleeves through walls where piping materials, as scheduled and detailed on the Plans, are 
not suited for use with cast-iron solid sleeves as previously specified, shall be of steel with a 
minimum thickness of Schedule 40.  Seals shall be modular mechanical type consisting of 
interlocking synthetic rubber links shaped to continuously fill the annular space between the pipe 
and the sleeve.  The modular mechanical seals shall be Link Seal as manufactured by Thunderline 
Corp., Wayne, MI, or equal. 
 
 Piping and vents through roofs shall be provided with caulked sleeves and a 6-pound sheet 
lead flashing consisting of a 24- by 24-inch flat base with a tubular vertical sleeve surrounding the 
pipe.  The tubular sleeve shall turn in at the top of the pipe or be attached to the pipe with a flashing 
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ring, depending on the termination arrangement of the pipe or vent. 
 
W-68.10  Cleanouts 
 
 Cleanouts shall be provided where shown or specified, and shall meet the requirements of 
the Workmanship and Materials section headed "Ductile Iron Pipe and Fittings," unless otherwise 
specified. 
 
W-68.11  Laying and Jointing Buried Pipelines 
 
 Miscellaneous pipe shall be transported, delivered, and installed in accordance with the 
requirements of the Workmanship and Materials section headed "Laying and Jointing Buried 
Pipeline." 
 
W-68.12  Erecting and Jointing Interior Piping 
 
 All miscellaneous pipelines shall be permanently erected and supporting devices shall be 
furnished and installed as specified in the Workmanship and Materials section headed "Erecting 
and Jointing Interior Piping." 
 
W-68.13  Insulation 
 
 Miscellaneous pipelines shall be insulated where shown or specified and shall conform to 
the requirements of the Workmanship and Materials section headed "Insulation." 
 
W-68.14  Drip Pans 
 
 The Contractor shall furnish and install 16-ounce copper polished reinforced drip pans 
under all metallic pipelines installed over electrical equipment.  The drip pans shall be properly 
drained, tapped, and connected with 1/2-inch red brass pipe into the drainage system. 
 
W-68.15  Soil and Waste Piping 
 
 All piping for soil or waste, and vent 3 inches in diameter and smaller shall be of copper as 
specified hereinbefore unless otherwise shown or required.  All piping for soil, waste, vent or drain 
lines 4 inches in diameter and larger, shall be ductile-iron soil pipe as specified hereinbefore unless 
otherwise shown or required.  Screwed cleanouts shall be provided at the ends of all drainage lines, 
at changes of direction, and at other points to make the entire drainage system accessible for 
rodding.   Cleanouts shall be the same size as piping but not larger than 4-inch diameter and shall 
be closed gastight with cast-brass cleanout plugs.  Cleanouts not accessible below the floor shall be 
extended to the floor level and provided with deck plate plugs. 
 
 Horizontal soil or waste drainage piping 2-1/2 inches in diameter and smaller shall be 
installed with a minimum uniform pitch of 1/4 inch per running foot.  Horizontal soil or waste 
drainage piping 3 inches in diameter and larger shall be installed with a minimum uniform pitch of 
1/8 inch per running foot.  Offsets in piping shall be made at angles of 45 degrees or less.  
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Horizontal vent piping shall be graded to prevent an accumulation of water. 
 
 Each vent pipe passing through a roof shall be provided with a 6-pound sheet lead flashing 
consisting of a 24- by 24-inch flat base with a tubular vertical sleeve surrounding the pipe.  The 
tubular sleeve shall turn in at the top of the pipe or be attached to the pipe with a flashing ring, 
depending on the termination arrangement of the pipe or vent. 
 
W-68.16  Hot and Cold City Water Piping 
 
 Water piping shall be installed to permit easy drainage of all parts of the system.  Low 
points of water piping shall be provided with a 1/2-inch globe valve, nipple, and 3/4-inch hose 
coupling. 
 
 Swing joints or expansion loops shall be installed where necessary to allow for pipe 
expansion.  Branches from hot water mains shall be provided with at least four fittings, including 
the tee in the main.  Threaded fittings shall be used at swing joints. 
 
 All piping shall be sectionally controlled by shutoff valves to permit shutting off groups of 
fixtures without interrupting service to other parts of the system.  All connections to equipment, 
fixtures, and apparatus shall be provided with shutoff valves.  All valves shall be installed with 
stems on the horizontal or above the horizontal.  Valves shall not be installed with stems below the 
horizontal plane. 
 
 Air chambers at least 12 inches long and the same pipe size as the water branch shall be 
provided at each plumbing fixture.  All nipples shall be made of extra heavy pipe.  Close nipples 
will not be permitted. 
 
W-68.17  Drains 
 
 Piping for floor drains shall be ductile-iron soil pipe as specified hereinbefore.  Floor 
drainage piping shall be pitched as shown or required to give complete drainage.  Screwed 
cleanouts shall be provided at the ends of all drainage lines, at changes in direction, and at other 
points necessary to make the entire drainage system accessible for rodding.  Cleanouts shall be the 
same size as piping but not larger then 4 inches, unless otherwise shown or specified.  Equipment 
drains shall be 2 inches minimum or larger if required for approved equipment.  Equipment drains 
are only generally located on the Plans.  Final locations of equipment drains shall be as required to 
serve approved equipment. 
 
 In the following schedule of drainage appurtenances, catalog numbers refer to items 
manufactured by Josam or Neenah Foundry.  Equal items by Wade, Zurn, or East Jordan Iron 
Works will be acceptable: 
 
 Roof Drains:  Josam 4110, 4-inch minimum 
 Floor Drains:  Josam 3510, 4-inch unless otherwise shown 
 Cleanouts:  Josam 8310 
 Equipment Drains:  Josam 3510 with Model FF Funnel 
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 Gallery Drains:  Neenah Model R-4941 
 
W-68.18  Painting, Linings, Coatings 
 
 Painting shall conform to the requirements of the Workmanship and Materials section 
headed "Painting." 
 
 Linings and coatings, unless specified otherwise, shall be applied to all parts of the 
pipelines, including fittings, flanges, wall pipes, or castings. 
 
 Where buried piping connects to aboveground pipe, the coating or other protection for the 
buried pipe shall extend 6 inches above finish or other grade given by the Engineer. 
 
W-68.19  Pipe Schedule 
 
 The following schedule of miscellaneous pipelines is given for information purposes only 
and should not be deemed to be complete.  The schedule of miscellaneous pipelines shall be finally 
verified by the Contractor.  Parts of wall casting sleeves, or piping which extend into a gallery or 
building shall be painted as specified for the attached pipelines. 
 
 The following abbreviations apply to the Schedule: 
 
 AL - Aluminum 
 BR - Brass 
 CK - Copper - Type K or L 
 CPVC - Chlorinated Polyvinyl Chloride 
 PVC - Polyvinyl Chloride 
 FL - Flanged Joint 
 SC - Screwed 
 SW - Solvent Welded 
 W - Welded 
 G - Grooved Coupling 
 SD - Soldered 
 CB - Cast Brass 
 BWH - Hot Bituminous Coating and Wrapped 
 PT - Plastic Tape Wrapping 
 FX - Flexible Coupling 
 EC - Encased in Concrete 
 P - Painted 
 I - Insulated 
 A - Air test pressure, all other test pressures hydrostatic 
 NIC - Not In Contact 
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================================================================== 
 Schedule of Miscellaneous Pipelines 
================================================================== 
Service        Test 
  &   Diameter  Pressure Joint Fitting    Protection 
Location  Inches  Type    Psi  Type Type Inside  Outside 
================================================================== 
Inside Piping 
Screen & Grit 
Building #2 
 
Plant Air  1/4-2   CK   150   SD   CB    -    P 
 
Effluent Water 1/4-1-1/2  CK   100   SD   CB    -    I,P 
 
Plant Water  1-1/12   CK   120   SD   CB    -    I,P 
 
Drains   NIC 
================================================================== 
 
 * * * 
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SECTION 76 - CONDUIT, WIRE, AND GROUNDING 
 
 
W-76.01  General 
 
 Conduit, wire, and grounding includes furnishing and installing all conduits, underground 
ducts, bus ducts, wires, cables, and grounding systems as shown, specified, and required for a 
complete installation.  The work includes the furnishing and installation of wires and cables in 
flexible and rigid conduits, underground ducts, all as required, shown, and specified. 
 
 Descriptive literature and technical information relative to conduits, wires, and grounding 
shall be submitted by the Contractor in conformance with the requirements of the General 
Provisions. 
 
 The Contractor shall, with reference to approved drawings of equipment being installed, 
prepare detailed plans showing the layout and size of all conduits, ducts, bus ducts, cables and 
wires, connections between the point of service connection and all utilizing equipment.  These plans 
shall be in sufficient detail to serve as working drawings for the installing electricians.  The 
drawings shall be to scale not less than the Plans and be prepared as the work develops with 
approval by the Engineer before major steps of work are undertaken. 
 
 During construction, careful notes shall be kept of all deviations or changes in the layout or 
connection diagrams.  Upon completion of the work, all working drawings shall be corrected and 
then marked “Record Drawings”.  Four sets of final prints, along with an equal number of bound 
instruction manuals and parts lists shall be given to the Engineer at the end of the job. 
 
 Excavation, backfill, form work, concrete, and reinforcing shall be in accordance with the 
applicable Workmanship and Materials sections. 
 
W-76.02  Underground Ducts 
 
 In general, underground ducts for feeders and control wiring shall be plastic conduit.  The 
plastic conduit shall be PVC, Schedule 80, and U.L. Inc. listed for direct burial, as manufactured by 
Carlon, Triangle, Allied Tube, or equal.  The conduit shall be buried a minimum of 18 inches below 
grade.  Manufactured fitted plastic duct spacers shall be used for installation spacing. 
 
 Ducts installed under streets, roads, alleys, driveways, and parking lots shall be rigid 
aluminum conduit covered with no less than 40 mils of PVC, as manufactured by Robroy, Ocal or 
equal.  The PVC material shall conform to the applicable ASTM standards.  The conduit shall be 
buried a minimum of 24 inches below grade. 
 
 Each duct shall be carefully cleaned before and after installation.  All inside surfaces shall be 
free from imperfections likely to injure the cable.  After installation of complete duct runs in sizes 2 
inches and larger, ducts shall be snaked with an approved tube cleaner equipped with an approved 
cylindrical mandrel of a diameter not less than 85 percent of the nominal diameter of the duct.  
Ducts through which the mandrel will not pass shall not be incorporated in the work.  After snaking, 
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the ends of dead-ended ducts shall be protected with standard conduit caps to prevent the entrance 
of water or other foreign matter. 
 
 Where ducts enter buildings or at stub-ups to equipment, transitions to aluminum conduits 
shall be made as noted and detailed.  Where it is not otherwise shown, all ducts entering buildings 
and structures shall have transitions to aluminum conduit at least 5 feet from the outermost edge of 
the pile cap or footing supporting the outermost vertical wall of the building or structure. 
 
 Transitions from above-grade rigid aluminum conduit to nonmetallic conduit shall be 
accomplished with a threaded adapter. Rigid aluminum conduit installed above grade and extending 
below grade shall include the first 90° elbow. All rigid aluminum conduits extending below grade 
shall be coated with two coats of an asphaltum-type paint along its entire length below grade and 
extending 6” above grade or above the top of the finished slab. The asphaltum-type paint shall 
conform to Fed. Spec. TT-V-51 and equivalent to Koppers Bitumastic Super Service Black. 
 
W-76.03  Liquidtight Flexible Nonmetallic Conduit (Size 2 Inch or Less) 
 
 All flexible conduits size 2 inch or less in non-classified areas shall be nonmetallic, 
liquidtight, and have a circular cross section.  The conduit shall be resistant to oil, water, heat, 
sunlight, corrosion, most acids, ozone, alkali, strains, abrasions, and crushing.  The conduit shall be 
rated for continuous use at 140°F and be U.L. Inc. listed.  Compatible liquidtight nonmetallic 
fittings shall be used for conduit installation. The flexible conduit and fittings shall be as 
manufactured by Carlon, Kellems, K-Flex, or equal. 
 
W-76.03(a) Liquidtight Flexible Metallic Conduit (Greater Than 2 Inch) 
 
 All flexible conduits greater than 2 inch in non-classified areas shall be metallic, liquidtight, 
and have a circular cross section. The conduit shall be of a light-weight aluminum core, coupled 
with a PVC jacket.  The conduit shall be resistant to sunlight, acid, and oil.  The conduit shall be 
rated for a working temperature between -20°C to 80°C and U.L. Inc. listed.  Compatible liquidtight 
metallic fittings shall be used for conduit installation.  The flexible conduit and fittings shall be as 
manufactured by Thomas & Betts or equal. 
 
W-76.04  Metallic Conduit and Boxes 
 
 All conduit shall comply with the requirements of the U.L. Inc. Standards.  Conduit shall be 
delivered to the job site in standard bundles having each length suitably marked with the 
manufacturer’s name or trademark and bearing the label of the U.L. Inc. inspection service.  The 
minimum size conduit service shall be 3/4 inch. 
 
 All exposed conduit within buildings and exposed on outdoor structures shall be rigid heavy 
wall, 6063 alloy, T-1 temper, aluminum conduit.  Aluminum conduit shall conform to Fed. Spec. 
WW-C-540 and ANSI C80.5. 
 
 All conduit encased in building structures, exposed in the screen room/wet well area, or 
otherwise noted, shall be rigid aluminum covered with not less than 40 mils of PVC outside, and 2 
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mils of urethane inside, as manufactured by Robroy, Ocal, or equal.  The physical properties of the 
PVC and urethane materials shall conform to the applicable ASTM standards. 
 Cast aluminum shall be used for outlet boxes and fittings in aluminum conduit systems.  
Outlet and junction boxes shall be of proper dimensions for each application.  Cast metal boxes 
shall have watertight gaskets and covers secured with nonferrous screws. 
 
 PVC coated boxes and fittings shall be used in PVC coated conduit systems. 
 
 Conduit fittings, such as elbows, tees, couplings, caps, bushings, nipples, and locknuts shall 
be threaded to provide watertight connections. 
 
 Where it is necessary to use electrical unions, Universal, Erikson, or equal conduit couplings 
shall be used. 
 
W-76.05  Conduit Installation 
 
 All conduits shall be installed as required.  The conduit system shall be installed complete 
with all accessories, fittings, and boxes, in an approved and workmanlike manner to provide proper 
raceways for electrical conductors. 
 
 The Contractor shall note that conduit runs shown are for the purpose of outlining the 
general method of routing the conduits to avoid interferences. 
 
 All other conduit shall be run exposed, except where shown otherwise. 
 
 Sizes not shown shall be one size larger than indicated in Tables 1 or 4, Chapter 9, of the 
NEC.  Exposed conduit shall be run parallel to or at right angles from walls or beams and plumb on 
columns and on walls.  Conduit shall not be run through beams except where approved by the 
Engineer or specifically detailed.  Where possible, conduit shall be pitched slightly to drain to the 
outlet boxes or otherwise installed to avoid trapping of condensate.  Where necessary to ensure 
drainage, Appleton Type ECD, Crouse-Hinds, or equal, 1/4-inch drain fitting shall be installed in 
the trapped conduit at low points. 
 
 Factory made bends or elbows shall be used wherever possible.  Field bends shall be 
carefully made to prevent conduit damage or reduction in the internal area.  The bending radius shall 
be not less than six times the nominal diameters of the conduit with carefully matched bends on 
parallel runs to present a neat appearance.  The number of crossovers shall be kept to a minimum.   
 
 All conduit shall be reamed to remove burrs before installation.  Aluminum conduit shall be 
cut with a saw to prevent reduction in internal area.  All threads in steel conduit shall be given a coat 
of zinc dust in oil or other approved corrosion-preventive compound before making connections.  
Threads on aluminum conduit shall be given a coat of graphite or other approved compound.  All 
connections and joints in all conduit runs shall be watertight and ensure a low resistance ground 
path in the conduit system.  All conduit runs shall be swabbed to remove foreign matter before wires 
are pulled in.  Conduit terminations in boxes, panels, switchboards, motor control centers, and other 
sheet metal enclosures shall be bonded together for grounding and be fitted with insulating 



Contract 14-C-00058; Lake Magdalene Pump Station Rehabilitation 
 
 

 
W76-4 

 

bushings, O.Z./Gedney Type A, Thomas and Betts, or equal.  Where grounding bushings are 
required by code or shown, O.Z./Gedney Type SBLG, Thomas and Betts, or equal shall be 
furnished. 
 
 Conduit shall be neatly grouped where several lines follow a parallel course, and shall be 
well supported, using galvanized clips or hangers of the ring or trapeze type.  Clips, hangers, and 
support rods shall be held by self-drilling anchors, power-driven fasteners, or steel channel insets in 
the concrete ceilings or walls.  Perforated strap hangers will not be accepted. 
 
 Conduit runs that enter the building from outdoors, or that pass through refrigerated or air 
conditioned areas, are subject to moisture accumulation due to condensation.  A pull box shall be 
provided in the conduit run near the point of temperature change to prevent trapping of moisture 
within the conduit system.  A 1/4-inch weep hole shall be drilled in the bottom of the pull box.  
After the wires and cables are installed, the end of the conduit continuing into the warmer area shall 
be packed with a nonsetting sealing compound. 
 
W-76.06  Conduit Connections to Equipment 
 
 The conduit system shall terminate at the terminal box or at the conduit connection point of 
electric motors, devices, and equipment.  Terminations of conduits at such locations shall permit 
direct wire connections to the motors, devices, or equipment. 
 
 Conduit connections shall be made with rigid conduit if the equipment is fixed and not subject 
to adjustment, mechanical movement, or vibration.  Myers water-tight /dust-tight hubs shall be used 
for outdoor, below grade, or wash down areas.  Rigid conduit connections shall have union fittings to 
permit removal of equipment without cutting or breaking the conduit. 
 
 Conduit connections shall be made with approved flexible nonmetallic conduit if the 
equipment is subject to adjustment, mechanical movement, or vibration.  Flexible conduit 
connections shall be watertight. 
 
W-76.07  Expansion Fittings 
 
 Expansion fittings shall be installed at all expansion joints and where required by codes.  
Conduit expansion fittings shall be Crouse-Hinds Type XD, O.Z./Gedney Type DX, or equal. 
 
W-76.08  Terminal, Junction, and Pull Boxes 
 
 Junction and pull boxes shall be installed as shown and as required. 
 
 Surface-mounted junction and pull boxes, unless specified otherwise herein, shall be of cast 
aluminum complete with mounting lugs, threaded entry bosses and flange or rabbeted gasketed 
covers. 
 
 Surface-mounted junction and pull boxes which would exceed 50 pounds weight if cast or 
which are shown as fabricated sheet metal boxes shall be made of 1/8-inch sheet aluminum with 
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sides return channel flanged around the cover opening or with approved welded angle or channel 
supporting frames.  Sheet aluminum boxes shall be provided with mounting lugs or channels and 
with conduit termination hubs.  All seams in sheet aluminum boxes shall be continuously welded 
and ground smooth.  All surface boxes larger than 6 inches square shall be mounted a minimum of 
3/4 inch clear of the mounting surface by means of offset lugs or support channels. 
 
 Fabricated junction and pull boxes which are partially or fully encased in concrete shall be 
made of 10-gauge sheet stainless steel and fabricated in a similar manner to the sheet aluminum pull 
boxes specified herein, complete with mounting lugs or channels and conduit termination hubs.  
Cast steel boxes shall be provided in smaller sizes where required for full or partial encasement in 
concrete. 
 
 All junction and pull boxes shall be provided with covers or doors as shown or required.  
Covers and doors shall be fabricated of materials equal in weight, gauge, structure, and metallic 
composition as the basic box.  All covers shall be gasketed and held in place with nonferrous 
captive knurled head screw slot bolts.  All pull and junction boxes shall be provided with hinged 
doors.  Doors shall have continuous hinges, and 3-point catches with external handles and hasps for 
padlocks.  All doors shall be gasketed. 
 
 All boxes shall be provided with partitions as shown and as required. 
 
 Fabricated boxes shall be rated NEMA 12 for indoor, above grade areas; rated NEMA 4X 
for outdoor areas; and manufactured by Hoffman, Hope, or equal. 
 
W-76.09  Hazardous Areas 
 
 All conduit and equipment installed in or routed through hazardous areas, as well as other 
electrical appurtenances installed therein, shall be installed to conform in every respect to Chapter 5 
of the NEC for Class I, Division 1, Group D hazardous locations.  All material installed in 
hazardous areas shall be listed as complying with the requirements of the U.L. Inc. for use in Class 
I, Group D atmospheres.  Terminal Boxes and Enclosures mounted in Hazardous Areas shall be 
NEMA 7, cast aluminum. 
 
 Sealing shall be provided for all conduits within and leaving hazardous areas as required. 
 
W-76.10  Grounding System 
 
 A complete grounding system shall be in accordance with applicable ANSI, IEEE, and NEC 
Standards and local codes. 
 
 All noncurrent-carrying metal parts of the electrical wiring system shall be grounded.  The 
grounding system shall include, but not be limited to, the following: 
 
 1. Motor control center controllers, ground bus, and enclosures. 
 2. All motor frames. 
 3. All conduit systems. 
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 4. All mechanical equipment and structures. 
 5. Distribution and lighting panelboards. 
 6. Control, relay, and instrumentation panels. 
 7. Lighting fixtures and receptacles. 
 8. Fans, blowers, pumps, and similar equipment. 
 9. Hoist beams, cranes, and similar items. 
 
 A grounding connection from the transformer to the City water pipe shall be provided.  The 
wire and conduit shall be attached to the City water pipe with a U.L. Inc. listed cast bronze U-bolt 
connector with silicon bronze bolts and nuts. 
 
 Motor frames shall be grounded by means of stranded, 600-volt insulated copper cables 
installed within the motor feeder conduit system.  The cable shall be lug bolted to the motor 
terminal box and the ground bus of the motor control center serving the motor. 
 
 An equipment grounding conductor shall be installed in all electrical raceways, and shall be 
sized in accordance with Article 250.95 of the National Electrical Code (NEC). 
 
 Exposed or buried ground conductors shall be bare copper wires or bars of the proper sizes. 
 
 All exposed ground cables or bars shall be firmly and neatly supported in place at proper 
intervals.  Where subjected to mechanical abuse, protective enclosures shall be provided. 
 
 Grounding conductors run in conduits with circuit conductors shall be stranded cable with 
600-volt green XHHW, TW, THW, or RHW Code insulation. 
 
 Stainless steel ground rods shall be 5/8-inch diameter with the length as required, and made 
up of a 10-foot section with 5-foot sections added as required.  Rods shall be driven to permanently 
moist soil. 
 
 Connections to ground rods, transformer case ground bus bars, case grounds, bare ground 
grid conductors, and the like, shall be made by an exothermic welding process or by clamps 
specifically designed for this application. 
 
 Ground conductor connections to ground bus bars in motor control centers, and the like, 
shall be cable lug bolted terminations equal to line conductor terminations specified hereinafter. 
 
 Welds embedded in the ground or concrete shall be cleaned and painted with an asphaltum 
base paint. 
 
 Tests shall be conducted by the Contractor and witnessed by the Engineer to determine the 
ground impedance for the entire system.  The test shall be accomplished by using a ground loop 
impedance tester.  The result shall not exceed 2 ohms at any point of test.  If necessary, additional 
ground rods shall be installed at locations approved by the Engineer. 
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 Care shall be exercised to ensure good electrical connections between the conduits and 
metallic enclosures of switchgear, control centers, and the like.  Grounding jumpers shall be 
installed where necessary to accomplish this purpose. 
 
W-76.11  Wires and Cables - General 
 
 Wires and cables required for all systems shall be complete, connecting all equipment and 
control components.  Conductors shall be of ample size, with suitable insulation as specified 
hereinafter. 
 
W-76.12  600-Volt Wire and Cable - Conductors 
 
 All ground conductors and power, control, and lighting conductors shall be soft-drawn or 
annealed stranded copper wire meeting the requirements of ASTM B 3 or B 33.  For lighting fixture 
and convenience outlet wiring only, conductors No. 10 AWG and smaller may be solid conductor.  
Conductors shall be sized to limit the maximum conductor temperature to less than 75°C, except 
where specifically stated otherwise.  Table 310.16 of the NEC shall be the guide in determining 
600-volt conductor sizes.  The minimum size of conductor for power and lighting wiring shall be 
No. 12 AWG. 
 
W-76.13  600-Volt Power and Control Cable - Insulation 
 
 Low voltage circuits shall be wired with 600-volt insulated conductors, sized as shown, or as 
required by the actual load to be served, whichever is larger. 
 
 Single Conductor: Insulation for single 600-volt copper conductors shall be cross-linked 
polyethylene compound, U.L. Inc. listed, NEC Type XHHW-2, with surface print cable 
identification; as manufactured by Okonite, American, Southwire or equal. 
 
 Multiconductor Cables: Individual conductors shall be insulated with 15 mils of 
polyethylene or PVC and 4-mil nylon jacket.  The bundle of conductors shall be wrapped with tape 
binder and an outer jacket of not less than 45 mils of PVC.  Use ICEA Method 1 for color coding 
wires. 
 
W-76.14  Instrumentation / Data Cables - Insulation 
 
 4-20 mA Analog:  Shielded two-conductor No. 16 AWG cables for instrumentation shall be 
properly stranded 600-volt insulated copper wire twisted cables as shown.  Conductor insulation 
shall be polyethylene. Shields shall be overlapped metalized tape providing 100% coverage with 
tinned copper drain wire. Cable outer jacketing shall be of polyvinyl chloride.  Cables shall be 
Belden #8719, or equal. 
 
 Three Conductor:  Stranded No. 16 wire, 600 volt polyethylene insulation, twisted 
conductors, tinned copper drain wire, overlapped metalized tape overall shield providing 100 
percent shield coverage and outer jacket of PVC.  Belden Cat. No. 8618. 
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 Category 5:  Provide cable having third party verification to TIA/EIA 568-A Category 5 
requirements and constructed of four pair of stranded No. 24 AWG solid copper wire, polyethylene 
or polypropylene insulation, stranded No. 24 AWG tinned copper drain wire, overlapped metalized 
tape overall shield providing 100 percent shield coverage and outer jacket of gray PVC.  Belden Cat. 
No.  1624R. 
 
 Twinaxial (Data Highway): Provide stranded No. 20 AWG tinned copper wire (9.5 
ohms/mile), 78 ohm nominal impedance, 300 volt polyethylene insulation, tinned copper drain wire, 
overlapped metalized tape overall shield providing 100 percent shield coverage and 55 percent 
tinned copper braid shield (4.1 ohms/mile) and outer jacket of blue PVC.  Belden Cat. No.  9463. 
 
 1-1/2 Pair (RS-485): Provide three stranded No. 22 AWG tinned copper wires with 300 volt 
FHDPE insulation, a tinned copper drain wire, overlapped metalized tape overall shield providing 
100 percent shield coverage, 90 percent tinned copper braid shield and a PVC outer jacket.  
Insulated wires shall be configured as one twisted pair and one reference conductor— 120 Ohms 
characteristic impedance.  Belden Cat. No.  3106A. 
 
W-76.15  600-Volt Wire and Cable - Installation 
 
 The 600-volt wires and cables pulled into ducts and conduit shall be installed without the 
use of lubricants, except where such use is necessary and approved by the cable manufacturers and 
the Engineer.  Wires and cables shall be carefully handled to avoid twists and kinks in the 
conductors or damage to the insulation.  All trapped conduit and duct lines shall be swabbed to 
remove any accumulated moisture or debris before wires or cables are pulled in. 
 
 Cable reels shall be stored on concrete or other hard surface, or shall be lagged with 2 x 4 
wood laggings providing 100% coverage. 
 
 No splicing will be permitted, except in junction boxes. 
 
 Lug bolting at terminals, devices, or bus bars shall be made up with a flat washer, a 
Belleville washer, and a locknut. 
 
 Lines of nylon or polypropylene, propelled by carbon dioxide or compressed air, shall be 
used to snake or pull wire and cable into conduits.  Flat steel tapes or steel cables shall not be used. 
 
W-76.16  600-Volt Wire and Cable - Splices and Terminations 
 
 Splices between copper conductors, size no. 10 AWG and smaller, shall be made up with 
compression type butt connections.  Splices between copper conductors, size no. 8 AWG and larger, 
shall be made up with U.L. Inc. listed compression type tube connectors.  Lug bolting at devices or 
bus bars shall be made up with a flat washer, a Belleville washer, and a locknut. 
 
 Splices and pigtail connections for lighting and receptacle wiring inside the buildings, no. 10 
AWG and smaller, shall be made with a pre-insulated spring connectors, or equal. 
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 Splices and lug terminations in 600-volt insulated cables shall be carefully taped and 
covered, using materials recommended by the cable manufacturer, to provide watertight insulation 
equal to that of the conductors. 
 
 Splices shall not be made within manholes unless specifically approved by the Engineer. 
 
W-76.17  600-Volt Wire and Cable - Tests 
 
 The 600-volt insulated cables shall be factory tested prior to shipment in accordance with 
IPCEA standards for the insulation specified. 
 
 The following 600-volt wires and cable shall be tested after installation but before final 
connections are made up: 
 
 1. All feeders from motor control centers to motors 30 horsepower and larger. 
 2. All feeders from variable speed drive units. 
 3. All feeders from motor control centers to lighting panels and dry-type transformers. 
 
 For the above listed cables, a test voltage of 1,500 volts AC  shall be applied for a period of 
1 minute between all conductors in the same conduit, and between each conductor and ground. 
 
 All tests shall be made at the Contractor’s expense, and certification of the tests shall be 
submitted to the Engineer.  If any failures occur during the tests, the Contractor shall replace the 
cable. 
 
W-76.18  Identification of Circuits 
 
 All wires and cables shall be banded with an identifying number and color code at each end 
termination and at each splice point in junction boxes.  The identifying number of each wire shall be 
determined at the point of circuit origin, and shall continue unchanged to the point of circuit 
termination.  In each conduit system, the wire identifying numbers shall include the conduit 
designation with a numeral suffix.  The numeral suffix shall start with No. 1 and continue as 
required. 
 
 Where conduits enter motor control centers, switchgear terminal cabinets, and the like, the 
identification tag shall be fastened to the wire bundle near the conduit termination.  The tag shall be 
held by an adjustable, self-locking nylon “Ty-Rap” as manufactured by Thomas and Betts Co., or 
equal.  The identifying tag shall be of aluminum, brass, rigid fiber, and shall be engraved, stamped, 
or painted with the scheduled conduit number. 
 
 The wire identifying numbers and color code shall be applied as PVC slip-on sleeves, 
properly fitted to the wire diameter.  The sleeves shall be as manufactured by Brady Co., Thomas 
and Betts Co., or equal.   
 
120/208/240V Delta:  Power cable for 3-phase system shall be color coded black- phase 1, red- 
phase 2, blue- phase 3, white or with 3 white stripes- neutral, and green- ground. 
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277/480 V Wye:  Power cable for 3-phase system shall be color coded brown- phase 1, orange- 
phase 2, yellow- phase 3, gray or with 2 white stripes- neutral, and green with yellow stripes- 
ground. 
 
W-76.19  Wire and Cable Connections to Equipment 
 
 Electrical connections shall be made to all equipment in strict accordance with the 
manufacturer’s approved wiring diagrams, the Plans, or as approved by the Engineer.  The 
Contractor shall be responsible for the accuracy of his work, and shall repair any damage and 
replace any damaged equipment resulting from erroneous connections. 
 
W-76.20  Painting 
 
 Conduit and boxes shall be painted in accordance with the Workmanship and Materials 
section headed “Painting.” 
 
 Where aluminum surfaces such as boxes, conduit, or structural supports come in contact 
with incompatible metals, lime, mortar, concrete, or other masonry materials, the contact areas shall 
be given one field coat of Koppers Metal Passivator No. 40 and one coat of Koppers Bitumastic 
Super Service Black or two coats of asphalt varnish conforming to Fed. Spec. TT-V-51. 
 
 

* * * 



Contract 14-C-00058; Lake Magdalene Pump Station Rehabilitation 
 
 

 

4/99 W78-1 

SECTION 78 - COATINGS 
 
 
W-78.01  Scope 
 
 The Contractor shall furnish and apply protective coatings for the exterior of the 
aboveground steel tank and for the exterior of the Schedule 40 black steel piping to and from the 
tank. 
 
W-78.02  Compliance with VOC 
 
 All coatings shall meet the environmental requirements of VOC (Volatile Organic 
Components). 
 
W-78.03  Tank Coating 
 
A. General 
 
 The tank with factory welded saddles shall be delivered to the project site.  A factory 
applied primer coat is not required.  The exterior of the tank and saddles shall then be coated in the 
field as specified below prior to anchoring. 
 
B. Technical Services 
 
 The Contractor shall retain the services of a qualified representative of the coatings 
manufacturer to inspect the surface preparation as specified below and to inspect and supervise the 
application of the coatings as specified below.  The name and qualifications of the representative 
shall be submitted along with the coating submittals. 
 
C. Product Specifications 
 
 The coating shall be a bisphenol polyester high-build glassflake lining exhibiting superior 
chemical resistance in wastewater facilities.  The coating shall be wax free and the minimum 
flakeglass loading shall be 20%.  The flakeglass particle diameter shall be thirty-one (31) mils.  
Two (2) coats shall be applied at a minimum of 20 mils dry film thickness per coat.  The coating 
shall be Ameron "Amerglass-1" or equal. 
 
D. Surface Preparation 
 
 Prior to surface preparation and coatings application, all surfaces and appurtenances not to 
be coated shall be protected and sealed or removed and all internal areas not to be coated shall be 
sealed off to the satisfaction of the coatings representative and the Engineer.  All surfaces shall be 
clean and free of all contaminants and shall be abrasive blasted according to the Steel Structures 
Painting Council, category 6 (SSPC-6).  The application of the flakeglass coating shall be 
performed immediately after surface preparation and inspection by the manufacturer's 
representative and the Engineer. 
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 In the event that the Contractor is unable to apply the glassflake coating immediately after 
surface preparation, all surfaces shall be coated with Ameron "Amercoat 71" or equal.  The dry film 
thickness shall be two (2) mils. 
 
E. Application Equipment 
 
 The coating shall be applied with either airless or conventional spray equipment conforming 
to the following guide.  Similar equipment from other manufacturers may be used.  Changes in 
pressures and tip sizes may be needed for proper spray characteristics. 
 
 AIRLESS SPRAY:  Use standard equipment such as Graco Bulldog 30:1 (when 
temperatures are above 80 F), Graco President 45:1 with surge tank filters removed, or Binks 720 
spray gun with a Titan 341-049 spray tip.  The following airless hose diameter schedule shall be 
used: 
 
 25 feet of Less  - 3/8 inch 
 50 feet   - 1/2 inch 
 50-75 feet of  - 1/2 inch and 25 feet of 3/8 inch 
 
 CONVENTIONAL SPRAY:  Use industrial equipment such as Binks 18 spray gun with 
69SS x 69PB nozzle and 54-1209 needle or 7E2 spray gun with a 38VT x 38PM nozzle and a 54-
1219 needle.  Pump 4:1 or 6:1 ratio with clearance chamber and a Fluidall hose, 1/2 inch ID up to 
50 feet. 
 
F. Application 
 
 Apply two (2) coats of flakeglass coating to all previously prepared surfaces at twenty (20) 
mils per coat.  The total dry film thickness shall be a minimum of forty (40) mils.  The cure time 
between coats varies with temperature and the second coat shall be applied when deemed 
appropriate by the manufacturer's representative. 
 
W-78.04  Interior/Exterior Aboveground Piping Coatings 
 
A. Surface Preparation 
 
 All surfaces shall be wire brushed, abrasive blasted per SSPC-6 or pickled to remove rust, 
mill scale, or other contaminants.  The surfaces shall be completely degreased by solvent cleaning 
in compliance with SSPC-SP1-63T. 
 
B. Prime Coat 
 
 Apply one (1) coat of high solids epoxy coating to all previously prepared surfaces per 
manufacturer's recommendations.  The minimum dry film thickness shall be five (5) mils.  The 
epoxy coating shall have a minimum 83% solids while offering color availability.  The coating shall 
be Ameron "Amerlock 400" or equal. 
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C. Finish Coat 
 
 Apply one (1) coat of high solids, high build aliphatic polyurethane coating to all previously 
primed surfaces per manufacturer's recommendations.  The minimum dry film thickness shall be 
five (5) mils.  The epoxy coating shall have a gloss factor of 98 and shall be brushable.  The 
minimum volume of solids as defined in ASTM D2697 shall be 73%.  Although the coating shall 
not be applied without a primer, it shall exhibit self-priming characteristics.  The coating shall be 
Ameron "Amershield" or equal.  The color shall be selected by the Engineer. 
 
W-78.05  Buried Piping Coatings 
 
 The shop applied coatings shall meet the material requirements and be applied in 
accordance with AWWA C203.  The exterior surface shall be prepared, given a cold application of 
coal-tar primer, a hot coat of coal-tar enamel 3/32-inch thick, fiberglass wrap, a second coat of coal-
tar enamel 1/16-inch, thick, and a final wrap of Kraft type paper. 
 
 Surfaces to be coated shall be prepared by cleaning to bare metal by sandblasting to leave 
the surfaces free of all scale, grease, and foreign matter.  Surfaces shall be clean and dry before 
application of the primer.  Hot bituminous enamel shall be applied within 24 hours after the primer 
dries. 
 
 The fibrous glass mat shall be a thin flexible inorganic mat composed of glass fibers in an 
open porous structure bonded together with a thermosetting resin compatible with the hot coal-tar 
enamel.  The fibrous glass mat shall weigh about 1.33 pounds per 100 square feet. 
 
 Kraft paper shall be smooth 100% sulphate paper weighing 2.7 pounds per 100 square feet. 
 
 Fittings, flanges, appurtenances, and specials shall be cleaned, coated, and wrapped per 
manufacturer's recommendations and shall be a part of the submittal process. 
 
 Where field connections disturb the shop applied coating and wrapping, the exposed areas 
of the pipeline shall be coated and wrapped as specified.  The disturbed surface shall be cleaned, 
primed, hot enamel coated, and wrapped to overlap the shop coating on each side of the field 
application to form a continuous external coating free from exposed areas. 
 
W-78.06  Application - General 
 
A. All materials shall be delivered to the project site in original containers with seals unbroken. 
 
B. All coatings applications shall be performed by experienced craftsmen and shall be of the 

highest quality workmanship.  All surface coating shall be performed in dry weather.  Any 
surface coating damaged by moisture or rain shall be removed and reapplied as directed by 
the Engineer. 

 
C. Coatings shall be applied in a neat manner with finished surfaces free of runs, sags, ridges, 
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laps, or other irregularities.  Each coat shall be applied in a manner that will produce an 
even film of uniform and proper thickness. 

 
D. All completed surfaces will be checked by the Engineer and the Contractor shall provide the 

necessary properly calibrated gauges.  All ferrous surfaces shall be tested for film thickness 
by the use of an Elcometer or Micro-Test magnetic dry film gauge.  All defects shall be 
corrected to the satisfaction of the Engineer. 

 
E. All materials splattered, spilled, or splashed on any surface not specified to be painted shall 

be removed.  Any grassed areas damaged by the process shall be replaced. 
 
F. Existing painted surfaces damaged by the modification work or other operations of the 

Contractor shall be retouched to conform to the above coating systems and blend in with the 
new and existing work.  Damaged surfaces shall be repainted with not less than 2 coats, and 
other existing surfaces that are listed shall be repainted with the coating system specified. 

 
 
 * * * 
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SECTION 93 - FENCING AND GATES 
 
 
W-93.01  General 
 
 The work in this section consists of removing two (2) existing one-piece chain link security 
gates, one (1) installed at each of two separate vehicle entrances at the Maintenance Yard, and 
furnishing and installing, in their place, two new dual sliding gate systems as shown on the 
Drawings.  The materials used shall match the existing galvanized system in appearance, 
construction, dimensions, and quality.  The work also includes any modifications to the existing 
fencing system required to install the new security gates. 
 
W-93.02  Shop Drawings 
 
 Prior to fabrication, shop drawings and cut-sheets of materials shall be submitted to the 
Engineer for review.  The shop drawings shall be of a quality and scale consistent with the Contract 
Drawings and show all relevant details and dimensions. 
 
W-93.03  Gates 
 
 The gates furnished and supplied under this Contract shall have the following features: 
 
1. Dimensions: 
 
 a. Administrative Entrance - two sections, 15 feet each. 
 b. Employee Parking  - two sections, 10 feet each. 
 c. All gates shall be 6 feet high. 
 
2. Gate construction: 
 
 a. Top and bottom horizontal pipes - 2.5-inch diameter. 
 b. Center horizontal pipe - 1.63-inch diameter. 
 c. Left and right vertical end pipes - 2.5-inch diameter. 
 d. Intermediate vertical supports - 1.63-inch diameter. 
  Vertical supports shall have a maximum 6-foot spacing. 
 e. Two 0.38-inch diameter diagonally-mounted truss rods with turnbuckle 

adjustments. 
 f. All pipe joints and truss rod attachments shall be welded.  The galvanizing of steel 

materials shall be done after fabrication. 
 g. The fabric shall be stretched taut and fastened with either stretcher bars or ties at 12-

inch centers to all pipes of the frame. 
 h. Attachments for the gate operator shall be sturdily fastened, welded, and galvanized. 
 
3. Supports: 
 
 a. A sufficient number of rollers shall be installed on the gate to ensure adequate 
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support for the section with minimum droop.  The rollers shall be compatible with 
the metal inverted "V" track system as shown and specified. 

 
 b. Supply gate frame roller guides as necessary to provide added support for gate 

sections. 
 
W-93.04  Temporary Security Fencing 
 
 In locations where the existing fence is removed, damaged, or missing, the Contractor shall 
install temporary security fencing.  The temporary security fencing shall be installed to deny access 
by the public to the property during times when the City or the Contractor's personnel are not on 
site.  The temporary fencing shall be installed and removed to the satisfaction of the Engineer. 
 
 

* * * 



 

6/01 W113-1 

SECTION 113 - DISPOSAL OF DEBRIS 
 
 
W-113.01  General 
 
 The Contractor shall furnish all labor, materials, and equipment required to transport and 
dispose of debris removed from all pipelines and structures.  Debris shall be defined as all material 
existing in the pipeline for which removal is required to provide a clean pipeline. 
 
W-113.02  Scope of Work 
 
 The Contractor will be permitted to transport and temporarily store debris at the Howard F. 
Curren AWT Plant at 2700 Maritime Boulevard between the hours of 6:00 a.m. to 6:00 p.m., as 
directed by the Engineer.  Within 30 days after the completion of the work, the Contractor will be 
responsible for hauling the stored debris from the Treatment Plant to an approved disposal site.  
Final payment will not be issued until the debris is entirely removed from the temporary storage 
area.  The Contractor shall also be responsible for providing all equipment required for dumping 
and collecting debris at the temporary storage area.  No Treatment Plant personnel or equipment 
will be provided for this purpose.  In addition, the Contractor will have the following 
responsibilities: 
 
 a. Be solely responsible to handle, transport, test, permit, and dispose of debris in 

accordance with all applicable regulatory requirements. 
 
 b. For transportation between project site and disposal site. 
 
 c. To apply for, pay fees, and obtain all required environmental or transportation 

permits prior to handling debris.  Permitting agencies include, but are not limited to, 
EPA, DER, DOT, Hillsborough County, City of Tampa, and Expressway Authority. 

 
 d. To perform all necessary tests as required by permit and all applicable regulatory 

requirements. 
 
 e. To select a disposal site and acquire approval from the disposal site owner for 

disposal of debris.  The Contractor is responsible to pay all applicable disposal fees. 
 
 
 * * * 
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 SECTION W-800 SERIES - HIGH DENSITY CORRUGATED  
 POLYETHYLENE PIPE (HDPE) 
 
 
W-800.01  General 
 
 The purpose of this specification is to cover the requirements for the manufacturing, testing, 
and delivery of High Density Corrugated Polyethylene Pipe (HDPE), couplings, and fittings to the 
City of Tampa. 
 
W-800.02  Standards 
 
 The HDPE pipe shall have an integrally formed smooth waterway.  The plastic compounds 
shall meet the requirement of Type III, Class C, Category 4, Grade P33 as defined in ASTM 1248 
and with established hydrostatic design bases (HDB) of not less than 1,250 psi for water at 73.4ΕF 
determined in accordance with ASTM D 2837.  Materials meeting the requirements of cell 
classification PE 334433C or higher cell classification in accordance with ASTM D 3350 are also 
acceptable. 
 
W-800.03  Sizes and Classification 
 
 Nominal sizes for this specification are applicable to all sizes 4-54 inches in diameter.  
Sizes 3-36 inches in diameter will be manufactured in accordance with AASHTO Designation 
M252 and M294.  Sizes 42 to 54 inches in diameter shall be manufactured in accordance with 
AASHTO Designations MP 6-95 and ASTM F667.  The minimum parallel plate stiffness when 
tested shall be in accordance with ASTM D 2412. 
 
 The classification for the purposes of this specification will be as follows: 
 
 Type S - This pipe shall have a full circular cross section, with an outer corrugated pipe wall 

and a smooth inner liner.  Corrugations may be either annular or helical. 
 
W-800.04  Joints and Fittings 
 
 All pipe joints shall be manufactured from materials, and tested to be watertight, in 
accordance with ASTM D 3350 and D 3212 (10.8 psi), except for 24-inch and larger pipe which 
shall meet AASHTO M 252 and M 294.  All joints and couplers shall be factory installed with an 
integral gasket manufactured in accordance with ASTM Designation F 477 or ASTM D 1056 
Grade 2A2, unless otherwise specified. 
 
 Suppliers who cannot provide watertight, gasketed joints for 24-inch and larger sizes shall 
provide, as part of the price of the pipe, necessary pre-cut filter fabric material (minimum 36-inch 
width) to wrap each joint of pipe plus two (2) bands, either steel or plastic. 
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W-800.05  Length of Pipe 
 
 All pipe shall be supplied in 20-foot lengths unless otherwise specified, and all pipe sections 
shall be within 99% of the specified lengths. 
 
W-800.06  Delivery 
 
 Handling, loading, transportation, and delivery of the pipe shall be in accordance with the 
manufacturer's recommendations.   
 
W-800.07  Testing 
 
 The supplier or manufacturer is responsible for all required pipe testing or proof of design, 
the price of which shall be included in the Unit or Lump Sum Contract Price, as applicable. 
 
 

* * * 
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