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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
CONTRACT NO.:  17-C-00021; Citywide Water Meter and Valve Installation 
BID DATE: August 1, 2017   ESTIMATE:  $2,000,000    SCOPE:  The project comprises furnishing and installing water mains 
and appurtenances ranging in size from 2” to 36” in diameter including concrete masonry, curbs and sidewalks; paving, 
landscaping, grouting, brick street construction with all associated work required for a complete project in accordance with the 
Contract Documents.   PRE-BID CONFERENCE:   Tuesday, July 18, 2017, 2:00p.m. Attendance is not mandatory, but 
recommended. 
*************************************************************************************************************************************************** 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Subcontracting opportunities 
may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the current SLBE directory may be obtained at 
www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net .  
 
  
 

http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., August 1, 2017, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
The proposed work is to include, but not be limited to, furnishing and installing water mains and appurtenances ranging in size from 2” to 
36” in diameter including concrete masonry, curbs and sidewalks; paving, landscaping, grouting, brick street construction with all 
associated work required for a complete project in accordance with the Contract Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133, Florida Statues. 
 
In accordance with the City of Tampa’s Equal Business Opportunity Program Ordinance, a Goal may have been established for 
subcontracting with Small Local Business Enterprises (SLBEs) and Women-Minority Business Enterprises (WMBEs) certified by the City.  
Links to further information and a list of WMBEs and SLBEs are on the Department’s Construction Project Bidding Web page. A link to 
the current complete directory of certified firms is on the Minority and Small Business Development Website. 
 
Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to businesses with a drug-free 
workplace program that meets the requirements of said Section. 
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Citywide Water Meter and Valve Installation Project in the City of Tampa, as required for a 
complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or controlled 
by the City of Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.  The Proposal 
shall also bear the seal of the corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information  
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5, as enacted by Ordinance No. 
2008-89. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 365 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
$500.00 per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
The work to be completed will be established in subsequently issued work orders. 
 
The City may at its option award to more than one Contractor. 
 
The contract can be renewed upon the same price terms and conditions, for 2 additional 1 year periods if agreeable with 
both parties and if funds are available. 
 
To renew the contract for an additional 1 year period the contractor must notify the City in writing that he desire renewal of 
the contract and present a new Public Construction Bond to cover the new period.  The letter must be received by the City at 
least 120 days prior to contract expiration.  The City shall respond to the Contractor’s renewal request at least 90 days prior 
to the Contract expiration. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / WMBE-SLBE / REQUIREMENTS 
 
BIDDERS MUST SUBMIT COMPLETED FORMS MBD-10 AND MBD-20 WITH BIDS.  BIDS SUBMITTED WITHOUT THE 
COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
 
In accordance with the City of Tampa’s Equal Business Opportunity Policies, the City has a statistically-based Annual 
Overall Program Goal of 15%; hence the contract requires the bidder/proposer to submit a WMBE/SLBE Participation Plan 
(MBD Form-50 GFECP) that endeavors to achieve the program goal.  The annual goal is based upon the overall availability 
of firms. 

 
BIDDERS MUST SOLICIT ALL FIRMS ON THE CONTACT LIST PROVIDED HEREIN, and provide documentation of 
emails, faxes, phone calls, letters, or other communication with the firms as a first step to demonstrate Good Faith Efforts to 
achieve the goal.  
 
Bidders may explore other opportunities for subcontracting with WMBEs/SLBEs by consulting the current directory of all 
certified firms posted on the Minority Business Development Office web page. 
 
GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit, 
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained 
herein.  Additional documentation is required whenever a WMBE/SLBE subcontractor’s low quote is not utilized.  
Supplemental information or documentation concerning the Bidder’s Compliance Plan may be required prior to award as 
requested by the City. 
 
DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   
 
After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 
 
Bidders may visit the Minority Business Development web page at TampaGov.net for other information about the program, 
FAQ’s, and the latest directory of certified firms. 
 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.13 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 
 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
 (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;  
 (d) proceed to complete the performance of Work not terminated; and 
 (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the 

terminated Work. 
The amount to be paid to the Contractor by the City because of the termination shall consist of: 
 (a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

  
(b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
   expenses reasonable necessary for the preparation of termination settlement proposals and supporting 

data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and  

 (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

 
SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 

 Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 
 
 SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 

Replace with the following new article: 
ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 

 
SECTION 10  – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  

 
SECTION 11  – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 
Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 
ARTICLE 11.03 INTENTIONALLY OMITTED. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 
Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage.  

 
The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 
The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  
Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

 
The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 
event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

 
The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 
 
I-1.14 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

 
I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
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  Revised 2016-08-29  

Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 
 
I-1.16 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.17 SCRUTINIZED COMPANIES. 
 
Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting with companies for 
goods or services of $1 million or more that are on either the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida 
Statues, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, 
(effective October 1, 2016), or is engaged in a boycott of Israel (effective October 1, 2016), or is engaged in business 
operations in Cuba or Syria. A company that is on either the Scrutinized Companies with Activities in Sudan List or the  
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida 
Statues, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, 
(effective October 1, 2016) or is engaged in a boycott of Israel (effective October 1, 2016) or is engaged in business 
operations in Cuba or Syria is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with 
an agency or local governmental entity for goods or services of $1 million or more. Contractor certifies that it is not in violation of 
Section 287.135, Florida Statutes. For contracts $1,000,000 and greater, if the City determines the Contractor submitted a false 
certification under Section 287.135(5) of the Florida Statutes, or has been placed on the Scrutinized Companies with 
Activities in the Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is on the 
Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October 1, 
2016), or is engaged in a boycott of Israel (effective October 1, 2016), or been engaged in business operations in Cuba or 
Syria, the City shall either terminate the Agreement after it has given the Contractor notice and an opportunity to 
demonstrate the City’s determination of false certification was in error pursuant to Section 287.135(5)(a) of the Florida 
Statutes, or maintain the Agreement if the conditions of Section 287.135(4) of the Florida Statutes are met. 
 
I-1.18 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 
 
Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 







GCL-INSTRUCTIONS 

Instructions Regarding Use of the SLBE Goal Contact List 

 

Bidders must solicit a subcontracting bid from ALL of the firms listed on the 
SLBEs list provided within the Specifications, and provide documentation of 
emails, faxes, phone calls, letters, or other communication with the firms as a first 
step in demonstrating Good-Faith Efforts to achieve the goal set for SLBE 
participation on this contract.   

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and 
pasting the email addresses. 

The SLBE participation Goal is based upon the availability of the certified firms indicated on the 
contact list.  The Goal and Requirements of the City’s Equal Business Opportunity Program are 
stated in the Bid/Contract Document, Specifications. 

 



SL-1 

SOLICITATION FOR SUBCONTRACTOR QUOTES 
 
From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 
 
 
To Subcontractor:   
 
Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.  
 
Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 
 
CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 
 
 
 
 
Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS:   
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 
 
 
__No, my company will not quote this project for the following reason(s): 
 
(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/


  Revised 2016-08-29  

Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 
Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 
(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 

Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence  regarding this Solicitation and/or permits. 
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  Revised 2016-08-29  

  
Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 
Computed Total Price in Words:   
  dollars and   cents. 

Computed Total Price in Figures: $  
 
Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 
taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 
 
Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

 Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A.           
B.           
C.           

   Total Cost: $   

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder:  

Authorized Signature:    

Signer’s Printed Name:    

Signer’s Title:     

STATE OF   
COUNTY OF   

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

  

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

     
[NOTARY SEAL] Notary Public, State of   
  Notary Printed Name:   

Commission No.:   
My Commission Expires:   

 
P-23 

[SEAL] 
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Good Faith Effort Compliance Plan Guidelines  
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________    Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
 

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 
 

□ The WMBE/SLBE participation Goal is Met or Exceeded.  See DMI Forms 10 and 20 which accurately report all 
subcontractors solicited and all subcontractors to-be-utilized.  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 

□ The WMBE/SLBE participation Goal is Not Achieved.  The following list is an overview of the baseline GFE action 
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance 
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below.  Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract.  The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond.  The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 
interested WMBE/SLBEs.  □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation 
efforts.  □ Qualifying Remarks: 

 
(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 

timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation.   □ See enclosed actual solicitations 
used.    □ Qualifying Remarks: 

 
(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 

addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable.  Bidders are not required to accept excessive quotes in order to meet the goal.    
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations     □ This project is an RFQ/RFP in nature 
and negotiations are limited to clarifications of scope/specifications and qualifications.     □ See enclosed documentation. 
□ Qualifying Remarks: 

 
(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 

membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable.    □ See attached justification for rejection of a subcontractor’s bid or proposal.   □ Qualifying Remarks: 

 
(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 

WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion.   □ See enclosed comments.       □ Qualifying Remarks: 

 
(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization.  A Bidder/Proposer who desires 

to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met.   □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

 
(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, 

breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 
prefer to perform these work items with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.     □ Sub-Contractors were not prohibited from submitting bids/proposals and were 
solicited on work typically self-performed by the prime.    □ See enclosed comments.        □ Qualifying Remarks: 

 
(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.   

 □ See enclosed documentation on initiatives undertaken and methods to accomplish.      □ Qualifying Remarks:  
 
(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 

acceptable mentor-protégé program.   □ See enclosed documentation of initiatives and/or agreements.   □ Qualifying Remarks: 
 
(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs.  

□ See enclosed documentation.   □ The following services were used:  
 
Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 
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Participation Plan:  Guidance for Complying with Good Faith Efforts Outreach  

(page 2 of 2) 
 
 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other methods of outreach/communication with the listed firms.  The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 
for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-
line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

        
2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if required.  
Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.  
Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

 
3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work.  For 

any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 
 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 

WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 
listed in the “WMBE/SLBE Goal Setting Firms List.” 

 
6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 

desire to self-perform the work. 
 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 
not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 
participation is stated within the RFP/RFQ. 

 
8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 

cetera, if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
WMBE/SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small  

Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 
County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 
name a few for the recruitment and placement of WMBEs/SLBEs. 

 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 
 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  
 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 
 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    

 



 
 

 
Page 4 of 4 DMI – Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  
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TAMPA BID BOND 

Contract 17-C-00021; Citywide Water Meter and Valve Installation Project 
 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 17-C-00021, Citywide Water Meter and Valve Installation 
Project. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
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Contract 17-C-00021; Citywide Water Meter and Valve Installation Project  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 17-C-00021 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
 _______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 
20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 17-C-00021; Citywide Water Meter and Valve Installation Project, shall include, but not be limited to, furnishing and 
installing water mains and appurtenances ranging in size from 2” to 36” in diameter including concrete masonry, curbs and 
sidewalks; paving, landscaping, grouting, brick street construction with all associated work required for a complete project in 
accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *
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TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Rachel S. Peterkin, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 

 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By        
            Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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SPECIFIC PROVISIONS 
 
S-1.01 GENERAL 
 
The Specific Provisions are intended as modifications or supplements to Instructions to Bidders, General 
Provisions and the Tampa Agreement. All costs associated with the requirements set forth in the specific 
provisions shall be incidental to the items of work.  No additional compensation will be provided.  To 
the extent such provisions are not modified or supplemented herein, all provisions remain in full force 
and effect. 
 
The work will be located in various locations of the City's water service area and will be given out on a 
work order by work order basis.  A separate set of plans or work directives will be provided for each work 
order.  
 
The City of Tampa reserves the right to require the Contractor to change his "Contractor Superintendent" at 
any time. 

 
S-2.01 DEFINITIONS 
 
Add or amend the Definitions in Article 1.02 of the Agreement to these documents as follows: 
 
 "Department" 
Add the following:  “Whenever the word "Department" is used in the Contract Documents, it shall mean 
the "City of Tampa Water Department". 
 
 “Red-line Drawing” refers to drawing maintained by the Contractor depicting changes (as 
constructed) from original plans.  
 
 “Work Order Work” is defined as all work required to be performed pursuant to the terms of this 
contract and a Work Order issued in accordance with these Contract Documents. 
 
S-3.01 APPLICABLE CODES OR STANDARDS 
 
When words that have a well known technical or trade meaning are used to describe work, materials or 
equipment, such words shall be interpreted in accordance with such meaning. 
 
When reference is made to codes or standards of organizations as outlined in Section G-4.03 of the General 
Provisions, it shall mean the latest revision thereof.  However, no provision of any reference standard 
specification, manual or code (whether or not specifically incorporated by reference in the Contract 
Documents) shall change the duties and responsibilities of the City, Engineer or Contractor, or any of their 
agents or employees from those set forth in the Contract Documents. 
 
S-4.01  WORK ORDERS 
 
It is anticipated that the work to be performed under this Contract may include, but are not limited to 
the following three (3) categories: 
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A. Meter Services. Install new potable and reclaimed water meter services in 
accordance with TWD Standard Meter Construction Details, to include tapping a 
distribution water main, installing a City-provided meter, and performing required 
restoration.  
 

The Department expects 1,000 new meter service installations will be required 
annually - typically half each of long-side (when the source water main is >15’ from the 
proposed meter location) and short-side services (source water main is <15’ from the 
proposed meter location). Meter installation work orders issued to a Contractor will 
depend on performance and timeliness of completion on previous meter installation work 
orders issued to that Contractor, to include satisfactory restoration. 
 
B. Scheduled work orders include:  
 
 i. repair/replacement of broken water mains;  
 ii. removal and/or replacement or installation of isolated distribution or 

transmission water main valves;  
 iii. potable or reclaimed water main relocations due to conflicts with 

construction proposed by others within the rights-of-way;  
 iv. restoration within the rights-of-way for isolated construction jobs done by 

others, or as directed by the Engineer;  
 v. removal and/or replacement or installation of fire hydrant assemblies; 
 vi. removal of below grade large DDCVA/Meter Vaults and/or installation of 

DDCVA/Large Meter Assemblies above or below grade per the 
Department Standard Construction Details;  

 vii. other related water projects required to maintain the water distribution and 
transmission system. 

 
C. Non-scheduled (emergency) work orders include: 
 
 i. repair/replacement of broken water mains;  
 ii. removal and/or replacement or installation of isolated distribution or 

transmission water main valves;  
 iii. potable or reclaimed water main relocations due to conflicts with 

construction proposed by others within the rights-of-way;  
 iv. restoration within the rights-of-way for isolated construction jobs done by 

others, or as directed by the Engineer;  
 
 v. removal and/or replacement or installation of fire hydrant assemblies; 
 vi. other related water projects required to maintain the water distribution and 

transmission system. 
  

The Contractor shall furnish all labor, materials and equipment for the accomplishment of all work as 
described in the Specifications, as shown on Plans if provided, and as directed by the Engineer in 
accordance with the expressed or obvious intent of the Contract. Work will be located throughout the 
City of Tampa and in adjacent portions of Hillsborough County where the City’s water service area 
extends beyond City limits. 
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The City reserves the right to assign quantities of work to the contractor based on performance criteria, 
including but not necessarily limited to, the ability to meet acceptable schedules, the ability to 
satisfactorily complete leakage/pressure tests, other construction testing and timeliness of satisfactory 
restoration.  
 
Primary City concern when awarding this contract are Contractor capability and commitment to 
performing and maintaining the service levels defined in Specific Provisions section S-4.02 Provisions  
For Time Sensitive Work Orders.  City expectation is Contractor compliance with the specified service 
levels at least 98% of the time - for the six types of work orders listed therein. 
 
Work Orders will typically originate from the Department’s Distribution Division and will generally be 
isolated construction projects not associated with significant pipeline construction projects - such as 
individual meter service installations, single fire hydrant installations/removals/replacements, restoration 
jobs, valve installations and/or replacements, water distribution/transmission system components 
maintenance repairs or replacements, etc.  As noted above, certain Work Orders will require expedited 
construction.  Work Orders issued for construction other than the six expedited types described will not 
require expedited scheduling – rather completion time will be as agreed by the Contractor and City 
Engineer when the work order is issued.  
 
Emergency Work Orders issued through the Contract will be in response to water main breaks, emergency 
valve replacements, or other water facilities emergency work required of the Department by others, as 
directed by the Engineer.  Compensation for Emergency Work shall be provided based on Contractor time 
(labor), equipment, and materials expended to accomplish the emergency construction required, as verified 
by the Engineer.  Payment for labor shall be based on actual hours expended for emergency construction, 
monthly certified payroll reports (including Contractor burden) provided to the City by the Contractor, and 
will include a 15% OH&P mark-up.  Materials used for emergency construction will be compensated via 
invoices provided by the Contractor, and will include a 15% OH&P mark-up.  Compensation for 
equipment utilized for emergency construction shall be via applicable FHWA Rates taken from the current 
Rental Rate Blue Book for Construction - no additional mark-up will be allowed for equipment used, since 
the FHWA Rate includes mark-up.     
 
Because Emergency Work Orders will generally require immediate response from the Contractor, initial 
notification for such work will be via telephone contact from an authorized Department representative.  
Following telephone notification, and as soon as is practicable, a confirming e-mail will be sent from the 
Department to the Contractor documenting the directed Emergency Work.  
     
In the event of an emergency or urgent work, as identified by the Engineer or his designee, the 
Contractor will be required to respond to the request of the Engineer or his designated representative, 
and mobilize as required or agreed.   
 
Work Orders for non-Emergency projects shall be issued to the Contractor in writing for each project 
requested by the City.  All such notices shall indicate the date of issuance and include a cost estimate for 
the work required.  Within seven (7) calendar days of receiving a Work Order for work not requiring 
expedited construction, the Contractor shall provide the City a schedule for completing that work.  Work 
Orders issued requiring expedited construction (completion within 1-day to 2-weeks of release to the 
Contractor) will not require a schedule submittal.   
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The Contractor’s work schedule (as provided for non-expedited work orders) shall contain the detail and 
duration of all required work tasks, including delivery of as-built drawings.  The City shall review the 
work schedule and return it for correction, or review the work schedule and acknowledge its receipt.  
 
Though the City will generate its own cost estimate for non-Emergency Work Order Work, the 
Contractor shall review the plans and produce a cost estimate for all non-expedited Work Order Work.  
If items are listed or shown for construction in the plans that are not in the Contract, or a price has not 
previously been agreed for those items, the Contractor shall propose costs to furnish and install the non-
contract items. 
 
Once the City acknowledges receipt of a schedule and cost estimate for non-expedited Work Orders, it 
will become the official schedule for that work order and the City will issue the Notice to Proceed (work 
order authorization) for that project.  Upon receipt of a Notice to Proceed (work order authorization) 
from the City, the Contractor shall mobilize to the site and begin work within twenty (20) calendar days. 
For any work order with a total estimated value equal to or less than $50,000 and for which the 
contractor does not mobilize to the site and begin work within twenty (20) calendar days of the start date 
delineated in the work order authorization (unless otherwise directed by the Engineer), the Department 
will assess liquidated damages of $500.00 per day for each calendar day that their actual mobilization 
and start work date exceeds the aforementioned twenty (20) calendar day window.    
 
Non-expedited Work Order Work shall be constructed within the time frame outlined in the official 
work schedule for that work order.  In the event that the City determines that work on a particular work 
order is not progressing in a satisfactory manner and at a reasonable speed, it may, at its discretion, 
authorize the completion of the work by others.  The Contractor will only be compensated for the work 
completed and the City is not obligated to the Contractor for uncompleted work remaining on the Work  
Order or contract.  
 
S-4.02 PROVISIONS FOR TIME SENSITIVE WORK ORDER WORK 
 
When issued to the Contractor for construction, new meter installation, restoration, and fire hydrant 
replacement work orders will have expedited level of service (L.O.S.) requirements - for each, construction 
must be completed within a specified time period. Maximum completion times allowed for each are as 
follows: 
 
 New Meter Installations 2 weeks 
 Restoration - State roads 1 day 
 Restoration - Streets, non-State roads  7 days 
 Restoration - Driveways    8 days 
 Restoration - Sidewalks    10 days 
 Hydrant Replacements    10 days 
 
The Contractor is expected to meet service levels specified for these types of work orders at least 98% of 
the time. 
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S-4.03 EXTRA WORK 
 
Compensation for Extra Work shall be in accordance with Tampa Agreement Article 7.02 EXTRA 
WORK. If City and Contractor cannot agree on acceptable unit rates or lump sum price for required Extra 
Work and compensation must instead be provided per sub-paragraph (c) in Article 7.02, labor rates shall be 
taken from the Contractor’s certified payroll, and equipment rates shall be taken from the current Rental 
Rate Blue Book for Construction Equipment. 
 
S-4.04 AVAILABLE RESOURCES 
 
The Contractor shall have sufficient resources, including but not necessarily limited to crews, 
subcontractors, equipment and materials, to perform work on a minimum of three (3) separate Expedited 
Work Orders, two (2) separate Non-Expedited Work Orders, and one (1) Emergency Work Order 
concurrently, while allocating a minimum of one crew per work order.   
 
Each bidder will be required to present satisfactory evidence that he has the necessary competency, 
capability, credit, integrity, perseverance and tenacity to complete this Contract, to include providing 
information which delineates the number and type of each crew (pipe laying, testing, sodding, paving, 
etc.) to be allocated to this contract, the number of workers assigned to the crew and the company by 
whom they are employed.  The inability to meet construction schedule deadlines for work order 
assignments shall be grounds for termination of the Contract.     
 
S-5.01 LICENSES AND PERMITS 
 
If not previously acquired by the Department, the Contractor must obtain at his own expense, all 
construction-related permits, licenses, or other legal authorization necessary for the execution of each 
project or work order issued by the Department.  The Contractor must comply with all regulations, building 
and construction codes as may be required by law.  Copies of all permits must be kept at the job site during 
construction.  The Contractor shall comply with all the terms and requirements of the permits and will be 
held liable for the violation of any and all such permits. 
 
Where applicable (project/work order results in one acre or more of disturbed earth) the Contractor shall 
file a Notice of Intent (NOI) to access the generic NPDES permit administered by the Florida Department 
of Environmental Protection (FDEP).  All document preparation, monitoring, reporting and other 
compliance with the NOI requirements shall be the responsibility of the Contractor and no separate 
payment shall be made.     
 
If Hillsborough County right-of way permit is required it will be obtained by the City, or the Contractor 
will be directed to complete the simple pdf-application and approval process with Hillsborough County, 
typically completed in a day or two.  If an FDOT right-of way permit is required it will be obtained by the 
City, or, if notification only is sufficient, the Contractor will be directed to notify FDOT of the impending 
work.  For work to be performed within City of Tampa limits, the contractor shall apply for a City of 
Tampa right-of-way permit.  The Contractor shall provide traffic control plans to all right-of-way owners as 
required 
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In addition to the license requirements of the Instructions to Bidders and as stated above, the Contractor 
or Subcontractor performing the work on any water/reclaimed water systems must hold a State 
Underground Utility and Excavation Contractor’s License, issued by the Construction Industry Licensing 
Board of the State of Florida. 
 
S-6.01 LIQUIDATED DAMAGES 
 
Due to the nature of the work, liquidated damages may be assessed. The Contractor will be given a 
reasonable length of time (as defined in the notice to proceed for each work order) to complete each 
separate work order, and he is expected to complete the work expeditiously, including proper clean-up, and 
as-built drawings within that period of time.  If a work order is not completed within the time allotted in the 
work order's official schedule and on that work order's Notice to Proceed (work order authorization), then 
the Department may deduct from the Contractor's payment for that work order, or from the payment of 
other work orders, $500.00 per day for each calendar day that the work exceeds the allotted completion 
time.  Also, and as noted in S-4.01, for all non-expedited work orders with an estimated value of $50,000 
or less, liquidated damages of $500.00 per day will be assessed for each calendar day for which the 
Contractor fails to mobilize to the site and begin construction within twenty (20) calendar days of the start 
date delineated in the Notice to Proceed (work order authorization).    
 
A work order that is substantially complete shall meet one of the following criteria: 
 
1) All proposed installations and services (including transfers) are installed, tested and disinfected, 

such that water can be provided to consumers, and the roadway has been restored in such fashion 
that it is open to traffic, or  

2) Proposed installations made without services are installed, tested and disinfected, such that the 
installations can be put into service and the roadway has been restored in such fashion that it is open 
to traffic; or 

3) All mains, services and meters are installed, tested and disinfected, such that water can be provided 
to consumers and the roadway has been restored in such fashion that it is open to traffic. 

    
The above definition shall govern providing all applicable permits, codes and standards have been 
complied with.  Complete restoration is not necessary for a project to be substantially complete, however, 
final payment shall not be processed prior to final walk through with, and subsequent acceptance by, the 
Engineer.  Final payment will not be processed until as-built drawings are provided and accepted by the 
Engineer. 
 
S-7.01 WORK DIRECTIVE CHANGE 
 
A Work Directive Change is a written directive to the Contractor, issued on or after the date of the 
execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, 
deletion or revision in the work, or responding to an emergency.  A Work Directive Change will not change 
the contract price or the time for completion, but is evidence that the parties expect that the change directed 
or documented by a Work Directive Change will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the contract price or the time of completion. 
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Without invalidating the Agreement, additions, deletions or revisions in the work may, at any time or from 
time to time, be authorized by a Change Order or a Work Directive Change.  Upon receipt of any such 
document, the Contractor shall promptly proceed with the work involved. 
S-8.01 ORDER AND TIME OF WORK 
 
The work shall begin at such points as the Department shall designate and shall be prosecuted in the order 
it directs.  This applies to both locations and items of construction.  Where any of the work requires an 
interruption of service or plant operation, permission must be received from the Department and the work 
performed at times designated by it.  The Contractor shall not be allowed to file claims for extra 
compensation of work prescribed by the Department.  The Contractor shall make whatever arrangements 
are necessary and provide temporary lines and connections where designated by the Department.  
 
S-9.01 DEFECTIVE MATERIALS 
 
All pipe, fittings, valves, etc., except as defined herein, shall be furnished by the Contractor, and it shall be 
the responsibility of the Contractor to examine each item to ensure that it is new, unused, and in first class 
condition.  Should a defect be discovered after the item has been placed in the trench, the replacement will 
be at the Contractor's expense.  It will further be required of the Contractor that materials be hauled in a 
safe and careful manner to avoid possible damage.  Should any damage be done, the Contractor shall be 
fully responsible.  Materials may be stored along the installation routes in a manner acceptable to the 
Department.  At no time shall materials for more than one weeks work be stacked in the right-of-way.  
Materials shall not remain in the right-of-way during week-ends.  Contractor shall leave the site clean with 
no trash when workers are not present. 
 
Any materials that are furnished by the Department to the Contractor shall be obtained at the Department's 
storage yard.  The Contractor shall furnish all labor and equipment necessary to load, transport, and unload 
the materials in the manner directed by the Department. 
 
Materials accepted by the Contractor must be signed for by his authorized representative.  After acceptance, 
the Contractor will be held accountable and responsible for the materials.  No materials will be issued or 
returned without a written directive from the Department. 
 
S-10.01 WORK PERFORMED ON SATURDAYS, SUNDAYS, LEGAL HOLIDAYS, OR 
AFTER REGULAR WORKING HOURS     
 
With the exception of certain Emergency Work Orders issued, the work shall normally be discontinued on 
Saturdays, Sundays, all City and State designated holidays, and after regular working hours (7:30 A.M. to 
4:00 P.M., Monday through Friday).  Due to the work schedules of the City forces who may be involved, 
all work shall be conducted during normal work hours and days (Monday through Friday) and prior 
authorization must be requested by the Contractor for any work he feels is necessary to be accomplished on 
Saturdays, Sundays, or Holidays.  Any overtime for Contractor convenience for weekend or holiday work 
requiring City forces will require reimbursement to the City by the Contractor for the cost of City personnel 
time required. The Contractor must request permission in writing at least 2 working days prior in order to 
perform work beyond regular work hours or on weekends or holidays as stated above.  Written approval 
must be obtained from the Engineer.  
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When nighttime work has been approved or directed by the Engineer, it shall be the responsibility of the 
Contractor to provide adequate artificial lighting – additional compensation will be provided to the 
Contractor for said lighting, based on equipment rates in the current “Rental Rate Blue Book for 
Construction Equipment”.  The Contractor shall be responsible for the safety of all employees during night 
work. 
 
Jack and bore of FDOT maintained roadways must be started and completed during regular working hours 
of the FDOT's employees.  Consequently, such operations must be initiated and completed in a continuous 
operation on Monday through Thursday when an FDOT inspector can be present. 
 
S-11.01 COMMENCEMENT OF WORK 
 
Upon receipt of the Notice to Proceed (work order authorization) as indicated in Article 4.01 of the 
Agreement, the Contractor would then be immediately authorized to begin receiving work orders.  The 
Contractor will be issued a separate work order authorization for each particular non-expedited work order 
given to him; unless for expedited L.O.S. work orders, these "Notices to Proceed" shall stipulate the 
number of calendar days within which the Contractor must both commence and complete the work for the 
particular work order.  The time for final completion shall be based on the approved work schedule for that 
particular work order.  
 
No non-expedited Work Order Work will be allowed to commence until the Contractor has an 
approved project schedule, cost estimate and maintenance of traffic permit (if required).  
 
S-12.01 PARTIAL PAYMENTS 
 
The City shall have the option of making monthly partial payments on those work orders that exceed $50, 
000.00.  Payment of these partial payment requests shall be for the approved and accepted amount of work 
that the Contractor has accomplished in the previous month for that particular work order.  The approved 
amount of work is defined as that amount of work associated with an active work order project which, in 
the opinion of the Engineer, is progressing at a satisfactory rate of completion.  Satisfactory rate of 
completion is interpreted to mean that once a work order project is started by the Contractor, the job must 
be actively pursued to include site preparation, utility and agency coordination, installation of all pipe and 
appurtenances, restoration, clean up, all necessary testing, disinfecting, and final acceptance.  Final 
acceptance shall include as-built drawings and necessary paperwork to close out the work order. 
 
S-13.01 PUBLIC CONSTRUCTION BOND 
 
Bidders who are awarded a Contract will be required to furnish a Public Construction Bond upon the form 
provided herein, in an amount at least equal to one hundred (100) percent of the full contract price, such 
Bonds to be issued and executed by (a) surety company(ies) acceptable to the City of Tampa and licensed 
to underwrite contracts in the State of Florida. Surety companies shall have a rating of not less than B+ (or 
better): Class VI (or higher) as evaluated in the most recently circulated BEST'S KEY RATING GUIDE 
PROPERTY-LIABILITY. 
 
When the cumulative value of the work orders issued exceeds the value of the performance bond held by 
the City of Tampa, the Contractor shall promptly provide additional performance bond to cover 100% of 
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the cumulative value of the work orders issued under this Contract. Any additional performance bonds 
required shall be submitted to the Engineer within five business days of receipt of the written work order 
(or as required for a contract renewal), and shall reimbursed to the Contractor from the Contingency 
Allowance on the Contractor’s next pay application. 
 
At the conclusion of the contract, if the value of all work issued at that point in time is less than the 
value of the Contractor's original proposal (plus any contract renewals) the Contractor shall reimburse 
the City for the difference in the cost of the bond(s) for the original proposal (plus any contract renewals) 
versus the cost of the bond(s) to cover the actual work. 
 
S-14.01 LAYOUT DATA 
 
The City will provide horizontal and vertical control or reference points for each project, if required.  
From these control or reference points, the Contractor will set construction layout stakes and/or offsets 
necessary to complete the required work. All work shall be subject to field changes as directed by the 
Engineer.  Compensation for construction layout will be included in the price of the various respective pay 
items for pipeline installation. Prior to commencement of construction, the Contractor shall obtain the 
Engineer's acceptance of the layout. It shall be the Contractor's responsibility to protect said stakes and/or 
offsets until (in the opinion of the Engineer) they have served their designated purpose.  If re-staking and/or 
re-offsetting are required, the cost of re-staking and/or re-offsetting will be at the Contractor's expense.       
 
S-15.01 CONFLICTS WITH PROPOSED WORK 
 
It shall be the Contractor's responsibility to alert the Engineer to any conflicts or potential conflicts with the 
proposed work the day they are discovered, including but not limited to conflicts with existing utilities.  
Failure of the Contractor to review the job site and alert the Engineer to any conflicts shall relieve the 
Department from compensating the Contractor for any cost arising from any remedial action necessary to 
resolve conflict with the proposed work. 
 
S-15.02 EXISTING UTILITIES 
 
Any costs incurred as a result of damage to an “incorrectly” marked existing utility structure or 
appurtenances (except sanitary laterals – see S-20.01) are to be resolved with the owner of the damaged 
utility and are not the responsibility of the Water Department. “Incorrectly” marked (as defined in F.A.C. 
556, the Underground Facility Damage Prevention and Safety Act) shall mean the hit location was more 
than 24” either side of the marking for 6” or smaller diameter pipe, or 24” outside of the marking (or 
double lines, if so marked) for pipes larger than 6” diameter. 
 
S-16.01 TEMPORARY FACILITIES AND CONTROLS 
 
A) Temporary Water Supply 
 
In lieu of the requirements outlined in Article G-7.01 of the General Provisions, all reasonable amounts of 
water required by the Contractor for the construction under this Agreement will be furnished by the City 
from the existing water system without cost to the Contractor. The Contractor shall request temporary 
hydrant meters (at no charge to the Contractor) with backflow prevention devices when connecting to 
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existing water system hydrants.  A security deposit for the meter is required.  The deposit will be returned 
when the meter is returned to the Contractor.  City Crews will install the meter with backflow-preventer on 
the hydrant.  The Contractor shall make any necessary water supply connections at his own expense at a 
point designated by the City.  These connections shall be maintained by the Contractor, who shall furnish 
all pipe, valves, and such other equipment necessary or required.  Temporary piping may run above ground 
when there is no possibility of traffic, and it can be done safely.  Otherwise, it must run underground and in 
such manner as to meet the approval of the City.  No water shall be wasted. 

 
At the discretion of the City, unnecessary waste of water after notification will be cause for use of water to 
be discontinued.  After temporary lines have served their purpose, they shall be removed by the Contractor 
and all connections closed or plugged to the satisfaction of the City. 
 
B) Temporary Sanitary Facilities 
 
Necessary sanitary conveniences for the use of all employees shall be erected and maintained in a 
satisfactory and sanitary condition, per G-7.03.  Upon completion of the work they shall be removed 
leaving the premises clean. 
 
C) Temporary Traffic Control 
 
The Contractor shall arrange his work in order to obstruct traffic as little as possible.  Maintenance of 
traffic (MOT) shall conform to the requirements of Articles G-10.01 and 10.02 of the General Provisions 
and all requirements stated herein.  All applicable Federal, State, Local regulations and permit conditions 
will be adhered to.  All MOT plans require approval from the right-of-way regulatory agency. 
 
To protect persons from injury and to avoid property damage, adequate barrier walls, barricades, 
construction signs, torches, flashers, and guards as required shall be placed and maintained during the 
progress of the construction work and until it is safe to use the construction area for its normal purposes.  
Whenever required, the Contractor shall provide a watchman to prevent accidents.  Rules and regulations 
of Local, State and Federal authorities in regard to safety provisions shall be observed.  In addition, the 
installation of all mains and appurtenances shall comply with all requirements of the Occupational Safety 
and Health Administration (OSHA).  The safety of the public and the work crews must be considered at all 
times.  Because of the numerous conditions that must be considered, special traffic control planning must 
be made for each area within the construction limits. 
 
In the absence of other regulatory requirements, the traffic control devices, the arrangement or position of 
the devices and the distances of the devices must be in conformance with the policies, procedures and 
regulations of the regulatory authority in charge of the right-of way or Part VI of the Manual on Uniform 
Traffic Control Devices (MUTCD), as a minimum standard.   In FDOT rights-of-way, the MUTCD, the 
"Standard Specifications for Road and Bridge Construction" and the "FDOT Roadway and Traffic Design 
Standards for Design, Construction, Maintenance and Utility Operations on the State Highway System" 
shall be used.  The Contractor shall not use fewer control devices, or reduce the signing, barricading or 
coning distances, to below these Minimum Standards.  The Contractor is expected to expand or improve 
the installation whenever the need is indicated.  Traffic movement through the work site is to be observed, 
and maintenance of all traffic control devices is expected during the construction period. 
 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 
 

 

 
 

 SP-11 FY-17 

Prior to commencing work, the Contractor shall obtain permission from the appropriate Federal, State or 
local agency before construction starts and before making full or partial street closures, if such is allowed.  
When the appropriate agency requires plans for maintenance of traffic, the Contractor shall provide the 
necessary signed and sealed plans to the agency and to the Engineer.  The Contractor shall be responsible 
for the re-routing of all traffic occasioned by the closure and will provide all necessary barricades, guards, 
signs, etc.  If it becomes necessary to block vehicular or pedestrian access to private property, the 
Contractor shall prior to proceeding with the excavation, make arrangements acceptable with the owners or 
occupants and the Engineer. 
 
S-17.01 MAINTENANCE AND RESTORATION OF JOB SITE 
 
The Contractor shall conduct his operations in such a manner that will result in a minimum of 
inconvenience to occupants of adjacent homes and business establishments and shall provide temporary 
access as directed or as conditions in any particular location may require as determined by the Engineer. All 
restoration must be performed to an equal or better condition than that which existed prior to construction. 
 
Good housekeeping on this project is extremely important and the Contractor will be responsible for 
keeping the construction site neat and clean, with debris being removed daily as the work progresses or as 
otherwise directed by the Engineer.  Good housekeeping at the job site shall include:  removing all tools 
and temporary structures, dirt, rubbish, etc.; hauling all excess dirt, rock, etc. from excavations to a dump 
provided by the Contractor; and all clean-up shall be accomplished to the satisfaction of the Engineer.  
Immediately after construction is completed in an area or part thereof (including restoration), barricades, 
construction equipment and surplus and discarded materials shall be removed by the Contractor. 
 
In the event that the timely clean-up and restoration of the job site is not accomplished to the satisfaction of 
the Engineer, the Engineer may make arrangements to effect the necessary clean-up by others.  The 
Contractor shall be back-charged for these costs.  If such action becomes necessary on the part of and in the 
opinion of the Engineer, the Department shall not be responsible for the inadvertent removal from the work 
site of materials which the Contractor would not normally have disposed of had he affected the required 
clean-up. 
 
At the completion of each workday, the Contractor shall fill all open trenches and pits.  Trenches and pits 
may remain open only if the Contractor has obtained permission from the appropriate permitting agency 
and all protection and warning devices are in place in working order. 
 
The Contractor shall replace all open-cut road pavements with a temporary compacted surface capable of 
supporting sustained vehicular loads as soon as possible once the trench or pit has been filled and 
compacted in 6-inch lifts.  The temporary surface shall be maintained by the Contractor at the elevation of 
the adjacent road surfaces. 
 
The Contractor is responsible for the security of all tools, materials and equipment required for this project 
and must make all arrangements for safeguards he may deem necessary.  The City will assume no liability 
for any such security or losses resulting from lack of security. 
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S-18.01 CONTRACTOR’S SCHEDULE 
 
The Contractor shall submit a weekly schedule to the Construction Engineer.  The weekly schedule shall 
indicate his proposed water work plan for all outstanding projects in the forthcoming week.  Such shall be 
delivered to the Construction Services office at 26th Avenue by noon of each Friday preceding the work 
plan week unless other arrangements have been made for this submittal. 
 
S-19.01 USE OF EXPLOSIVES 
 
Explosives shall not be used on the work except when authorized by the Engineer.  If authorized, the use of 
explosives shall conform to laws or ordinances which may pertain to the use of same, and the utmost care 
will be exercised by the Contractor so as not to endanger life or property.  The Contractor shall assume full 
responsibility in connection with the use of any explosives even though authorized.  Explosives will not be 
stored within City limits. 
 
S-20.01 SANITARY HOUSE CONNECTION CONFLICTS  
 
Where sanitary house laterals are damaged or broken as a result of Contractor performed water or 
stormwater construction, such laterals shall be restored by the Contractor according to the City of Tampa 
Sanitary Sewer Department's specifications and to the satisfaction of the Engineer.   
 
If City Wastewater forces were contacted (notified of impending construction) a minimum of two (2) full 
business days prior to the excavation that resulted in damage to the facility, and if the facility hit was 
marked incorrectly (meaning the hit location was more than 24” either side of the marking for 6” or smaller 
diameter pipe, or 24” outside of the double lines marked (if double lines were marked) for pipe larger than 
6” diameter), then the Contractor shall receive compensation for the replacement based on the applicable 
unit rates provided in the Contract.  
 
If the damaged lateral was correctly marked in the field by City Wastewater forces, no extra compensation 
shall be paid for this work. 
 
Additional compensation for damaged lateral replacement is contingent upon Contractor compliance with 
SSOCOF guidelines for excavating. If determined that the Contractor’s excavation was not in compliance 
with SSOCOF Guidelines, additional compensation will not be allowed for the lateral replacement.       
 
S-21.01 STREET AND TRAFFIC SIGNS  
 
Removal and relocation of all street or traffic signs shall be approved through the City of Tampa 
Transportation and Stormwater Services Department,  Hillsborough County Traffic, Florida Department of 
Transportation, City of Temple Terrace or other applicable permitting agency. 
 
S-22.01 GRADES AND DRAINAGE AT STREET INTERSECTIONS 
 
The Contractor shall pay careful attention to the proper reconstruction of the pavement adjacent to the 
gutters and at street intersections to obtain satisfactory drainage to the inlets from the intersecting streets.  
Prior to construction, the Contractor shall determine the flow of water along a street, document where 
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standing water is present. 
 
S-23.01 LINES AND GRADES OF WATER MAIN INSTALLATION 
 
In addition to requirements of Section 8 of the General Provisions, the Contractor is responsible for 
confirmation of the location of the pipe installation both horizontally and vertically where stated on the 
plans. These locations are indicated by station and offset. Any deviation from the plans shall be 
documented by confirmation of vertical and horizontal locations. 
 
All elevations shall be referenced to the following datum: 
 
 North American Vertical Datum of 1988 (NAVD88) 
 
NAVD88 is the vertical control datum established for vertical control surveying in the United States of 
America based upon the General Adjustment of the North American Datum of 1988.  The NAVD 88 was 
established in 1991 by the minimum –constraint adjustment of geodetic leveling observations in Canada, 
the United States and Mexico.   It held fixed the height of the primary tidal bench mark, referenced to the 
International Great Lakes Datum of 1985 local mean seal level height value, at Rimouski, Quebec, Canada. 
Additional tidal bench mark elevations were not used due to the demonstrated variations of seal surface 
topography, i.e., the fact that mean seal level is not the same equipotential surface at all tidal bench marks.  
 
Current City of Tampa Datum (beginning in early 1970’s) = NGVD29 
Hillsborough County Datum = NAVD88 
New FEMA Flood Maps Datum = NAVD88 
 
There is no universal conversion between NGVD and NAVD88 because each datum is based upon an 
ellipse and the ellipses are not concentric.  However, specific points can be converted from one datum to 
another using a software program (Corpscon 6.01) developed by the US Army Corps of Engineers. 
 
Note:  The Contractor is to use existing as-built drawings cautiously as the drawings may have been 
prepared using the NGVD 29. 
 
S-24.01 NOTICE AND SERVICE THEREOF 
 
All notices, which shall include demands, instructions, requests, approvals, and claims, shall be in writing. 
 
Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the office of the 
Contractor specified in the bid (or to such other office as the Contractor may, from time to time, designate 
to the Department in writing), or if deposited in the United States mail in a sealed, postage-prepaid 
envelope, or delivered, with charges prepaid, to any telegraph company for transmission, in each case 
addressed to such office. 
 
All notices required to be delivered to the Department shall, unless otherwise specified in writing to the 
Contractor, be delivered to the Engineer, Tampa Municipal Office Building, 5th Floor East Wing, City Hall 
Plaza, Tampa, Florida  33602, and any notice to or demand upon the Department shall be sufficiently given 
as delivered to the office of the Engineer, or if deposited in the United States mail in a sealed, postage- 
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prepaid envelope, or delivered with charges prepaid to any telegraph company for transmission, in each 
case addressed to said Engineer or to such other representative of the Department or to such other address 
as the Department may subsequently specify in writing to the Contractor for such purposes. 
 
Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or 
(in the case of mailing) when the same should have been received in due course of post or (in the case of 
telegram) at the time of actual receipt, as the case may be. 
 
S-25.01 REQUIREMENTS FOR CONTROL OF THE WORK 
 
Prior to the start of non-expedited work order work included in this contract, a preconstruction conference 
will held by the Engineer to be attended by the Contractor and representatives of the various utilities and 
others for the purpose of establishing a schedule of operations which will coordinate the work to be done 
under this contract with all related work to be done by others within the limits of the project.  The 
Contractor shall be prepared for this meeting.  He shall present the official construction schedule for all 
items of work to be accomplished by him, which will be used as a basis for the development of an overall 
operational schedule.  
 
The progress of the non-expedited work order work will be reviewed by the Engineer at the end of each 
week against the approved official schedule for that work order.  If the overall progress of work for that 
work order is found to be unsatisfactory, the Contractor shall adjust the rate of progress on those items 
necessary to ensure timely completion of the entire work order.   
 
The Contractor shall conduct his operations in such a manner as will result in a minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as directed 
or as conditions in any particular location may require as determined by the Engineer. 
 
Dust shall be minimized as stated in G-10.06 of the General Provisions.  During this Contract, the 
Contractor, through the use of water and other approved means, shall institute a continuous dust abatement 
program to the extent that reasonable precaution shall be taken by the Contractor to minimize the emission 
or particulate matter into the air.  Dust control measures shall be acceptable to the Engineer. 
 
Noise from construction operations shall be minimized in accordance with G-10.04 of the General 
Provisions. 
 
The Contractor shall provide for satisfactory disposal of surplus water and shall submit a plan to the 
Engineer for his review prior to initiation and implementation of the plan.  Prior approval shall be obtained 
from the proper authorities for the use of public or private lands or facilities for such disposal. 
 
S-26.01 ENVIRONMENTAL PROTECTION 
 
The Contractor will be held liable for the violation of any and all environmental regulations and permit 
conditions. Violation citations related to environmental regulations and permit conditions carry civil 
penalties and, in the event of willful violation, criminal penalties. The fact that the permits are issued to the 
City does not relieve the Contractor in any way of his environmental obligations and responsibilities. 
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The Contractor shall evaluate and assess the impact of any adverse effects on the natural environment 
which may result from construction operations and shall operate to minimize pollution of air, ground or 
surface waters and vegetation and afford the neighboring community the maximum protection during and 
upon completion of the construction.  The Contractor shall comply with Article 14.01 of the General 
Provisions and submit a plan to the Engineer for review and acceptance prior to implementation of the 
plan.  Such plan can be combined with other control plan submittals and shall address protective measures 
to be taken along the route during pipeline construction. 
 
The Contractor shall take sufficient precautions to prevent pollution of streams, lakes, ponds and other 
water sources with fuels, oils, bitumen, calcium hypochlorite (HTH) or other harmful materials.  He shall 
conduct and schedule his operations so as to avoid pollution or siltation of streams, lakes, etc., including 
the use of silt barriers, straw bales or other related control methods, as outlined in the FDOT Standard 
Specifications.  Where there is a high potential for erosion, the Contractor shall not expose, by construction 
operations, a larger area of erosive land at any one time than the minimum necessary for efficient 
construction operations, and the duration of exposure of the uncompleted construction to the elements shall 
be as short as practicable.  Erosion control features shall be constructed concurrently with other work and at 
the earliest practicable time. 
 
S-27.01 USE OF PRIVATE PROPERTY 
 
In accordance with Section 10, Paragraph G-10.07 of the General Provisions, all construction activities 
required to complete Work Order Work in accordance with the plans and specifications shall be confined to 
public rights-of-way, unless the Contractor makes specific arrangements with private property owners for 
his use of their property. The City assumes no responsibility for damage to private property in such 
instances.  The Contractor is responsible for protection of private property abutting the work areas on this 
project. 
 
S-28.01 TREE REMOVAL 
 
The Contractor shall be extremely careful and make all efforts to preserve existing trees, plants, and shrubs 
within the construction area. 
 
Any existing trees, plants, and shrubs to be removed shall be with the prior approval of the Engineer and in 
accordance with City of Tampa Landscape Ordinance No. 89-262, latest edition, or the requirements of the 
local agency responsible for overseeing those activities. Separate payment shall be made to the Contractor 
for the tree removal under the appropriate pay item. 
 
S-29.01 STANDARD DETAILS 
 
In addition to the various details applicable to the project included in the plans, there are Standard Details 
of the City of Tampa Water Department that shall apply to this work.  The details that are to supplement 
those shown in the plans are included herein. 
 
S-30.01 MAINTENANCE OF CONTINUOUS WATER SERVICE 
 
At the conclusion of every work day, the Contractor is responsible for ensuring that all water services 
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within his effective work area are in service.  If a water customer contacts the Department to advise that 
they have no water service and it is determined to be within the Contractor's work area, the Contractor will 
be notified of the interrupted service through the Department dispatcher and/or inspection division.  Upon 
notification, the Contractor must mobilize to the site and reinstate the customer’s water service. 
 
If the Contractor fails to mobilize his forces to make the repairs, the Department will mobilize its own 
forces to reinstate the customer’s water services.  In this event, the Contractor shall be charged a five 
hundred dollar ($500.00) flat rate fee plus actual direct department costs for labor, materials, and 
equipment used to reinstate the water service.  This five hundred-dollar fee and Department cost will be 
charged for each additional service reinstated.  The amount charged will be deducted from the Contractor's 
payment. 
 
S-31.01 SHUTDOWNS 
 
Unless otherwise approved by the Engineer in an emergency situation, scheduled shutdowns may only 
occur on Mondays, Tuesdays and Wednesdays.   The Contractor shall notify the Engineer at least two 
weeks in advance of the need for a scheduled shutdown.    
 
Where connections are made to the existing mains, or where other occurrences require a shutdown, the 
Contractor shall work with the City to perform the work necessary to complete the shutdown.  The City 
will make every effort in advance to perform pre-valve shutdowns, but there are no guarantees as to 
whether or not all valves will properly seat in order to guarantee a complete shutdown. In the event of an 
emergency, the Contractor shall immediately notify the City.     
 
S-32.01 GUARANTEES, WARRANTIES, BONDS 
 
The Contractor, together with his Surety, shall guarantee all the work furnished under the Agreement for a 
period of one full year from the date of final acceptance, as outlined in Article 6.04 of the Agreement, or 
within such longer period of time as may be prescribed by law, or by special guarantee or provision of the 
Contract Documents.  Under this guarantee, the Contractor agrees to make good without delay, at his own 
expense, any failure of any part of the work due to faulty materials or manufacture, or the failure of any 
equipment furnished to perform satisfactorily all the work within the limits of the Agreement.  He will also 
make good any damage caused by such failure.  Any such repair work shall receive a similar guarantee for 
a similar period of time. This guarantee shall be exclusive of manufacturer's guarantees or warranties 
exceeding this period. 
 
S-33.01 WORKER SAFETY 
 
The Contractor shall comply with all requirements in OSHA 29 CFR 1910.146 and FAC 38I 20.035 for 
confined spaces and confined space entry. 
 
S-34.01 ASBESTOS REMOVAL  
 
The Contractor shall secure the services of a State of Florida licensed asbestos abatement contractor for the 
performance of any and all work involving the cutting, removal, transportation and proper disposal of 
asbestos containing materials. 
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The asbestos abatement work must be performed by a contractor having not less than 10 years experience 
in work of this type and magnitude.  The asbestos abatement contractor must submit a listing of the last ten 
(10) projects performed with the name and telephone number of a contact person.  Additionally, the 
asbestos abatement contractor shall submit a certified letter indicating compliance with the following: 
 
 a) Job supervisor's names and confirmation of State of Florida licensure, valid for the period of the 

contract. 
 
 b) Pollution Liability Insurance with a minimum limit of $1,000,000 bodily injury and property 

damage combined single limit each occurrence to cover its liability as an asbestos abatement 
contractor.  Such policy shall be issued in accordance with the insurance specifications contained in 
this bid, including naming the City and Contractor (if different than the asbestos abatement 
contractor) as additional insureds. 

 
 c) Statements indicating no pending lawsuits. 
 
 d) An acceptable disposal facility is required.  Documentation must be submitted to the City 

Engineer that the proposed disposal site is approved to receive and deposit asbestos waste materials. 
After deposition, receipts must be submitted to the Engineer to demonstrate that the waste was 
properly disposed of. 

 
The submittal shall be in sufficient detail to show compliance with the above qualification specification. 
 
S-35.01 PROJECT SIGN 
 
At the direction of the Engineer, the Contractor may be required to furnish and install a project sign for 
each non-expedited work order.  The Engineer shall also delineate the location and orientation for the sign. 
The sign shall satisfy all provisions of the Contract documents and compensation will be as outlined in the 
appropriate pay item descriptions.  The Contractor may be required to reletter and reuse an existing sign 
from a previous work order.  
 
S-36.01 CONTRACTOR’S PRESENCE 
 
The Contractor or his authorized representative shall be present at the job site at all times while the work is 
in progress.  Contractor shall make readily accessible copies of both the Contract Documents and the latest 
approved working drawings at the job site. 
 
S-37.01 FIELD OFFICE 
 
Field offices will not be required per G6.03 as most of the work required will be in City streets.  
 
S-38.01 TEMPORARY FENCING 
 
Whenever temporary site fencing is required per contract plans, the fencing will be added to the project 
through a change order. Temporary fencing is not required on every work order. 
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S-38.02 PERMANENT FENCE RESTORATION 
 
When required to remove permanent fence to permit construction, the Contractor shall remove and store 
fence to prevent damage. Subsequent to construction, the Contractor shall restore fence to its original 
location and condition, repair damaged fence, or replace with applicable in-kind material. 
 
Whenever permanent fencing is agreed by the Engineer to be removed by the Contractor to facilitate water 
construction, fence removal and restoration shall be performed per G-9.04 – except compensation will be 
provided to the Contractor, based on either 1) the fencing sub-contractor’s invoice, plus 10% OH&P; or, 2) 
if fence restoration is executed by the Contractor, compensation shall be provided in accordance with  
 
Specific Provision S-4.04. The fence restoration will be added to the project through a Work Directive 
Change (WDC). Permanent fencing is not required on every work order.  
 
S-39.01 VALVE OPERATIONS ON NEW WATER MAINS 
 
Valve operated on new mains that have been connected to the City of Tampa water distribution system in 
order to flush and clear lines are to be opened and closed very slowly. Damages to the existing water 
system due to Contractor(s) closing valves on the new main too quickly will be assessed to the Contractor. 
 
S-40.01 PEDESTRIAN FACILITIES 
 

A. All pedestrian facilities shall be reconstructed in accordance with the Americans with 
Disabilities Act (ADA) and the Department of Transportation Regulation 49 CFR, Part 
37. 
 

B. Sidewalks and curb ramps shall be reconstructed in accordance with the FDOT Design 
Standards 2010 (or the latest edition at time of bid opening) Index 304. Residential 
sidewalks adjacent to driveways shall be six (6) inches depth up to the first construction 
joint, which shall be a distance of five (5) feet measured from the edge of the driveway. 
Sidewalks/Ramps adjacent to roadways shall be six (6) inches in depth up to the first 
construction joint which shall be a minimum distance of six (6) feet measured from the 
edge of pavement, or back of curb. The construction joint may not transect the 
detectable warning surface. 
 

C. Detectable warning surfaces, as defined by the latest edition of FDOT Standard 
Specifications for Road and Bridge Construction - Specification 527, will be utilized in 
lieu of tactile surfaces. Detectable warning surfaces must be capable of supporting 
vehicular traffic and no waivers to the warranty are acceptable. All references to tactile 
surfaces in the City’s Specifications for construction shall be interpreted as referring to 
detectable warning surfaces. In order to meet ADA visual contrast requirements, the 
standard color for application on maintained roads is red, unless otherwise directed by 
the Engineer. If field conditions exist in which red would not create sufficient contrast, 
the Engineer should be notified in order to determine if another color should be utilized. 
On FDOT maintained roads, the color requirements may vary and should be confirmed 
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prior to placement. 
 
Acceptable Materials for Detectable Warning Surfaces: 
 

1. Proprietary epoxy-based system supplied and installed by Vanguard of 
Florida. 

 
2. Alternate materials and methods which fully meet contract specifications, and 

which have been approved for the FDOT Qualified Products List, may be used 
if approved by the Project Manager. 

 
S-41.01 RECORD DRAWINGS 
 
The CONTRACTOR shall keep at the Site and in good order one record copy of the Contract 
Documents and the Shop Drawings.  The contract documents shall be annotated on a continuing basis to 
show all changes made during the construction process.  These shall be available to the Engineer or his 
designated representative and shall be submitted for City’s acceptance prior to Substantial Completion.  
Final payment shall be dependent on the City’s acceptance and approval of record drawings or close-out 
paperwork required for each work order issued.    
 
S-42.01 PLANSHEETS 
 
There are no external plan sheets on this bid. 
 

* * * 
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City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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CONTRACT PAY ITEMS  

 
C1.00 General 
 
The Contractor shall receive and accept the compensation provided in the Proposal and the Agreement as 
full payment for furnishing all materials and all labor, tools and equipment, for performing all operations 
necessary to complete the work under the Agreement, and also in full payment for all loss or damages 
arising from the nature of the work, or from any discrepancy between the actual quantities of work and 
quantities herein estimated by the Engineer, or from the action of the elements or from any unforeseen 
difficulties which may be encountered during the prosecution of the work until the final acceptance by the 
Department. 
 
It is the intent of these contract documents that any cost for which compensation is not directly provided by 
a bid item shall be prorated and included in the bid item for which they are required. Failure of the 
Contractor to follow this procedure shall be basis for rejection of his bid. 
 
The prices stated in the Bid Proposal include all costs and expenses for taxes, labor, equipment, 
commissions, transportation charges and expenses, patent fees and royalties, labor for handling material 
during inspection together with any and all other costs and expenses for performing and completing the 
work as shown on the plans and specified herein.  The basis of payment for any item at the unit price 
shown in the Proposal shall be in accordance with the description of that item in this Section. 
 
No separate payment will be made for the following items; the cost of such work shall be included in the 
applicable contract pay items of work, including separate mobilization/demobilization charges for 
compliance with FDEP or any other agency: 
 
1. Separate mobilization charges for each work order except as noted in Section C9.96;   
2. Clearing and grubbing; 
3. Excavation, including necessary pavement/slab removal; 
4. Shoring and sheeting as required by OSHA trench excavation safety standards unless specifically 

provided for in a pay item; 
5. Dewatering and proper disposal of all water unless specifically provided for in a pay item; 
6. Backfill and proper compaction, including suitable fill; 
7. Grading; 
8. Replacement or restoration of paved or unpaved roadways, grass and shrubbery plots outside of 

established pay limits; 
9. Temporary facilities and controls during construction such as water/sanitary facilities, traffic 

control, informational signs and environmental protection, unless specifically provided for in a pay 
item; 

10. Providing and maintaining silt barriers for drainage structures and silt fences for the duration of the 
project; 
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11. Removing and legally disposing of waste material due to construction, including but not limited to 
valve boxes that need to be removed from abandoned water mains; 

12. Cleanup and restoring the job site to its original condition, which includes but is not necessarily 
limited to restoring the ground surface to its original grade; 

13. Testing and placing system in operation, including re-mobilization for FDEP testing; 
14. Any material and equipment required to be installed and used for the tests; 
15. Maintaining the existing quality of service during construction, including flushing mains that are 

cleared but not put into service after the bacteriological (bac-T) tests are complete; 
16. Repair of sanitary sewer house laterals that were properly marked (see Specific Provision S-20.01)  
17. Repair of water services damaged during construction; 
18. Adjusting new or existing water meter boxes to grade which are affected by construction; 
19. Appurtenant work as required for a complete and operable system; 
20. Coordination with all utilities and all Federal, State and Local agencies; 
21. Cutting of existing or new pipe for purposes of abandonment or installation of new pipe, valves or 

fittings; 
22. Tree trimming as required by the City of Tampa Parks Department or any other agency unless 

specifically provided for as a contract item; 
23. Verification of pipe elevation as stated in Section 8 of the General Provisions and Section S-23.01 

the Specific Provisions; 
24. Repair of private irrigation systems damaged during construction; 
25. Furnishing and installing suitable temporary fences, as directed by the Engineer, to           

adequately secure areas protected by a permanent fence when that permanent fence must be 
removed.  The temporary fence shall remain in place until the permanent fence is replaced; 

26. Furnishing and installing all HDPE MJ adapters, HDPE flanged adapters, HDPE electrofusion 
tapping tees, electrofusion corporation saddles or HDPE electrofusion couplings;   

27. Maintaining red-line drawings of changes to construction plans, to be submitted for FDEP 
clearance;  

28. Furnishing record drawings based on the redline drawings in AutoCAD 2015 or higher and one set 
of drawings on paper.  The City will provide the AutoCAD plans used for the design.  Final 
Payment will not be made for work orders until as-built drawings are received and accepted 
by the City. 

29. Furnishing and installing polyethylene encasement per Standard Detail 2.05 for all buried ductile 
iron pipe, all fittings and tapping sleeves. 

 
The Contractor's attention is again called to the fact that the quotations for the various items of work are 
intended to establish a total price for completing the work in its entirety.  Should the Contractor feel that 
the cost for any item of work has not been established by the Proposal or Contract Pay Items, he shall 
include the cost for that work in some other applicable bid item, so that his proposal for the project does 
reflect his total price for completing the work in its entirety. 
 
The Contractor may be authorized to receive payment after each work order is complete, approved, 
accepted, and administratively processed by the City. 
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The City shall have the option of making monthly partial payments on those work orders that exceed 
$50,000.00.  Payment of these partial payment requests shall be for the approved and accepted amount of 
work that the Contractor has accomplished in the previous month for that particular work order.  The 
approved amount of work is defined as that amount of work associated with an active work order project 
which, in the opinion of the Engineer, is progressing at a satisfactory rate of completion.  Satisfactory rate 
of completion is interpreted to mean that once a work order project is started by the Contractor, the job 
must be actively pursued to include site preparation, utility and agency coordination, installation of all pipe 
and appurtenances, restoration, clean up, testing, disinfection, and final acceptance. 
 
Following final payment by the City, the Contractor shall maintain the surface of the unpaved trenches, 
shrubbery, fences, sod, and other surfaces disturbed for a period of one (6) months thereafter and shall 
maintain the repaved areas, curbs, gutters and sidewalks, trees, if replaced by the Contractor, for one (1) 
year after acceptance.  The cost of maintaining the restored areas is considered incidental to the cost of 
restoring the areas disturbed by the Contractor.  These costs shall be prorated and included in the cost for 
the bid item for which it is required. 
 
The quantities for payment under this Agreement shall be determined by actual measurement of the 
completed items, in place, ready for service and accepted by the City, in accordance with the applicable 
method of measurement therefore contained herein.  A representative of the Contractor shall witness all 
field measurements. 
 
All work shall be in accordance with the Technical Specifications and Standard Details herein.  All 
materials shall be in accordance with the Material Specifications herein.   

 
C2.00     Pipeline Installation 
 
C2.10  Ductile Iron and PVC Pipe via Open-cut 
 
The Contractor shall provide all labor, equipment, and materials to furnish and install the ductile iron pipe 
or PVC pipe.  
 
Furnishing and/or installing ductile iron or PVC pipe shall include, but may not be limited to: 
 
1.   Furnishing all construction layouts as outlined in Section S-14.01 and S-23.01;   
2. Field locating all utilities to confirm horizontal and vertical location in areas of possible conflict;   
3. Furnishing all labor equipment and materials to excavate the trench; 
4. Maintaining the trench which shall include dewatering and sheeting and bracing as required by 

OSHA or as directed by the Engineer standards unless specifically provided for in a pay item; 
5. Cleaning dirt and foreign material from within pipe and bell; 
6. Beveling field-cut joints and pipe shorts; 
7. Furnishing and installing EPDM gaskets for all DIP and PVCP; 
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8. Furnishing and installing Department approved pipe and any pipe shorts as part of the pipeline; 
9. Furnishing and installing Department approved pipe in casing pipe when shown on the plans; 
10. Installing push-on joint restraint gaskets for DIP as shown on the plans or as directed by the 

Engineer (furnishing push-on restraint gaskets will be compensated under appropriate pay items); 
11. Furnishing and installing blue polyethylene encasement for D.I. Pipe and Fittings, per standard 

detail 2.05; 
12. Furnishing and installing 2-, 4- ,6-, 8-, 12-, and 16-inch nominal diameter PVC pipe or 4-, 6-, 8-, 

12-, 16-, 20-, 24-, 30-, 36-inch nominal diameter ductile iron pipe at various depths; 
13. Furnishing and installing 2-inch PVC fittings when necessary at various depths; 
14. Furnishing and installing on all PVC pipe and fittings, a continuous double-run of 12-gauge CCS 

tracer wire attached to the top of the pipe with duct tape.  The wire shall be looped around each 
bell.  There shall be no dead ends and the locator wire shall be brought into a separate curb stop 
box at every valve box. Tracer wire for direct bury installations shall be approved insulated 
copper clad steel (CCS) wire such as Copperhead High Strength Tracer Wire or Pro-Trace HF-
CCS PE45 Tracer Wire. Wire splices must be with wire connectors suitable for buried service, 
and be corrosion and moisture-proof, such as DBR Kit by 3M, Snakebite by Copperhead 
Industries or equal;  

15. Cleaning up and removing excess water main pipe and appurtenances; 
16. Pressure testing the water main pipe; 
17. Furnishing and installing temporary pipe shorts, valves and bends for full port flushing; 
18. Furnishing and installing valve location protection devices per Standard Detail 3.05 whenever 

needed to keep valve locations visible; 
19. Disinfecting the water main pipe and bacteriological testing; 
20. Furnish and apply paint for any above ground or aerial crossing pipe and appurtenances.  Paint to 

be high-grade enamel, OSHA blue for potable water or purple for reclaim water as directed by the 
Engineer; 

21. Backfilling and compacting the trench;  
22. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
23. Removing and legally disposing all waste materials. 
24. Furnishing and installing 10-gauge tracer wire on ductile iron water mains 16” diameter and 

larger. Wire shall be double-strand, with the ends of each wire terminating in curb stop boxes, per 
Detail 3.02. 

 
Cover over pipe shall be defined as the vertical distance from the top of the pipe to the surface grade 
above the main.  Trench depth shall be defined as the vertical distance from the bottom of the barrel of the 
pipe to the surface grade above the main. 

 
Payment for connecting new water mains to existing water mains will be made utilizing the contract unit 
price for installing the fittings, polywrap, or valves used in the connection.  

 
The cost to hydrostatically test and disinfect the ductile iron or PVC water mains shall be prorated and 
included in the pipeline construction unit prices. The prorated cost should include, but may not be limited 
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to furnishing and installing all: 
 
   1) Material; 
   2) Labor;  
   3) Necessary pumps;  
   4) Recorder charts;  
   5) Gages (300PSIG limit, oil filled); 
   6) Chemicals; 
   7) Temporary valves; 
   8) Temporary plugs;  
   9) Sample taps, (including installation of brass dry main plugs after tap removal); 
  10) Blow off assemblies (including removal after disinfection is complete); 
  11) Dry main plugs. 
 

necessary to pressure test and disinfect various sizes and depths of ductile iron pipe or PVC pipe. 
Furthermore, no extra compensation shall be paid to the Contractor for: 
 
 1. Furnishing and installing brass, dry main plugs at the locations of all removed sample taps, or 
 2. Removing existing "end of line" or blow-off valves after the pipeline has been disinfected and 

prior to connecting the newly installed pipeline to the existing water main. 
 
All temporary materials or materials not remaining in the ground after the completion of the disinfection 
and pressure testing shall remain the property of the Contractor. 
 
The pipe quantities to be paid for under this section shall be based on the size and the horizontal distance 
in linear feet of ductile iron pipe, PVC pipe, or steel casing pipe measured along the top centerline of the 
pipe in place complete and acceptable to the Engineer. 
  
Payment shall be made under: 
 
Item No. Description Unit 

 
2100 Furnish and install 4" ductile iron pipe LF 
2102 Furnish and install 6" ductile iron pipe LF 
2104 Furnish and install 8" ductile iron pipe LF 
2106 Furnish and install 12" ductile iron pipe LF 
2108 Furnish and install 16" ductile iron pipe LF 
2109 Furnish and install 20" ductile iron pipe LF 
2110 Furnish and install 24" ductile iron pipe LF 
2111 Furnish and install 30" ductile iron pipe LF 
2112 Furnish and install 36" ductile iron pipe LF 
2150 Furnish and install 2" PVC pipe and fittings at various depths LF 
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2151 Furnish and install 4" PVC pipe LF 
2153 Furnish and install 6" PVC pipe LF 
2155 Furnish and install 8" PVC pipe LF   
2157 Furnish and install 12" PVC pipe LF 
2158 Furnish and install 16" PVC pipe LF 
2159 Furnish and install 6" EagleLok or CertaLok restrained jt. PVC pipe LF 
2160 Furnish and install 8" EagleLok or CertaLok restrained jt. PVC pipe LF 
2161 Furnish and install 12" EagleLok or CertaLok restrained jt. PVC pipe LF 
2162 Furnish and install 16" EagleLok or CertaLok restrained jt. PVC pipe LF 
 
C2.20 Furnish and Install HDPE and PVC Pipe by Directional Drilling – NOT USED 
 
C2.30  Temporary Service Lines   
  
The Contractor shall provide all labor, equipment and materials necessary to furnish, install and remove 
temporary 2-inch service lines, connect the existing meters to the temporary service lines, and remove 
and dispose of all waste materials.  The cost to reconnect the meters to the new mains will be paid under 
the appropriate meter set item. 
 
Work shall include but may not be limited to: 
 
1. Making all necessary excavations; 
2. If necessary, burying the pipe to prevent a tripping hazard or securing the pipe to prevent damage 

during construction; 
3. Making necessary taps to existing main or service line; 
4. Making all necessary taps (2 may be required) that are required to affect the tie-in connection; 
5. Furnishing and installing all necessary materials required to make the tie-in connections; 
6. Furnishing and installing 2-inch high density polyethylene (HDPE) tubing; and 
7. Furnishing and installing cap(s) or plug(s) and restraints adequate to withstand a working pressure 

of 150 psi, on all in-service open end(s) of pipe; 
8. Furnishing all labor equipment and materials to remove the temporary service when no longer 

needed; 
9. Backfilling, compacting, and re-grading the terrain;  
10. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
11. Removing and legally disposing of all waste materials. 
 
Item No. Description Unit 
 
2300 Furnish, install and remove 2-inch temporary service lines LF 
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C2.40  Casing Installation 
 
The Contractor shall provide all labor, equipment and materials to furnish and install steel casing pipe.  
The installation of steel casing pipe shall include, but may not be limited to: 
 
1. Excavating the jacking and recovery pits; 
2. Maintaining the jacking and recovery pits that shall include dewatering and sheeting and bracing 

where required or as directed by the Engineer; 
3. Dewatering the roadway; 
4. Furnishing, cutting and full depth welding the steel casing pipe; 
5. Jacking the steel casing pipe; 
6. Furnishing and installing the pipe "casing spacers" on the carrier pipe; 
7. Furnishing and installing bulkheads inside the casing pipe ends to seal the inner space; 
8. Backfilling and compaction of jacking and recovery pits; 
9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing all waste materials. 
 
Compensation for installing the carrier pipe in the casing pipe will be made under the appropriate pipeline 
construction pay item.  The Engineer can exercise his authority and elect to have the Contractor install 
only the casing pipe, thereby waiving installation requirements for the carrier pipe. 
 
Payment shall be made under: 
 
Item No. Description Unit 
 
2400 Furnish and install 4" OD steel casing pipe LF 
2401 Furnish and install 12" OD steel casing pipe LF 
2402 Furnish and install 14" OD steel casing pipe LF 
2403 Furnish and install 16" OD steel casing pipe LF 
2404 Furnish and install 20" OD steel casing pipe LF 
2405 Furnish and install 24" OD steel casing pipe LF 
 
C2.50  Removal and Abandonment of Pipe 
 
The Contractor shall provide all labor, equipment and materials to remove the abandoned pipeline and 
appurtenances (such as valves, fittings, and other materials) as designated on the plans or directed by the 
Engineer. 
 
The removal of the abandoned pipe shall include, but may not be limited to: 
 
1. Furnishing all equipment, labor, tools and equipment to excavate the trench; 
2. Maintaining the trench; 
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3. Removing the abandoned pipeline and appurtenances; 
4. Furnishing and installing a restrained cap to plug any abandoned open-end pipe; 
5. Furnishing and installing a cap or plug and restrain adequately to withstand a working pressure of 

150 psi, on all pipe ends remaining in service; 
6. Transporting the removed pipe and appurtenances, without delay, to a location designated by the 

Engineer;  
7. Unloading the removed pipeline and appurtenances at the designated location; 
8. Cutting of any existing pipe to accommodate abandonment; 
9. Backfill and compacting the trench; 
10. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
11. Removing and legally disposing of all waste materials. 
   
 
Payment shall be made based on the size and horizontal distance in linear feet of pipeline removed 
measured along the top centerline.  At the Department's option, all abandoned pipe and appurtenances 
shall remain the property of the Department.  If the Department opts not to remain owner of the removed 
facilities, then the Contractor shall remove and properly dispose of the facilities at his expense. 
 
Payment shall be made under: 
  
Item No. Description Unit 
 
2500 Remove 3" and smaller diameter abandoned pipe LF 
2501 Remove 4" - 12" diameter abandoned pipe LF 
2502 Remove larger than 12” diameter abandoned pipe LF 
 
C2.60  Cutting and Plugging 
 
The Contractor shall provide all labor, equipment and materials to cut and plug 16-inch and smaller pipe 
as designed on the plans or as directed by the Engineer.  To cut and plug pipe shall include, but may not 
be limited to: 
 
1. Excavating and maintaining the trench; 
2. Performing a minimum of two complete cuts of the pipe to facilitate the plugging.  
3. Removing of pipe or appurtenances to allow for the installation of plugs on 8" or less open ends of 

pipe; 
4. Furnishing and installing grout to plug any abandoned open end(s) pipe; 
5. Furnishing and installing cap(s) or plug(s) and restraints to adequately withstand a working 

pressure of 150 psi, on all in-service open end(s) of pipe; 
6. Backfill and compacting the trench; 
7. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
8. Removing and legally disposing of all waste materials. 
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Payment shall be made for each cut and plug accomplished and accepted by the Engineer. 
  
Payment shall be made under: 
 
Item No. Description   
 
2600 Cut and Plug 3in. and smaller pipe, to include meter service lines EA 
2601 Cut and Plug 4-, 6- and 8-in. Pipe EA 
2602 Cut and Plug 10-, 12-, and 16-in. Pipe EA 
 
C2.70  Pipeline Incidentals 
 
Furnishing and installing 4-inch to 8-inch ductile iron pipe under tree root systems by hand excavating, 
mole excavation or pushing as directed by the Engineer.  This shall be considered complete compensation 
for pipe installation.  There will be no additional payment under the standard pipe installation pay 
item. 
 
1. Furnishing all labor equipment and materials to excavate the trench; 
2. Maintaining the trench which shall include dewatering and sheeting and bracing as required by 

OSHA or as directed by the Engineer standards unless specifically provided for in a pay item; 
3. Cleaning dirt and foreign material from within pipe and bell; 
4. Furnishing and installing 4-inch to 8-inch ductile iron pipe;  
5. Furnishing and installing EPDM push-on gaskets for all DIP; 
6. Furnishing and installing blue polyethylene encasement on D.I Pipe & Fittings, per standard detail 

2.05; 
7. Backfilling and compacting the trench including re-grading the terrain; 
8. Cleaning up and removing excess water main pipe and appurtenances; 
9. Pressure testing the water main pipe; 
10. Disinfecting the water main pipe; 
11. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
12. Removing and legally disposing all waste materials. 
 
Payment shall be made under: 
   

Item No. Description Unit 
 
2700 Furnish and push 4-in to 8-in ductile iron pipe beneath/through root system LF 
  
C2.80  Incidental Tapped Connections 
 
The Contractor shall provide all labor, equipment and material to connect existing 3-inch and smaller 
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water mains to the newly installed water mains (see Standard Detail 5.06).  The incidental tapped 
connections shall include, but may not be limited to: 
 
1. All necessary excavations; 
2. Maintaining the excavation which shall include dewatering, bracing and sheeting where required 

or as directed by the Engineer; 
3. Making a minimum of two cuts into the existing pipe to facilitate the connection to the existing 

pipe; 
 4. Making all necessary taps (2 may be required) that are required to affect the tie-in connection; 
 5. Furnishing and installing all necessary material, including reducers and increasers approved by the 

Water Department, which is/are required to construct the tie-in connections; 
 6. Furnishing and installing a 2-inch gate valve and box close the larger main; 
 7. Furnishing and installing 2-inch high density polyethylene (HDPE) tubing; 
 8. Furnishing and installing cap(s) or plug(s) and restraints adequate to withstand a working pressure 

of 150 psi, on all in-service open end(s) of pipe; 
 9. Backfill and compacting the trench;  
10. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
11. Removing and legally disposing of all waste materials. 
 
Payment shall be made for each 3-inch and smaller tapped connection furnished and installed into the 
piping system complete and working to the satisfaction of the Engineer.  Payment for 2-inch gate valve 
and box will be made under the appropriate pay item number. 
 
Payment shall be made under: 
 
Item No. Description Unit 
 
2800 Furnish and install 3" and smaller tapped connection (0-15' long)  EA 
2801 Furnish and install 3" and smaller tapped connection (15' and up)  EA 

 
C3.00  Thrust Restraint 
 
The Contractor shall provide for all labor, equipment and materials to completely furnish and/or install 
thrust restraint.  The furnishing and installation of the thrust restraint shall include but not be limited to: 
 
1. Excavating the trench; 
2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as 

directed by the Engineer;     
3.     Furnishing and installing approved wedge action restraint fitting or flange joint restraints; 
4. Furnishing and installing manufactured restrained joints; 
5. Furnishing of approved push-on restraint EPDM rubber gasket-type restraining devices (gaskets 

with stainless steel locking segments vulcanized into the rubber) on new push-on ductile iron 
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pipe;    
6. Furnishing and installing approved restraining devices on proposed PVC push-on joint pipe; 
7.     Furnishing and installing approved restraining devices on joints of existing pipe; 
8.     Backfill and compacting the trench;  
9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing of all waste materials. 
 
Payment for installation of manufactured restrained joints shall be for each bell and spigot joint 
assembled. 
 
No additional compensation shall be made to the Contractor for field poured concrete in excess of the 
amount detailed in the Technical Specification or Standard Details without approval by the Engineer. 
 
Payment will not be credited for restraining devices installed in conjunction with fire hydrant installations. 
Payment for installation of thrusting restraints for fire hydrants and for pipe on fire hydrant leads is to be 
included in the price quoted for installation of fire hydrant assemblies. 
 
Payment shall be made under: 

 
Item No. Description Unit 

 
3000 Furnish & install 4" wedge-action or flange restraints  EA 
3001 Furnish & install 6" wedge-action or flange restraints EA 
3002 Furnish & install 8" wedge-action or flange restraints EA 
3003 Furnish & install 12" wedge-action or flange restraints EA 
3004 Furnish & install 16" wedge-action or flange restraints EA 
3005 Furnish & install 20" wedge-action or flange restraints EA 
3006 Furnish & install 24" wedge-action or flange restraints EA 
3007 Furnish & install 30" wedge-action or flange restraints EA 
3008 Furnish & install 36" wedge-action or flange restraints EA 
3040 Furnish & install 4" bell or mechanical joint restraints on existing pipe  EA 
3041 Furnish & install 6" bell or mechanical joint restraints on existing pipe EA 
3042 Furnish & install 8" bell or mechanical joint restraints on existing pipe EA 
3043 Furnish & install 12" bell or mechanical joint restraint on existing pipe EA 
3044 Furnish & install 16" bell or mechanical joint restraint on existing pipe EA 
3050 Furnish & install 4" wedge-action, mechanical joint restraints on new PVC pipe  EA 
3051 Furnish & install 6" wedge-action, mechanical joint restraints on new PVC pipe  EA 
3052 Furnish & install 8" wedge-action, mechanical joint restraints on new PVC pipe EA   
3053 Furnish & install 12" wedge-action, mechanical joint restraints on new PVC pipe EA 
3054 Furnish & install 16" wedge-action, mechanical joint restraints on new PVC pipe EA 
3070 Furnish 4-inch push-on joint restraint gaskets (gripper-type) EA 
3071 Furnish 6-inch push-on joint restraint gaskets (gripper type)  EA 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

 
                                                                            CP-12                                                                 FY-17 
 

 
 
 
 

3072 Furnish 8-inch push-on joint restraint gaskets (gripper type) EA 
3073 Furnish 12-inch push-on joint restraint gaskets (gripper type) EA 
3074 Furnish 16-inch push-on joint restraint gaskets (gripper type) EA 
3075 Furnish 20-inch push-on joint restraint gaskets (gripper type) EA 
3076 Furnish 24-inch push-on joint restraint gaskets (gripper type) EA 
3077 Furnish 30-inch push-on joint restraint gaskets (gripper type) EA 
3078 Furnish 36-inch push-on joint restraint gaskets (gripper type) EA 

 
C4.00 Fittings 

 
The Contractor shall provide all labor and equipment to completely install plugs, caps, bends, sleeves, 
reducers, tees, crosses, and offsets.  The installation of ductile iron fittings shall include, but not be limited 
to: 

 
1. Excavating the trench;     
2. Maintaining the trench which shall include dewatering and bracing and sheeting where required or 

as directed by the Engineer;     
3. Furnishing and installing the appropriate fitting;   
4. For HDPE pipe, furnishing and installing the appropriate HDPE mechanical joint adapters and 

back-up rings or mechanical joint glands; 
5.  Backfill and compacting the trench;  
6. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
7. Removing and legally disposing of all waste materials. 
 
Additional compensation shall not be made for restraining devices used in conjunction with hydrant 
installations.  Payment will be made for the number of each size and type of fittings installed and 
incorporated into the piping system complete, working, and operating to the satisfaction of the Engineer. 
 
Payment shall be made under: 

 
Item No. Description Unit 
 
4000 Furnish and install 4" DI MJ plug or cap w/ DIP, CIP or PVCP EA 
4001 Furnish and install 4" DI MJ bend, offset, sleeve or reducer w/ DIP, CIP or PVCP EA 
4002 Furnish and install 4" DI MJ tee w/ DIP, CIP or PVCP EA 
4004 Furnish and install 6" DI MJ plug or cap w/ DIP, CIP or PVCP EA 
4005 Furnish and install 6" DI MJ bend, offset, sleeve or reducer w/ DIP, CIP or PVCP EA 
4006 Furnish and install 6" DI MJ tee w/ DIP, CIP or PVCP EA 
4008 Furnish and install 8" DI MJ plug or cap w/ DIP, CIP or PVCP EA 
4009 Furnish and install 8" DI MJ bend, offset, sleeve or reducer w/ DIP, CIP or PVCP EA 
4010.1 Furnish and install 8" x 4” DI MJ tee w/ DIP, CIP or PVCP EA 
4010.2 Furnish and install 8" x 6” DI MJ tee w/ DIP, CIP or PVCP EA 
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4010.3 Furnish and install 8" x 8” DI MJ tee w/ DIP, CIP or PVCP EA 
4012 Furnish and install 12" DI MJ plug or cap w/ DIP or CIP EA 
4013 Furnish and install 12" DI MJ sleeve or reducer w/ DIP or CIP EA 
4013.1 Furnish and install 12" DI MJ 11.25° (or 22.5°) bend w/ DIP, CIP, or PVCP EA 
4013.2 Furnish and install 12" DI MJ 45° bend w/ DIP, CIP, or PVCP EA 
4013.3 Furnish and install 12" DI MJ 90° bend w/ DIP, CIP, or PVCP EA 
4014.1 Furnish and install 12" x 4” DI MJ tee w/ DIP, CIP, or PVCP EA 
4014.2 Furnish and install 12" x 6” DI MJ tee w/ DIP, CIP, or PVCP EA 
4014.3 Furnish and install 12" x 8” DI MJ tee w/ DIP, CIP, or PVCP EA 
4014.4 Furnish and install 12" x 12” DI MJ tee w/ DIP, CIP, or PVCP EA 
4016 Furnish and install 16" DI MJ plug or cap w/ DIP,  CIP, or PVCP EA 
4017 Furnish and install 16" DI MJ sleeve or reducer w/ DIP, CIP, or PVCP EA 
4017.1 Furnish and install 16" DI MJ 11.25° bend w/ DIP, CIP, or PVCP EA 
4017.2 Furnish and install 16" DI MJ 22.5° bend w/ DIP, CIP, or PVCP EA 
4017.3 Furnish and install 16" DI MJ 45° bend w/ DIP, CIP, or PVCP EA 
4017.4 Furnish and install 16" DI MJ 90° bend w/ DIP, CIP, or PVCP EA 
4018.1 Furnish and install 16" x 4” (or 6”) DI MJ tee w/ DIP, CIP, or PVCP EA 
4018.2 Furnish and install 16" x 8” DI MJ tee w/ DIP, CIP, or PVCP EA 
4018.3 Furnish and install 16" x 12” DI MJ tee w/ DIP, CIP, or PVCP EA 
4018.4 Furnish and install 16" x 16” DI MJ tee w/ DIP, CIP, or PVCP EA 
4020 Furnish and install 20" DI MJ plug or cap w/ DIP or CIP EA 
4021 Furnish and install 20" DI MJ sleeve or reducer w/ DIP or CIP EA 
4021.1 Furnish and install 20" DI MJ 11.25° bend w/ DIP or CIP EA 
4021.2 Furnish and install 20" DI MJ 22.5° bend w/ DIP or CIP EA 
4021.3 Furnish and install 20" DI MJ 45° bend w/ DIP or CIP EA 
4021.4 Furnish and install 20" DI MJ 90° bend w/ DIP or CIP EA 
4022.1 Furnish and install 20" x 4” (or 6”) DI MJ tee w/ DIP or CIP EA 
4022.2 Furnish and install 20" x 8” DI MJ tee w/ DIP or CIP EA 
4022.3 Furnish and install 20" x 12” DI MJ tee w/ DIP or CIP EA 
4022.4 Furnish and install 20" x 16” DI MJ tee w/ DIP or CIP EA 
4022.5 Furnish and install 20" x 20” DI MJ tee w/ DIP or CIP EA 
4024 Furnish and install 24" DI MJ plug or cap w/ DIP or CIP EA 
4025 Furnish and install 24" DI MJ sleeve or reducer w/ DIP or CIP EA 
4025.1 Furnish and install 24" DI MJ 11.25° bend w/ DIP or CIP EA 
4025.2 Furnish and install 24" DI MJ 22.5° bend w/ DIP or CIP EA 
4025.3 Furnish and install 24" DI MJ 45° bend w/ DIP or CIP EA 
4025.4 Furnish and install 24" DI MJ 90° bend w/ DIP or CIP EA 
 
4026.1 Furnish and install 24" x 4” (or 6”) DI MJ tee w/ DIP or CIP EA 
4026.2 Furnish and install 24" x 8” DI MJ tee w/ DIP or CIP EA 
4026.3 Furnish and install 24" x 12” DI MJ tee w/ DIP or CIP EA 
4026.4 Furnish and install 24" x 16” DI MJ tee w/ DIP or CIP EA 
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4026.5 Furnish and install 24" x 20” DI MJ tee w/ DIP or CIP EA 
4026.6 Furnish and install 24" x 24” DI MJ tee w/ DIP or CIP EA 
4028 Furnish and install 30" DI MJ plug or cap w/ DIP or CIP EA 
4029 Furnish and install 30" DI MJ sleeve or reducer w/ DIP or CIP EA 
4029.1 Furnish and install 30" DI MJ 11.25° bend w/ DIP or CIP EA 
4029.2 Furnish and install 30" DI MJ 22.5° bend w/ DIP or CIP EA 
4029.3 Furnish and install 30" DI MJ 45° bend w/ DIP or CIP EA 
4029.4 Furnish and install 30" DI MJ 90° bend w/ DIP or CIP EA 
4030.1 Furnish and install 30" x 4” (or 6”) DI MJ tee w/ DIP or CIP EA 
4030.2 Furnish and install 30" x 8” DI MJ tee w/ DIP or CIP EA 
4030.3 Furnish and install 30" x 12” DI MJ tee w/ DIP or CIP EA 
4030.4 Furnish and install 30" x 16” DI MJ tee w/ DIP or CIP EA 
4030.5 Furnish and install 30" x 20” DI MJ tee w/ DIP or CIP EA 
4030.6 Furnish and install 30" x 24” DI MJ tee w/ DIP or CIP EA 
4030.7 Furnish and install 30" x 30” DI MJ tee w/ DIP or CIP EA 
4032 Furnish and install 36" DI MJ plug or cap w/ DIP or CIP EA 
4033 Furnish and install 36" DI MJ sleeve or reducer w/ DIP or CIP EA 
4033.1 Furnish and install 36" DI MJ 11.25° bend w/ DIP or CIP EA 
4033.2 Furnish and install 36" DI MJ 22.5° bend w/ DIP or CIP EA 
4033.3 Furnish and install 36" DI MJ 45° bend w/ DIP or CIP EA 
4033.4 Furnish and install 36" DI MJ 90° bend w/ DIP or CIP EA 
4034.1 Furnish and install 36" x 4” (or 6”) DI MJ tee w/ DIP or CIP EA 
4034.2 Furnish and install 36" x 8” DI MJ tee w/ DIP or CIP EA 
4034.3 Furnish and install 36" x 12” DI MJ tee w/ DIP or CIP EA 
4034.4 Furnish and install 36" x 16” DI MJ tee w/ DIP or CIP EA 
4034.5 Furnish and install 36" x 20” DI MJ tee w/ DIP or CIP EA 
4034.6 Furnish and install 36" x 24” DI MJ tee w/ DIP or CIP EA 
4034.7 Furnish and install 36" x 30” DI MJ tee w/ DIP or CIP EA 
4034.8 Furnish and install 36" x 36” DI MJ tee w/ DIP or CIP EA 
 
C5.00  Fire Hydrants 

 
The Contractor shall provide all labor, equipment and specified materials to completely furnish and/or 
install full and complete fire hydrant assemblies on existing water mains as shown on the construction 
plans or as directed by the Engineer. 
As notified in S4.04, each fire hydrant installation (new installation, or replacement) issued for 
construction must be completed within 10 calendar days of issuance to the Contractor. 
  
The “standard hydrant assembly” to be furnished is 10 lf (or less) of 6-in. DIP, hydrant elbow, hydrant 
barrel extension and hydrant barrel as shown in Standard Detail 4.01.  When agreed by the Engineer, an 
“alternate hydrant assembly” to be furnished is 7 lf (or less) of 6-in. DIP, a Gradelok offset fitting, hydrant 
elbow, hydrant barrel extension, and hydrant barrel as generally shown in Standard Detail 4.01.  
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(Note that whenever a Gradelok fitting is used with a fire hydrant installation, the standard 3 ft. to 5 ft. 
depth of bury required at the hydrant must be maintained.) 
 
Hydrant assembly installation work order work shall include, but may not be limited to: 
1. Excavation of hydrant assembly trench; 
2. Maintaining the trench that shall include dewatering, bracing and sheeting where required or as 

directed by the Engineer; 
3. As directed, either by: 
 a) cutting an existing hydrant Tee from the water main to remove an existing hydrant assembly, 

or 
 b) Tapping an existing main for a new fire hydrant installation; 
4. Anchoring the hydrant to existing or new main; 
5. Furnish and install up to and including ten (10) foot of 6-inch ductile iron pipe; 
6. Remove any plugs, caps, restraining devices, etc. from existing water mains to facilitate the 

connection; 
7. Furnish and install any and all mechanical thrust restraint required downstream of the hydrant 

valve in accordance with the Technical Specifications or as directed by the Engineer; 
8. Furnish and install polyethylene encasement for all buried pipe and fittings; 
9. Furnish and install hydrant in the plumb position, with 4.5 ft. clearance in the back and 7 ft. 

clearance in the front and on each side, from walls, poles and obstructions; 
10. Furnish and install a concrete thrust collar around the barrel of the hydrant and 12 in. below grade 

as shown in standard detail 4.01; 
11. Furnish and install a concrete "support block" under each hydrant; 
12. Furnish and install a concrete support cradle under each hydrant tee on PVC mains; 
13. Backfill and compact hydrant assembly trench; 
14.  Furnish high grade enamel OSHA yellow paint and paint hydrant barrel as required in the 

Technical Specifications; 
15.      Furnish high grade enamel OSHA green paint and paint the hydrant bonnet;    
16. Furnish and install one blue, reflective pavement marker (RPM) in the street adjacent to the 

hydrant at a location to be determined by the Engineer.  The RPM shall meet or exceed all 
provisions of the Florida Department of Transportation, Standard Specifications for Road and 
Bridge Construction, Section 706;  

17. Furnish and install an approved blue VALVE curb marker on the adjacent curb (or edge of 
pavement if no curb is present, for each valve installed;  

18. Pressure test the hydrant assembly in conformance with these documents; 
19. Backfill and compact the trench;  
20. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
19. Removing and legally disposing of all waste materials. 
 
The Contractor shall do all things necessary to completely install a fire hydrant assembly in accordance 
with the Technical Specifications, Standard Details or as directed by the Engineer.   
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Payment will be based on the number of hydrant assemblies installed complete and working to the 
satisfaction of the Engineer.  Payment for Tees, Valves, Taps, Fittings (except the hydrant elbow which is 
part of the hydrant assembly), and Restoration will be made utilizing the appropriate contract pay items. 
Separate payment will be made for any 6-inch ductile iron pipe in excess of 10-feet required to connect 
the hydrant gate valve to the hydrant. 
 
Additional compensation will be provided for any Maintenance of Traffic (MOT) devices required to 
complete a given work order, via either: 
  

1) the MOT sub-contractor’s invoice for that work (corroborated by count records the 
Contractor shall provide to the Engineer daily), plus 10% OH&P; or  

 
2) if installations are self-performed by the Contractor, by the applicable MOT contract 

pay items.  
 
Any restoration required shall be compensated in accordance with the restoration contract pay items. 

 
In addition, it will be the Contractor's responsibility to determine the correct size (bury depth) of each 
hydrant installed so that the requirements of the Technical Specifications are satisfied.  Any hydrant not 
installed to the proper grade shall be replaced with one of the correct size by the Contractor at his expense 
prior to final approval and acceptance 

 
Fittings required because of contractor convenience, (i.e. installed because the contractor elected to install 
a shallow bury hydrant) shall be furnished and installed at the contractor's expense. 

 
Payment shall be made under: 
 
Item No.  Description Unit 
 
5001 F&I full fire hydrant assembly on existing main - via Tap EA 
5002 F&I full fire hydrant assembly on existing main - via remove  
 & replace existing FH, FH Valve & Tee EA 
5003 F&I fire hydrant assembly & new valve downstream   
 of existing (to remain, wasted) hydrant valve EA 
5010 F&I 6” Gradelok fitting with 5001, 5002, or 5003 EA 
5011 F&I 12” Gradelok fitting with 5001, 5002, or 5003 EA 
5012 F&I 24” Gradelok fitting with 5001, 5002, or 5003 EA 
 
5.10  Fire Hydrants: Removal Only 

 
The Contractor shall provide all labor, equipment, and material for work orders directing removal and 
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salvage of existing fire hydrant assemblies from existing water mains.  Hydrant removal and salvage 
includes, but may not be limited to: 

 
1. Excavate the hydrant pit; 

 
Type I - if removal required is only to existing hydrant valve (existing valve to remain, wasted): 
 

  2. Furnish and install restraining devices to anchor the existing hydrant shut-off valve to 
 the pipeline tee; 
  3. Remove hydrant from hydrant lead (or, remove hydrant and lead); 
  4. Furnish & install restrained plug or cap, and/or thrust block (if required and agreed by the 

Engineer) behind the cap or plug; or, 
 

Type II - if removal required includes the existing hydrant valve and tee: 
 

  5. Furnish & install new spool-piece of appropriate diameter pipe, sleeve & restraints to restore the 
main line after Tee is removed;  

  6. Remove any hydrant protection post(s); 
  7. Backfill and compact the hydrant pit; 
  8. Clean up and restore the job site which shall include re-grading the terrain; 
  9. Remove and legally dispose of all waste materials; 
10. Transport the removed hydrant without delay to the location designated by the  Engineer or 

legally dispose the hydrant; and 
11. Unload the removed hydrant at the designated location. 

 
Contractor shall be paid for each hydrant removed, salvaged, returned or disposed.  All hydrants removed 
shall remain the property of the City unless otherwise directed by the Engineer.  If the City opts not to 
remain the owner, the Contractor shall remove and properly dispose of the hydrant at his expense.   
 
If Type I hydrant removal, costs of the fittings and thrust block (if required) shall be included in the unit 
price quoted for the removal pay item.  
 
If Type II hydrant removal, the Contractor shall receive additional compensation for the new pipe spool-
piece, solid sleeve, and restraint devices required to restore the mainline, in accordance with the 
applicable contract pay item unit prices.   
 
Additional compensation will be provided for any Maintenance of Traffic (MOT) devices required to 
complete a given work order, via either: 
  

1) the MOT sub-contractor’s invoice for that work (corroborated by count records the 
Contractor shall provide to the Engineer daily), plus 10% OH&P; or  
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2) if installations are self-performed by the Contractor, by the applicable MOT contract 
pay items. 

 
Any restoration required shall be compensated in accordance with the restoration contract pay items. 
 
Payment shall be made under: 

 
Item No. Description Unit 
  
5101 Remove and salvage hydrant – Type I removal  EA 
5102 Remove and salvage hydrant – Type II removal  EA 
 
C5.30  Protection Post 
 
The Contractor shall provide all labor, equipment, and material for furnishing and installing protection 
posts as part of the hydrant, meter or fire line installation as shown on the Plans or as directed by the 
Engineer.  Hydrant protection post installation shall include, but may not be limited to, the following: 
 
1. Excavation of protection post pit; 
2. Furnishing and installing of 6-in. diameter ductile iron protection post in a plumb position with all 

of the hose nozzles clear of the posts; 
3. Furnishing and installing the necessary concrete as called for in the Technical Specifications; and 
4. Furnishing OSHA yellow paint and painting protection post  
5. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
6. Removing and legally disposing of all waste materials. 
 
Payment shall be for each protection post that is installed and accepted by the Engineer. 
 
Payment shall be made under: 
  
Item No. Description Unit 
 
5300 Furnish and install protection post EA   
 
C6.00  Valves – with Other Installations 
  
Concurrent with “other” water installations required, the Contractor shall provide all labor, equipment and 
materials to completely furnish and install 2-inch through 36-inch gate valves, and 16-inch through 36-
inch butterfly valves, including all accessories and incidentals. Valve installations required herein shall be 
to facilitate or provide operation/control for other proposed water facilities constructed concurrent with 
the valve – they are not separate, isolated, standalone valve installation jobs (covered in the next Section). 
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Valve installations with others shall include, but may not be limited to: 
 
1. Excavating the trench;   
2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as 

directed by the Engineer;     
3.   Furnish and install a gate valve in a mainline of DIP, CIP or PVCP with a valve box or a tapping 

valve on a tapping sleeve with a valve box;  
4. Furnish and install a gate valve on HDPEP along with all associated HDPE mechanical joint 

adapters and appurtenances;   
5. Backfilling and compacting the trench; 
6.  Furnishing, forming and pouring a 6-inch thick concrete pad around each valve box installed in 

non-paved areas; 
7.  Furnishing paint and painting valve box cover; 
8.  Furnishing and installing or forming and pouring concrete support blocks under valves installed 

on PVC and HDPE pipeline; 
9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing of all waste materials. 
 
Payment shall be made for the number of each size valve and valve box installed and incorporated into the 
piping system complete, working and operating to the satisfaction of the Engineer.  Separate 
compensation shall be provided for MJ restraints, and any valve nut extension required, installed and 
accepted by the Engineer, per length of extension installed.  
 
Payment shall be made under: 
 
Item No. Description Unit 
 
6000 F&I (w/other), 2" gate valve and box on DIP, CIP or PVCP EA 
6001 F&I (w/other), 4" gate or tapping valve and box on DIP, CIP or PVCP EA 
6002 F&I (w/other), 6" gate or tapping valve and box on DIP, CIP or PVCP EA 
6003 F&I (w/other), 8" gate or tapping valve and box on DIP, CIP or PVCP EA 
6004 F&I (w/other), 12" gate or tapping valve and box on DIP or CIP EA 
6005 F&I (w/other), 16" gate or tapping valve and box on DIP or CIP EA 
6006  F&I (w/other), 20" gate or tapping valve and box on DIP or CIP EA 
6007  F&I (w/other), 24" gate or tapping valve and box on DIP or CIP EA 
6008  F&I (w/other), 30" gate or tapping valve and box on DIP or CIP EA 
6009  F&I (w/other), 36" gate or tapping valve and box on DIP or CIP EA 
6020  F&I (w/other), 16" butterfly valve and box on DIP or CIP EA 
6021  F&I (w/other), 20" butterfly valve and box on DIP or CIP EA 
6022  F&I (w/other), 24" butterfly valve and box on DIP or CIP EA 
6023  F&I (w/other), 30" butterfly valve and box on DIP or CIP EA 
6024  F&I (w/other), 36" butterfly valve and box on DIP or CIP EA 
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6070 F&I (w/other), 2" gate valve and Box on HDPEP EA 
6071 F&I (w/other), 4" gate valve and box on HDPEP EA 
6072 F&I (w/other), 6" gate valve and box on HDPEP EA 
6073 F&I (w/other), 8" gate valve and box on HDPEP EA 
6074 F&I (w/other), 12" gate valve and box on HDPEP EA 
6080 F&I 2-ft. valve nut extension EA 
6081 F&I 3-ft. valve nut extension EA 
6082 F&I 4-ft. valve nut extension EA 
 
C6.10  Valves: Isolated Replacements/Installations, for Existing Water Mains  
  
The Contractor shall provide all labor, equipment and materials to completely furnish and install in-line 
valves into existing pipelines, including all accessories and incidentals, to include 2in. thru 16in. gate 
valves and 16in. thru 36in. butterfly valves or gate valves.  Installations or replacements directed through 
these work orders will typically be to remove and/or replace existing broken valves, either buried or in 
below-grade vaults, or to install a single valve where one did not exist before, i.e., the work required will 
be a solo valve installation and will not include other adjacent water main construction.   
 
Annually, the Department anticipates issuing work orders for 30-40 isolated large valve installations 
and/or valve replacements (valves 12-in. and larger), and 30 work orders for valves under 12-inches.  
 
Valve installation/replacement work order work shall include, but may not be limited to: 
 

1. Excavate the trench for installation and/or removal; or, 
2. Remove and dispose concrete lid/cover from a below-grade masonry vault housing large valve and 

remove top row of masonry blocks (some 16-in. and larger valves are installed inside below-
grade, masonry-walled vaults with concrete top- and bottom-slabs);    

3. Maintain the trench or vault, that shall include dewatering and bracing and sheeting where 
required or as directed by the Engineer;     

  4.   Furnish and install a specified valve into an existing mainline of DIP, CIP or PVCP with a valve 
box, including making two cuts of the existing pipe to remove the broken valve or to install the 
new valve;   

  5. Furnish and install appropriate sized solid-sleeve, up to 4ft. spool piece of pipe, and restraint 
devices necessary to install the valve, or to sleeve the pipe back together (if not replacing the 
broken, removed valve); 

  6. Furnish and install a specified valve on existing HDPEP mainline along with all associated HDPE 
mechanical joint adapters and appurtenances; 

  7. Polywrap all buried DIP and fittings installed;   
  8. Backfill and compact the trench, or the vault;  
  9.  Furnish, form and pour a 6-in. thick concrete pad around each valve box installed in non-paved 

areas; 
  10.  Furnish approved paint and paint the valve box cover; 
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  11.  Furnish and install (or form and pour) concrete support blocks under valves installed on PVC and 
HDPE pipelines; 

  12. Clean-up and restore the job site which shall include re-grading the terrain; and 
  13. Remove and legally dispose of all waste materials. 
 
Payment shall be made for the number of each size valve and valve box installed and incorporated into the 
piping system complete, working and operating to the satisfaction of the Engineer. No additional 
compensation will be provided for pipe spool-piece, solid-sleeve, or restraint devices necessary to install 
the valve into an existing pipeline – costs of these items should be prorated and included in the applicable 
valve installation pay item.  
 
Additional compensation will be provided for any Maintenance of Traffic (MOT) devices required to 
complete a given work order, via either: 
  

1) the MOT sub-contractor’s invoice for that work (corroborated by count records the 
Contractor shall provide to the Engineer daily), plus 10% OH&P; or  
 

2) if installations are self-performed by the Contractor, by the applicable MOT contract 
pay items. 

 
Additional compensation shall be provided for restoration required, in accordance with the contract 
restoration pay items.   
 
The Contractor shall be compensated for any linestops required (and agreed by the Engineer) to 
facilitate shutdown for the Valve Installation/Replacements in accordance with the applicable linestop 
contract pay items.   
 
Payment shall be made under: 
 
Item No. Description Unit 
 
6100 F&I (solo) 2" gate valve and box on existing DIP, CIP or PVCP EA 
6101 F&I (solo) 3" gate valve and box on existing DIP, CIP or PVCP EA 
6102 F&I (solo) 4" gate valve and box on existing DIP, CIP or PVCP EA 
6103 F&I (solo) 6" gate valve and box on existing DIP, CIP or PVCP EA 
6104 F&I (solo) 8" gate valve and box on existing DIP, CIP or PVCP EA 
6105 F&I (solo 10" gate valve and box on existing DIP, CIP or PVCP EA 
6106 F&I (solo) 12" gate valve and box on existing DIP, CIP or PVCP EA 
6107 F&I (solo) 16" gate valve and box on existing DIP, CIP or PVCP EA 
6108 F&I (solo) 20" gate valve and box on existing DIP, CIP or PVCP EA 
6109 F&I (solo) 24" gate valve and box on existing DIP, CIP or PVCP EA 
6110 F&I (solo) 30" gate valve and box on existing DIP, CIP or PVCP EA 
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6111 F&I (solo) 36" gate valve and box on existing DIP, CIP or PVCP EA 
6115 F&I (solo) 16" butterfly valve and box on existing DIP, CIP or PVCP EA 
6116 F&I (solo) 20" butterfly valve and box on existing DIP or CIP EA 
6117 F&I (solo) 24" butterfly valve and box on existing DIP or CIP EA 
6118 F&I (solo) 30" butterfly valve and box on existing DIP or CIP EA 
6119 F&I (solo) 36" butterfly valve and box on existing DIP or CIP EA 
6130 F&I (solo) 16" gate valve and box on existing DIP or CIP, in Vault EA 
6131 F&I (solo) 16" butterfly valve and box on existing DIP or CIP, in Vault EA 
6132 F&I (solo) 20" butterfly valve and box on existing DIP or CIP, in Vault EA 
6133 F&I (solo) 24" butterfly valve and box on existing DIP or CIP, in Vault EA 
6134 F&I (solo) 30" butterfly valve and box on existing DIP or CIP, in Vault EA 
6135 F&I (solo) 36" butterfly valve and box on existing DIP or CIP, in Vault EA 
6140 Remove valve from vault, sleeve pipe together, backfill vault, and restore EA 
6170 F&I (solo) 2" gate valve and box on existing HDPEP EA 
6176 F&I (solo) 4" gate valve and box on existing HDPEP EA 
6177 F&I (solo) 6" gate valve and box on existing HDPEP EA 
6178 F&I (solo) 8" gate valve and box on existing HDPEP EA 
6179  F&I (solo) 12" gate valve and box on existing HDPEP          EA 
 
C6.20  Line Stops 
 
The Contractor shall furnish all labor, equipment, tools and materials to install line stops on existing water 
mains.   
 
The line stop installation shall include but is not limited to: 
 
1. Excavating the trench; 
2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as 

directed by the Engineer; 
3. Furnishing and installing the line stop; 
4. Furnishing and installing polywrap on line stop appurtenances remaining on the pipe after the line 

stop is removed; 
5. Furnishing and installing reverse dead-man restraint with split wedge action restraints as shown in 

Standard 2.12A, as applicable, or pouring concrete encasement around the sleeve as directed by 
the Engineer; 

6. Compacting soil in trench around dead-man and line stop to a minimum 98% modified proctor 
density; 

7. Excavating the trench to remove line stop; 
8.     Backfilling and compacting the trench;  
9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing of all waste materials. 
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Payment shall be made under: 
 
Item No. Description Unit 
 
6200 F&I 2” or 2-1/2” Line Stop on Existing Water Main EA 
6201 F&I 4” Line Stop on DI/CI/PVC Water Main EA 
6202 F&I 4” Line Stop on AC Water Main EA 
6203 F&I 6” Line Stop on DI/CI/PVC Water Main EA 
6204 F&I 6” Line Stop on AC Water Main EA 
6205 F&I 8” Line Stop on DI/CI/PVC Water Main EA 
6206 F&I 8” Line Stop on AC Water Main EA 
6207 F&I 10” Line Stop on DI/CI/PVC Water Main EA 
6208 F&I 12” Line Stop on DI/CI/PVC Water Main EA 
6209 F&I 16” Line Stop on DI/CI/PVC Water Main EA 
6210 F&I 24” Line Stop on DI/CI Water Main EA 
6211 F&I 30” Line Stop on DI/CI Water Main EA 
6212 F&I 36” Line Stop on DI/CI Water Main EA 
 
Thrust restraint required for linestop installation shall be paid for under the appropriate contract pay items, 
i.e., split wedge-action restraints and forming, placing, and pouring reinforced concrete for deadmen, or 
forming, placing, and pouring reinforced concrete for concrete encasement. Restoration for linestop 
installations shall be paid for under the appropriate restoration contract pay item. 
 
C6.30 Insertion Valves 
 
The Contractor shall furnish all labor, equipment, tools and materials to install TEAM insertion valves on 
existing water mains that are under pressure   
 
Insertion valve installation shall include but is not limited to: 
 
1. Excavating the trench; 
2. Maintaining the trench that shall include dewater and bracing and sheeting where required or as 

directed by the Engineer; 
4. Cleaning the pipe; 
5. Furnishing and installing the appropriate insertion valve; 
6. Furnishing and installing polywrap on valve and pipe; 
7.     Backfilling and compacting the trench;  
8. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
9. Removing and legally disposing of all waste materials. 
 
Payment shall be made under: 
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Item No. Description Unit 
 
6304 F&I 4” TEAM insertion valve on Existing Water Main EA 
6306 F&I 6” TEAM insertion valve on Existing Water Main EA 
6308 F&I 8” TEAM insertion valve on Existing Water Main EA 
6312 F&I 12” TEAM insertion valve on Existing Water Main EA 
 
Restoration will be paid for under the appropriate restoration pay item. 
 
C7.00  Taps 
 
The Contractor shall provide all labor and equipment for installing tapping sleeves and making the 
appropriate full port tap complete and operable.  The tapping sleeve installation shall include: 
 
1. Excavating the trench; 
2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as 

directed by the Engineer; 
3. Furnishing and installing the tapping sleeve; 
4. Pressure testing the tapping sleeve and valve; 
5. Making the full port tap, up to and including 36-inch; 
6. Furnishing and installing mechanical joint tapping sleeves for size on size pipe taps or as directed 

by the engineer; 
7. Furnishing, installing and sealing the tapping sleeve with blue polyethylene encasement of not less 

than 8 mils thick; 
8. Backfilling and compacting the trench;  
9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing of all waste materials. 
 
Payment shall be based on the number and size of tapping sleeves installed and incorporated into the 
piping system complete, working and operating to the satisfaction of the Engineer.  Valves and valve 
boxes shall be paid for by the appropriate pay item. 
 
Payment shall be made under: 
 
Item No.         Description                                                                        Unit 

7000 F&I 4" MJ tapping sleeve and make tap  EA 

7001.1 F&I 6" x 6" MJ tapping sleeve and make tap EA 

7001.2 F&I 6" x 4" Steel tapping sleeve and make tap EA 
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7002.1 F&I 8" x 8" MJ tapping sleeve and make tap EA 

7002.2 F&I 8" x  6" Steel tapping sleeve and make tap EA 

7002.3 F&I 8" x 4" Steel tapping sleeve and make tap EA 

7003.1 F&I 12" x 12" MJ tapping sleeve and make tap EA 

7003.2 F&I 12" x 8" Steel tapping sleeve and make tap EA 

7003.3 F&I 12" x 6" (or x 4") Steel tapping sleeve and make tap EA 

7004.1 F&I 16" x 16" MJ tapping sleeve and make tap EA 

7004.2 F&I 16" x 12" Steel tapping sleeve and make tap EA 

7004.3 F&I 16" x (≤ 8") Steel tapping sleeve and make tap EA 

7005.1 F&I 20" x 20" MJ tapping sleeve and make tap EA 

7005.2 F&I 20" x 16"/12" Steel tapping sleeve and make tap EA 

7005.3 F&I 20" x (<12") Steel tapping sleeve and make tap EA 

7006.1 F&I 24" x 24" MJ tapping sleeve and make tap EA 

7006.2 F&I 24" x 20"/16"/12" Steel tapping sleeve and make tap EA 

7006.3 F&I 24" x (<12") Steel tapping sleeve and make tap EA 

7007.1 F&I 30" x 30" MJ tapping sleeve and make tap EA 

7007.2 F&I 30" x 24"/20"/16" Steel tapping sleeve and make tap EA 

7007.3 F&I 30" x (≤12") Steel tapping sleeve and make tap EA 

7008.1 F&I 36" x 36" MJ tapping sleeve and make tap EA 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

 
                                                                            CP-26                                                                 FY-17 
 

 
 
 
 

7008.2 F&I 36" x 30"/24"/16" Steel tapping sleeve and make tap EA 

7008.3 F&I 36" x (≤12") Steel tapping sleeve and make tap EA 
 
C8.00  Water Meter and Fire Line Service Installation 
 
C8.10  Metered Services (Two-Inch and Less) with Pipe Work 
 
The Contractor shall provide all labor, materials and equipment for the installation and/or transfer of 3/4" 
(single or dual service), 1", 1½", and 2" meters, and 2" double detector check valves, as specified.  New 
meter service installations and/or transfers issued to the Contractor through work orders will be 
independent of pipeline construction projects, and are generally required as result of customer applications 
for water service.  Most will be isolated single installations, in varied locations across the City of Tampa 
water service area – which generally extends from South Tampa to New Tampa, from 50th Street to 
Memorial Highway.  
 
The Department expects 1,000 new meter service installations will be required annually - typically half 
each of long-side and short-side services.  If 3 contracts are awarded, each contract awarded should 
expect approximately 330 meter service installations will be required.  However, the number of meter 
installation work orders issued to a Contractor will also depend on performance and timeliness of 
completion on previous meter installation work orders issued to that Contractor, to include satisfactory 
restoration. 
 
As notified in S4.04, each new meter service installation issued through a work order must be completed 
within fourteen (14) calendar days of issuance to the Contractor.  
 
Based on Department performance expectations from the Mayor, meter installations must be completed 
within 2 weeks of work order issuance at least 98% of the time. 
 
Given the time constraints for these installations, the Contractor should expect some nighttime and/or 
weekend work will be required to complete meter installations issued through work orders – and that 
should be factored into unit prices quoted for these installations.  Additional compensation for working 
non-standard hours or days will not be provided for meter service installation work orders. Unit prices 
quoted shall include all costs required to complete the services requested, as specified. 
Meter service lengths (as described in the pay items) are defined as follows: 
 
  •       0-15' service line required from main to meter is up to 15' long 
  •   +15-80' service line required is greater than 15', up to and including 80' 

• +80-150'  service line required is greater than 80', up to and including 150' 
 
All water meters and double detector check valve assemblies will be furnished by the City, for installation 
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by the Contractor. 
 
Meter service installation shall include, but may not be limited to: 
 
1. Excavating and maintaining the trench;   
2. Making the appropriate size tap;   
3. When directed by the Engineer or as indicated in the standard details, furnish and install an 

appropriately sized  steel, PVC or HDPE sleeve under paved areas for long-side meter service by 
open cut, horizontal directional drilling/directional bore or "moling", as directed by the Engineer 
or as indicated in the standard details.  If steel is provided for sleeves it shall be SCH 40 pipe, 
PVC shall be SCH 80 solvent weld pipe, HDPE pipe shall be as specified elsewhere in the 
Contract per pipe size, i.e., 2” HDPE shall meet the HDPE tubing specification, 4” and above 
HDPE shall meet the HDPE pipe specification;      

4. For use on DIP, CIP or PVC pipe, furnish and install the appropriate size and type of corporation 
stop, HDPE tubing, PVC pipe, any required service fittings, curb stop, meter box and lid, and tail 
piece extension as designated by the Department’s Technical Specifications and Standard Details  
For use on HDPE pipe, furnish and install the appropriate size and type of electrofusion tapping 
tee or electrofusion corporation, HDPE tubing or pipe, any required service fittings, curb stop, 
meter box and lid, and tail piece extension as designated by the Department’s Technical 
Specifications and Standard Details;  

5. For all long-side HDPE service lines, furnish and install two continuous 12-gauge wires along the 
top of the pipe, inside the sleeve.  If a steel casing sleeve is used, tracer wire shall be taped every 
12-inches to the top outside of the sleeve.  There shall be no dead ends and each locator wire shall 
be routed from the corporation to the meter box.  Connections between wire ends  shall be made 
using approved connections at each end as shown in the standard details;   

6.  Installation of the appropriate sized (City furnished) meter, or transferring an existing meter to the 
new service line; 

7.  Relocating existing meters and/or adjusting existing meter boxes to grade; 
8. Backfilling and compacting of all excavations; 
9. Clean-up and return the job site to its original condition which includes but is not limited to 

restoring the elevation of surface to its original grade;  
10. Removing and legally disposing of all waste materials. 
 
Payment shall be made for each meter service furnished and installed, and accepted by the Engineer. 
 
Additional compensation will be provided for any Maintenance of Traffic (MOT) devices required to 
complete a given work order, via either: 
  

1) the MOT sub-contractor’s invoice for that work (corroborated by count records the 
Contractor shall provide to the Engineer daily), plus 10% OH&P; or  
 

2) if installations are self-performed by the Contractor, by the applicable MOT contract 
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pay items. 
 
Additional compensation shall be provided for restoration in accordance with the contract restoration 
pay items. 

 
Payment shall be made under: 
 
Item No. Description for Services on PVCP, DIP, OR CIP Unit 
 
8100 Furnish, tap, & install (FT&I) 3/4" or 1" meter service (0-15') EA 
8101 Furnish, tap, & install 3/4" meter service    (+15-80') EA 
8102 Furnish, tap, & install 3/4" meter service    (+80-150') EA 
8103 Furnish, tap, & install 3/4" Dual meter service  (0-15')  EA 
8104 Furnish, tap, & install 3/4" Dual or 1" Dual meter service (+15-80') EA 
8105 Furnish, tap, & install 3/4" Dual meter service  (+80-150') EA 
8106 Furnish, tap, & install 1" Dual meter service   (0-15') EA 
8107 Furnish, tap, & install 1" or 1-1/2" meter service (+15-80') EA 
8108 Furnish, tap, & install 1" or 1-1/2" meter service (+80-150') EA 
8109 Furnish, tap, & install 1 1/2" or 2" meter service   (0-15')  EA 
8110 Furnish, tap, & install 2" DDCV & service     (0-15') EA 
 
Item No. Description for Services on HDPE Pipe Unit 
8120 Furnish, tap, & install 3/4" or 1" meter service  (0-15') EA 
8121 Furnish, tap, & install 3/4" meter service    (+15-80') EA 
8122 Furnish, tap, & install 3/4" meter service   (+80-150') EA 
8123 Furnish, tap, & install 3/4" Dual meter service   (0-15') EA 
8124 Furnish, tap, & install 3/4" Dual or 1" Dual meter service (+15-80') EA 
8125 Furnish, tap, & install 3/4" Dual meter service   (+80-150') EA 
8126 Furnish, tap, & install 1" Dual meter service    (0-15') EA 
8127 Furnish, tap, & install 1" or 1-1/2" meter service (+15-80')         EA 
8128 Furnish, tap, & install 1" or 1-1/2" meter service  (+80-150') EA 
8129 Furnish, tap, & install 1 1/2" or 2" meter service (0-15') EA 
8130 Furnish, tap, & install 2" DDCV & service    (0-15') EA 

 
C8.20  deleted          

 
C8.30 Service Installations 3-inch and Larger 

 
The Contractor shall provide for all the labor, equipment and materials for installing 3-inch and larger 
meters and/or installing double detector check valve assemblies (DDCVA) into a large service.  The large 
service installation may be located in an above-ground vault, a below-ground vault, or may be an above-
ground installation in accordance with the construction plans or as directed by the Engineer.  The large 
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service installation shall include, but is not limited to: 
 
1. Obtaining from the Tampa Water Department, 26th Avenue Warehouse, a large meter assembly 

and/or double detector check valve assembly as directed by the Engineer or as shown the plans; 
2. Installing a City-furnished double detector check valve assembly including the detector check 

bypass metered assembly; 
3. Excavating and maintaining the trench; 
4. Installing the furnished, large meter including furnishing and installing a 2-inch meter by-pass 

assembly and the-furnished by-pass meter; and 
5.   Furnishing and installing bolts, nuts, gaskets and all appurtenances necessary to install either the 

large meter or double detector check valve assembly; 
6 Backfilling and compacting the trench; 
7 Cleaning up and restoring the job site which shall include re-grading the terrain; and 
8. Removing and legally disposing of all waste materials. 
 
The Department shall provide the appropriate size meter and by-pass meter for all large meter services or 
appropriate size double detector check valve assembly.  The Contractor shall furnish and install all bolts, 
nuts, gaskets, by-pass piping (large meter only) and appurtenances necessary to install a large meter or 
double detector check valve assembly.  
 
Payment will be made for each large meter service installed or double detector check valve assembly 
installed, and accepted by the Engineer. 
 
Additional compensation will be provided for any Maintenance of Traffic (MOT) devices required to 
complete a given work order, via either: 
  

3) the MOT sub-contractor’s invoice for that work (corroborated by count records the 
Contractor shall provide to the Engineer daily), plus 10% OH&P; or  
 

4) if installations are self-performed by the Contractor, by the applicable MOT contract 
pay items. 

 
Additional compensation shall be provided for restoration required, in accordance with the contract 
restoration pay items. 
 
Payment shall be made under: 
 
Item No. Description        Unit 
 
8300 Install 3" meter EA 
8301 Install 4" meter EA 
8302 Install 6" meter EA 
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8303 Install 8" meter EA 
8320 Install 4" double detector check valve assembly EA 
8321 Install 6" double detector check valve assembly EA 
8322 Install 8" double detector check valve assembly EA 
8323 Install 10" double detector check valve assembly EA 
8324 Install 12" double detector check valve assembly EA 

 
C8.40  Vaults and Auxiliary Above-Ground Materials 
 
The Contractor shall provide for all labor, equipment, and materials for furnishing and installing an 
above-ground vault or below-ground vault and all auxiliary materials for an above-ground large service.   
 
The vault and auxiliary materials shall include, but may not be limited to: 

 
1.  Excavating the trench; 
2. Maintaining the excavations that shall include dewatering, sheeting and bracing where required or 

as directed by the Engineer; 
3. Furnishing, installing, and constructing an above-ground vault per Standard Details 6.09 and 6.10 

or below-ground vault incorporating one or more large service installation within the construction; 
4. Furnishing and installing a 6-inch concrete slab, reinforcing steel and pipe supports incorporating 

one or more free-standing above-ground large services within the construction; 
5. Backfilling and compacting the excavation; 
6. Furnishing paint and painting the above-ground large service installation and; 
7. Sealing top of vault to sides of vault with an approved material; 
8. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
9. Removing and legally disposing of all waste materials. 
 
The Contractor shall furnish and install the appropriate size pre-cast traffic bearing vault top and bottom 
slabs to construct a large service vault.  If the Engineer determines that either part or all of any vault or 
other structure requires pouring concrete in-place (including reinforcing steel), then the Contractor shall 
pour a slab at no additional cost to the City. 
 
The Contractor shall furnish all other material to complete construction of a large service vault. 
 
Vaults shall be of various sizes.  Payment shall be made for each vault installed and accepted by the 
Engineer.     
 
Each above-ground assembly installed and accepted by the Engineer will be paid at the applicable line 
item.  The pay item for furnishing and installing auxiliary materials shall include but not necessarily be 
limited to painting all above-ground facilities, furnishing and installing all required flanged bolt sets, 
furnishing and installing pipe supports for large meters and/or DDCVs and furnishing and installing the 
concrete pad as shown in the details.   
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Payment shall be made under: 
 
Item No. Description  
  Unit 
8400 Furnish and install 6' 0" x 6' 0" above-ground vault or below-ground vault EA 
8401 Furnish and install 8' 0" x 5' 4" above-ground vault or below-ground vault EA 
8402 Furnish and install 9' 4" x 8' 0" above-ground vault or below-ground vault EA 
8403 Furnish and install 10' 8" x 8' 0" above-ground vault or below-ground vault EA 
8404 Furnish and install auxiliary materials for above-ground large service w/  
 12’ x 5’ concrete slab EA 
8405 Furnish and install auxiliary materials for above-ground large service w/  
 12’ x 9’ concrete slab EA 
 
C9.00  Restoration and Miscellaneous Incidental Items 
 
C9.10  General 
 
Two classes of restoration services will be required through this Contract: Roadway and Roadside.  These 
services will further break down into 1) restoration work required incidental to Work Order Work 
performed by the Contractor, or 2) restoration work performed in response to a City-issued Restoration 
Work Order, to restore of areas (roadway or roadside) disturbed by other contractor(s) (others) performing 
water construction work for the City.   
 
Because Contractor expenses (and requirements) to perform restoration for others are different than those 
for Contractor self-performed restoration, separate pay items are included herein for each – pay items 
compensating for restoration completed for self (RFS), and pay items compensating for restoration 
completed for others (RFO).  RFO restoration services will require mobilization to a location specifically 
to perform restoration within a specified time period; RFS restoration services will be performed at a 
location the Contractor has already mobilized to for other Work Order Work. Contractor unit prices 
provided for each set of pay items shall include all expenses anticipated to complete the described task, as 
specified.      
 
The Contractor shall furnish all labor, equipment, and materials to restore construction areas (to include 
streets, curbs, sidewalks, and driveways) to an equal or better condition than surfaces adjacent to the 
disturbed areas, and in conformance with the appropriate agency having jurisdiction over the restored 
area. Restoration services provided shall be in accordance Contract Document’s Technical Specifications 
Section T4.00 RESTORATION.   
 
The Contractor shall restore areas to those limits as directed in the work order or by the Engineer, and 
shall be compensated in conformance with the appropriate restoration contract pay items, for actual 
quantities furnished and installed or measured.  
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As stated herein, upon final payment by the Department, the Contractor shall maintain the surface of the 
unpaved trenches, shrubbery, trees, fences, sod, and other surfaces disturbed for a period of 6 months 
thereafter, and shall maintain the repaved areas, curbs, gutters, and sidewalks, if replaced by the 
Contractor, for one year after final acceptance of the respective item. The cost of maintaining the restored 
areas shall be incidental to the cost of restoring the areas disturbed by the Contractor.  These costs shall be 
prorated and included in the cost for the respective contract pay item.  
 
Restoration Work Orders: 
 
Restoration only work orders will generally be issued in response to water main construction done by 
others. 
 
As notified in Specific Provision S4.04, restoration work orders issued must be completed within 
specified periods as follows, subsequent to issuance of the work order to the Contractor: 

 
 Restoration - State roads 1 day 
 Restoration - Streets, non-State roads 7 days 
 Restoration - Driveways   8 days 
 Restoration - Sidewalks   10 days 
  
 The Contractor should factor potential costs of meeting these time requirements into unit prices quoted for 
 Restoration Work Order services.  Additional compensation for working non-standard hours or days will not 
 be provided. Unit prices quoted shall include all costs required to complete the services requested, as specified. 

 
C9.20  Pavement - Roadway 
 
The Contractor shall provide all labor, equipment and materials to remove and restore pavement and 
pavement bases that were cut and removed during the course of construction.  Pavement and pavement 
base restoration shall include roadways, driveways, parking lots, etc.  Under this section, payment shall be 
made for: 
 
1. Furnishing, placing, grading, and compacting approved lime rock base course;   
2.     Furnishing, placing, grading, and compacting approved crushed concrete base course;   
3.       Furnishing, placing, grading, and compacting approved asphaltic base course, Superpave Type B-

12.5; 
4. Furnish and placing approved flowable fill; 
5. Furnishing, placing, grading and compacting approved Superpave Type SP-12.5 or Type S-1 

asphalt concrete - Surface Course; 
6. Furnishing, placing, grading and compacting approved Superpave Type SP-12.5 or Type S-1 

asphaltic concrete pavement – Full Depth; 
7. Restoring 6" thick concrete driveway;   
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8. Furnishing and installing brick pavement; 
9. Installing brick pavement; 
10. Furnishing and installing Thermoplastic Striping;  
11. Furnishing, placing, grading and compacting Superpave Type SP-9.5 or Type S-3 asphaltic 

concrete Overlay; 
12. Mechanical milling of 1-inch of existing asphalt including proper disposal of the milled material; 
13. Mobilization required for mechanical milling operations;   
14. Furnishing and installing traffic loops as specified and directed by the Engineer; 
15 Furnishing and installing signalization loops as specified and directed by the Engineer; 
16. Furnishing Traffic Control Officer (Off-Duty Law Enforcement); 
17. Furnishing and installing work zone signs; 
18. Furnishing and installing traffic control devices to right-of-way permit requirements; 
19. Removing, transporting and disposing of pavement, concrete curb, asphaltic curb and other items 

removed during construction; 
20. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
21. Removing and legally disposing of all waste materials; 
22. Prepare and provide site specific traffic control plans that have been signed-and-sealed by a 

licensed Florida Professional Engineer when required for MOT, in accordance with the applicable 
ROW-owning agency’s requirements. 

 
All surface restoration shall be as directed by the Engineer or the regulatory agency having jurisdiction 
over the roadway. All areas requiring pavement restoration shall be saw cut prior to construction 
pavement removal.  The costs to mechanically saw cut pavement joints are considered incidental to 
pavement restoration and should be included in the cost.   

 
Asphalt shall be measured for payment based the number of SY-IN of asphalt furnished and installed.   
Pavement, concrete curb, asphaltic concrete curb or other items removed during the course of pipeline 
construction shall be disposed of by the Contractor in a manner satisfactory to the Department.  The cost 
of removal and disposal associated with all items shall be included in the assigned restoration item. 
 
When required and authorized by the City based on project conditions, flowable fill may be utilized for 
bedding and backfilling utility trenches and paving subbase as an alternative to installing compacted 
granular fill.  Flowable fill mix and installation shall conform to FDOT Standard Specifications for 
Road and Bridge Construction (2014), Section 121-1 through 121-6. Mix design must be approved by 
the City prior to jobsite delivery.  
 
City street pavement shall be in accordance with of Tampa’s PAVEMENT/RIGHT OF WAY 
RESTORATION REQUIREMENTS – REV-2009 guidelines.  See Technical Specification T4.07. 
 
Bricks shall be replaced in accordance with the of Tampa’s Vitrified Brick Replacement (Revised 
4/27/2009 guidelines.  See Technical Specification T4.08. 
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Mobilization shall only be paid for milling operations and shall only be paid once per job site unless 
otherwise approved in advance by the Engineer.  Milling shall be made in thickness increments of one 
inch and shall include proper disposal of the milled material.   
 
The Contractor shall furnish all labor, materials and equipment, necessary to replace and maintain 
complete traffic signalization loops as specified and directed by the Engineer.  The work includes all saw-
cutting of pavement, placement of loop wires and lead-in cables, non-metallic wire hold downs, wire 
identification tags and sealants, splicing and termination strips, testing and all other work incidental to the 
installation of a signalization loop complete in place.  All signalization loops shall conform to the 
requirements of the latest edition of the Florida Department of Transportation Standard Specifications for 
Road and Bridge Construction.  Payment for traffic signalization loops will be made at the appropriate 
contract item unit price per signalization loop installed.  
 
The Contractor shall be compensated for any thermoplastic striping required based on the striping sub-
contractor’s invoice for work done for a given work order, plus 10% OH&P, or by the applicable contract 
pay items. 
 
The Contractor shall be compensated for any maintenance of traffic required for a given work order based 
on the Maintenance of Traffic (MOT) installations required for a given work order, based on the MOT 
sub-contractor’s invoice for a given work order (corroborated by count records the Contractor shall 
provide to the Engineer daily) plus 10% OH&P, or by the applicable contract pay items if installations are 
self-performed by the Contractor. 
 
When and if required for maintenance of traffic, the Contractor shall be compensated for signed-and-
sealed MOT traffic control plans on a per plan sheet (SH) basis. 
 
Asphalt restoration quantities shall be paid per square-yard per inch.   

  
Payment shall be made under: 
 
Item No. Description Unit 
 
9200 (RFS) Furnish, place, and compact lime rock base  CY 
9201 (RFS) Furnish, place, and compact crushed concrete base CY 
9202 (RFS) Furnish and place approved flowable fill CY 
9203 (RFS) Furnish, place, and compact Superpave Type B-12.5 asphalt base course SY-IN 
9204   (RFS) Furnish and install asphalt concrete surface Type S-1  SY-IN 
9205 (RFS) Furnish and install asphalt concrete surface Superpave Type SP-12.5  SY-IN 
9206 (RFS) Furnish, place and grade Type S-III asphaltic concrete overlay SY-IN 
9207 (RFS) Furnish, place and grade Superpave Type SP-9.5 asphaltic concrete overlay SY-IN 
9208 (RFS) Mobilization to perform milling operations   EA 
9209 (RFS) Mechanical milling of asphalt roadways in 1-inch increments  SY-IN 
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9210 (RFS) Furnish and install 6" thick concrete driveway SY 
9211 (RFS) Furnish and install brick pavement SY 
9212 (RFS) Install brick pavement furnished by City, Contractor F&I base SY 
 
9220 (RFO) Furnish, place, and compact lime rock base  CY 
9221 (RFO) Furnish, place, and compact crushed concrete base CY 
9222 (RFO) Furnish and place approved flowable fill CY 
9223 (RFO) Furnish, place, and compact Superpave Type B-12.5 asphalt base course SY-IN 
9224   (RFO) Furnish and install asphalt concrete surface Type S-1  SY-IN 
9225 (RFO) Furnish and install asphalt concrete surface Superpave Type SP-12.5 SY-IN 
9226 (RFO) Furnish, place and grade Type S-III asphaltic concrete overlay SY-IN 
9227 (RFO) Furnish, place and grade Superpave Type SP-9.5 asphaltic concrete overlay SY-IN 
9228 (RFO) Mobilization to perform milling operations   EA 
9229 (RFO) Mechanical milling of asphalt roadways in 1-inch increments  SY-IN 
9230 (RFO) Furnish and install 6" thick concrete driveway SY 
9231 (RFO) Furnish and install brick pavement SY 
9232 (RFO) Install brick pavement furnished by City, Contractor F&I base SY 
 
9250 Furnish and install signalization loops  EA 
9251 Furnish Traffic Control Officer (Off-Duty Law Enforcement) MH 
9252 Furnish and install Work Zone Signs ED 
9253 Furnish and install Business Signs ED 
9254 Furnish and install Barricades (Temporary – Type II) ED 
9255 Furnish and install Barricades (Temporary Type III) (6”) ED 
9256 Furnish and install Advance Warning Arrow Panel ED 
9257 Furnish and install High Intensity Flashing Lights (Temporary-Type B) ED 
9258 Furnish and install Variable Message Sign (Temporary) ED 
9259 Prepare and submit agency specific S&S MOT plans, if required SH 

  
C9.30  Roadside Restoration 
 
The Contractor shall provide for all labor, equipment and materials to restore the roadside areas disturbed 
during the course of the pipeline construction.  Under this section, payment shall be made for: 
 
1. Restoring typical concrete curb and gutter including stabilization of sub-base and installation of 

curb pads; 
2. Restoring stone or pre-cast curb; 
3. Furnishing and placing asphaltic concrete curb; 
4. Remove and restoring 4-inch thick concrete sidewalk, including applicable sidewalk ramps; 
5. Restoring concrete hexagon block sidewalk; 
6. Restoring the roadside areas with approved sod. Restoring the roadside area and ditch bottoms and 

sides with sod shall include furnishing, grading, and placing the sod; and 
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7. Restoring the roadside areas with approved sprig and seed.  Restoring the roadside area with sprig 
and seed shall include furnishing, grading, placing, fertilizing, mulching, sprigging and seeding. 

8.     Furnishing and installing detectable warning walking surfaces as directed by Engineer. The 
detectable warning surface will conform to the Florida Department of Transportation Standard 
Specifications for Road and Bridge Construction, current edition.  The detectable warnings shall 
be installed in conformance with FDOT Standard Indexes 304 and 310 or in conformance with the 
requirements of the right-of-way regulatory agency with responsibility of the affected right-of-
way.  (Payment for curb and sidewalk associated with pedestrian access ramps will be made under 
the appropriate sidewalk and curb pay items.) 

 9. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing of all waste materials. 
  
Sidewalk and curb replacement pay quantities shall have maximum limits as specified in these 
documents, as shown in the plans or as directed by the Engineer.  All linear foot units shall be measured 
along the curb line. In all cases, the sod or seed placed is to conform in kind to the existing at the 
particular location. 
 
Permanent fence agreed to be removed or disturbed for water or stormwater main construction shall be 
replaced in-kind, to match existing, subsequent to construction. Fence restoration shall be coordinated 
with the property owner and the City, and shall be to the satisfaction of the Engineer. Compensation for 
permanent fence restoration shall be based on the fencing sub-contractor’s invoice plus 15% OH&P; or if 
restoration is executed by Contractor, in accordance with Specific Provision 4.05. 

 
Payment shall be made under: 
 
Item No. Description Unit 
 
9300 (RFS) Furnish and install Type “D” concrete curb LF 
9301 (RFS) Furnish and install valley curb LF 
9302 (RFS) Furnish and install Miami curb LF 
9303 (RFS) Furnish and install Type “F” concrete curb LF 
9304 (RFS) Furnish and install stone or precast curb LF 
9305 (RFS) Remove and install existing stone curb LF 
9306 (RFS) Furnish and install asphaltic concrete curb LF 
9307 (RFS) Furnish and install 4" thick concrete sidewalk SY 
9308 (RFS) Furnish and install hexagon block sidewalk SY 
9309 (RFS) Grade and sod roadside, ditch bottoms and sides - Bahia SY 
9310 (RFS) Grade and sod roadside, ditch bottoms and sides – St. Augustine SY 
9311 (RFS) Grade, fertilize, sprig, and hydro-seed roadside SY 
9312 (RFS) Furnish and install detectable warnings sidewalk disability ramps EA 
 
9320 (RFO) Furnish and install Type “D” concrete curb LF 
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9321 (RFO) Furnish and install valley curb LF 
9322 (RFO) Furnish and install Miami curb LF 
9323 (RFO) Furnish and install Type “F” concrete curb LF 
9324 (RFO) Furnish and install stone or precast curb LF 
9325 (RFO) Remove and install existing stone curb LF 
9326 (RFO) Furnish and install asphaltic concrete curb LF 
9327 (RFO) Furnish and install 4" thick concrete sidewalk SY 
9328 (RFO) Furnish and install hexagon block sidewalk SY 
9329 (RFO) Grade and sod roadside, ditch bottoms and sides - Bahia SY 
9330 (RFO) Grade and sod roadside, ditch bottoms and sides – St. Augustine SY 
9331 (RFO) Grade, fertilize, sprig, and hydro-seed roadside SY 
9332 (RF0) Furnish and install detectable warnings sidewalk disability ramps EA 

 
C9.40  Grouting Abandoned Pipe 
 
The Contractor shall provide all labor and material necessary to grout abandoned pipes in place including 
but not limited to taps, caps, plugs, pipes, valves and fittings necessary to complete the work in a manner 
acceptable to the Engineer.  Under this section, payment shall be made for: 

 
1. Excavating the trench; 
2. Maintain the trench; 
3. Furnishing and installing the appropriate fittings necessary to inject and blow-off the grout in a 

manner acceptable to the Engineer; 
4. Completely filling the designated pipe with an approved grout material; 
5. Removing injection and blow-off pipes and fittings, and plugging tapped plugs and caps; 
6. Removing excess concrete from the trench; and 
7. Backfilling and compacting the trench. 
8. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
9. Removing and legally disposing of all waste materials. 

 
Restoration shall be paid separately under the appropriate pay item. 
 
Payment shall be made under: 
 
Item No. Description Unit  
 
9400 Grout abandoned pipe CY 
 
C9.41  Miscellaneous Backfill  
 
When authorized by the Engineer, the Contractor shall provide all labor, equipment and materials to 
place and compact replacement backfill soils picked-up from the Water Department Distribution Yard 
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(or furnish, place, and compact Contractor-provided backfill soils) as required to: 1) complete 
Restoration Work Orders; or 2) to replace excavated backfill soils removed from the site by others; or 
3) to backfill voids created whenever large service vaults or large meters are removed (per Contract Pay 
Items 9600 or 9601); or as otherwise authorized by the Engineer.  Acceptable soils materials and 
installation shall be as specified in Technical Specifications section T2.04 Trenching, Backfilling and 
Compacting. 
 
Payment for backfill provided shall be per compacted cubic yard. Contractor shall provide digital 
photographs of excavations to be backfilled, taken prior to fill placement, depicting measuring tools 
(measuring tape for length and width, rod or stick for depth) clearly indicating the length, width and 
depth of the trench backfilled. 
 
Payable limits for backfill shall exclude depth (thickness) of required base course and surface course – 
photos provided should clearly show these exclusions. 
 
Payment shall be made under: 
 
Item No. Description Unit 
 
9410 Place and compact backfill soils CY 
9411 Furnish, place and compact backfill soils CY 
 
C9.50  Incidentals 
  
The Contractor shall provide all labor, equipment and material for reinforced concrete construction and 
repairs, replacement of various sizes of vitrified clay sanitary sewer pipes, and repair of sanitary laterals 
hit but that were improperly marked (“improperly”, as defined in the SSOCOF “Damage Prevention 
Guide” and Chapter 556, F.S.). See Specific Provision S-20.01.  
 
Reinforced concrete construction can include concrete pads, concrete vault walls, ditch pavement, 
headwalls, manholes, inlets, shocks pads, concrete "dead-man" restraints, etc.   
 
The Contractor shall provide all labor, equipment and materials for professional quality video 
photography documentation of the preconstruction site condition along the proposed pipeline route.   
 
Under this section, payment shall be made for: 
 
1. Furnishing, forming and placing min. 3,000 psi concrete with reinforcement as required; 
2. Furnishing and replacement of standard sand cement rip-rap in reinforced cloth or paper bags; and  
3. Restoring sanitary sewer service lines (laterals) by furnishing and installing the necessary C-900, 

DR 18 green PVC pipe and flexible couplings, in accordance with City Wastewater Department 
requirements <Pay Item No. 9504>; 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

 
                                                                            CP-39                                                                 FY-17 
 

 
 
 
 

4. Replace or restore 4”, 6”, 8” or 10” vitrified clay sanitary sewer pipes (sewer main lines - not 
laterals) found parallel with and too close to proposed water mains to avoid being compromised 
by the water construction, with C-900, DR 18 green PVC pipe and flexible couplings, in 
accordance with City Wastewater Department requirements <Pay Item No. 9502 and 9503>  

4. Furnishing professional quality video photography of pre-construction site conditions along 
proposed pipeline route as specified in these contract documents and as required. 

5. Backfilling and compacting the excavation;  
6. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
7. Removing and legally disposing of all waste materials. 
 
Payment shall be made under: 
  
Item No. Description Unit  
 
9500 Furnish, form, place reinforced concrete CY 
9501 Restore riprap (rubble)  CY 
9502 Replace 4" or 6" VC sanitary sewer pipe with PVC   LF 
9503 Replace 8" or 10" VC sanitary sewer pipe with PVC  LF 
9504 Replace damaged but not marked sanitary laterals, with PVC LF 
9505 Furnish video photography LF 

 
C9.60  Removal and Demolition of Large Service Vaults and Concrete Slabs 
 
The Contractor shall provide all labor, materials, equipment and incidentals required to demolish and 
remove existing large service vaults and/or concrete slabs as shown in the plans or as directed by the 
Engineer. “Large service” herein refers to vaults or slabs housing or supporting DDCVAs or larger than 3-
in. meters, as shown in the appropriate applicable Water Department Standard Construction Details. 
    
The removal and demolition of large service vaults and slabs shall include, but may not be limited to: 
 
1. Excavating the trench; 
2. Removing existing large service fittings, including but not limited to valves, check valves and 

meters; 
3. Demolishing concrete vaults including, cutting and removal of top slabs and manholes, cutting 

and removal of exterior walls to the elevation described in the plans; 
4. Demolishing and/or removal of vault bottoms; 
5. Demolishing and/or removal of large service concrete slabs; 
6. Backfilling and restoring demolished areas; 
7. If designated by the Engineer, transporting removed large service fittings to a designated location; 
8. Backfilling and compacting the excavation;  
9. Cleaning-up and restoring the job site which shall include re-grading the terrain; and 
10. Removing and legally disposing of all waste materials. 
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Pipe and fittings installed in place of the large service fittings removed shall be compensated per the 
appropriate contract pay items.  Payment shall be made for each large service vault demolished and 
accepted by the Engineer.  Payment for fill dirt required will be made under the DD9410 or DD9411. 

 
Payment shall be made under: 
 
Item No. Description Unit 
 
9600 Demolish and Remove large service vaults EA 
9601 Demolish and Remove large service concrete slab EA 

 
C9.70  Rock and Muck Removal 
 
The Contractor shall provide all labor, equipment and materials to remove and replace unsuitable or 
unstable trench materials with suitable materials.  The removal and replacement of trench materials shall 
include, but may not be limited to: 

 
1. Furnishing all labor, equipment and materials for removing rock, concrete, etc. which cannot be 

removed with standard trench equipment and methods; 
2. Removing rocks and concrete larger than one cubic yard; 
3. Removing trench muck or other unsuitable materials encountered within the trench below the pipe 

invert elevation; and 
4. Backfilling and compacting the excavation with acceptable backfill soils;  
5. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
6. Removing and legally disposing of all waste materials. 
 
Payment shall be made for each cubic yard of rock or muck material excavated and removed, and 
replaced. 
 
Payment shall be made under: 
   
Item No. Description Unit 
 
9700 Excavation and removal of rock  CY 
9701 Excavation and removal of muck  CY 
 
C9.80  Tree Removal, Planting and Protection 
 
The Contractor shall provide all labor, equipment, and materials to plant trees, remove or protect trees 5 
inches in diameter or greater.  The removal of a tree shall include but may not be limited to: 
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1. Removal of a tree and all roots inside the trench; 
2. Removal of all roots outside the trench to 12 inches below finished grade; 
3. Removal from the job site and proper disposal of all timber, stumps, roots and any other organic 

material resulting from tree removal; and 
4. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
5. Removing and legally disposing of all waste materials. 
 
Tree diameter shall be determined by measuring the circumference of the trunk 4-½ feet above existing 
ground level and divided by 3.14.  Payment shall be made by the tree-inch diameter. 
 
Trees less than 5-inches in diameter will be considered as part of the normal trench excavation and will be 
prorated and included under the appropriate pipeline installation contract item. 
 
Tree protection shall include, but may not be limited to: 
   
1. Root pruning all tree roots along the tree-ward side of the trench with a clean vertical cut as shown 

on the plans or as indicated by the Engineer. 
2. Installing 4-inch to 8-inch pipe under tree root systems by hand excavating, mole excavation or 

pushing as directed by the Engineer.  This shall be considered complete compensation for pipe 
installation.  There will be no additional payment under the standard install pipe item. 

3. Furnishing and installing orange fencing for a 1-foot radius around grand oaks in areas where 
work is being done with heavy equipment; 

4. Backfilling and compacting the excavation;  
5. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
6. Removing and legally disposing of all waste materials. 
 

 Root pruning shall be performed in accordance with City standards and requirements, and to the 
satisfaction and approval of the Engineer. 
 
Tree planting shall include, but may not be limited to: 
 
1. Excavation of the tree pits; 
2. Furnishing and installing the required number of 2-inch diameter Oak trees including replacing 

and compacting backfill, as indicated on the plans or as directed by the Engineer; 
3. Furnishing and installing required fertilizer or chemical required for planting of trees; 
4. Backfilling and compacting the excavation;  
5. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
6. Removing and legally disposing of all waste materials. 
 
Payment shall be made under: 
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Item No. Description Unit 
 
9800 Remove tree 5 inches in diameter and larger      EA 
9801 Root prune LF 
9802 Furnish and install 2-inch diameter Oaks EA 
 
C9.90  Exploratory Pits 
 
The Contractor shall provide all labor, materials and equipment to excavate exploratory pits at locations 
designated on the plans or as directed by the Engineer for the sole purpose of locating existing water 
lines. This item shall not be used to locate utilities other than water lines.  Payment for the location of 
utilities other than water lines shall be included in other applicable pay items with no separate 
compensation.   
 
Additional exploratory pits shall only be allowed, when agreed by the Engineer, to locate water main(s) in 
areas where uncertainty of pipe location is high, or where its location is (or might be) critical – based on 
other known utilities in the area.  The excavation of the exploratory pits shall include, but may not be 
limited to: 
 
1. Excavating the pits; 
2. Maintaining the pits that include sheeting and bracing or dewatering as may be required or as 

directed by the Engineer; 
3. Backfilling and compacting the excavation;  
4. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
5. Removing and legally disposing of all waste materials. 
 
All work shall be for exploratory pits of various sizes and depths.  The excavating of exploratory pits 
shall be paid for per each pit excavated, refilled to original grade and accepted by the Engineer. 
 
Compensation for exploratory pits shall be provided at a fixed rate of $500.00 per agreed and accepted pit. 
  
Payment shall be made under: 
 
Item No. Description Unit 
 
9900 Exploratory Pits  EA 

 
C9.91  NOT USED 
 
C9.92  Miscellaneous Incidentals 
 
The Contractor shall provide all labor, equipment and materials for the installation of automatic air release 
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valves and blow-off assemblies.   
 
The work shall include but is not limited to: 
 
1. Furnishing and installing standard blow-off assembly (per Standard Details 2.16 – Blow-off Valve 

Assembly w/2” PVC or HDPE Pipe, and 2.17 – Blow-off Valve Assembly for ≥4” Mains) with 
the proper size cap or plug and restraint, a two-inch threaded tap, all brass, HDPE or PVC pipe 
and fittings necessary to adjust the blow-off assembly to proper grade;   

2. Furnishing and installing 2” gate valve and valve box with concrete pad if valve is in dirt; 
3. Furnishing and installing a #37 HDPE meter box in conformance with the Standard Detail 5.10;  
4. Furnishing and installing complete and functional standard air release valve assembly (ARV); 
5. Furnishing and installing complete and functional standard air vacuum air release valve assembly 

(AVAR); 
6. Furnishing and installing Pedlock Fiber Optic Pedestal for ARV or AVAR, in accordance with the 

Standard Details 2.14 or 2.14C and 2.15, pipelines of various sizes and depths;  
7. Backfilling and compacting the excavation;  
8. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
9. Removing and legally disposing of all waste materials. 
 
Payment shall be made under: 

  
Item No. Description Unit 
 
9920 Furnish and install blow-off assembly w/valve and meter box per Detail 2.16 EA 
9921 Furnish and install blow-off assembly w/valve and meter box per Detail 2.17 EA 
9922 Furnish and install air release valve (ARV) w/pedestal per Details 2.14 EA 
9923 Furnish and install air vacuum air release valve (AVAR) w/pedestal per Det. 2.14C  EA 
 
Additional compensation shall be allowed for the appropriate sized cap and restraint required for blow-
offs installed per Detail 2.17, in accordance with the applicable Contract Pay Item. 

 
C9.93  Concrete Block Thrust Restraint 
 
The Contractor shall provide for all labor, equipment and materials to completely furnish and install 
concrete thrust restraint when authorized by the engineer.  The installation of the concrete thrust restraint 
shall include but not be limited to: 
 
1. Excavating the trench; 
2. Maintaining the trench that shall include dewatering and bracing and sheeting where required or as 

directed by the Engineer; 
3. Furnishing and installing approved pre-cast thrust blocks; 
4. Furnishing, forming, and pouring thrust blocks; 
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5. Backfilling and compacting the excavation;  
6. Cleaning up and restoring the job site which shall include re-grading the terrain; and 
7. Removing and legally disposing of all waste materials. 
 
No additional compensation shall be made to the Contractor for field poured concrete in excess of the 
amount detailed in the Technical Specification or Standard Details without prior approval by the 
Engineer. 
 
Payment will not be credited for restraining devices installed in conjunction with fire hydrant installations. 
 Installation of thrusting units for fire hydrants is to be included in the price quoted for installation of fire 
hydrant assemblies. 
 
Payment shall be made under: 
 
Item No. Description Unit 
 
9930 Furnish and Install pre-cast thrust blocks  EA 
9931 Furnish, form and pour concrete thrust blocks  CY 
 
C9.94  Asbestos Concrete Pipe 
 
The Contractor shall provide all labor, equipment and materials to cut the pipeline and remove 
appurtenances (such as valves, fittings, and other materials) as designated in the plans or directed by the 
Engineer.  The Contractor shall provide certification that he is properly licensed with all appropriate 
Federal, State and Local agencies to perform such work.  Cutting asbestos concrete pipe shall include, but 
may not be limited to: 
 
1. Cutting full circle asbestos concrete pipe with required safeguards against airborne asbestos 

particles (minimum of 2 cuts); 
2. Removal and proper disposal of asbestos concrete pipe; 
3. Abandonment of asbestos concrete pipe site, if appropriate; 
4. Furnishing and installing grout or cap to plug open ends of buried pipe; 
5. When applicable, connecting new pipe to existing asbestos concrete pipe, including furnishing and 

installing a maximum of two applicable transition couplings as needed to make the connections; 
6. Backfilling and compacting the trench including re-grading the terrain; 
7. Cleaning up and removing excess water main pipe and appurtenances; and 
8. Removal and disposal of all waste materials. 

 
Payment shall be made based the each complete cut into asbestos containing pipe, necessary to replace or 
remove the pipe. Transition couplings shall be paid for under appropriate fittings item.  All appurtenances 
removed shall remain the property of the Tampa Water Department except the Asbestos Concrete Pipe 
that shall be the responsibility of the Contractor to provide for proper disposal or transport and disposal.  
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Payment shall be made under: 

 
Item No. Description Unit 
 
9940 Asbestos Concrete Pipe Complete Cut EA  
 
C9.95  Project Sign 
 
For non-expedited work orders, project signs may be required to be furnished for each project as directed 
by the engineer.  If directed, the Contractor shall furnish and install a project sign which conforms to the 
Standard Detail at a location directed by the Engineer at least five (5) working days in advance of the start 
of construction.  The unit price will include the cost of all labor, equipment and materials to furnish and 
install a new sign or to re-letter and install a sign previously used elsewhere under this contract.  The re-
lettering shall involve the project description, total cost, scheduled completion date and supplemental 
project description.  In either case, the price shall also include the cost to remove and properly store or 
dispose of the sign once the work has been completed and accepted by the City, and the area in which the 
sign was placed shall be restored to original condition.  This restoration shall be included in the cost of the 
sign.   
 
When directed by the Engineer, the Contractor will furnish and install a new sign for each project or shall 
re-letter and install a sign used on a previous project.  
 
Payment shall be made under: 
 
Item No. Description Unit 
 
9950   Furnish and install a new sign as directed by the Engineer EA  
9951   Furnish and install a previously used sign with appropriate re-lettering,  
 as directed by the Engineer EA  
 
C9.96  Separate Mobilization – NOT USED 
 
C9.97  Supplemental Survey Layout – NOT USED 
 
C9.98  Contingency Allowance 
 
The contingency allowance shall be used by the City of Tampa as directed by the Engineer. Payment shall 
be made as a lump sum to pay for furnishing and installing items not listed in the Contract.  Contractor 
shall provide an invoice listing the items and quantities along with the lump sum price.  The Engineer may 
request a cost estimate for a contingency item from the Contractor prior to construction.  
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Payment shall be made under: 
 
Item No.  Description Unit 
 
9980 Contingency Allowance LS 
 
C9.99  Crew Day Allowance – NOT USED 
 
C10.00  Payment and Performance Bond Allowance 
 
The Payment and Performance Bond Allowance shall be paid to the Contractor as a lump sum 
reimbursement of the actual premium paid for the Bond.  Contractor shall provide the payment 
performance bond as part of the contract agreement and will be reimbursed with the first work order.  
Reimbursement for the invoice cost of these bond(s) shall be made upon receipt of a certified copy of the 
invoice for the bond(s) from the Bonding Company to the Contractor. 
 
Payment shall be made under: 
  
Item No. Description Unit 
  
10000 Payment and Performance Bond Allowance LS 
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WATER MATERIAL SPECIFICATIONS 
 

GENERAL REQUIREMENTS 
 

All materials shall be in accordance with these Material Specifications and shall, in no event, be less 
than that necessary to conform to the requirements of any applicable law, ordinances and codes.  All 
materials or products that will be in contact with potable water shall be listed by the National Science 
Foundation (NSF-61 listed) or by an approved certifying agency as conforming to the requirements 
of ANSI/NSF-61.   
 
Materials provided for construction on or for the City’s reclaimed water distribution system shall be in 
accordance with color coding specifications provided in the Florida Administrative Code (F.A.C.), 
Chapter 62-610. All piping, pipeline appurtenances (including valves and outlets) shall be color coded 
to differentiate reclaimed water from domestic or other water. Underground piping which is not 
manufactured of metal shall be color coded or marked for reclaimed water distribution systems using 
Pantone Purple 522C using light stable colorants - underground metal pipe shall be color coded using 
purple as a predominant color. Visible, above-ground portions of the reclaimed water distribution 
system shall be clearly color coded or marked. All reclaimed water valves shall be appropriately tagged 
or labeled (bearing the words in English and Spanish: “Do not drink” together with the equivalent 
standard international symbol) to warn the public and employees that the water is not intended for 
drinking.   
 
Items designated to be “domestically manufactured” shall be manufactured, assembled and tested in 
their entirety within the United States of America or its territories.  Items designated to be 
“domestically assembled” may be foreign-manufactured but shall be assembled and tested in their 
entirety within the United States of America or its territories.  Items requiring a “domestic presence” 
may be foreign-manufactured and/or assembled and/or tested, but the manufacturer shall have a 
designated representative or agent located within the United States of America, and that representative 
or agent shall be available to provide on-site service if required by the City of Tampa Water 
Department (Department).   

 
All materials shall be new, unused, and correctly designed.  They shall be of standard first grade 
quality, produced by expert workmen, and intended for the use for which they are offered.  Materials or 
equipment which, in the opinion of the Department, are inferior or are lower grade than indicated, 
specified or required, shall not be accepted.  All materials used in this contract must be approved in 
advance by the Engineer.  In conformance with section G-4.02 of these contract documents, any two 
items of the same kind, type or classification, and being used for identical types of service, shall be 
made by the same manufacturer.  Unless approved in advance by the engineer, only one manufacturer 
may be used for each item under this contract.   
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POLYETHYLENE ENCASEMENT 
 
1. GENERAL 

 
Polyethylene encasement shall conform to the requirements of ANSI/AWWA C-105/A21.5 Method A 
and shall be 8-mil thick.  Polyethylene encasement shall be installed on all buried ductile iron pipe, 
fittings, valves, and appurtenances where shown on the drawings or as directed by the Water 
Department as dictated by field conditions.  It shall be blue in color.   

 
2. PRODUCT 

 
The raw material used to manufacture polyethylene encasement shall be Type 1, Class A Grade E-1 in 
accordance with ASTM D-1248 
 
The polyethylene encasement shall meet the following test requirements: 
 
  Tensile Strength  1200 psi minimum 
  Elongation   300% minimum 
  Dielectric Strength  800 V/Mil thickness, minimum 
  Thickness   0.008” (8-mils (minimum nominal,  

with minus tolerance < 10% of nominal) 
  Melt Index   0.4 maximum 
 
3. QUALITY CONTROL AND TESTING 
       
When submitting for approval polyethylene encasement, include manufacturer drawings and brochures 
that clearly indicate size, dimensions, weights, performance standards, etc.  If this documentation is 
omitted, the polyethylene encasement may be rejected at the sole option of the City. 

 
4. MANUFACTURER 

 
 All polyethylene encasement shall be domestically manufactured. 

 
CASING SPACERS 

 
1. GENERAL 

 
 Casing spacer sleeves shall be used to cradle carrier pipe through casing pipe. 

 
2. PRODUCT 
 

 Casing spacer sleeves provided shall be either: 
 

a. two-piece, 12-gauge stainless steel strap which is heat fused PVC coated. Sleeve runners shall 
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be an ultra-high molecular weight polymer with high resistance to abrasion and sliding wear.  
Runners shall be 2-inch or 2-½ inch in height. Or, 

 
b. projection type spacers, composed of a single-piece HDPE strap providing constant projections 

around the entire circumference of the carrier pipe. The minimum number of projections to be 
provided around the circumference shall total the number of diameter inches of the carrier pipe. 
Manufacturer-provided double-backed tape shall be used to fasten the HDPE casing spacer 
strap tightly to the carrier pipe so that the spacers do not move during installation. Selection of 
spacer type and installation shall be in accordance with manufacturer’s installation guidelines 
and recommendations. 

 
  Projection type spacers shall be ISO 9002 certified for strength and quality. 

 
3. QUALITY CONTROL AND TESTING 
 

 When submitting for approval of a casing spacer not listed in Section 4, include manufacturer 
drawings/brochures that clearly indicate size, dimensions, weights, performance standards, etc. If this 
documentation is omitted, the casing spacer sleeves may be rejected at the sole option of the City. 
 
4. MANUFACTURER 
 

 Casing spacer sleeves shall be Raci Spacers North America Inc “RACI Projection-type HDPE Casing 
Spacer”, Cascade Manufacturing “CCS-450-1740” or “CCS-ER”, PSI CG-2 series, or approved equal. 

 
 

PRE-CAST THRUST BLOCKS 
  
1. GENERAL 
 

 Concrete precast thrust blocks shall be manufactured to the dimensions shown with the Standard Detail 
"Precast Concrete Thrust Blocks". 
 
2. PRODUCT 
 

 The concrete for thrust blocks shall consist of a uniform mix of Portland cement, sand and gravel.  The 
mix shall be proportioned and shall provide a dense concrete with a minimum compressive strength of 
3,000 psi in 28 days. All material used in mixing concrete shall meet Florida Department of 
Transportation specifications. 

 
3. QUALITY CONTROL AND TESTING 
 

 When submitting for approval precast concrete thrust blocks include drawings and brochures that 
clearly indicate size, dimensions, weights, performance standards, etc.  If this documentation is omitted, 
the precast concrete thrust block may be rejected at the sole option of the City. 
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4. MANUFACTURER 
 
Not Specified. 
 

 TRANSITION COUPLING 
 
1. GENERAL 
 
Transition coupling shall be used to connect two plain end pipes of equal or slightly different outside 
diameters.  Transition coupling shall also be used to connect different types of pipe.  The transition 
coupling shall operate by placing two plain ends of pipe inside a rigid sleeve, and drawing in two 
compression glands upon two un-cut full circle gaskets to produce a seal between the ends of the rigid 
sleeve and the adjacent outside wall of the existing pipe. 
 
2. PRODUCT 
 
a. Transition coupling shall be composed of three parts:  rigid sleeve, compression glands, and 

gaskets. 
 
b. The rigid sleeve shall be manufactured of ferrous material that is protected against corrosion by 

epoxy coating or approved method during the working life of the fitting.  The rigid sleeve shall 
be the "long-body" type. 

 
c. The compression gland shall be manufactured of ferrous material that is protected against 

corrosion during the working life of the fitting by epoxy coating or approved method.  The 
glands shall be drawn in mechanically by bolts and nuts made of high-strength, low-alloy steel 
such as "Corten", "Usalloy", or "ACIPalloy". 

 
d. The gasket shall be EPDM.  The gasket shall be resistant to permanent set during the working 

life of the fitting. 
 
e. Transition coupling for nominal size pipe of 2-inch shall be capable of connecting McWane 

enamel cast iron pipe to 2-inch PVC, SDR 21, pipe. Working pressure ratings shall be: 
 

Type of  
Pipe 

Size 
 (in.) 

Rated 
 Pressure 

 
O.D. 

McWane Cast Iron 2 200 2.50 
McWane Cast Iron 2.25 200 2.75 

PVC (SDR 21) 2 200 2.38 
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  The transition coupling shall be manufactured to meet these stated diameters. 
 
f. Transition coupling for nominal size pipe, 3-inch and greater, shall be capable of joining 

standard ductile iron pipe to pit cast iron pipe Class C-D, Asbestos-Cement pipe, PVC sch 40, 
PVC sch 80, or PVC pressure rated pipe.  Transition coupling shall join different diameter pipes 
by the following means: 

 
1) by a coupling designed for stated diameters, 
 
2) by a coupling designed with a variable range using a compressible gasket, 
 
3) by a coupling with a variable range using different gaskets, 
 
4)         or a coupling using any combination of described designs. 

 
3. QUALITY CONTROL AND TESTING 
 

 When submitting for approval transition couplings not listed in Section 4, include manufacturer 
drawings and brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If 
this documentation is omitted, the transition coupling may be rejected at the sole option of the City. 
 
4. MANUFACTURER 
 

 Transition coupling for nominal size pipe 2 to 3 inches shall be Baker 200, Ford FCI/2/3, Dresser 
38/138/40, JCM 212, Rockwell 411/413/431/441/433, ROMAC 602 Viking Johnson, or approved 
equal. 
 

 Transition coupling for nominal size pipe 3-inches and greater shall be Baker 200/204/213, Ford 
FCI/2/3, Dresser 38/138/40/162, Rockwell 411/413/431/433/441, JCM 212, Mueller H1020, ROMAC 
501/602 Viking Johnson, or approved equal. 

 
BRASS FITTINGS 

 
1. GENERAL 
 

 All brass fittings for service lines shall be included under this specification.  Brass fittings include any 
and all required accessories. 
 
2. PRODUCT 
 
a. All fittings shall be manufactured of brass, cast and machined in accordance with AWWA 

Standard C-800, latest revision. 
 

b. All fittings shall perform in accordance with AWWA C-800, latest revision. 
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c. All fittings shall be certified as suitable for contact with drinking water in accordance 

with ANSI/NSF Standard 61, Drinking Water Components – Health Effects, Section 8. 
Certification shall be by an accredited certification organization or by a laboratory able 
to demonstrate that the NSF 61 lead testing protocol was followed. 

 
d. All brass fittings shall comply with Florida Administrative Code (F.A.C.) 62-555 (latest 

revision), the Safe Water Drinking Act, as amended, and the U.S Environmental 
Protection Agency (E.P.A.). 

 
e. All brass fittings shall be made of a “No-Lead Brass”, defined for this specification as 

brass alloy containing not more than one fourth of one percent (0.25% or less) total lead 
when used with respect to the wetted surfaces of the fitting, as defined by NSF/ANSI 
61, Annex G and Annex F. 

 
f. All brass fittings shall be integrally stamped or cast with the manufacturer's name and a 

marking or trademark identifying that the fitting contains a “no lead” brass alloy (as 
defined herein), e.g., ‘NL’, ‘EB2’, or ‘FED’, etc. 

 
g. Manufacturer shall provide a copy of a letter from NSF International (on NSF 

letterhead) documenting compliance with NSF/ANSI 61 Annex F.   
 
h. All curb stops/meter valves shall be full-port and have a flow passage area equivalent to the 

fitting outlet flow area. 
 
i. Curb stops shall be of the ball valve design with a full-port opening ball no less than ¾-inch.  1-

inch and larger curb stops shall be provided with padlock wings cast on stop body and operating 
tee cap to provide for locking the stop in closed position. ¾-inch curb stops shall be provided 
without padlock wings. Curb stops for use with copper or plastic service shall have an inlet 
connection with a pack joint compression nut (w/set screw) and an outlet connection with 
female iron pipe thread (FIP), as manufactured by:  

  
  Ford Meter Box Company (FMBC) [B41 for ¾-inch; B41W for ≥1-inch]; 
  Mueller [P-25170N]; A.Y. McDonald [6102 for ¾-inch; 6102W-22 for ≥1-inch], or  

 approved equal.  
 
Curb stops with Inside Iron Pipe Thread (FIP) inlet connections and an Inside Iron Pipe Thread 
outlet connections shall be: 

 
  FBMC [B11 for ¾-inch; B11W for ≥1-inch]; Mueller [B-20200];  
  A.Y. McDonald [6101W], or approved equal. 
 
j. Meter valves shall be of the ball valve design with a full-port opening ball no less than 3/4-inch. 

Meter valves shall be provided with padlock wings cast on stop body and operating tee cap to 
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provide for locking the stop in closed position. Meter valves for use with copper or plastic 
service shall have an inlet connection with a compression joint and a swivel nut outlet 
connection. 

   
  Angle meter valve: 
   FBMC BA43W, Mueller P-24258N, A.Y. McDonald 4602B-22, or approved equal;  
  
  Straight meter valve:  
  FBMC B43W, Mueller P-24350N, A.Y. McDonald 6100MW-22, or approved equal.  
  
 Straight meter valves with Inside Iron Pipe Thread inlet (FIP) and a Meter Swivel Nut outlet 

connection shall be: FMBC B13W; Mueller B-24351N; A.Y. McDonald 6101MW, or 
approved equal. 

 
k. Corporation stops shall be of the ball valve design. Corporation stop inlet connection shall be 

the AWWA Taper thread. The outlet connection shall be CTS pack-joint for copper or plastic 
tubing. Corporation stops for sizes 3/4” – 2” shall be: FMBC FB-1000, A.Y. McDonald 4701B-
22, Mueller P-25008N, or approved equal.  

 
l. Meter re-setters shall be designed for use with standard 5/8”x3/4" and 1” water meters.  

Resetters shall be constructed from brass fittings conforming to the specifications herein, with 
copper riser pipes.  An angle ball valve shall be provided on the inlet riser, saddle nuts and 
gaskets on inlet and outlet. Pipe connections shall be (nominal) male iron pipe size meter thread 
on both inlet and outlet. Meter re-setters shall be FMBC VB40 Series, Mueller B-24118R, A.Y. 
McDonald Series 18, or approved equal. 

 
m. Branch connections shall be brass construction with copper compression joint inlet and male 

iron pipe size outlets, as manufactured by FMBC U48, Mueller P-15363N, A.Y. McDonald 
08U2M, or approved equal. 

 
3. QUALITY CONTROL AND TESTING 
 

 Certification of the aforementioned standards must be available and provided, if requested by the City 
of Tampa.  If requested, an Affidavit of Compliance to these standards and specifications shall be 
signed and submitted by an officer of the manufacturing firm.  When submitting for approval of brass 
fittings not listed in Section 2, include manufacturer drawings and brochures that clearly indicate size, 
dimensions, weights, performance standards, etc.  If any of this documentation is omitted, the brass 
fittings may be rejected at the sole option of the City.   
 
4. MANUFACTURER 

 
Brass fittings shall be domestically manufactured by Mueller Company, Ford Meter Box Company, 
A.Y. McDonald Mfg. Company, or approved equal. 
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THREADED BRASS FITTINGS 
 
1.  GENERAL 

 
Threaded brass fittings provided under this specification shall be manufactured in accordance with 
specifications stated herein. 

 
2. PRODUCT 

 
a. Threaded brass fittings ("Fittings") provided shall be manufactured in accordance with ANSI 

B16.15., 125 lb. 
 
b. Fittings shall be of material conforming to ASTM B62 or B584. 
 
c. Threads on all fittings shall be N.P.T. in conformance with ANSI B1.20.3, right hand and shall 

be smooth, clean and true to form. 
 
d. Fittings shall be legibly cast or dye stamped such that the manufacturer's name, initial or other 

mark can be easily identified. 
 
e. All fittings shall be certified as suitable for contact with drinking water in accordance with 

ANSI/NSF Standard 61, Drinking Water Components – Health Effects, Section 8. Certification 
shall be by an accredited certification organization or by a laboratory able to demonstrate that the 
NSF 61 lead testing protocol was followed. 

 
f. All brass fittings shall comply with Florida Administrative Code (F.A.C.) 62-555 (latest revision), 

the Safe Water Drinking Act, as amended, and the U.S Environmental Protection Agency 
(E.P.A.). 

 
g. All brass fittings shall be made of a “No-Lead Brass”, defined for this specification as brass alloy 

containing not more than one fourth of one percent (0.25% or less) total lead when used with 
respect to the wetted surfaces of the fitting, as defined by NSF/ANSI 61, Annex G and Annex F. 

 
h. All brass fittings shall be integrally stamped or cast with the manufacturer's name and a marking 

or trademark identifying that the fitting contains a “no lead” brass alloy (as defined herein), e.g., 
‘NL’, ‘EB2’, or ‘FED’, etc. 

 
i. Manufacturer shall provide a copy of a letter from NSF International (on NSF letterhead) 

documenting compliance with NSF/ANSI 61 Annex F.   
 
3. QUALITY CONTROL AND TESTING 

 
Certification of the aforementioned standards must be available and provided, if requested by the City 
of Tampa.  If requested, an Affidavit of Compliance to these standards and specifications shall be 
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signed and submitted by an officer of the manufacturing firm.   
 
4. MANUFACTURER 

 
None specified. 

 
SERVICE SADDLES 

 
1. GENERAL 
 

 Service saddles shall be used for tapping water distribution pipes to provide a drip-tight connection to 
the main for customers' water meters.  Service saddles shall incorporate a wrap-around type body, 
straps, gasket and bolts. When installed, the body shall wrap around the main for a minimum of 160 
degrees.   

   
2. PRODUCTS 
 
a. Service saddle for pipe less than 3-inches shall be single band which is hinged or split from 

the saddle body and is anchored by bolting one or more bolts between the band and saddle 
body, or a double strap design anchored by four bolts. 

 
b. Service saddles for pipe equal to or greater than 3-inches shall use a double-wide single 

flexible band or a double strap with a minimum of a four bolt pattern anchoring.  These 
service saddles shall provide for a variable range in diameter per nominal size of pipe, yet 
shall fit the stated diameter for the nominal size pipe noted. 

 
c. Service saddles shall be constructed from bronze, ductile iron in accordance with ASTM A536, 

or stainless steel and shall seal to the distribution pipe by an EPDM rubber gasket. The gasket 
shall maintain a resilient seal without cracking or becoming brittle during the working life of 
the service saddle.  All service saddles shall have corporation tap threads.  

 
d. Threads shall be AWWA CC in accordance with AWWA C-800. 
 
e. Gasket shall be of self-sealing design. 
 
f. Service saddle bodies shall be protected with a heavy coating of corrosion resistant, metal 

primer. 
 
g. Service saddles provided shall be suitable for use with water of 100 degrees Fahrenheit and 

pressure up to 150 psi without rupture and failure. 
 
h. Straps and bolts shall be carbon steel confirming to ASTM A108, electro-galvanized with 

dichromate seal.   
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3. QUALITY CONTROL AND TESTING 
 

 When submitting for approval of a service saddle not listed in Section 4, include manufacturer 
drawings and brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If 
this documentation is omitted, the service saddle may be rejected at the sole option of the City. 
 
4. MANUFACTURER 
  

 Service saddles for 2-inch or less pipe and 3-inch or greater pipe shall be as follows: 
 

2-inch or less:   
Clow 3401  Ford 570/590  JCM 401/402/403/405 (DI) 

 Jones J-995  Rockwell 313/317 Ford FS-/ FC-202; F101/202 
 Smith Blair 311    Mueller H-13420/10475-76 
 
3-inch or greater: 

Cascade C-S22/CDS2/CNS2/CSC2  Mueller H-105XX series  
Rockwell 313 (DI) /317/323   Clow 3408/3410 
JCM 402 cortin strap (for DIP)  Smith Blair 311 
Ford FS- or FC-202 series    JCM 406 (for PVC) 

 
or approved equal. 
 

BLOW-OFF ASSEMBLY 
 
1.0 GENERAL 

 
Blow-off assemblies shall be used to remove sediments and stagnant water from non-looping or 
"dead-end" water lines.   
 
2.0 PRODUCT 
 
2.1 GENERAL 

 
a. There are two approved Std. Construction Details for blow-off assemblies - one for four-inch 

and larger pipe, the second for two-inch pipe.  
  

b. The Contractor shall furnish all parts for the complete assembly, including but not necessarily 
limited to gate valves, hydrant adapters, meter boxes, valve boxes, caps or plugs on the water 
main, a cap on the hydrant adapter, one MJ restraining device or MJ adapter for the cap or 
plug on the main and all related appurtenances.   

  
c. The outlet shall have 2-1/2-inch fire hydrant threads and a cap. 
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2.2 BLOW-OFF ASSEMBLY for 4-INCH AND LARGER PIPE  

 
a. Blow-off assembly shall connect to the end of the existing pipe through a tapped plug or cap. 

A two-inch corporation shall be threaded into the tapped cap/plug.  Two-inch HDPE tube 
shall run from the two-inch corporation to a two-inch gate valve.   
 

b. The gate valve shall have a standard operating nut and have a standard valve box, brought to 
grade in conformance with the appropriate standard detail.   
 

c. Two-inch HDPE tubing shall run from the gate valve and terminate in 2-1/2-inch NST by 2-
inch MIP brass hydrant adapter.  The adapter shall have a threaded cap and shall be placed in 
a #37 meter box, set to grade.   

 
2.3. BLOW-OFF ASSEMBLY for 2-INCH PIPE  

 
a. A two-inch gate valve shall be installed on the two-inch pipe.   

 
b. The gate valve shall have a standard operating nut and have a standard valve box, brought to 

grade, in conformance with the appropriate standard detail.   
 

 c. Two-inch HDPE tubing shall run from the gate valve and terminate in 2-1/2-inch NST by 2-
inch MIP brass hydrant adapter.  The adapter shall have a threaded cap and shall be placed in 
a #37 meter box, set to grade. 
 

3. QUALITY CONTROL AND TESTING 
 

The installation shall conform to the appropriate Standard Detail.   
 

AIR VACUUM AIR RELEASE VALVES (AVAR) 
 

1. GENERAL 
 
Air and vacuum valves shall be fully automatic capable of venting large quantities of air 
while pipeline is being filled, allowing air to re-enter while pipeline is being drained (or when 
negative pressure occurs), and to continuously and automatically release air from a 
pressurized liquid system. Single body or dual body Combination Air Valves shall be 
installed.  

Air and vacuum valves shall be of the size indicated, with flanged or screwed ends to match 
piping.  Bodies shall be of high-strength cast iron.  The float, seat, and moving parts subject 
to wetting shall be constructed of Type 316 stainless steel.  Seat washers and gaskets shall be 
Buna-N seal to provide an initial contact to Buna-N with final metal contact to prevent over 
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compression of the resilient seal. Valves shall be designed for minimum 150 psi water-
working pressure, unless otherwise indicated. 

Air vacuum air release valves shall be installed inside of a Charles Industries fiber optic 
pedestal (Part No. 117 SS07 – 2 0 000 BK), generally in accordance with Standard Detail 2.14C 
(Automatic Air Release Valve) and 2.15 (Pedestal for Automatic Air Release Valve), having a 
buried, square base with a louvered low-profile above-grade dome. Base (pedestal) shall be 
fully buried on grade such that the dome/pedestal interface is 1” min. above finished grade. 

 
A blue reflective sticker announcing COT Water ARV (to be provided by the City Inspector) 
shall be affixed to the dome, as directed by the Inspector, in accordance with manufacturer 
recommendations. 
 

2. PRODUCT 
 
Air Vacuum and Air Release Valves shall be manufactured and tested in accordance with 
AWWA Standard C512 for clean water.  

Combination Air and Vacuum Valves shall have the same general requirements as indicated 
above.  Two inch and smaller combination air valves for clean water applications shall be of 
the integral type with a valve assembly which functions as both an air and vacuum valve and 
an air release valve.  

3. QUALITY CONTROL 

When submitting for approval of air vacuum air release valve not listed below, the Contractor 
shall include drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc.  If this documentation is omitted, the air release valve may be 
rejected at the sole option of the City. 
 

4. MANUFACTURER 

Combination Air and Vacuum Valves:  The valves shall be Val-Matic 201- or 202C 
Combination Air Valve, Apco Single Body Combination Air Valves, Crispin C-Series 
Combination Air Valves, Crispin Universal Air Release Valves, or approved equal.  Unless 
otherwise specified or indicated on the drawings, all combination valves shall be provided 
with surge check discs on the valve inlet to restrict the exhaust air flow rate. 

 AIR RELEASE VALVES 
 (Compound Lever Type) 
 

1. GENERAL 
 
 Air Release Valves shall be manufactured in accordance with AWWA C512 or latest revision, 
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and shall adhere to the following specification. 
 
2. PRODUCT 
 
 The air release valve shall be of the float operated, compound leverage type, and be capable of 

automatically releasing accumulated air from a fluid system while that system is in operation 
and under pressure. 

 
 To ensure drop tight shut off, a buna-n orifice button shall be used to seal the valve discharge 

orifice.  The orifice diameter must be sized for use within a given operation pressure range to 
insure maximum discharge capacity. 

  
 Air release valves shall be provided with a vacuum check to prevent air from re-entering the 

system on negative pressure. 
 
 All internal trim metal subject to wetting shall be stainless steel.  The float shall be of stainless 

steel construction and capable of withstanding a pressure of 1,000 p.s.i. 
 
3. QUALITY CONTROL AND TESTING 
 
 When submitting for approval of air release valve not listed in Section 4, below, the Contractor 

shall include drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc.  If this documentation is omitted, the air release valve may be 
rejected at the sole option of the City. 

 
4. MANUFACTURER 
 
 Air release valves shall be manufactured by Val-Matic Valve and Manufacturing Corp., Model 

No. 38VC, APCO Model 200 with vacuum check, or approved equal. 
 

VAULT SLABS AND COVERS 
 
1.  GENERAL 
 

 Vault slabs and covers shall adhere to all specifications stated herein. 
 
2. PRODUCT 

 
Vault slabs shall be constructed of reinforced concrete or reinforced polymer concrete.  Vault slabs 
shall be dimensioned as shown in Tampa Water Department Standard Detail, Vault Concrete Slab 
Detail. 
 
a. Concrete Vault Slabs 
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1) The concrete shall consist of a uniform mix of Portland cement, sand, and gravel.  The mix 
shall provide a dense concrete with a minimum compressive strength of 4,500 psi in 28 days.  
The gravel shall be a clean, physically sound, high density, well graded, washed pea gravel with 
a maximum size of ½-inch.  The sand shall be sharp, clean and well graded.  All material used 
in mixing concrete shall meet Florida Department of Transportation specifications.  The 
water/cement ratio by weight shall be less than .45 and the slump shall be kept to a minimum of 
3-inches and a maximum of 4-inches. The top surface of all slabs shall be a broom finish. 

 
2) All concrete vault slabs shall be reinforced with rebar throughout the slab and with welded wire 

fabric around the lift loop depressions.  The rebar shall be Grade 60, No. 6 in all top slabs and 
Grade 60, No. 4 in all bottom slabs.  All lift loops shall be Grade 60, No. 4 rebar and shall be 
dimensioned as shown in construction standard Detail 6.08.  All lift loop depressions shall be 
centered in a 9-hole square pattern of 6" x 6" welded wire fabric. 

 
b. Reinforced Polymer Concrete Vault Slabs 
 
The polymer concrete shall consist of a mix of polymer resin, course sand, fine sand and shall be 
reinforced with layers of woven fiberglass to withstand a minimum of an H-10 loading.  Polymer 
concrete shall have a minimum compressive strength of 12,000 psi.  Thickness of polymer concrete 
vault slabs may be less than shown in the Tampa Water Department Standard Detail, Vault Concrete 
Slab Detail, provided the minimum H-10 loading requirements are met.  Polymer concrete vault slabs 
shall be provided with Lift Loops as described in this standard and as shown in the Standard Detail. 
 
c. Vault Covers 
 
Top vault slabs shall be provided with a reinforced polymer concrete vault cover ("Vault Cover").  
Vault cover frames in concrete vault slabs shall be fabricated of steel, cast flush into the top surface of 
the top vault slab, and dimensioned as shown in the above referenced Standard Detail.  Vault covers 
shall be reinforced polymer concrete as specified in 2.b. above and dimensioned as shown in the 
Standard Detail.  Vault covers shall be bolt down with ½-inch penta head corrosion resistant bolts and 
shall not exceed 150 lbs. in weight.  Each vault cover shall have the City embossed seal as shown in the 
above referenced Standard Detail.  Vault covers shall be provided with 3/4" x 2" lifting holes with lift 
loops for engaging a raising hook to remove the vault cover. 
 
3. QUALITY CONTROL AND TESTING 
 
a. When submitting for approval of a vault slab and/or cover not listed in Section 4, the Contractor 

shall include drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc.  If this documentation is omitted, the vault slab and/or cover may be 
rejected at the sole option of the City. 

 
b. The Contractor shall submit manufacturer's certification of loading limits of Vault Slabs and 

Covers to be provided under this contract.  Failure to submit manufacturer's certification may 
result in rejection of the vault slab and cover. 
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4. MANUFACTURER 
 
a. Reinforced polymer concrete vault slabs shall be CDR Systems WP series, or equal. 
 
b. Reinforced polymer concrete vault covers shall be CDR Systems C10- 3048-03W, or equal. 

 
WATER METER BOXES & COVERS 

 
1. GENERAL 
 

1.1 Water meter boxes (“Meter Boxes”) and covers (“Covers) shall be manufactured in 
accordance with these specifications.  Covers provided shall be designed to withstand 
incidental loading or heavy traffic (“extra-heavy”) loading as specified herein. 
 

1.2 Meter boxes and covers provided under this specification for potable water service 
shall be black in color and meet loading requirements as specified herein. 

 
1.3 Meter boxes and covers provided shall be in accordance with City of Tampa Water 

Department “Standard Details” for meter boxes (see attached Std. Details 5.10A, 5.11A, 
5.12A & 5.13). 

 
1.4 Meter boxes and covers provided for reclaimed water (RCW) service shall be colored 

Pantone purple. Covers for RCW meter boxes shall include “NO BEBER”, and the 
universal symbol for DO NOT DRINK (the glass with a line (or “x”) through it). 

 
2. PRODUCT 

 
2.1 Meter Boxes 

 
2.1.1 Meter boxes shall be LLD- or HD-polyethylene of one-piece molded construction, 

with dimensions as shown in the referenced drawings.  The boxes shall be 
designed to meet the requirements for AASHTO Incidental Traffic H-10 loading.  
All edges shall be clean and smooth for safety during handling. Exterior wall shall 
be of smooth finish, black in color, and have ultraviolet degradation protection 
properties for above ground storage (except reclaimed water meter boxes shall be 
purple).  Interior wall shall be of smooth finish and black or white color (except 
reclaimed water meter boxes shall be purple).  Meter boxes shall not exceed 25 
lbs. in weight, shall have pre-cut pipe entry areas, and be designed to be securely 
stackable.  
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2.2 Meter Box Covers 
 

2.2.1 Covers shall be made of modified polyethylene or bulk molded compound 
composite material to prevent floating in high water conditions. 

 
2.2.1 Covers shall be one-piece molded construction, with dimensions and lettering 

as shown in the referenced meter box Std. Detail drawings. 
 

2.2.2 Covers shall be designed to meet the requirements for AASHTO Incidental 
Traffic H-10 loading.   

 
2.2.3 Composite covers shall have a minimum coefficient of friction of >0.5 

(ASTM 1028), to prevent pedestrian slip hazard. Polyethylene covers shall 
have a molded tread-pattern for skid resistance. 

                                                  
2.2.4 Covers under this specification shall be sized to fit the appropriate Brooks 

Products, Inc., Orlando, Florida concrete meter boxes, numbers 36, 37, 66 and 
Dual H: 

 
Description        ¾" Dual ¾" or 1" 

Single 
1½"-2" Single Dual w/BFP 

Meter Box Type    Dual H        #37          #66        13 x 24 
Meter Box 

 
16-9/16” x 14-

 
18-1/8" x 11-

 
30-1/2" x 17-1/2" 13 ¾” x 23 ¼” 

 
2.2.5 Covers shall be “anti-float”, demonstrated by having a specific gravity >1.0 

gm/cm3 (ASTM D792). 
 
2.2.6 Covers shall include snap-lock pockets (slide mounts) on the underside to 

receive an AMR/AMI device endpoint.  Snap-lock slot shall be of size 
sufficient to allow for a finger force install of an AMI transmitter, and pocket 
height shall be sufficient to allow a minimum 1/8” air gap. 

 
2.2.7 Covers shall include minimum #3 rebar or other tested and proven means of 

enabling magnetic location of the cover when it is buried.  
 
2.2.8 “Extra-heavy” covers provided shall be designed to meet the requirements for 

AASHTO Full Traffic H-20 loading. 
   
2.2.9 Covers for RCW service shall be pantone purple color. 

 
2.3 Meter boxes shall be dimensioned to accommodate meter box covers as specified.  
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3. QUALITY CONTROL AND TESTING 
 

3.1 The Bidder shall furnish engineering performance data at the time of submittals for 
each size meter box and cover proposed for use.   

 
3.2 The Bidder shall furnish two sets of shop drawings at the time of submittals, for 

boxes and covers which differ from the standards.  The shop drawings shall 
note the dimension,  thickness and tolerances to allow review of the product 
offered.  Water Department may request the Bidder furnish a sample of each 
type of meter box and cover proposed.  Samples shall be returned to the 
Bidder at the Bidder’s expense. Failure to submit samples, if requested, may 
result in the rejection of the item. 

 
3.3 All covers must offer a minimum of a full 10-year warranty against defects, breakage, 

etc., under normal use conditions.  
 

4.     MANUFACTURER 
 

4.1 Water meter boxes and meter box covers provided shall be equal to or better than: 
 
 Meter Boxes: 

DFW Plastics, models:  
DFW37C-12-BODY; DFW39C-12-BODY;  
DFW1730CH-12-BODY; DFW 1324C-12-BODY  
(for RCW boxes, insert a 5 after the “C “or “CH” in the model name) 

 
Oldcastle Enclosure Solutions, models: 
1015-12 BCFXL (#36); 1118-12 BCFXL (#37); 1416-12 BCFXL (Dual);  
1730-12 BCFXL (#66); 1324-12 BCFXL (Dual Meter & w/BFPs). 
 

Meter Box Covers: 
DFW Plastics, models:  
DFW37C-AF1EA TPA-LID; DFW39C-AF1EATPA-LID;  
DFW1730C-AF1EA TPA LID; DFW1324C-AF1EA TPA-LID  

  
 (for DFW RCW covers, change the 1 to a 5 in the model name) 
 
 Oldcastle Enclosure Solutions “Fibrelyte”, models: 
 FL9X (36), FL12 (37), FL1416 (Dual), FL36 (66), FL30 (Dual BFP) 
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RESTRAINT DEVICES for DUCTILE IRON PIPE 
       (for Push-on-, Mechanical-, and Flanged Joint Pipe and Fittings) 

 
1. GENERAL 
 
Mechanical restraint devices shall be used to restrain plain ends of ductile iron pipe to push-on, 
mechanical, or flange joints, or fittings which meet ANSI/AWWA C-110/A21.10 and ANSI/AWWA 
C-111/A21.11, latest revisions. 
 
Wedge action restraint for mechanical and flange joint pipe and fittings shall be incorporated in the 
design of the follower gland and shall include a restraining mechanism (the lug) which, when activated, 
imparts multiple wedging actions against the pipe, thereby increasing its restraint on the pipe as the 
joint tries to separate. “Twist-off nuts” shall be used to ensure proper actuating of the restraining 
device. 
 
2. PRODUCT 
 
a. Push-on Joint Restraint (for 4" - 36" pipe only) 
 

Restraint of push-on joint pipe shall be with “locking gaskets”, consisting of an EPDM rubber 
gasket with high-strength stainless steel locking elements vulcanized into the gasket, which 
when activated develop wedging action between the pairs of stainless steel elements spaced 
around the gasket.  

 
b. Flange Joint Restraint  
  

Flange joint restraint fittings shall include all individually activated gripping wedges and 
gaskets.  Flange joint restraint fittings shall attach to the plain end of a pipe by wedge screws to 
produce a flange which joins to an existing integral companion flange.  Flange joint restraint 
fittings shall be constructed of ductile iron meeting ASTM A536 and manufactured in 
accordance with ANSI/AWWA C-110/A21.10 (or C-153/A21.53) and C-111/A21.11, latest 
revision.  All flanges shall have bolt circle and bolt holes which match a Class 125 flange and 
are compatible with ANSI/AWWA C-115/A21.15. Gasket shall be made of EPDM rubber. 

 
c. Mechanical Joint Restraint 
 

The wedge action follower glands shall be manufactured of ductile iron conforming to ASTM 
A536-80.  The wedging lug and bolt shall be manufactured of ductile iron which has been heat-
treated to a minimum hardness of 370 BHN. 

 
Wedge action glands shall be dimensioned such that they can be used with standard mechanical 
joints and have tee-head bolts conforming to ANSI/AWWA C-111/A21.11 and ANSI/AWWA 
C-153/A21.53, latest revision.   
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d. Existing Pipe Joint Restraint 
 

(1) Split-restraint fittings for mechanical joints on existing pipe installations shall be 
manufactured in accordance with these technical specifications; however, split-restraint fittings 
shall be segmented to allow restraint of existing ductile iron mechanical joints meeting AWWA 
C111. 
 
(2) Split-restraint fittings for existing pipe bell-and-spigot joints shall consist of split 
restraint rings, one installed on the pipe barrel behind the bell. Restraint devices shall be ductile 
iron per ASTM A536, latest revision, min. Grade 60-42-12. Threaded rods shall be high 
strength low-alloy steel per AWWA C111, latest revision. 

 
e. Coatings 
 

(1) Flange Adapters shall be provided with painted "shop coat", or approved equal. 
 
(2) Retainer glands shall be provided with a bituminous coat. 
 
(3) Existing pipe push-on joint restraint fittings shall be provided with a bituminous coat. 
 

3. QUALITY CONTROL AND TESTING 
 
a. Pipe restrained with mechanical restraint devices specified shall be capable of withstanding the 

following pressures: 
 
   Push-on and Mechanical Joint - 4" - 16"  min. 350 psi 
                  >16"   min. 250 psi 
    

Flanged Joint -      4" - 36"  min. 250 psi    
 

b.  Burst pressure tests shall be performed as specified in ANSI/AWWA111/A21.11, latest 
revision. 

 
c. When submitting for approval of restraint devices not listed in Section 4, include manufacturer 

drawings and brochures that clearly indicate size, dimensions, weights, performance standards, 
etc.  If this documentation is omitted, the restraint fittings may be rejected at the sole option of 
the City.   

 
d. Pipe restrained with retainer glands specified shall be capable of withstanding twice the rated 

pressure of the restraint device for five minutes with no leakage or movement.   
 

4. MANUFACTURER 
 
a. Ductile iron pipe push-on joint restraint devices shall be U.S. Pipe "Field-Lok” Gasket, 
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American "Fast-Grip" Gasket, or approved equal. 
 
b. Ductile iron pipe flange joint restraint devices shall be approved, equal to, or better than EBAA 

Iron “Megaflange Series 2100” or “1000 EZ Flange”, or Ford Meter Box Company “Uni-flange 
Series 400-C”. 

 
c. Wedge action restraint for ductile iron pipe mechanical joints shall be equal to or  better than 

EBAA Iron “Megalug, Series 1100”, Tyler/Union TUF Grip TLD, Sigma One-Lok Model SLD 
(4" to 36") or approved equal. 

 
d. Split, wedge-action restraints devices for restraint of existing pipe and fitting joints shall be 

approved, equal to, or better than EBAA Iron “Megalug, Series 1100SD, or HD”, or approved 
equal. 
 

DUCTILE IRON PIPE 
(Push-On-, Mechanical-, Flexible-, and Manufactured Restrained Joint) 

 
1. GENERAL 
 
Ductile iron pipe shall be domestically manufactured in accordance with the latest revision of 
ANSI/AWWA C-151/A21.51.  Pipe shall be furnished in 18 or 20 foot laying lengths.  Pipe shall be 
lined with a standard thickness cement mortar lining and seal coated in accordance with the latest 
revision of ANSI/AWWA C-104/A21.4 and NSF 61. Pipe outside coating shall be an asphaltic coating 
in accordance with ANSI/AWWA C-151/A21.51, latest revision.  All pipe materials used in potable 
water systems shall comply with NSF Standard 61. Unrestrained joint pipe shall be either the rubber-
ring compression-type push-on joint or mechanical joint. 
 
2.   PRODUCTS 
     
a. Push-on Joint Pipe 
 
Push-on joint pipe shall be supplied with all joint accessories. Accessories shall include gaskets and 
lubricant in sufficient quantity for the proper assembly of each joint.  Gaskets for push-on joints shall 
be made of ethylene propylene diene monomer (EPDM) rubber, except: Acrylonitrile butadiene (NBR) 
gaskets shall be used for potable water mains that are located in soil that is contaminated with low 
molecular-weight petroleum products or non-chlorinated organic solvents or non-aromatic organic 
solvents. Fluorocarbon (FKM) gaskets shall be used for potable water mains that are located in soil that 
is contaminated with aromatic hydrocarbons or chlorinated hydrocarbons. Fluorocarbon (FKM) gaskets 
shall be used for potable water mains if the soil is contaminated with aromatic hydrocarbons or 
chlorinated hydrocarbons, and is also contaminated with low molecular-weight petroleum products or 
organic solvents. All plain ends shall be painted with a circular stripe on the pipe barrel to allow a 
visual means of checking proper assembly. 
 
- All push-on joints shall be in accordance with ANSI/AWWA C-111/A21.11, latest revision. 
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- Pressure Class shall be as follows: 
     
    Diameter  Min. Pressure Class 
    4” to 16"   350 
          > 16"   250   
 
b. Mechanical Joint Pipe 
 
- Mechanical joint pipe shall be supplied with all joint accessories. Accessories shall include 

lubricant, gaskets, ductile iron glands, bolts, and nuts, all in sufficient quantity for the assembly 
of each joint.  The bolts and nuts shall be manufactured of high-strength, low-alloy steel such as 
"Corten", "Usalloy", or "Acipalloy".  The follower gland shall be ductile iron. Gaskets for 
mechanical joints shall be made of ethylene propylene diene (EPDM) rubber. 

 
- All mechanical joints shall be in accordance with ANSI/AWWA C-111/A21.11, latest revision. 
   
- Pressure Class shall be as follows: 
     
    Diameter  Min. Pressure Class 
    4” - 16"   350 
             > 16"   250   
 
c. Flexible Joint Pipe 
 
- Flexible-joint pipe shall be push-on, ball-and-socket, freely deflecting, and restrained using a 

corrosion resistant locking device.  Thickness class shall be as follows: 
       
    Diameter  Min. Thickness Class 
         6”             54 
         8”    55 
       12”    56 
       16”    57 
 
The joint shall be capable of a full 15o free deflection with no reduction in the waterway.   
 
d. Manufactured Restrained Joint Pipe 
 
- Joints shall be push-on in accordance with ANSI/AWWA C-111/A21.11. Joints shall be 

secured by wedged locking shims or a follower gland which shoulder against a retaining ring 
permanently fastened to the spigot end of the pipe within the joint. Gaskets for manufactured 
restrained pipe joints shall be made of EPDM rubber.  

   
- Pressure Class shall be as follows: 
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    Diameter  Min. Pressure Class 
    4" - 16"   350 
             > 16"   250   
 
3. QUALITY CONTROL AND TESTING 
 
a. All pipe shall meet or exceed all hydrostatic, performance and acceptance tests as set forth in 

ANSI/AWWA C-151/A21.51, latest revision. 
 
b. When submitting for approval of ductile iron pipe not listed in Section 4, include manufacturer 

drawings and brochures that clearly indicate size, dimensions, weights, pressure class or 
thickness class, performance standards, etc.  If this documentation is omitted, the ductile iron 
pipe may be rejected at the sole option of the City. 

 
4. MANUFACTURER 
 
a. Ductile iron pipe, unless specified below, shall be by U.S Pipe, American Cast Iron Pipe 

Company, McWane Cast Iron Pipe Company, Griffin Pipe Products Company, or approved 
equal.  

 
b. Flexible Joint pipe shall be American Ductile Iron “Flex-Lok Boltless Ball Joint Pipe", U.S. 

Pipe “USI FLEX Boltless Flexible Joint Pipe", Griffin Pipe Products “Snap-Lok River Crossing 
Pipe”, or approved equal. 

 
c. Manufactured Restrained Joint pipe shall be American Ductile Iron “Flexring", U.S. Pipe “TR-

Flex", McWane Cast Iron Pipe Company “Super-Lock" (20” & 24” pipe) and “Thrust-Lock” 
(30” &36”), Griffin Pipe Products “Snap-Lok”, or approved equal. 

 
d. All ductile iron pipe shall be domestically manufactured in the United States. 
 

DUCTILE IRON PIPE- FLANGED 
 

1.  GENERAL 
 

The flanged pipe shall be ductile iron domestically manufactured in accordance with ANSI/AWWA C-
151/A21.51 and the National Association of Pipe Fabricators (NAPF) Product Standard 300, latest 
revisions, in nominal 18 or 20 foot laying length. The pipe shall be minimum Special Thickness Class 
53 rated for a maximum working pressure of 250 psi, per ANSI/AWWA C-115/A21.15, latest revision. 

 
2. PRODUCT 

 
a. All flanges shall be ductile iron and shall be manufactured and installed on the ductile iron pipe 

in accordance with ANSI/AWWA Standard C-115/A21.15, and the National Association of 
Pipe Fabricators (NAPF) Product Standard 300-01, latest revisions.  Bolt circle and bolt holes 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

  FY-17 MS-23 

shall be drilled and faced to match American National Standards Institute (ANSI) B16.1, Class 
125 Flanges.  All necessary hex-head bolts and nuts, and full-faced gaskets for each joint size 
shall be furnished as a Flange Accessory Package.  Bolts and nuts shall be high-strength, low-
alloy steel such as "Corten", "Usalloy", or "AciPalloy".  Gaskets shall be made from EPDM 
rubber. 
 

 b. Plain ends of flange ductile iron pipe shall be slightly beveled for use in a push-on joint 
assembly.  A circular stripe painted on the pipe barrel shall be provided as a visual means of 
checking proper assembly when used in a push-on joint. 
 

 c. All pipe interiors shall be lined with standard thickness cement mortar in accordance with 
ANSI/AWWA C-104/A21.4 latest revision.  All pipe exterior surfaces shall be coated as 
specified in ANSI/AWWA C-151/A21.51, latest revision. 

 
3. QUALITY CONTROL AND TESTING 

  
 a. All tests as specified in ANSI/AWWA C-115/A21.15 latest revision are required. 

 
 b. Submit in duplicate notarized certificates of conformance that all tests and inspections have 

been performed in accordance with ANSI/AWWA C-115/A21.15, latest revision. 
 

 c. When submitting for approval of a ductile iron flange pipe not listed in Section 4, include 
manufacturer drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc.  If this documentation is omitted, the ductile iron flange pipe may 
be rejected at the sole option of the City. 
 

4. MANUFACTURER 
 

All flanged ductile iron pipe shall be domestically manufactured by U.S. Pipe, American Cast Iron Pipe 
Company, McWane Cast Iron Pipe Company, or approved equal.  
     

HDPE (High Density Polyethylene) PIPE 
 

1. GENERAL 
 

 HDPE pipe shall be manufactured in accordance with the latest edition of AWWA C906. Pipe shall be 
furnished in 40-foot laying lengths. 
 
2. PRODUCTS 
 
a. Carrier: HDPE pipe shall be made of resin approved by the National Sanitation Foundation 

(NSF). 
 

b. All HDPE pipe, sizes 4-inch and larger, shall meet the requirements of AWWA Standard C 
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906-99 (or most recent revision). 
 

 c. Pipe outside diameter shall be ductile iron pipe size. 
 

 d. All HDPE pipe shall meet the requirements of NSF Standard 61. 
  

 e. All HDPE pipe shall be made of materials conforming to polyethylene code designation PE 
4710, with a minimum cell classification of PE 454474 C or higher. 
 

 f. Standard dimension ratio shall be DR-11 
 

 g. Pressure class shall be 160 psi. 
 

h. The piping shall be permanently blue-coded to provide water main identification.  When pipe is 
striped, stripes shall be blue, along the entire outside length of the pipe 90 or 120 degrees apart, 
and shall be made by co-extrusion or impregnation.  Fully colored blue pipe co-extruded from 
permanently pigmented HDPE is also acceptable.  Color shall be green for Wastewater 
applications. 
 

 i. Markings on the pipe shall include the following: 
 

● Nominal size and OD base 
● Standard material code designation 
● Dimension 
● Pressure class 
● AWWA designation (AWWA C906-99) 
● Material test category of pipe 
● Manufacturer’s test code 

 
3. QUALITY CONTROL AND TESTING 
 
All pipe shall meet or exceed all hydrostatic performance and acceptance tests as set forth in AWWA 
C906, latest edition.  Manufacturer shall furnish an affidavit that all materials delivered comply with 
standards set forth in these specifications. 
 
4. MANUFACTURER 
 
HDPE Pipe provided shall be better than or equal to CRS: “PolyPipe”, PE 4710, Quail Piping, PE 
4710, Performance Pipe: “DriscoPlex 4000 Series”, PE-4710, 4” to 12” diameter or approved equal.   

 
HDPE TUBING 

1. GENERAL 
 
a. All water service lines two (2) inches in diameter and smaller shall be constructed of high-
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density polyethylene (HDPE) tubing. 
 
2. PRODUCT 
 
a. Polyethylene extrusion compound from which the PE pipe and tubing are extruded shall comply 

with the applicable requirements for the Type III, color and U.V. code E, Class C, PE 4710, 
very high molecular weight polyethylene plastic material manufactured in accordance with 
AWWA C-901, latest revision, as specified in ASTM D1248. 2-inch and smaller HDPE 
pressure tubing shall have a color and ultraviolet code E and a minimum cell classification of 
PE 454474 E as specified in ASTM D3350. 

 
b. The polyethylene extrusion compound shall be of virgin quality approved for potable water 

service by the National Sanitation Foundation.  The polyethylene extrusion compound shall be 
manufactured with sufficient and proper ultra-violet color stabilizers.   

 
c. Polyethylene tubing shall be SDR-9 200 psi.   
 
d. The standard dimension ratio (SDR) shall be 9 for CTS tubing sizes.  The average outside 

diameter, minimum wall thickness and respective tolerances for any cross-section shall be as 
specified in ASTM D2737. The average inside diameter, minimum wall thickness, and 
respective tolerances for any cross-section shall be as specified in ASTM D2239.   

 
e. Polyethylene tubing shall be blue and have U.V. color stabilizers so that the pipe is not affected 

in color or flexibility for a minimum of four (4) years.   
 
3. QUALITY CONTROL AND TESTING 
 
a. Environmental stress cracking resistance testing shall be performed in accordance with ASTM 

D1693, Condition C, and shall have no failures after 5000 hours duration. 
 
b. When submitting for approval of HDPE not listed in Section 4, include manufacturer drawings 

and brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If this 
documentation is omitted, the HDPE may be rejected at the sole option of the City.   

 
4. MANUFACTURER 
 
All HDPE tubing shall be manufactured by Performance Pipes "DriscoPlex", Endot EndoPure", 
Vanguard "Bruiser", Charter Plastics "Blue Ice" or approved equal.  

 
PVC (Polyvinyl Chloride) WATER PIPE 

 
1. GENERAL 
 
All PVC pressure pipe shall be manufactured in accordance with AWWA Standard C-900, latest 
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revision. 
 
2. PRODUCT 
 
a. Pipe - PVC pipe, 4" through 8", shall be DR-18 pressure class 235 with ductile iron pipe 

equivalent ODs.  The pipe shall be approved by the National Sanitation Foundation for use as 
a potable water main.  The pipe color shall be blue and the nominal laying length per pipe 
section shall be 20 ft. 

 
b. Joints - Joints shall be "push-on" and shall be made by joining pipe spigot end and integral 

wall-thickened bell end.  All joints shall meet all requirements of ASTM Standard D3139.  
Each bell shall be an integral-wall section joint assembly using elastomeric-gasket seals.  All 
gaskets shall meet all requirements for performance as specified by ASTM F-477. All 
integral joint gaskets shall be made of EDPM rubber.   

 
c. Restraints - Joint restraint provided shall be with mechanical systems designed for: 
 
1)  restraint of PVC pipe bell-and-spigots, such as the Uniflange 1350C, Uniflange 1390C, 

Megalug 1600, Sigma PV-Lok Series PVP, or approved equal.  
 
2)  restraint of PVC pipe spigot-end to mechanical joint of fittings or valves, such as the 

Megalug 2000PV, Tyler/Union TUF Grip TLP, Uniflange 1300C, Sigma One-Lok Models 
SLC or PVM, or approved equal.  

 
Restraining devices shall meet or exceed all requirements of ASTM F1674 “Standard Test 
Method for Joint Restraint Products for Use with PVC Pipe”. 

 
d. Service Taps- All service taps on PVC mains shall require a service saddle, manufactured 

specifically for PVC pipe, equal to or better than Ford FS- or FC-202, or JCM 406.  The 
cutting tool shall be a shell type for PVC pipe (hole) cutter with internal teeth or double slots 
and be designed to accommodate AWWA C-900 pipe (twist drill bits and auger bits shall be 
prohibited). The saddles used should provide full support around the circumference of the 
pipe and provide a bearing area of sufficient width along the axis of the pipe (2” minimum), 
ensuring that the pipe will not be distorted when the saddle is tightened. 

 
3. QUALITY CONTROL AND TESTING 
 
All pipe shall meet or exceed all hydrostatic, performance and acceptance tests as set forth in 
AWWA C-900, latest revision.   

 
 4. MANUFACTURER 
 
All un-restrained push-on joint C-900 PVC DR18 pipe shall be domestically manufactured and shall 
be equal to or better than Vasallo C-900, Diamond Plastics C-900, North American Pipe Corporation 
C-900, or JM C-900 PVC pipe; restrained joint PVC pipe shall be equal to or better than JM Eagle 
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“Eagle Loc 900”, or CertainTeed Certa-Lok C900/C905 RJ PVC.      
 

GATE AND TAPPING VALVES, RESILIENT SEAT  
 

1. GENERAL 
 

All gate valves shall conform to AWWA C-509 or AWWA C-515 and requirements contained 
herein. 
 
2. PRODUCT 
 
AWWA C-509 VALVES (Cast Iron or Ductile Iron) and AWWA C-515 (Ductile Iron)  
 
a. General 
 

1) Resilient Seat Gate Vales ("Valves") provided under this specification shall be suitable for 
installation on ductile iron or cast iron pipe, and C-900 PVC.  Valves shall be manufactured in 
accordance with AWWA C-509 or AWWA C-515, latest editions, as applicable, and as specified 
herein. 
 
2) “Standard valves” shall refer to resilient seat gate valves with mechanical joints at both ends 
meeting specifications stated herein. 
 
3) “Tapping valves” shall refer to resilient seat gate valves with one end mechanical joint, and 
one end flanged, meeting specifications stated herein. 
 
4) Resilient seats for valves shall be made of EPDM rubber. 
 
5) Mechanical joint gaskets shall be made of EPDM rubber. 

 
b.         Standard and Tapping Valves 
 

1) Valves shall be of the non-rising stem type that shall open by turning a two-inch square 
AWWA operating nut clockwise (open right). 
 
2) Valve stems shall be stainless steel and manufactured in accordance with AWWA C-509/C-
515. Stems, stem-nuts and wedges shall act independently.  Stems shall be sealed by at least two 
O-ring seals, one located both above and below the thrust collar.  Stems shall be provided with 
low friction torque reducing thrust bearings.  Thrust washers may be used to separate the thrust 
collar from iron surfaces.  
 
3) Valve bodies and gates shall be cast iron or ductile iron manufactured in accordance with 
ASTM A126 or ASTM A536 respectively, and AWWA C-509 or AWWA C-515 as applicable, 
latest revisions.  All internal and external exposed ferrous surfaces of the valve body and gate 
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shall have an epoxy coating applied to a minimum of eight mils, in accordance with AWWA C-
550 latest edition. Non-metallic resilient seats shall be bonded to the gate; mechanically attached 
seats will not be accepted. The method of bonding shall be approved by ASTM D429 A or B as 
specified in AWWA C-509/C-515.  Hollow gates shall be provided with a drain in the bottom to 
flush the internal cavity of foreign material and stagnant water each time the valve is operated. 
 
4) All bonnet bolts, gland bolts, nuts and other trim hardware exposed to the outside 
environment shall be stainless. Thrust collar tie-rod bolts shall be stainless steel. 
 
5) Mechanical joints and accessories shall be manufactured in accordance with AWWA 
Standard C110 and C111, latest revision, with exceptions noted herein.  Mechanical joint bolts-
and-nuts shall be manufactured of high-strength, low-alloy steel such as "Corten", "USalloy", or 
"ACIPalloy".  Joints requiring a shorter bolt than called for in AWWA Standard C111 shall be 
supplied as required. Mechanical joint gaskets shall be made of EPDM rubber. 

 
c. Tapping Valves 
 

1)  Tapping valve interior waterway shall be a full-opening and capable of passing a full-sized 
shell cutter through the valve.  Tapping valve shall be provided with a tapping-flange and flanged 
joint accessories.  Tapping-flanges shall conform to dimensions and drillings of ANSI B16.1, 
Class 125, ANSI/AWWA C110/A21.10 latest edition, and NAPF 200. 
 
2)  Tapping-flange shall have a raised face or lip designed to engage a corresponding recess in a 
tapping sleeve as defined in MSS SP-60.  Mechanical joint accessories shall be provided for 
mechanical joint end as stated above. 
 
3) All tapping valves shall be interchangeable with multiple makes of tapping sleeves. 
 
4) Mechanical joint gasket shall be made of EPDM rubber. 

 
 
3. QUALITY CONTROL AND TESTING  
 
a. Catalogs and maintenance data shall be provided as required by the Engineer.  The catalogs and 

maintenance data shall contain sufficient detail to serve as a guide in the valve assembly, valve 
disassembly, the ordering of repair parts, complete valve lubrication and valve maintenance 
information. 

 
b. Valves shall meet or exceed test specifications as set forth in AWWA C-509/C-515, latest 

editions, as applicable. 
 
c.      The Water Department may request samples of proposed valves. Samples shall be supplied 

and/or returned to the Contractor at the Contractor's expense. 
 
d. Failure to submit samples within 10 calendar days after the date of a written request shall result in 
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rejection of that item. 
 
e. Bolt manufacturer’s certification of compliance shall be provided with each mechanical joint 

accessory package. 
 
f. The resilient seat shall be bubble-tight against a 200-psi water working pressure and maintain zero 

leakage at all times. 
 
4. MANUFACTURER  
 

Standard valves shall be domestically assembled and shall be Clow F-6100, U. S. Pipe Metroseal 
250, AVK Series 25, Mueller Co. (2360 for 2”-12”, 2361 for 14”-24”), American Flow Control 
Series 500 or Series 2500, Kennedy KenSeal 4571, or approved equal. 

 
Tapping valves shall be domestically assembled and shall be equal to or better than Clow F-6114, 
U. S. Pipe Metroseal 250, Mueller Co. (2360 for 2”-12”, 2361 for 14”-24”), American Flow 
Control Series 500 or Series 2500, Kennedy KenSeal 7571, American AVK Series 25, or approved 
equal. 

 
2” GATE VALVE, RESILIENT SEAT 

 
1. GENERAL 

 
Resilient Seat Gate Valves (Valves) provided, push-on or threaded joint shall be manufactured in 
accordance with AWWA C-509 latest edition and as specified herein.  The valves described in these 
technical specifications are to be furnished including accessories. 
 
2. PRODUCT 

 
 a. Valves shall be the non-rising stem type that shall open by turning a 2-inch square AWWA 

operating nut clockwise, open right. 
 

 b. The wedge shall be bronze manufactured in accordance with ASTM B62.  It shall be fully 
encapsulated with rubber molded in place and bonded in accordance with ASTM D429.  The 
wedge rubber coating shall be ethylene propylene diene (EPDM) rubber.  Rubber mechanically 
attached with screws rivets and similar fasteners shall not be acceptable. 
 

 c. Stems shall be sealed by a minimum of two O-rings; stem seals shall be replaceable with the 
valve full open and while subjected to full rated pressure. 
 

 d. Low friction torque reduction thrust bearings shall be located both above and below the stem 
collar. 

 
 e. All bonnet bolts, gland bolts, nuts and other trim hardware exposed to the outside 
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environment shall be stainless. Thrust collar tie-rod bolts shall be stainless steel. 
 
 f. The valve shall be coated inside and out by epoxy coating meeting AWWA C-550, latest 

edition. 
 

 g. Valve Ends: 
 

   1) Valve ends for push-on joint valves shall conform to AWWA C-111 latest edition and 
shall be suitable for use with iron pipe size plastic pipe as well as iron pipe. 
 

   2) Valve ends for threaded joint valves shall have female iron pipe connections compatible 
with N.P.T. threads as specified in AWWA C-800. 
 

3. QUALITY CONTROL AND TESTING 
 

 a. Valves shall meet or exceed all testing requirements set forth in AWWA C-509, latest edition. 
 

 b. Certified shop drawings showing the valves to be in conformance with these technical 
specifications and referenced standards shall be required at the City's request.  Failure to submit 
shop drawings upon request shall result in rejection of the valve. 
 

4. MANUFACTURER 
 

 All valves shall be domestically assembled and shall be equal to or better than the following: 
 

 a. Push-on end valves - Clow 6110 (for PVC) / 6100 (for MJ), Waterous Series 500 - P.O. 
 

b. Threaded end valves - Clow 6103, Waterous Series 500 – Threaded 
 

c. American Flow Control, or AVK.   
 

GATE VALVE w/HANDWHEELS (OS&Y), RESILIENT SEAT 
(4-inch and Larger) 

 
1. GENERAL 

 
a. Outside stem & yoke (OS&Y) Resilient Seat Gate Valves ("Valves") provided under this 

specification shall be suitable for installation on ductile iron or cast iron pipe.  Valves shall 
be manufactured in accordance with AWWA C509 (or C515), latest editions, or as specified 
herein. 

 
b. Valves shall have flange joints at both ends drilled in accordance with the American National 

Standard B16.1 for Class 125 cast iron pipe flanges. 
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c. Valves shall be operated by a handwheel, with an indicating arrow cast on the rim of the 
handwheel noting the opening direction. 
 

d. Valves shall open by turning the handwheel clockwise (open right). 
 

e. Resilient seats shall be made of EPDM rubber. 
 

2. PRODUCT 
 

a. Valve stems shall be stainless steel and manufactured in accordance with AWWA C509 (or 
C515). Stems, stem nuts and wedges shall act independently. Stems shall be sealed by at least 
two O-ring seals, one located both above and below the thrust collar.  Stems shall be 
provided with low friction torque reducing thrust bearings.  Thrust washers may be used to 
separate the thrust collar from iron surfaces. 

 
 b. Valve bodies and gates shall be cast iron or ductile iron manufactured in accordance with 

ASTM A126 or ASTM A536 respectively, and AWWA C509 (or C515), latest revisions.  All 
internal and external exposed ferrous surfaces of the valve body and gate shall have an epoxy 
coating applied to a minimum of eight mils, in accordance with AWWA C550 latest edition. 
Non-metallic resilient seats shall be bonded to the gate, mechanically attached seats will not 
be accepted. The method of bonding shall be approved by ASTM D429 A or B as specified in 
AWWA C509.  Hollow gates shall be provided with a drain in the bottom to flush the 
internal cavity of foreign material and stagnant water each time the valve is operated. 

 
 c. Hex-head cover and flange accessory bolts and nuts shall be stainless steel. 

 
3. QUALITY CONTROL AND TESTING 

 
a. The Contractor shall provide two sets of catalogs and maintenance data.  The catalogs and 

maintenance data shall contain sufficient detail to serve as a guide in the valve assembly, 
valve disassembly, the ordering of repair parts, complete valve lubrication and valve 
maintenance information. 
 

b. Valves shall meet or exceed test specifications as set forth in AWWA C509 (or C515), latest 
revisions. 

  
c. The Engineer may request samples of each valve offered. Samples shall be supplied and 

returned by the Contractor at the Contractor’s expense. Failure to submit samples within 10 
calendar days after the date of a written request shall in the disqualification of that item. 
 

 d. The resilient seat shall be bubble-tight against a 200-psi water working pressure and maintain 
zero leakage at all times. 

 
4. MANUFACTURER  
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Valves shall be domestically assembled and shall be equal to or better than Clow F-6136 OS&Y, 
U.S. Pipe Metroseal 250, or American Flow Control Series 2500-1.  
    

BUTTERFLY VALVES (16” and LARGER) 
(Rubber Seated, Mechanical Joint) 

 
1. GENERAL 

 
All Rubber-Seated Butterfly Valves ("Valves") provided shall be manufactured in accordance with 
AWWA C504, latest edition or as specified herein.  

 
2. PRODUCT 

 
 a. Valves provided shall have a minimum rating of Class 150B.  Valve bodies shall be 

manufactured in accordance with AWWA C504.  The mechanical joint of the valves shall be in 
accordance with ANSI/AWWA C-111/A21.11, latest revision, except as noted herein.  
 

 b. The valve seat shall be located on the valve body or disc and shall provide drip-tight shutoff for 
pressure differential of 150 psig versus 0 psig in either direction.  The seat shall be made of 
EPDM.  For valve seats mounted on the disc, the valve seat shall be vulcanized to a stainless 
steel seat ring that shall be mechanically attached to the disc with stainless steel bolts.  For valve 
seats mounted on the body, the valve seat shall be bonded to the body and shall meet test 
procedures as outlined in ASTM D-429 Method A or B.  Valve seat mating surfaces shall be 
316 Stainless Steel. 
 

 c. The valve shaft shall be a one-piece unit extending completely through the valve disc or may be 
stub shaft construction for valves 18 inches and above. Shaft materials shall conform to 
AWWA Standard C-504, Section 3.3, latest revision.  Valve shaft shall be 316 Stainless Steel 
minimum. 
 

 d. The valve disc shall have no external ribs transverse to the flow and shall be constructed of 
material as specified in AWWA C-504, Section 3.4, latest revision. 
 

 e. Shaft seals shall be standard "O" ring or "V" packing seals, and all seals shall be replaceable 
without disassembly of the valve. 
 

 f. The operator shall be manual type opening to the right (clockwise).  The operator shall be 
traveling-nut type.  All operators shall be totally enclosed, sealed, gasketed and lubricated as 
specified in AWWA C-504, Section 3.8.  The operator shall also be able to apply output torque 
required to operate the valve under adverse conditions without exceeding input torque as 
allowed under AWWA Standard C-504.  It shall also be capable of withstanding overload input 
torque of 450 ft. lbs. against the disc stop.  Disc stops shall be not in the waterway. 
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 g. Valve body interior and disc shall have an epoxy protective coating meeting AWWA Standard 
C-550. 
 

 h. Mechanical joint valves provided shall be designed for buried service.   
 

 i. Mechanical joints shall be in accordance with AWWA Standard C-111, latest revision, with 
exceptions noted herein.  Mechanical joint gaskets provided shall be made of EPDM rubber.  
The bolts and nuts shall be domestically manufactured of high strength, low alloy steel such as 
Cor-Ten, Usalloy, ACIPalloy or approved equal.   
 

 j. Mechanical joint valves shall be provided with 2-inch square operating nuts in conformance 
with AWWA C-500. 

 
3. QUALITY CONTROL AND TESTING 

 
 a. Flow Characteristics - The maximum non-shock shutoff pressure shall be 150 psi. 

 
 b. Certification - The manufacturer shall provide the Tampa Water Department with an affidavit 

certifying that all valves supplied have been manufactured and tested in accordance with all of 
the aforementioned standards. 
 

 c. When submitting for approval of rubber-seated butterfly valves (flanged and mechanical joint) 
not listed in Section 4, include manufacturer drawings and brochures that clearly indicate size, 
dimensions, weights, performance standards, etc.  If this documentation is omitted, the rubber-
seated butterfly valves may be rejected at the sole option of the City. Shop drawings shall be 
submitted upon request.  The Contractor shall also furnish catalog and maintenance data in 
sufficient detail to serve as a guide in the assembly and disassembly of the Butterfly Valves, the 
ordering of repair parts, and complete lubrication and maintenance information. 

 
 4. MANUFACTURER 

 
Valves shall be domestically assembled and shall be equal to or better than Valmatic (Series 2100 or 
2000), Mueller Lineseal III, or approved equal.   

 
INSERTION VALVES (4” to 12”) 

 
1. GENERAL 
 
Insertion valves shall be installed in live cast iron, ductile iron, C-900 PVC, and asbestos cement 
pipelines without requiring the shutdown of water flow through the pipe. The design should allow 
the insertion valve to be installed into an existing pressurized pipeline while maintaining constant 
pressure and service. Insertion valves provided shall be true resilient seat gate valves that will remain 
in the water distribution piping system after insertion. Insertion valves must safely operate in 
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balanced and unbalanced pressure situations – pressure equalization on the downstream (or 
upstream) side of the closed valve shall not be necessary to open the valve.  
 
2. PRODUCT 
 
a. Insertion valve shall be capable of pressure-tight assembly to the exterior of the pipe in which 

flow is to be stopped at working pressures up to 250 psi. 
 
b. Insertion valve shall: 
 

1) have a ductile iron body, bonnet and wedge that provide strength and pressure ratings 
that meet or exceed the requirements of AWWA C-515 or C-509 Standards.  
 

2) open right (clockwise). 
 

3) be capable of working on Cast/Grey Iron or Ductile Iron Class A B C and D,  IPS 
PVC, C900 and C909 PVC, Steel, AC pipe diameters without changing either top or 
bottom portion of split valve body. 

 
4) be suitable for working pressures up to 250 psi. The pressure rating designation must 

be cast into the body of the insertion valve. 
 
5) have stuffing box, operating stem, and resilient wedge that are removable, repairable, 

and/or replaceable under pressure. 
 
6) have valve body that provides full mechanical protection of the pipe, and that is 

permanently restrained to the pipe. 
 
7) have a body of two-piece ductile iron casting manufactured to specifications of 

ASTM A536, latest revision, min. Grade 65-45-12, with 8-mil (min.) epoxy coating 
inside and out that meets or exceeds ANSI\AWWA C-550 Standards, and is certified 
to ANSI\NSF 61. 

 
8) have a ductile iron wedge, fully encapsulated with EPDM rubber by high pressure and 

high temperature compression or injection mold process. There shall be no exposed 
iron. EPDM rubber shall be ANSI\AWWA NSF-61 certified. 

 
9) have a wedge that seats on the valve body and not on the pipe. The wedge shall be 

totally independent of the carrier pipe – it shall not come into contact with the carrier 
pipe or depend on the carrier pipe to create a seal. 
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10) have a wedge that rides inside the body channels to maintain wedge alignment 

throughout its travel control, regardless of high- or low-flow pressure or velocity.  
 
11) the wedge shall be symmetrical and seal equally well with flow in either direction.  

 
12) have gate valve stem and wedge nut made of copper alloy in accordance with Section 

4.4.5.1 of AWWA Standard C-515. 
 
13) have a 2” standard (square), NRS (non-rising stem) operating nut in accordance with 

ASTM A126, Class B. 
 

14) have a NRS stem with integral thrust collar in accordance with Section 4.4.5.3 of 
AWWA Standard C-515. Two piece stem collars are not acceptable. 

 
15) open and close through AWWA standard turns per inch. 

 
16) have a triple O-ring stem seal with two O-rings located above and one O-ring located 

below the thrust collar. 
 
17) have mechanical joint (MJ) ends for connection of the valve to the pipeline. 

 
18) the stuffing box, operating stem and resilient wedge (complete bonnet and all moving 

parts) shall be removable, repairable and/or replaceable under pressure. So that, in the 
event the valve stem is broken or damaged, the bonnet can be removed under 
pressure. 

 
c. All bolting materials shall meet or exceed the physical strength requirements of ASTM A307 

with dimensions conforming to ANSI B18.2.1 (304 SS min.). 
 

d. The sleeve shall be pressure tested prior to cutting the pipe, either through the use of the 
temporary knife gate installed on the valve body or through a blind flange installed on the 
valve body, to 150 psi. 
 

e. The tapping cutter shall extract the coupon from the cut pipeline. 
 

f. Restraint devices connecting the valve body castings to the pipe shall be split EBAA Mega-
lug, or approved equal, with a working pressure rating of 350 psi. Gland body, wedges, and 
wedge-actuating components shall be cast from Grade 65-45-12 ductile iron material in 
accordance with ASTM A536. Torque-limiting twist-off nuts shall be included to ensure 
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proper actuating of the gripping wedges. Restraint devices shall be listed by Underwriters 
Laboratories, and Approved by Factory Mutual. 

 
3. QUALITY CONTROL 
 

a. Catalogs and maintenance valve data shall be provided as required by the Engineer.  The 
catalogs and maintenance data shall contain sufficient detail to serve as a guide in the valve 
assembly, valve disassembly, the ordering of repair parts, complete valve lubrication and valve 
maintenance information. 

 
b. Valves shall meet or exceed test specifications as set forth in AWWA C-515, latest revision, 

excluding in Section 5.1 Testing:  5.1.13 (leakage test), and 5.1.2.3 (seat test). 
 

4. MANUFACTURER 
 

Insertion valves shall be domestically manufactured. Insertion valves shall be Team Industrial 
Services “Team InsertValve”, or approved equal. 

 
VALVE BOXES 

(Class 30 or 35 Grey Iron) 
 

1. GENERAL 
 

Valve boxes provided under this specification shall be designed to provide access to an underground 
valve 2-inch operating nut at a depth of 2-feet or greater.  Valve boxes shall be suitable for 
installation in areas subject to heavy vehicle traffic loading. 

 
2. PRODUCT 

 
Valve boxes shall include removable valve box cover with "WATER" label as shown on the Standard 
Dimension detail titled "Valve Box".  All valve boxes shall be manufactured of Class 35 grey iron. All 
valve boxes shall consist of four parts: valve box covers, risers, top sections, and bottom sections.  All 
valve boxes shall be the same dimension, within manufacturing tolerances, as shown in Standard 
Dimension Detail "Valve Box". 

 
3. QUALITY CONTROL AND TESTING 
 

 When submitting for approval of valve boxes not listed in Section 4, include manufacturer drawings 
and brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If this 
documentation is omitted, the valve boxes may be rejected at the sole option of the City. 
  
4. MANUFACTURER 
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 Valve box manufacturers shall have a domestic presence.  Valve boxes shall be equal to or better than 
those made by Bingham & Taylor, Union Foundry, Sunshine Foundry, or Pipeline Components, Inc.   

 
CURB STOP BOXES 

 
1. GENERAL 

 
Curb stop boxes (stop boxes) shall be provided to house the ends of tracer wires installed along a pipe.  
Tracer wire(s) ends shall terminate in the curb stop box such that they can be accessed and charged, to 
facilitate locating the buried pipe.  Stop boxes installed in roadways shall be suitable for installation in 
areas subject to heavy vehicle traffic loading (be H-20 rated), and shall have cast iron rims. Stop boxes 
shall be installed within reinforced concrete pads poured around valve boxes per the Standard Details, 
or in a separate 12”x12” (min.) x6” reinforced concrete pad.   

 
2. PRODUCT 

 
Stop boxes shall include locking lids lettered with "WATER TRACER WIRE BOX" and shall be blue 
in color.  All stop boxes shall be manufactured of high impact ABS plastic; cast iron roadway rims 
shall exceed ASTM A-48 Class 30.  All stop boxes shall consist of a telescoping top and bottom 
section, with flared bottom to prevent settling or pull out of the box.   

 
3. QUALITY CONTROL AND TESTING 
 

 When submitting for approval of stop boxes not listed in Section 4, include manufacturer drawings and 
brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If this 
documentation is omitted, the stop boxes may be rejected at the sole option of the City. 
 
4. MANUFACTURER 
 
Stop boxes shall be Bingham & Taylor Cathodic Protection Test Boxes (model P200NFG for non-
roadway applications, P4HHD for roadway applications) or approved equal. 

  
COMPACT ANCHOR FITTINGS - DUCTILE IRON 

 
1.0 GENERAL 
 

 Ductile Iron Compact Anchor Fittings ("Fittings") provided under this specification shall be 
manufactured in accordance with AWWA Standard s C-153 and C-111, latest editions, and as specified 
herein. Joint accessories shall be provided with fittings.   
 
2.0 PRODUCT 
 
a. Tees 
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(1) Both joints on the run of all anchor tees shall be mechanical joint in accordance with AWWA 
Standard C-111, latest edition. 

 
(2) All mechanical joints shall be supplied with a joint accessories package (bolts, nuts and gasket) 

as part of the anchor fitting.  MJ Gaskets shall be made of EPDM rubber formulated to resist 
chloramine degradation.  All anchor fittings shall be compatible with mechanical joint 
connections in accordance with AWWA C-111, latest edition, and shall be capable of 
mechanical restraint so as to eliminate the need for additional thrust restraints. 

 
(3) The standard anchor tee branch shall have an anchoring "plain end" which includes an integral 

or split follower gland, suitable for connecting to mechanical joint fitting meeting 
ANSI/AWWA C-111/A 21.11. 

 
b. Anchor Elbow and Anchor Coupling 
 
The Anchor x Anchor elbows and anchor couplings shall have for both ends anchoring "plain ends".  
These "plain ends" shall have integral or split follower glands, suitable for mechanical joint fittings 
meeting ANSI/AWWA C-111/A 21.11. 
c. Joint Accessories 
 
(1) All T-head bolts and nuts for joints shall be domestically manufactured high-strength, low-alloy 

steel such as "Corten", "Usalloy," or "ACIPalloy." 
 
(2) All joint accessories shall be furnished with anchoring fittings. 
 
(3) All gaskets shall be EPDM rubber. 
 
d. All anchoring fittings shall be furnished with either: i)  a standard thickness cement mortar 

lining seal coated in accordance with AWWA Standard C-104, latest edition, and an exterior, 
asphalt coating which conforms to ANSI/AWWA C-151/A21.51; or, ii) have factory-applied 
fusion bonded epoxy coatings both inside and outside, in accordance with AWWA C550.    

 
e. All fittings shall have a minimum pressure rating of 350 psi. 
 
3.0 QUALITY CONTROL AND TESTING 
 
a. All anchor fittings shall meet or exceed acceptance, performance and hydrostatic testing in 

accordance with AWWA Standard C-153 and C-111, latest editions. 
 
b. When submitting for approval of ductile iron compact anchor fittings not listed in Section 4, 

include manufacturer drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc. If this documentation is omitted, the ductile iron compact anchor 
fittings may be rejected at the sole option of the City.  
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4.0 MANUFACTURER 
 
Ductile iron compact anchor fittings shall be manufactured by U.S. Pipe and Foundry Company, Clow, 
American Ductile Iron Pipe, McWane, Pipeline Components, Inc. or approved equal. 
 

COMPACT MECHANICAL JOINT FITTINGS-DUCTILE IRON  
  
1. GENERAL 
 
a. Ductile iron compact mechanical joint fittings shall be manufactured in accordance with 

ANSI/AWWA C-153/A21.53, latest revisions and the specifications stated herein.  Fittings 
shall be listed by the National Sanitation Foundation (NSF) and shall conform to the 
requirements of NSF-61.   

 
b. Whenever the word "fitting" is used in this specification, it shall mean "Compact Ductile Iron 

Mechanical Joint Fitting". 
 
 
2. PRODUCT 
 
a. For fittings larger than 16-inches physical and chemical properties shall be in accordance with 

ANSI/AWWA C153/A21.53, latest revision.  The minimum working pressure for fittings shall 
be 350.  The minimum wall thickness shall not be less than that of pressure class 350 ductile 
iron pipe. 

  
b. Joints shall be Mechanical Joint in accordance with ANSI/AWWA C111/A21.11 and 

C153/A21.53, latest revision, with exceptions noted herein.  Mechanical Joint bolts and nuts 
shall be domestically manufactured of high-strength, low-alloy steel such as "Corten", 
"Usalloy", or "ACIPalloy".  Joints requiring a shorter bolt than called for in ANSI/AWWA 
C111/A21.11 shall be supplied as required.  Gaskets for mechanical joints shall be made of 
ethylene propylene diene (EPDM) rubber.   

 
c. Exterior Coating and Interior Lining 
 
Mechanical Joint fittings furnished shall have either of the exterior coating and interior lining systems 
described below: 
 
(1) Cement Mortar Lining: Fittings furnished shall have a standard thickness cement mortar lining 

and be seal coated in accordance with ANSI/AWWA C-104/A21.4, latest revision. Fittings 
shall be listed by an approved certifying agency as conforming to all requirements of 
ANSI/NSF 61 and shall have an asphalt exterior coating which conforms to ANSI/AWWA C-
153/A21.53. 

 
(2) Fusion-bonded Epoxy: Fittings shall be coated inside and out with fusion-bonded epoxy, and be 
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in conformance with the requirements of ANSI/AWWA C-116/A21.16 and AWWA C-550, 
latest revisions. Fittings shall be listed by NSF or by an approved certifying agency as 
conforming to all requirements of ANSI/NSF 61. 

 
3. QUALITY CONTROL AND TESTING 
 
a. All fittings specified herein shall meet or exceed all hydrostatic, performance, and acceptance 

tests in accordance with ANSI/AWWA C153/A21.53 latest revision.   
 
b. When submitting for approval ductile iron compact MJ fittings  not listed in Section 4, include 

manufacturer drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc.  If this documentation is omitted, the ductile iron compact MJ 
fittings may be rejected at the sole option of the City. 

 
4. MANUFACTURER 
 
All manufacturers of ductile iron compact MJ fittings specified herein shall have a domestic presence.  
The fittings shall be manufactured by U.S. Pipe, Clow, Tyler/Union Pipe, American Ductile Iron Pipe, 
McWane, Pipeline Components, Inc., Sigma, Star Pipe, or approved equal.   

 
FLANGED FITTINGS (Standard Class 125 

 
1. GENERAL 
 
All standard class 125 flanged fittings shall be manufactured in accordance with ANSI/AWWA 
Standard C-110/A21.10 and NAPF 200, latest revision. 
 
2. PRODUCT 
 
a. Standard class 125 flanged fittings shall have a minimum pressure rating of 250 psi.  Flanges 

shall be round type, faced and drilled and shall conform to ANSI B16.1 for cast-iron or bronze 
pipe flange Class 125. 

 
b. The joints shall be flanged in accordance with ANSI/AWWA C-110/A21.10 and NAPF 200, 

latest revision.  All necessary hex-head bolts and nuts, and full-faced gaskets for each joint shall 
be furnished as a Flange Accessory Package and shall conform to ANSI B18.2.2; threads shall 
be manufactured in accordance with ANSI B1.1.  Bolts and nuts shall be high-strength, low-
alloy steel such as "Corten", "Usalloy", or "ACIPalloy".  Bolt circle and bolt holes shall be 
drilled and faced to match American National Standard Institute (ANSI) B16.1, Class 125 
Flanges.  

 
c. All standard class 125 flanged fittings shall have a standard thickness cement mortar lining and 

shall be seal coated in accordance with AWWA Standard C-104, latest revision.   
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3. QUALITY CONTROL AND TESTING 
 
a. All standard class 125 flanged fittings shall meet or exceed all test standards set forth in 

AWWA C-110. 
 
b. When submitting for approval of standard class 125 flanged fittings not listed in Section 4, 

include manufacturer drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc. If this documentation is omitted, the standard class 125 flanged 
fittings may be rejected at the sole option of the City. 

 
4. MANUFACTURER 
 
Standard class 125 flanged fittings shall be manufactured by U.S. Pipe and Foundry Co., American 
Ductile Iron Pipe, PCI, Tyler-Union, Sigma, or approved equal.  
 

OFFSETS  
(Ductile Iron, Mechanical Joint) 

 
1. GENERAL 
 
All ductile iron mechanical joint offsets  shall be of ductile iron and manufactured in accordance with 
and ANSI/AWWA Standards C-110/A21.10 (or C-153/A21.53) and C-111/A21.11, latest revisions. 
 
2. PRODUCT 
 
a. Ductile iron mechanical joint offsets shall have a minimum pressure rating of 350 psi. 
 
b. Joints shall be mechanical joints in accordance with C-111/A21.11, latest revision.  All joint 

accessories shall be furnished with the fittings.  Mechanical joint bolts and nuts shall be 
domestically manufactured of high-strength, low-alloy steel such as "Corten", "Usalloy", or 
"ACIPalloy".  The follower gland shall be manufactured from ductile iron.  The gasket shall be 
made of EPDM rubber. 

 
c. Mechanical Joint fittings furnished shall have either of the exterior coating and interior lining 

systems described below: 
 
(1) Cement Mortar Lining: Fittings furnished shall have a standard thickness cement mortar lining 

and be seal coated in accordance with ANSI/AWWA C-104/A21.4, latest revision. Fittings 
shall be listed NSF or by an approved certifying agency as conforming to all requirements of 
ANSI/NSF 61 and shall have an asphalt exterior coating which conforms to ANSI/AWWA C-
110/A21.53. 

     
(2) Fusion-bonded epoxy: Fittings shall be coated inside and out with a minimum 8 mils of fusion-

bonded epoxy, and be in conformance with the requirements of ANSI/AWWA C-116/A21.16 
and AWWA C-550, latest revisions. Fittings shall be listed by an approved certifying agency as 
conforming to all requirements of ANSI/NSF 61. 
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3.         QUALITY CONTROL AND TESTING 
 
a. Ductile iron mechanical joint offsets shall meet or exceed pressure, hydrostatic and all other 

tests set forth in ANSI/AWWA C-110/A21.10 (or C-153/A21.53), latest revision. 
 
b. Submit in duplicate notarized certificates of conformance that all tests and inspections 

performed on ductile iron mechanical joint offsets  as required by the ANSI/AWWA standards 
C-110/A21.10 (or C153/A21.53)  have been satisfied. 

 
c. When submitting for approval of ductile iron mechanical joint offsets  not listed in Section 4, 

include manufacturer drawings and brochures that clearly indicate size, dimensions, weights, 
performance standards, etc.  If this documentation is omitted, the ductile iron mechanical joint 
offsets may be rejected at the sole option of the City. 

 
4. MANUFACTURER 
 
Ductile iron mechanical joint offsets shall be manufactured by U.S. Pipe and Foundry Co., American 
Ductile Iron Pipe, Sigma, Tyler-Union, Union Foundry, or approved equal. 
  

MECHANICAL JOINT BOLTS-AND-NUTS 
 
1. GENERAL 
 
All mechanical joint bolts and nuts shall be manufactured in accordance with ANSI/AWWA C-
111/A21.11, latest revision, and shall also adhere to the following specification. 
 
2. PRODUCT 
 
a.      All mechanical joint bolts shall be a Tee-head design with hexagonal nuts.   Dimensions shall 

be in accordance with ANSI/AWWA C-111/A21.11.     
 
b.         All bolts and nuts shall be manufactured of high-strength, low alloy steel in              
 conformance with ANSI/AWWA C-111/A21.11 and ASTM A242, latest revisions.   
 
c.       All bolts shall be designed for internal and external threads to conform to ANSI/ASME B1.1 

and B1.2.  Thread form shall conform to the standards and dimensions of the coarse-thread 
series Unified Coarse (UNC); external threads shall be made in compliance with Class 2A 
limits, and internal threads shall be made in compliance with Class 2B limits.  The Contractor is 
advised that various HDPE MJ adapters may require longer than standard bolts to complete the 
installation.   

 
3. QUALITY CONTROL AND TESTING 
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When submitting for approval of mechanical joint bolts and nuts not listed in Section 4, include 
manufacturer drawings and brochures that clearly indicate size, dimensions, weights, performance 
standards, etc.  If this documentation is omitted, the mechanical joint bolts and nuts may be rejected at 
the sole option of the City. 
 
4. MANUFACTURER 
 
Mechanical joint bolts and nuts specified herein shall be domestically manufactured of Cor-Ten or 
approved equal by Birmingham Foundry, National Set Screw Corporation or approved equal. 
 

SOLID SLEEVES  
(Ductile Iron, Compact, MJ) 

1.  GENERAL 
 

Solid sleeves shall be used to join two plain ends of pipe or repair a damaged pipe.  
 

2. PRODUCT 
 

a. Solid sleeve lengths shall be up to 24-inches.  The solid sleeve shall be capable of having two 
plain ends of pipe inserted into opposite ends of the sleeve.  The sleeve is then to be sealed to 
the pipe by a mechanical joint at each end of the sleeve. 

 
b. All sleeves shall be manufactured of ductile iron.  Solid sleeves shall be manufactured in 

accordance with ANSI/AWWA Standard C-153/A21.53, latest revision.  All sleeves shall be 
rated for a minimum working pressure of 350 psi. 

 
c. All solid sleeve sealing ends shall be mechanical joints in accordance with ANSI/AWWA C-

111/A21.11, latest revision.  All joint accessories shall be furnished with the fittings.  All 
bolts and nuts shall be made of high-strength, low-alloy steel such as "Corten", "Usalloy", or 
"Acipalloy".  The gasket shall be for a standard Mechanical Joint, in accordance with 
ANSI/AWWA C-111/A21.11, latest revisions, and be made of EPDM rubber. The follower 
gland shall be manufactured from ductile iron at least ASTM A536, Grade 70-50-05 in 
accordance with ANSI/AWWA C-111/ A21.11, latest revision 

 
d. All ductile iron compact solid sleeves shall be furnished with a standard thickness cement 

mortar lining and seal coating in accordance with AWWA Standard C-104, latest revision. 
 
e. Fittings shall have an exterior, asphaltic coating which conforms to ANSI/AWWA C-

153/A21.53.       
 
3. QUALITY CONTROL AND TESTING 
 
a. All solid sleeves shall meet or exceed all testing requirements of ANSI/AWWA C-153/A21.53. 
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b. When submitting for approval of solid sleeves not listed in Section 4, include manufacturer 
drawings and brochures that clearly indicate size, dimensions, weights, performance standards, 
etc.  If this documentation is omitted, the solid sleeves may be rejected at the sole option of the 
City. 

 
4. MANUFACTURER 
 
a. All ductile iron mechanical joint solid sleeves shall be manufactured by U.S Pipe, Sigma, 

Tyler/Union, American Cast Iron Company, Clow, or approved equal.   
  

DRY-BARREL FIRE HYDRANTS 
 
1. GENERAL 
 
All non-rising stem dry-barrel hydrants shall be manufactured in accordance with AWWA C-502, latest 
revision and these specifications.   
 
2.         PRODUCT 
 
a.         Hydrants shall have a 5¼-inch main valve opening. The main valve shall be of compression-

design and shall open against and closing with pressure.  The hydrant shall comply with the 
requirements of Associates Factory Mutual Insurance Companies and have the "FM" symbol 
cast into the barrel.  The hydrant shall be listed with Underwriter's Laboratories. Hydrants shall 
open by turning the operating nut counterclockwise. 

 
b. The hydrant shall be provided with a breakable traffic feature designed so that the nozzle 

section of the hydrant can be rotated a full 360 degrees. Break couplings shall be made of cast 
iron, epoxy coated steel, or forged stainless steel. The lower barrel and shoe shall be made of 
ductile iron, manufactured in accordance with AWWA C-502, latest revision.   

 
c. All hydrants shall have two 2½-inch bronze nozzles, 180 degrees apart, and one 4½-inch bronze 

nozzle.  All nozzle centerlines shall be at the same elevation. Nozzle outlet threads to be 
National Standard fire hose coupling screw thread, as described in Appendix A of AWWA C-
502. After being coated with an approved anti-seize compound as specified herein, hydrant 
nozzle shall thread or twist-lock into the hydrant nozzle section; a locking device secures the 
nozzle. Cast iron or ductile iron nozzle caps provided, with gaskets; nozzle cap nut 
configuration matches hydrant operating nut. Chains are not provided on nozzle caps.   

 
d. Hydrant design shall be such that removal of the seat valve drain mechanism, internal rod and 

all working parts can be accomplished through the top of the hydrant without disturbing the 
ground-line joint or nozzle section. The shoe inlet shall be mechanical joint, in accordance with 
AWWA C-111, latest revision. The interior of the shoe and (and upper and lower valves plates, 
if utilized in design) shall be epoxy-coated in accordance with AWWA C550, latest revision. 
Accessory kits shall be provided with MJ bolts and nuts and gasket. Mechanical joint nuts and 
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bolts to be manufactured of high-strength, low-alloy steel equal to or better than "Cor-Ten". 
Main valve gasket and mechanical joint (MJ) gasket made of EPDM.   

 
e. All above-ground external bolts, studs, and nuts made of low-zinc bronze or stainless steel. 

Below-ground bolts, studs and nuts shall be made of high-strength, low-alloy steel as specified 
herein, or of stainless steel. When bolts are used at the break coupling, they shall not be 
frangible.   

 
f. Unless the operating rod is made of stainless steel, the rod shall be sheathed where it passes 

through a double o-ring seal, sealing the operating threads from the water in the hydrant at all 
times when the valve is in the open or closed position. Another o-ring shall prevent water from 
passing between the operating shaft and the sheath. Downward travel of the operating rod and 
valve assembly shall be controlled by a travel stop device (located in the bonnet only), to 
prevent the bottom of the main valve from making contact with the epoxy coating of the shoe.  
Travel stop devices located on the bottom of the operating rod are not acceptable. Bronze 
operating nuts shall be fully covered with a cast iron or ductile iron weather shield and shall 
have at least one anti-friction thrust washer to reduce the operating torque when opening the 
hydrant.  The hydrant’s bronze main valve seat ring shall thread into a bronze sub-seat or drain 
ring. The drain outlet for the hydrant shall be eliminated as part of the casting or machining 
process.   

 
g. Hydrant operating threads shall be lubricated with anti-seize compound paste upon assembly.  

Approved anti-seize compounds are Bostik Never-Seez food-grade (888-603-8558), or 
Permatex part #82448 (food-grade anti-seize compound). (877-376-2839), or MobilGrease 
FM102 (food-grade).  Approval for other anti-seize compounds shall be requested in writing to 
the Tampa Water Department, accompanied with a Material Safety Data Sheet from the 
manufacturer of the compound for review.  Anti-seize compound shall not contain any heavy 
metals.  

 
h. When the hydrant is tested for head-loss as described in AWWA C502, Section 5, latest 

revision, the maximum head–loss shall not exceed 2.5 psi when flowing at 1000 gpm through 
the 4 ½-inch nozzle,. 

 
i. Hydrant coatings shall be as specified in AWWA C502 Section 4.02. Additionally, above-

ground exterior hydrant coatings shall be minimum 4 mil Dry Film Thickness white primer 
coating, compatible with Porter high-grade enamel final paint to be applied in the field.   

 
j. If manufacturer uses locking keys to secure the lower barrel to the shoe, all locking keys to be 

fully coated with a Water Department approved anti-seize compound applied upon assembly  
   
3. QUALITY CONTROL AND TESTING 
 
a.     The following shall be provided upon request of the Engineer: 
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1. Certified affidavit from an officer of the manufacturer that hydrant conforms to AWWA 
C502, latest revision, and these specifications. 

 
2. Certified test results from an independent testing laboratory indicating that the hydrant 

conforms to Section 2.8 of this specification. 
 
3. Certification of Underwriter's Laboratories listing. 
 
4. Certification of compliance with Associates Factory Mutual Fire Insurance Companies 

specifications. 
 
5. Two sets of engineering performance data, model catalog, and repair parts manual and price 

lists.  Such data shall contain but is not necessarily limited to: head-loss versus flow curves, 
hydrant parts and materials, hydrant dimensions.  Catalog and maintenance data shall also be 
supplied in sufficient detail to serve as a guide in the assembly and taking-down of the fire 
hydrant, the ordering of repair parts, and complete lubrication and maintenance information. 

 
6    Failure to submit any of the above certifications or information with the bid package may 

result in rejection of the bid. 
 
7. The Water Department may request samples of each hydrant.  Samples shall be supplied by 

and, if requested, returned to the bidder at the bidder's expense.  Failure to submit samples 
within 15 working days after the date of a written request shall result in rejection of the bid. 
 
 

4. MANUFACTURER 
 
a. Hydrants shall be assembled and tested in their entirety within the United States of America 

or its territories.  The manufacturer of hydrants shall have continuously manufactured, 
catalogued, sold, and had in service the hydrants in the size proposed for a minimum of five 
years.   

 
b.    Hydrants shall be manufactured by American (Darling B-84-B 5¼), U.S. Pipe (Metro 250 

M94, 5 ¼), Kennedy (Guardian K81-D, 5¼), American AVK (Series 2780, Nostalgic, 5¼ ), 
or approved equal.   

 
TAPPING SLEEVES  (Mechanical Joint) 

 
1. GENERAL 
 
 Tapping sleeves (mechanical joint) shall be constructed of ductile iron.  All tapping sleeves 

shall be suitable for tapping cast iron, ductile iron pipe, C-900 PVC pipe, and all pipe 
manufactured in accordance with ANSI A21 Standard, AWWA, and these specifications. 
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2. PRODUCT 
 
a. Tapping sleeves shall be of the split sleeve design; one half shall contain the outlet hub, gasket, 

and tapping flange; the other shall form the back of the sleeve.  A ¾” NPT test plug shall be 
provided on the outlet throat of the sleeve for pressure testing the sealed sleeve at 150 psi prior 
to tapping the pipe.  All tapping sleeves shall allow a full-size cutting head to pass through the 
outlet of the hub. 

 
b.   Tapping sleeves shall be constructed of ductile iron manufactured in accordance with ASTM 

A536.   
 
c. All bolts and nuts joining the two halves of the sleeve shall be high strength, low alloy steel, 

such as Cor-Ten, in accordance with AWWA C-111, latest revision. 
 
d. Tapping sleeve connection flanges shall conform to AWWA C-110/ANSI B16.1 Class 125 

with counter bore per MSS SP-60 dimensions. 
 
e. Mechanical joint tapping sleeves shall form a mechanical joint at each end of the sleeve after 

bolting the halves together.  The sleeve shall then be sealed to the pipe by assembling the 
mechanical joint using split gaskets and follower glands. 

 
f. All ductile iron sleeves shall have an outside bituminous coating in accordance with AWWA C-

110, latest revision. 
 
g. End and side gaskets shall be made of EPDM rubber. 
 
3. QUALITY CONTROL AND TESTING 
  
When submitting for approval of tapping sleeves (mechanical joint) not listed in Section 4, of this 
specification include manufacturer drawings and brochures that clearly indicate size, dimensions, 
weights, performance standards, etc.  If this documentation is omitted, the tapping sleeves (mechanical 
joint) may be rejected at the sole option of the City. 
 
4. MANUFACTURER 
 
Tapping sleeve (mechanical joint) shall be domestically assembled.  Tapping sleeves (mechanical joint) 
shall be manufactured by U.S. Pipe Mechanical Joint Tapping Sleeve, Mueller Co. H-615, American 
Flow Control or approved equal.  
 

TAPPING SLEEVES (Steel, "O-Ring" Type) 
 

1. GENERAL 
 

Tapping sleeves (steel/”O-ring” type) shall be constructed of high strength steel manufactured in 
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accordance with ASTM A285. Steel tapping sleeves shall be suitable for tapping ductile iron pipe, C-
900 PVC pipe, and all pipe manufactured in accordance with ANSI A21 Standards, AWWA, and these 
specifications. 

 
2. PRODUCT 
 
a. All tapping sleeves (steel or “O-ring” type) shall be split sleeve design; one half shall contain 

the outlet hub, gasket and tapping flange; the other half shall form the back.  A ¾” NPT test 
plug shall be provided on the outlet throat of the sleeve for pressure testing the sealed sleeve at 
150 psi prior to tapping the pipe.  All tapping sleeves shall allow a full-size cutting head to pass 
through the outlet of the hub. 

 
b. All bolts and nuts joining the two halves of the sleeve shall be high strength, low alloy steel, 

such as Cor-Ten, in accordance with AWWA C-111, latest revision. 
 
c. All tapping sleeve connection flanges shall be a Class 125 flanged joint, conforming to AWWA 

C207 Class D, ANSI 150 lb. with a counter bore per MSS SP-60 dimensions.   
 
d. Tapping sleeves shall seal to the pipe by the use of a confined "O-ring” gasket around the tap 

opening between the sleeve and pipe or by a full circumferential gasket between the sleeve and 
pipe.   Gasket shall be made of EPDM rubber. 

 
e. All steel tapping sleeves shall be finished with fusion-bonded epoxy coating both inside and 

outside, in accordance with AWWA C-550, latest revisions. 
 
3. QUALITY CONTROL AND TESTING 
 
When submitting for approval tapping sleeves (“o-ring” type) not listed in Section 4, include 
manufacturer drawings and brochures that clearly indicate size, dimensions, weights, performance 
standards, etc, which completely substantiates the tapping sleeves compliance with this specification.  If 
this documentation is omitted, the tapping sleeves may be rejected at the sole option of the City. 
  
4. MANUFACTURER 
 
Tapping sleeve (steel/”o-ring” type) manufactures shall be domestically assembled.  Tapping sleeves 
(steel/”o-ring” type) shall be manufactured by JCM 412, Smith Blair 622, Ford Meter Box FTSC, 
Dresser 610, Mueller H615, U.S. Pipe T9, or approved equal.   
 

LINE STOPS (4”-36”) 
 

1. GENERAL 
 
Line stops shall be used to isolate sections of water mains in order to keep customers in service 
during water main tie-ins, water main repairs and to compensate for broken valves.  The water mains 
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shall remain under pressure during the installation and use. 
 
Line stops shall be constructed of ductile iron or stainless steel (carbon steel is acceptable subject to 
Engineer approval).  All line stop bodies shall be suitable for tapping cast iron, asbestos cement pipe 
(12” and smaller), ductile iron pipe, C-900 PVC pipe, and all pipe manufactured in accordance with 
ANSI A21 Standard, AWWA, and these specifications.  Line stops on asbestos cement pipe, on pipe 
greater than 8” and on pipe with taps the same size shall be mechanical joint. 
 
Line stops (steel/”O-ring” type) shall be constructed of high strength steel and shall be manufactured in 
accordance with ASTM A285. Line stops shall be suitable for tapping ductile iron pipe, C-900 PVC 
pipe, and all pipe manufactured in accordance with ANSI A21 Standards, AWWA, and these 
specifications. 
 
2. PRODUCT 
 
a. Line stop fitting shall be full encirclement, pressure retention type split tee. It shall consist of 

two segments – an upper flange saddle plate and a lower saddle plate. All bodies shall have a 
¾” NPT test plug to verify all seals are secure prior to tapping.  Cover plate gasket shall be 
EPDM.  Completion plug o-ring shall be EPDM.  Gasket shall be molded from elastomer 
compounds that resist compression setting and are compatible with water in the 32 to 120 
deg. F temperature range. 

 
b. Line stop sleeve shall have a full-circle rubber gasket and a flanged outlet for bolting to the line 

stop tapping valve. Sealing may be accomplished by either split end gaskets and mechanical 
joint ends or a single rubber gasket around the tap opening.  

 
c. Nuts-and-bolts shall be stainless steel. 

 
d. Outlet flange shall be ductile iron, stainless steel, or machined from a 150 lb. forged steel flange 

(ASTM A181 or A105) or from pressure vessel quality steel plate (ASTM A285, Grade C), be 
flat-faced and drilled per ANSI B16.5 

 
3. QUALITY CONTROL 
 
a. Catalogs and manufacturer data shall be provided as required by the Engineer.  The catalogs 

and maintenance data shall contain sufficient detail to serve as a guide in the line stop 
installation and the ordering of repair parts. 
 

b.      The Water Department may request samples of proposed line stops. Samples shall be supplied 
and/or returned to the Contractor at the Contractor's expense. 

 
c. Failure to submit samples within 10 calendar days after the date of a written request shall result 

in rejection of that item. 
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d. The sleeves shall be rated at150 psi hydrostatic with a test pressure of 200 psi. and maintain 
zero leakage at all times. 

 
4. MANUFACTURER 
 
Line stops shall be domestically assembled equivalent to or better than Advanced Valve Technologies 
EZ Valve II, Hydra-Stop, JCM 440 Line Stop, or approved equal. 

 
TAPPING SADDLES 

  
1. GENERAL 
 
Tapping saddles shall be constructed of heavy gray cast iron, or ductile iron, with the attachment straps, 
nuts, and washers constructed of corrosion resistant alloy steel in accordance with AWWA C-111, 
latest revision. 
 
2. PRODUCT 
 
a. All tapping saddles shall be suitable for Class C & D gray cast iron, ductile cast iron pipe, and 

all pipe manufactured in accordance with ANSI A21 Standards. 
 
b. Tapping saddles shall seal to the pipe by the use of a confined "O- ring” gasket, and shall be 

able to withstand a pressure of 150 psi with no leakage in accordance with AWWA C-110, 
latest revision.  A ¾” NPT test plug shall be provided for pressure testing. 

 
c. The outlet branch flange shall be Class 125 flange joint with a counter bore per MSS SP-60 

dimensions. 
 
d. Tapping saddles shall have outside bituminous coating in accordance with AWWA C-110, 

latest revision. 
 
3. QUALITY CONTROL AND TESTING 
 
When submitting for approval a tapping saddle not listed in Section 4, include manufacturer drawings 
and brochures that clearly indicate size, dimensions, weights, performance standards, etc.  If this 
documentation is omitted, the tapping saddle may be rejected at the sole option of the City. 

 
4. MANUFACTURER 
 
Tapping saddles shall be manufactured by American Ductile Iron Pipe, U.S. Pipe, or approved equal.   
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ASPHALTIC CONCRETE 
  
1. GENERAL 
 
 All asphaltic concrete shall satisfy the requirements of the appropriate regulatory agency having 

jurisdiction over the affected roadway.  
 
2. PRODUCT 
 
a. Superpave Asphaltic Concrete shall satisfy all provisions of the FDOT Standards for Road and 

Bridge Construction, Section 334, latest edition.   
 
b. All Type S Asphaltic Concretes shall satisfy all provisions of FDOT Standards for Road and 

Bridge Construction Section 331, 2000 Edition. 
 
c. Superpave Asphalt Base Courses shall satisfy all provisions of the FDOT Standards for Road 

and Bridge Construction Section 234, latest edition. 
 
d. All Asphalt Base Courses shall satisfy all provisions of FDOT Standards for Road and Bridge 

Construction Section 280, 2000 Edition. 
 
3. QUALITY CONTROL AND TESTING 
 
The Contractor will be responsible for providing copies of all necessary plant production tests.  The City 
will be responsible for providing all initial field performance testing in accordance with the aforementioned 
specifications. The Contractor will be responsible for retesting of any failed sections.  

  
BASE MATERIAL 

  
1. GENERAL 
 
All base material shall satisfy the requirements of the regulatory agency responsible for overseeing that 
portion of the right-of-way.   
 
2. PRODUCT 
 
a. Shell material shall satisfy all requirements of Section 913, Shell Material, of the Florida 

Department of Transportation Standard Specifications for Road and Bridge Construction, latest 
edition, except that testing requirements shall be in conformance with the requirements of the 
regulatory agency responsible for overseeing the roadway. 
 

b. Limerock base shall satisfy all requirements of Section 911, Limerock Material for Base and 
Stabilized Base, of the Florida Department of Transportation Standard Specifications for Road 
and Bridge Construction latest edition, except that testing requirements shall be in conformance 
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with the requirements of the regulatory agency responsible for overseeing the roadway.   
 
c. Crushed concrete base shall satisfy all requirements of Section 204, Graded Aggregate Base, of 

the Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction 2000 Edition, except that testing requirements shall be in conformance with the 
requirements of the regulatory agency responsible for overseeing the roadway.  

 
d. Superpave Asphalt Base Courses shall satisfy all provisions of Section 234, Superpave Asphalt 

Base, of the Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction latest edition, except that testing requirements shall be in conformance with the 
requirements of the regulatory agency responsible for overseeing the roadway. 

 
e. Asphalt Base Courses shall satisfy all provisions of Section 280, Asphalt Base Courses, of the 

Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction 2000 Edition, except that testing requirements shall be in conformance with the 
requirements of the regulatory agency responsible for overseeing the roadway. 

 
3. QUALITY CONTROL AND TESTING 
 
The Contractor will be responsible for providing copies of all initial materials tests to establish conformance 
to the contract documents. The City will be responsible for providing all initial field performance testing in 
accordance with the aforementioned specifications. The Contractor will be responsible for retesting of any 
failed sections.  
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TECHNICAL SPECIFICATIONS - WATER 
 

T1.00  GENERAL REQUIREMENTS 
 
T1.01  Summary of Work 
 
The Contractor shall have access to inspect the project area(s) prior to beginning Work Order construction 
to ascertain existing conditions.   
 
The work will include the furnishing of all services, labor, equipment and certain materials necessary for a 
complete installation of water lines and appurtenances and shall be performed in a thorough and 
workmanlike manner, as outlined in Section G-1.02 of the General Provisions.  All items implied, usually 
included, or required for the construction of a complete operating system shall be installed whether or not 
shown on the plans or specified herein.  In general, pipe shall be provided with a minimum of 36 inches of 
cover. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass adjacent to 
the sites, as outlined in Sections G-9.02 and G-9.03 of the General Provisions, which do not reasonably 
interfere with the construction, as determined by the Engineer.  It will be the Contractor's responsibility to 
give written notification, at least 2 days prior to commencement of construction, to any owners or 
occupants of properties along the construction route.  This notification shall be about the pending 
construction, in order to allow the said owners or occupants an opportunity for removing from the work site 
any bushes, flowers, plantings, trees etc. they wish to save that are within the limits of construction.  The 
Contractor will be responsible for all unauthorized cutting or damaging of trees and shrubs, including 
damage due to careless operation of equipment, stockpiling of materials or tracking of grass by equipment. 
The Contractor will be liable for, or will be required to replace or restore at no additional expense to the 
City, all vegetation not protected or preserved as required herein that may be damaged or destroyed. 
 
City-owned utilities within project limits will include water, reclaimed water, wastewater, drainage, and 
traffic signal cables. All other utilities present within City of Tampa rights-of-way are considered private 
utilities. Private utilities are responsible for locating their utilities prior to construction and, if required, 
relocating and/or temporarily supporting their utilities to allow the safe construction of the work under this 
contract. Private utilities must provide this service without charging a fee to the City’s Contractor. 
 
City-owned utilities and structures not shown on Contract Drawings to be removed and replaced or 
relocated for Work Order Work shall be protected in place and utility service shall be maintained. Where 
temporary conflicts occur between existing City-owned utilities and the new construction, the Contractor 
shall protect in place or relocate said utilities and maintain utility service all to the satisfaction of the City. 
Utilities and structures shown on the drawings to be removed and replaced or relocated by the Contractor 
shall conform to the requirements of the applicable technical specifications. 
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Record drawings for existing gravity sewer and laterals along the project route are often not complete. The 
Contractor shall be prepared to immediately repair any active sewer lateral connection damaged during 
construction. If the location of active sewer laterals conflict with the proposed location of the water main, 
the Contractor shall immediately notify the City, who will direct the Contractor on how to resolve the 
conflict. The Contractor may be required to reroute the sewer lateral either over or under the proposed 
water main. 
 
T1.02  Coordination 
 
The Contractor shall provide for the complete coordination of the construction effort including the work of 
subcontractors, the effort of independent testing agencies and the interrelated work with the City where tie-
ins to existing facilities are required. 
 
It shall be the Contractor's responsibility to alert the Engineer at least two working days in advance of 
construction, to any conflicts or potential conflicts with the proposed work.  Failure of the Contractor to 
review the job site and alert the Engineer to any conflicts shall relieve the City from compensating the 
Contractor for any cost arising from any remedial action necessary to resolve the conflict with the proposed 
work. 
 
All water lines, storm drains, sanitary sewers, gas or other pipe, telephone or power cables or conduits, all 
individual service connections and all other obstructions, whether or not shown on the plans, shall be 
supported where adjacent to or crossing the new utility line excavation in a manner acceptable to the 
Department and the respective utility owner.  Wherever existing utility structures or branch connections 
leading to sanitary sewers or to storm drains, or other conduits, ducts, pipes, or structures present 
obstructions to the grade and alignment of the pipe, they shall be permanently supported, removed, 
relocated, or reconstructed by the Contractor through cooperation with the owner of the respective utility, 
structure, or obstruction involved.  In those instances where their relocation or reconstruction is impractical, 
a deviation from line and grade will be authorized and the changes shall be made in the manner directed by 
the Engineer. 
 
Approximate locations of known water, sanitary, drainage, power and telephone installations in the vicinity 
of new work are shown according to the best information available at the time of preparation of the 
drawings, but do not purport to be absolutely correct, and must be verified in the field by the Contractor.  
The Contractor shall obtain the location, elevations, and dimensions of all existing utilities, structures, and 
other features affecting his work prior to construction.  
 
In addition, careful coordination with the work of other contractors may be required if other work is 
underway within the project area. 
 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

 

 
 
                                                                         TS-3                                                                 FY-17   
                   
                                       

Working adjacent to and crossing other utilities can be expected to be commonplace on this project.  The 
Contractor, as outlined in Article G- 1.03 of the General Provisions, shall coordinate his construction 
schedule with the various utility companies as well as affected local agencies involved prior to starting the 
project along with a minimum of 48 hours of notice to when construction will commence in an area, in 
order to permit field location of utility lines prior to construction.  A toll free number (811) is available to 
assist in such coordination efforts.  This number is for the utility notification center, a program known as 
Sunshine State One Call of Florida, but may not totally represent all utilities involved in the construction 
area.  The Contractor is responsible for contacting the utility notification center and to immediately notify 
the Contract Administration Department (813-635-3432) of the "Location Request Number" obtained. 
 
The various agencies or utilities possibly affected by the work include but are not necessarily limited to the 
following:   
 
City of Tampa  Florida Dept. Transportation 
Wastewater Department  2820 Leslie Rd 
306 E. Jackson St. (390A6N) Tampa, FL 33619 
Tampa, FL  33602  
      
Transportation and Stormwater Services  Hillsborough County   
306 E. Jackson St., (290A4E) Planning & Development Mgmt. Dept. 
Tampa, FL 33602 P.O. Box 1110 

 Tampa, FL 33601 
 
Hillsborough County Right of Way Management office 
5701 East Hillsborough Avenue 
Suite 1222 
Tampa, Florida  33610 
   
All utilities shall be kept in operation except with the express written consent of the utility owner.  It will be 
the Contractor's responsibility to preserve existing utilities.  Any and all damage to existing utilities as a 
result of the Contractor's actions shall be repaired to the satisfaction of the utility owner and the City at the 
Contractor's expense. 
 
Where connections are made to existing mains or other shutdowns are necessary, permission must be 
obtained and arrangements must be made with the Water Department for removing from service those 
mains that will be affected.  Shutdowns must be held to a minimum in both number and duration, and 
accomplished at times acceptable to the Water Department.  No valve or other control device on the 
existing system shall be operated by the Contractor except as detailed in the Specific Provisions, sections S-
31.01 - Shutdowns. Additionally, any service meter that is temporarily removed, after being approved by 
the Water Department, shall be returned to the original service address from which it was removed. 
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T1.03  Field Engineering 
 
Each element of the work is subject to review by the Engineer, prior to proceeding with the next element; 
however, this shall not relieve the Contractor of the responsibility for delivering to the City a project 
completed in conformance with the contract plans and specifications and guaranteed as stipulated. 
 
T1.04  Abbreviations and Symbols 
 
Various abbreviations and symbols may be used or referenced in these specifications and contract plans.  
Symbols are generally explained on the sheet of the plans entitled "Location Map, Legend and General 
Notes".  Abbreviations commonly used, along with their full reference, are as follows: 
 
● Cu.Yds. (CY) - Cubic Yards 
● CIP  - Cast Iron Pipe 
● DIP  - Ductile Iron Pipe   
● DIPRA   -  Ductile Iron Pipe Research Association (formerly CIPRA) 
● EA  - Each   
● ED  - Each Day 
● FDEP  - Florida Department of Environmental Protection 
● FDOT  - Florida Department of Transportation 
● FL  - Flanged Joint   
● HDD  - Horizontal Directional Drilling   
● HDPEP - High Density Polyethylene Pipe  
● Lin. Ft. (LF) -  Lineal Foot 
● LS  - Lump Sum 
● mg/l  - Milligrams per Liter 
● MJ  - Mechanical Joint 
● MH  - Man Hours 
● NSF  - National Science Foundation   
● OSHA  - Occupational Safety and Health Administration 
● ppm  - Parts per Million 
● psi  - Pounds per Square Inch 
● PVCP  - Polyvinyl Chloride Pipe 
● RPR  - Resident Project Representative 
● S.P.  - Steam Pressure 
● Sq. Ft. (SF) - Square Feet 
● Sq. Yds. (SY) - Square Yards 
● TN  - Ton 
● W.O.G. - Water, Oil, Gas 
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● NAVD88 - North American Vertical Datum 1988 
 
T1.05  Submittals, Shop Drawings, Product Data and Samples 
 
The Contractor shall submit 4 copies of shop drawings as stated in Article G-3.02 of the General 
Provisions, plus those copies necessary for his own requirements in accordance with Section 3 of the 
General Provisions.  The shop drawings shall have been checked and stamped approved by the Contractor 
and identified as the Engineer may require. This data shown in the shop drawings shall be complete with 
respect to dimensions, design criteria, materials of construction, and the like, to enable the Engineer to 
review the information required.  The data shown on the shop drawings shall include, in addition to that 
specified in the General Provisions, reference to specification section, drawing number, item identification 
on catalog cuts and like information to expedite review.  Incomplete submissions will be returned without 
action. 
 
Items that are on the Water Department's pre-approved material list will not be required to go through the 
shop drawing submittal process, provided that the list of materials is submitted to and approved by the 
Engineer in advance of the start of construction.   
 
The Engineer will review and return one (1) set of the shop drawings along with those sets submitted by the 
Contractor over and above the quantity required by Article G-3.02 of the General Provisions.  The returned 
sets shall bear the Engineer's comments and shall be returned with reasonable promptness.  The 
Contractor's stamp of approval on any shop drawing shall constitute a representation to the Engineer that 
the Contractor has either determined and verified all field construction criteria, materials, catalog numbers 
and similar data or he assumes full responsibility for doing so, and that he has reviewed or coordinated each 
shop drawing with the requirements of the work, contract documents and technical specifications. 
 
The Engineer's review of a shop drawing is only for general conformance with the design concept of the 
project, and shall not relieve the Contractor from his responsibility for and deviation from the requirements 
of the contract documents or technical specifications, unless the Contractor has, in writing, called the 
Engineer's attention to such deviation at the time of the shop drawing submission and the Engineer has 
given written approval to the specific deviation.  Any review by the Engineer shall not relieve the 
Contractor from his responsibility for errors or omissions in the shop drawings. 
 
One complete set of reviewed shop drawings, product data and samples shall be kept at the site at all times. 
During the work specified as shown on the shop drawings, the Contractor shall make no deviations from 
the reviewed drawings, and the changes made thereon by the Engineer, if any. 
 
When required by the Engineer, shop drawings or product data shall be submitted for, but shall not be 
necessarily be limited to, the following: 
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● Ductile iron pipe and fittings 
● Gate valves and butterfly valves 
● Tapping valves and sleeves 
● Joint restraints 
● Fire Hydrants 
● Air release valves and Pedestals 
● Casing pipe for jack and bores 
● Concrete mix design, reinforcing steel and pre-cast items (if used) 
 
Whenever a standard of quality is established by a reference specification, the Contractor shall submit a 
certificate by the manufacturer that the material supplied meets the requirements of both these technical 
specifications and the referenced specifications and standards. 
 
T1.06 Quality Control 
 
In addition to the inspection and testing outlined in Section 5 of the General Provisions, compaction/density 
tests also shall be required.  
 
For tests required by the Technical Specifications regarding soil compaction, asphalt testing and concrete 
cylinder strength, the City shall appoint and perform inspection and testing. The Contractor shall cooperate; 
furnish samples of materials, design mix, equipment, tools, storage and assistance as requested; notify 
Engineer a minimum of 24 hours prior to expected time for operations requiring services; make 
arrangements and pay for additional samples and tests required for Contractor's use.  Retesting required due 
to non-conformance with specified requirements shall be performed by the City at the direction of the 
Engineer.  Payment for retesting will be charged to the Contractor by deducting inspection or testing 
charges from the Contractor's payment. 
 
T1.07 Materials and Equipment 
 
A) General 
 
Materials and equipment incorporated into Work Orders  shall meet the requirements of Section 4 of the 
General Provisions and these specifications.  The Contractor shall furnish satisfactory evidence of the 
quality and kind of materials and equipment as well as guarantees or warranties provided by the 
manufacturer.  It will be necessary to submit a copy of all delivery tickets for materials used on the project, 
regardless of the basis of payment. 
 
Materials, supplies or equipment to be incorporated into the work shall not be purchased by the Contractor 
or subcontractors subject to a chattel mortgage or under a conditional sale contract or other agreement by 
which an interest is retained by the seller. 
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All materials and equipment shall be applied, installed, connected, erected, used, cleaned, finished and 
conditioned in accordance with the instructions of the applicable manufacturer, fabricator or processor 
except as otherwise provided in the Contract Documents.  At the time that any piece of equipment is placed 
in service or operation at the construction site, the Contractor shall arrange for a qualified representative of 
the manufacturer to be present for the purpose of inspecting, approving and adjusting the equipment 
installation.  He shall remain on the job to instruct the City's personnel in proper operation and maintenance 
and shall remain until the equipment is operating in a satisfactory manner. 
 
B) Quality Standards 
 
If a standard of quality for items of equipment is established by reference on the plans or in the 
specifications to specific manufacturer's products, materials or construction and/or fabrication, items of 
equipment shall equal or exceed the standard of the referenced product as outlined in Section G-4.05 of the 
General Provisions. 
 
The Engineer shall be the sole judge of material or equipment equality.  The burden of proof of equality 
rests with the Contractor.  Qualities described and shown refer to minimum criteria the Engineer will use in 
considering equipment proposed for the project. 
 
It is not the intent of the Contract Documents to function as proprietary specifications.  Where a particular 
manufacturer make and model are cited and specifically required for interchangeability of parts and to 
match existing equipment, this has been stated in the specifications. 
 
C) Transportation and Handling 
 
Materials and equipment shall be loaded and unloaded by methods affording adequate protection against 
damage.  Every precaution shall be taken to prevent injury to the material or equipment during 
transportation and handling.  Suitable power equipment will be used and the material or equipment shall be 
under control at all times.  Under no condition shall the material or equipment be dropped, bumped or 
dragged.  When a crane is used, a suitable lift sling shall be used.   
 
The crane shall be placed so that all lifting is done in a vertical plane.  Materials or equipment skid loaded, 
palletized or handled on skidways shall not be skidded or rolled against material or equipment already 
unloaded. 
 
Materials and equipment shall be delivered to the job site by means that will adequately support it and not 
subject it to undue stresses.  Material and equipment damaged or injured in the process of transportation, 
unloading or handling shall be rejected and immediately removed from the site.  They shall be replaced 
with materials that meet all requirements of the contract documents and are suitable to the Engineer.     
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D) Storage and Protection 
 
Materials and equipment shall be stored in a manner and at a location acceptable to the Engineer to insure 
the preservation of their quality and fitness for the work and which precludes damage or injury and affords 
protection against weather staining, corrosion or vandalism.  Skidded or palletized materials or equipment 
shall not be stacked.  Electrical equipment shall be stored indoors or under cover. Sheet materials shall be 
stored in a manner that affords free drainage with no ponding of water.  All equipment shall be stored in a 
secure area. 
 
Replacement of materials or equipment damaged, destroyed or lost through improper, inadequate or 
careless storage shall be the Contractor's responsibility. 
 
Stored materials and equipment shall be readily and easily accessible to facilitate inspection. 
 
T1.08  Cleaning and Restoring 
 
Prior to final acceptance, all rubbish and unused material due to or connected with the construction 
shall be removed and the premises left in a condition acceptable to the City.  All damaged areas shall be 
repaired, and all excess earth and rubble removed.  Payments due may be withheld due to failure to 
comply with these requirements. 
 
Any and all existing facilities and/or conditions shall be restored to original condition or better before 
final payment and acceptance is made by the City. 
 
T1.09  Preconstruction Photography 
 
When directed by the Engineer, the Contractor shall furnish all labor, materials, equipment, and 
incidentals required to videotape as determined and approved by the Department, that all areas 
within the project are as shown in the drawings and as specified herein. 
 
A professional video photographer who is fully experienced and qualified with the specified 
equipment shall perform the photography. 
 
The total audio-video system and the procedures employed in its use shall be such as to produce 
a finished product that will fulfill these technical requirements. The video portion of the 
recording shall produce bright, sharp, clear pictures with accurate colors and shall be free from 
distortion or any other form of picture imperfection.  All video recordings shall, by electronic 
means, display on the screen the time of day, the month, day and year of the recording.  This 
time and date information must be continuously and simultaneously generated with the actual 
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recording.  The audio portion of the recording shall produce the commentary of the camera 
operator with proper clarity and be free from distortion at a nominal sound level of 40-50 
decibels. 
 
The color video camera used in the recording shall be capable of producing an output viewable 
in industry standard DVD format.  It shall be capable of being viewed utilizing a TV/DVD 
player and/or a PC with a DVD drive/player.  The DVD provided must be capable and 
authorized to allow reproduction by the City of Tampa and not be copyright protected.  The 
DVD’s provided must be single sided, 4.37 computer GB capacity (DVD-5). Multiple DVD’s 
may be provided if necessary to show complete detail of the project.  Video output from 
camera(s) must utilize a minimum of 8:1 zoom. The DVD shall be new and shall not have been 
used for any previous recording.     
 
Video recording shall be accomplished along all routes approved by the Department which have 
any construction performed by the Contractor with a total length greater than 100 lineal feet.  
Videotaping shall include any approved staging and storage areas and the route between the 
staging and storage areas and the project site when an off-site area is used. 
 
When viewed, the DVD shall show the entire length of construction from right-of-way line to 
right-of-way line.  Existing conditions should be apparent to the viewer along the length of 
construction.  Camera pan, tilt zoom-in and zoom-out rates shall be sufficiently controlled such 
that recorded objects shall be clearly viewed during videotape playback.  In addition all other 
camera and recording system controls such as lens focus and aperture, video level, pedestal, 
chrome, white balance and electrical focus shall be properly controlled or adjusted to maximize 
picture quality. 
 
The taping shall be done so as to show the proposed construction areas in an oblique view (30 
degrees).  The average rate of travel during a particular segment of coverage shall be directly 
proportional to the number and size of the surface features within the construction area's zone of 
influence. 
 
Coverage shall include, but not be limited to, all existing driveways, sidewalks, curbs, ditches, 
streets, landscaping, trees, culverts, catch basins, headwalls, retaining walls, fences, visible 
utilities, and all buildings located within the zone of influence.  Of particular concern are any 
existing faults, fractures, defects or other imperfections exhibited by the above-mentioned 
surface features.  Close-up coverage shall be recorded in these areas.  Audio descriptions shall 
be made simultaneously with support video coverage. 
 
Engineering drawings shall be referenced, by stationing, in the audio on the tapes. If visible, 
house numbers shall also be mentioned in the audio.  All videotapes shall be permanently 
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labeled and shall be properly identified by videotape number and project title. 
 
A record of the contents of each tape shall be supplied on a video log identifying each segment 
in the tape by location, i.e., street or easement, viewing side, traveling direction, engineering 
stationing, house or lot numbers, and all referenced by tape counter numbers. 
 
No construction shall start until pre-construction photography is complete, if directed required 
by the Engineer.  Any portion of the video coverage deemed unacceptable by the Owner will be 
re-recorded by the Contractor at no additional charge.   
 
T2.00  CONSTRUCTION OF WATER MAINS AND APPURTENANCES 
 
T2.01  Subsurface Investigation 
 
The Contractor shall be responsible for having determined to his satisfaction, the nature and location of 
the work, and the ground conformation, the character and quality of the substrata, the types and quantity 
of materials to be encountered, the nature of the groundwater conditions, the character of equipment 
and facilities needed preliminary to and during the prosecution of the work, the general and local 
conditions and all other matters which can, in any way affect the work under this Agreement.  The 
prices established for the work to be done will reflect all costs pertaining to that work. 
 
The Contractor will notify the Engineer promptly in writing of any subsurface or adverse physical 
conditions at the site which differ materially from those that may be indicated by the Contract 
Documents or earlier subsurface information in accordance with Section I-2.01 of the Instructions to 
Bidders and Section G-2.04 of the General Provisions.  The Engineer will promptly investigate the 
conditions and advise the Contractor in writing if further surveys or subsurface tests are necessary.  If 
necessary, the Department will promptly obtain the necessary additional surveys and tests and furnish 
copies to the Contractor. 
 
T2.02  Site Preparation 
 
A) General 
 
The construction site shall be cleared of all obstructions, stumps roots, and vegetation within the limits 
required for proper execution of the work in accordance with Section 110, FDOT Standard 
Specifications, latest edition. 
 
Shrubbery, trees and plants shall be protected as required by the City of Tampa Parks Department 
("Parks Department") or the agency having jurisdiction, as shown on the plans, or as directed by the 
Engineer.  Where necessary to remove plantings in order to accomplish the work, such plantings shall 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

 

 
 
                                                                         TS-11                                                                 FY-17 
                     
                                       

be replaced.  Trees will be transplanted when feasible, and when a successful transplant is probable.  
Plantings and trees shall be replaced before the work is accepted. 
 
Foliage, trunks, and roots of trees to remain shall be barricaded by encircling with stakes and flagging 
at a distance equal to the branch spread or as required by the Parks Department.  Stockpiling of 
materials and movement of equipment shall be avoided within this area.  Interfering branches shall be 
removed without injury to trunks. 
 
Trees, stumps, and large roots within the construction area shall be removed, unless otherwise directed. 
Topsoil shall be stockpiled for future use.  Unsuitable materials shall be removed from the site and 
properly disposed of by the Contractor.  All trees shall be preserved in their natural state unless their 
removal is directed by the Department.  Trees within 20 feet of the construction shall be protected as 
indicated on the plans or as directed by the Engineer.  Trees with trunk diameters in excess of five 
inches (measured circumference three feet above ground level and divided by 3.14) shall be preserved 
unless: 
 
A. their removal is directed;  
B. they are located within areas scheduled to be paved; or  
C. they interfere with utility or pipe trench alignment.   
 
All trenching performed adjacent to tree trunks shall be accomplished in such a manner as to maintain a 
minimum clearance of at least 10 feet between the pipe and the base of the tree trunks for trees 5 inches 
in diameter and larger.  A minimum of 20 feet clearance shall be maintained for tree trunks classified a 
grand tree by the Parks Department.  When trenching is to be performed closer than the above 
minimums, root pruning or other protective measures as directed by the Engineer may be required.  
Tree trimming and root pruning shall be performed by a competent tree specialist who carries proper 
insurance and is licensed by the City of Tampa.  
 
B) Tree Removal and Tree Trimming 
 
When directed or authorized, tree removal shall comply with the City of Tampa Tree Ordinance, City 
Code or ordinances, rules, or regulations of any other governmental agencies having jurisdiction.  
Within the limits of the water pipeline trench, all trees and roots which have been designated for 
removal, shall be removed and disposed of by the Contractor to allow for installation of the pipeline 
without hindrance.  All removed trees and roots outside the trench area shall be cleared to a minimum 
depth of 12-inches below finished grade or as directed by the City.  The Contractor shall notify the City 
when encountering material that is believed to qualify as Tree Removal.  The Contractor shall give 
ample time for the City to inspect the location and make necessary measurements before removal. 
 
After removing a tree, the Contractor shall not proceed with construction of the water pipeline without 
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first restoring the tree removal location to an acceptable condition of repair which meets the City's 
approval.  Satisfactory off-site disposal of timber, stumps, roots or any other materials resulting from 
removal of trees or roots shall be the sole responsibility of the Contractor.  Material shall not be burned 
or buried on the project site.  The location of material disposal shall have the approval of the City.  The 
method of material disposal shall be consistent with City of Tampa standards. 
 
1. When located within the City of Tampa but outside the right-of-way, the following trees require no 

permit from the City based on Section 13-7, City of Tampa Code. 
 
   Australian Pine    Brazilian Pepper 
   Cherry Laurel     Chinaberry 
   Queensland Umbrella    Eucalyptus 
   Monkey Puzzle    Male Mulberry (No Berries) 
   Mimosa/Woman’s Tongue   Queen Palm 
   Wild Cherry     Citrus 
   Chinese Tallow    Surinam Cherry 
   Lead      Carrotwood 
   Rosewood     Earleaf Acacia 
   Golden Rain Tree    Shefflera 
   Silk Oak     Punk  
   Ear Tree     Eucalyptus 
 
2. All trees to be removed from City rights-of-way shall require a tree removal permit issued by the 

Parks Department. 
 
C) Tree Planting 
 
Newly planted trees and shrubs will be kept well watered and shall be alive, healthy and vigorous at the 
time of acceptance of the project by the City, or shall be replaced.  Trees will be braced or tied to resist 
wind conditions until they have taken root. 
 
T2.03  Dewatering 
 
If subsurface water is encountered in trenching or structural excavation work, the Contractor shall 
adequately dewater the excavation at his expense.  No additional payment shall be made for dewatering 
operations. 
 
The contractor will be required to do any and all sampling that may be required to be in conformance 
with the NPDES discharge permit requirements, at no expense to the city. 
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Subsurface water shall be kept 2-feet or more below the working area until there is no danger of 
displacement of pipes or structures. Provide and maintain adequate dewatering equipment to remove 
and dispose of all surface and ground water entering trenches, excavations or other parts of the work.  
Each excavation shall be kept dry during subgrade preparation and continually thereafter until the pipe 
(or structure) to be installed or built therein is completed to the extent that no damage from hydrostatic 
pressure, flotation, or other cause will result.  All trenches which extend down to or below groundwater 
shall be dewatered by lowering and keeping the groundwater level beneath such trench 2 feet or more 
below the bottom of the trench. 
 
All water collected and pumped shall be disposed of in a manner which will cause no health hazard, 
flooding or nuisance to the surrounding area and in a manner so as not to degrade the water quality of 
surrounding water or violate any environmental ordinances or requirements.  Water containing debris, 
sand or heavy sediment shall not be discharged into the storm water system.  All permits for the 
discharge of this water shall be obtained by the Contractor from the appropriate regulatory agency. 
 
T2.04  Trenching, Backfilling and Compacting 
 
Trenching shall be conducted to the limits and grades shown on the plans or as directed by the 
Department. 
 
The Contractor performing trench excavation on this Contract shall comply with the Occupational 
Safety and Health Administration's (OSHA) trench excavation safety standards, 29 C.F.R., s.1926.650, 
Subpart P, including all subsequent revisions or updates to these standards as adopted by the 
Department of Labor and Employment Security (DLES) as well as The Florida Trench Safety Act as 
delineated in Florida Statute Chapter 553, Part III. 
 
By submission of his bid and subsequent execution of this Contract, the Contractor certifies that all 
trench excavation done within his control shall be accomplished in strict adherence with OSHA trench 
safety standards, including all revisions and updates to these standards as adopted by the Department of 
Labor and Employment Security, as well as to The Florida Trench Safety Act as delineated in Florida 
Statute Chapter 553, Part III. 
 
The Contractor also agrees that he has obtained or will obtain identical certification from his proposed 
subcontractors that will perform trench excavation prior to award of the subcontracts and that he will 
retain such certifications in his files for a period of not less than three years following final acceptance. 
 
The Contractor shall consider all available geotechnical information in his design of the trench 
excavation safety system. 
 
Dewatering operations shall be maintained until Work Order Work is complete and the trench has been 
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backfilled sufficiently to prevent movement or flotation of the pipe. 
 
The use of trench-digging machinery will be permitted except in places where its operation will cause 
damage to other utilities, trees, buildings, or existing structures above or below ground; in which case 
hand methods will be employed. 
 
The trench width and trenching method may vary with, and depend upon the depth of the trench and the 
nature of the excavated material encountered; but in any case shall be of ample width to permit the 
pipe/appurtenance to be laid and jointed properly and the backfill to be placed and compacted properly. 
The minimum width of unsheeted trench, at the bottom where the pipe is to be laid, shall be one foot 
greater than the nominal diameter of the pipe, except by consent of the Department.  The maximum 
clear width of trench and the trench support system shall be in accordance with OSHA requirements.    
 
Where sheeting and bracing are used, the trench width shall be increased accordingly.  Trench sheeting 
shall be cut off at a level of at least 1 foot above the top of the installed pipe and shall be left in place 
until the pipe has been laid, tested for defects, repaired if necessary, and until the earth around the pipe 
has been compacted to a depth of 2 feet over the top of pipe. 
 
Unless otherwise specified, the trench shall be AWWA C600 Type 2 as shown on the Standard Details 
"Typical Trench, Bedding and Backfill Detail".  The trench shall have a flat bottom conforming to the 
depth to which the pipe is to be laid.  The pipe shall be laid upon sound soil, cut true and even, so that 
the barrel of the pipe will have equal bearing for its full length.  Bell depressions of ample dimensions 
shall be dug at each joint to permit proper pipe jointing. 
 
In the event the Contractor excavates below the elevation required without approval from the 
Department, he shall refill with approved material and thoroughly consolidate.  If, in the opinion of the 
Engineer, the trench bottom cannot support the pipe, a further depth and/or width shall be excavated 
and refilled to pipe foundation grade or other approved means shall be adopted to assure a firm 
foundation for the pipe. 
 
All excavated material shall be piled in a manner that will not endanger the work and that will avoid 
obstructing sidewalks and driveways.  Gutters shall be kept clear or other satisfactory provisions made 
for street drainage.  All material removed from the trench on an improved area shall be removed from 
the site by the Contractor at the Contractor's expense. 
 
Material removed from an unimproved area may be reused if, in the opinion of the Engineer, it is 
suitable and if local conditions permit reuse.  All materials suitable for reuse must be stored separate 
from the general excavated material.  All backfill material must be approved by Engineer prior to 
placement.  If replacement backfill is required, when authorized and approved by the Engineer, the 
Contractor shall provide backfill soils either picked-up from the Water Distribution Yard or self-
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provided, as specified in Contract Pay Item description C9.41 – Miscellaneous Backfill.  Compensation 
will be provided per Contract Pay Item 9410 or 9411. 
 
Backfill material shall be free from cinders, ashes, refuse, organic matter, boulders, rocks or stones, or 
other material that in the opinion of the Engineer is unsuitable.  Rocks up to 6-inches in their greatest 
dimension may be used for backfill from 1 foot above the top of the pipe up to the subgrade of the 
pavement unless otherwise specified by the Engineer. 
 
All trenches shall be backfilled by hand, from the bottom of the trench to the centerline of the 
pipe/appurtenance in layers of 6-inches.  Compaction shall be performed by tamping.  Backfill material 
shall be deposited in the trench for the full width on each side of the pipe/appurtenance.  From the 
centerline of the pipe to the specified grade, the pipe shall be backfilled by hand or by approved 
mechanical methods. 
 
Compaction and consolidation shall be done in accordance with the requirements of the agency having 
jurisdiction. Unless requirements of the agency having jurisdiction are more stringent, all compaction 
shall conform to the following: 
 

A.  Impervious (paved) Surface Areas 

The space between the pipe and the trench sides shall be packed-full by hand-shoveled earth, free 
from lumps, carefully deposited in layers not exceeding 6-inches in depth.  Such material shall be 
placed equally on each side of the pipe, and at the same time tamped in a manner acceptable to the 
Department, until enough fill has been so placed and compacted to the centerline of the pipe. From 
this point to 12 inches above the pipe, backfill shall be placed and compacted in uniform loose lifts 
no greater than 6 inches to a density that is at least 98% of the maximum modified proctor density 
(as determined by the Modified Proctor Density Test Method (ASTM D-1557)).  The balance of the 
soils backfilled from this point to the top of the trench shall be placed and compacted in loose lifts 
not to exceed 12 inches to a density at least 98% of the maximum modified proctor density. 

B.  Pervious (non-paved) Surface Areas  
 
The space between the pipe and the trench sides shall be packed-full by hand-shoveled earth, free 
from lumps, carefully deposited in layers not exceeding 6-inches in depth.  Such material shall be 
placed equally on each side of the pipe, and at the same time tamped in a manner acceptable to the 
Department, until fill has been placed and compacted from the bottom of the trench to the centerline 
of the pipe. From this point up to grade, backfilled soils shall be placed and compacted in uniform 
loose lifts no greater than 12 inches, to a density that is at least 95% of the maximum density as 
determined by the Modified Proctor Density Test (ASTM D-1557). 
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T2.05  Pipeline Installation 
 
A) General 
 
During shipping, delivery and installation of pipe and accessories, materials shall be handled in such a 
manner as to prevent any damage.  Particular care shall be taken not to injure pipe coatings.  All pipe, 
fittings, valves and other material shall be subject to inspection and acceptance by the Department after 
delivery and no broken, cracked, misshapen, imperfectly coated, or otherwise damaged or unsatisfactory 
material shall be used.  When a defect is discovered, the damaged portion shall not be installed.  With the 
Department's approval, cracked pipe shall have the defect cut off at least 12 inches from the break in the 
sound section of the barrel.  
 
Installations shall be according to AWWA Standard C600 (ductile iron pipe), AWWA C605 (PVCP pipe), 
AWWA C906 (PE pipe), AWWA Manual of Water Supply Practices M55 (PE Pipe Design and 
Installation), pipe manufacturer's recommendations, and as described in these technical specifications.  
Disinfection of all water mains shall be in accordance with AWWA C651. 
 
All connections to existing piping systems shall be made as shown or indicated on the plans after 
consultation and cooperation with the Department.  No such connection shall be made until all 
requirements of these specifications as to tests, cleaning, flushing and disinfection of new work have been 
met, and the planned cut-in to the existing line has been approved by the Department.  Where connections 
are made between new work and existing work, the connections shall be made in a thorough and 
workmanlike manner using proper fittings and specials.  Some such connections may have to be made 
during off-peak hours if required by the Department.  
 
B) Underground Pipelines 
 
Proper implements, tools and facilities satisfactory to the Department shall be provided and used.  Pipe, 
fittings, valves and appurtenances shall be carefully lowered into the trench piece by piece.  Under no 
circumstances shall piping materials be dropped or dumped into the trench.  Pipe and fittings shall be 
carefully examined for cracks and other defects while suspended above the trench immediately before 
installation in final position.  If damage occurs to any pipe, fitting, valve or piping accessory in handling, 
the damage shall be immediately brought to the Engineer's attention.  The Engineer shall prescribe 
corrective repairs or rejection of the damaged items. 
 
Lumps, blisters and excess coating shall be removed from the bell- and-spigot end of each pipe.  The 
outside of the spigot and the inside of the bell shall be wire brushed and wiped clean, dry and free from oil 
and grease before the pipe is laid. Pipe joints shall be made up in accordance with manufacturer's 
recommendations.  
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For DIP and PVCP, upon satisfactory excavation of the pipe trench and completion of the pipe bedding, a 
continuous trough for the pipe barrel and recesses for the pipe bells, or couplings, shall be excavated by 
hand digging.  When the pipe is laid in the prepared trench, true to line and grade, the pipe barrel shall 
receive continuous, uniform support and no pressure will be exerted on the pipe joints from the trench 
bottom.  All ductile iron pipe shall be wrapped in polyethylene encasement (polywrapped) as shown in the 
Standard Detail.  The polywrap and tape shall be blue for potable water and green for sanitary sewer force 
mains. 
 
Pipe manufactured from materials, which are classed as flexible for purpose of pipe design shall be bedded 
true to line and grade with uniform and continuous support from a firm base and installed in accordance 
with manufacturer's recommendations. Blocking shall not be used to bring the pipe to grade.  Backfill 
material shall be properly placed and compacted to provide lateral restraint against deflection in the pipe 
diameter.  Care shall be exercised to avoid contact between the pipe and compaction equipment. 
 
Pipe interior surfaces shall be thoroughly cleaned of all foreign matter before being gently lowered into the 
trench and shall be kept clean during laying operations by means of plugs or other approved methods.  Pipe 
12-inches in diameter and smaller may be cleaned by flushing in place under the supervision of the 
Engineer if in the Engineer's opinion the pipe contains dirt that can be so removed; if not, then the pipe 
shall be cleaned by swabbing and flushing before it is placed in the trench.  All pipe 12-inches in diameter 
and larger shall be thoroughly cleaned, by appropriate means, before placing it in the trench.  During 
suspension of work for any reason at any time, including the end of each workday, a watertight plug shall 
be placed in the end of the pipe last laid to prevent mud or other foreign material from entering the pipe.  
Sufficient backfill material shall also be placed over the pipe to prevent flotation.  Lines shall be laid 
straight and depth of cover shall be maintained uniformly with respect to finished grade, whether grading is 
completed or proposed at time of pipe installation. Pipelines shown on the plans to be laid at grade or with 
a specified slope shall be installed with the invert conforming to the required elevations, slopes and 
alignment shown and with the pipe bottom uniformly and continuously supported by a firm bedding and 
foundation.  Pipe installed using horizontal directional drill will be installed within the tolerance outline 
herein.    
 
The work shall at all time progress with caution so as to prevent damage to underground obstructions, both 
known and unknown.  Should an obstruction not shown on the plans be encountered, the Engineer shall be 
immediately notified so that alteration to the plans can be made should realignment be necessary.  The 
Contractor shall notify the Engineer far enough in advance to allow the realignment to be accomplished by 
deflection in the pipe joints or adjustment in the drilling operation.   
 
Only EPDM gaskets will be used for PVC pipe and ductile iron pipe.  Wherever it is necessary to deflect 
pipe from a straight line, either in the vertical or horizontal plane, the amount of deflection allowed shall 
not exceed 80% of that allowed under AWWA Standard C 600 (DIP) for the type of joint being installed 
and in accordance with the manufacturer's recommendations. Only after the pipe has been properly homed 
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will it be allowed to be deflected.  No deflection will be allowed in PVC pipe joints – however, 
longitudinal bending of PVC pressure pipe in conformance with AWWA C605 will be allowed.   
 
Water mains crossing or parallel to storm sewer, sanitary sewer and gas mains shall have a minimum of 12 
inches vertical clearance and a horizontal clearance which shall comply with all State, Local and Federal 
regulations and requirements.  A minimum 3-foot pipe wall to pipe wall clearance shall be maintained 
between all utilities and water main.  Any exceptions to these standards must be approved in advance by 
the Engineer.  When crossing or parallel to storm sewer and sanitary sewer mains, including gravity sewers 
and force mains, with less than the minimum clearances, the Contractor shall protect the water main as 
shown on the plans or, in a manner acceptable to the Engineer.  Where ductile iron or PVC pipe water 
mains are crossing sewer service laterals with less than the require 12-inch minimum clearance, the 
Contractor shall make the necessary adjustments to center a full joint of water main (10' min.) at the 
conflict point, or replace 10 feet of the lateral with PVC pipe meeting AWWA C-900 Class 150 centered 
over the conflict point. Sewer laterals, when replaced, shall be installed in accordance with the City of 
Tampa Department of Sanitary Sewers technical manual, latest edition. 
 
1. Thrust Restraint 
 
All plugs, caps, hydrants, tees, bends and other fittings on pressure pipelines shall be provided with 
restrained joints as indicated on the plans, or as directed by the Engineer.  Thrust blocks or reaction blocks 
may only be used when approved in advance by the Engineer.  
 
2. Joints 
 
The joints of all pipelines shall be made absolutely tight.  The particular joint used shall be acceptable to 
the Department prior to installation.  The gasket material for all joints shall be EPDM and shall be properly 
positioned before the pipe is lowered into the trench.  The joining of the pipe shall proceed in accordance 
with the manufacturer's requirements. 
 
a) Push-on Joints 
 
In making up the push-on type joint, the EPDM gasket shall be placed in the socket with the large round 
end entering first so that the groove fits over the bend in the seat.  A thin film of lubricant (approved by the 
manufacturer) shall then be applied to the inside surface of the gasket that will come in contact with the 
entering pipe.  The plain end of the pipe to be entered shall be thoroughly brushed with a wire brush and 
placed in alignment with the bell of the pipe to which it is to be joined.  The joint shall be made up by 
exerting sufficient force on entering pipe so that its plain end is moved past the gasket until it seats as per 
manufacturer's recommendations.  Backhoe buckets or excavation equipment shall not be applied directly 
to the pipe. 
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b) Mechanical Joints 
 
Where shown on the plans, or where in the opinion of the Department, settlement or vibration is likely to 
occur, all pipe joints of pressure pipelines shall be bolted mechanical type as specified herein. 
 
Mechanical joints shall be made up using high-strength, low- alloy steel bolts and rubber gaskets having 
either plain or duck tip as recommended by the manufacturer.  All types of mechanical joint pipes shall be 
laid and jointed in full conformance with the manufacturer's recommendations.  Only especially skilled 
workmen shall be permitted to make up mechanical joints. 
 
Mechanical joints shall be centered in the bells.  Soapy water shall be brushed over the gasket just prior to 
installation.  The EPDM gasket and gland shall be placed in position, the bolts inserted, and the nuts 
tightened finger tight.  Mechanical joints shall be assembled in accordance with AWWA Standards.  The 
joints shall be tightened on opposite sides of the pipes by means of a torque wrench in such a manner that 
the gland shall be brought up evenly into the joint.  The following range of bolt torques shall be applied: 
 
    Bolt Size (Inches)  Range of Torque 
    3/4" diameter   85 to 95 ft.-lbs. 
    1" diameter   95 to 100 ft.-lbs. 
           
If effective sealing is not obtained at a maximum torque listed above, the joint shall be disassembled and 
reassembled after thorough cleaning.  If the joint is defective, it shall be cut out and entirely replaced or if 
the Department gives permission, it may be repaired by a suitable clamp.   
 
3. Plugs and Caps 
 
Plugs shall be inserted into the bell ends of all open ductile iron pipe, tees or crosses.  All plain ends of pipe 
and fittings shall be capped.  
 
4. Completion 
 
After the pipe (DIP or PVC) has been installed, inspected by the Engineer and found to be satisfactory, 
sufficient backfill shall be placed along the exposed areas of pipe to hold it securely in place while 
conducting the preliminary hydrostatic test.  No backfill shall be placed over the ductile iron pipe joints 
until the preliminary test is satisfactorily completed, leaving them exposed to view for the detection of 
visible leaks. 
 
Upon satisfactory completion of the preliminary hydrostatic test, backfilling shall be completed.   
  
T2.06  Casing Installation 
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When required for Work Order Work, casing installation shall be performed by jacking and boring under 
highways and railroads where shown on the plans.  The casing pipe size, thickness, length, location and 
detail shall be as indicated and specified hereinafter.  The work shall be performed by a qualified contractor 
experienced and regularly engaged in this type of work.  All necessary materials, equipment, labor and 
traffic protection devices shall be on the job site before starting the work.  
 
The Contractor shall strictly adhere to Florida Department of Transportation Utility Accommodation 
Manual, Hillsborough County Utility Accommodation Guide, CSX Transportation, Inc./Seaboard System 
Railroad Standard Specifications for Pipelines, AASHTO Standards and requirements of any other agency, 
whether public or private, having jurisdiction over the highway/railroad property concerned.  The 
Contractor is advised that the requirements of the jurisdictional authority may limit start and stop days of 
the week as well as times of the day.  Requirements may be established either verbally from an on-site 
representative, may be in the form of a written notice or permit, or may be transmitted through the 
Department.  No construction or mobilization shall be started until the necessary permits have been 
obtained, a copy of the permit is at the job site, and proper notice and approval for construction have been 
obtained from the Department. 
 
Casing pipe shall be welded steel pipe having minimum sizes and thickness as shown in the Standard 
Details contained within this document.  The steel shall meet the requirements of ASTM A139, Grade A.  
The Contractor may use a welded steel casing pipe of a larger diameter if approved by the Department. 
 
Only new pipe shall be used and all surfaces shall be smooth and uniform without bulges, dents, or 
warping.  Finished lengths of pipe shall have beveled cut ends to facilitate proper, full depth welding of 
transverse joints.  The casing may require bituminous coating if so dictated by the agency having 
jurisdiction over the jacking and boring site. 
 
Prior to ordering equipment and materials for the jacking and boring operation, the Contractor shall get 
approval from the Department of his jacking equipment.  Hydraulic jacks shall be used in the jacking 
operation and extreme care shall be taken to hold to exact line and grade.  Excavation at the heading shall 
be advanced not more than one foot ahead of the casing pipe and may be done manually with an auger.  
Reaction blocks shall be utilized and adequately designed to carry the thrust of the jacks to the soil without 
excessive soil deflection and in such a manner as to avoid any disturbance of adjacent structures or utilities. 
 Adequate protection railings shall be provided at the top of the pit at all times. 
 
The jacking pit shall be of adequate length to provide room for the jacking frame, the jacking head, the 
reaction blocks, the jacking auger rig, and the jacking pipe.  The pit shall be sufficiently wide to allow 
ample working space on each side of the jacking frame. The depth of the pit shall be such that the invert of 
the pipe when placed on the guide frame will be at the elevation desired for the completed line.  The pit 
shall be tightly sheeted where necessary and kept dry at all times.  The jacking frame shall be designed so 
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that it applies a uniform pressure over the entire pipe wall area of the pipe to be jacked. 
 
Extreme care shall be taken to insure that the casing is installed to accurate line and grade; maximum 
acceptable error in any direction from the design grade and alignment shall be 1/8-inch per foot or as 
directed by the Department. 
 
Upon completion, the Contractor shall obtain and furnish to the Department, a written release from the 
governing agency indicating satisfactory completion of the crossing. 
 
T2.07  Fittings 
 
Fittings shall be handled with care to avoid damage.  All fittings shall be loaded and unloaded by lifting, 
and under no circumstances shall fittings be dropped, skidded, or rolled. Fittings shall not, under any 
circumstances, be placed against pipe or other fittings in such a manner that damage could result.  Slings, 
hooks, or tongs used for lifting shall be padded in such a manner as to prevent damage or exterior surface 
or interior lining of fittings.  If any part of the fittings' coating or lining is damaged by the Contractor, the 
repair or replacement shall be made by the Contractor in a manner satisfactory to the Engineer before 
installing.  Fittings shall also be stored at all times in a safe manner to prevent damage and kept free of dirt, 
mud, or other foreign matter.  All fitting gaskets shall be stored and placed in a cool location out of direct 
sunlight and out of contact with petroleum products.  All gaskets shall be used on a first-in, first-out basis.  
Adequate precautions shall be taken to prevent the separation of joints at bends, tees, and plugged ends. 
 
Details of design, construction, applications, installations, and number of joints necessary for the restraint 
of a given thrust shall be as specified herein, as shown on the Standard Details or as indicated on the plans. 
 Under no circumstances shall gray iron pipe be used at restrained joints.  Ductile iron pipe will be used 
unless otherwise specified by the Department. 
 
Where reaction or thrust blocking is required, it shall be of concrete meeting the following design criteria: 
  • Compressive Strength - 3,000 PSI 
   90% after 7 days 
   110% after 28 days 
  • % Air Entrainment - 5.0% 
  • Water/Cement Ratio - 265 lb. Water/1 CY Concrete 
  • Maximum Aggregate Size - 1½" 
  • Slump - 3" - 4" 
 
Blocking shall be placed between undisturbed earth and the fitting to be anchored where firm support can 
be obtained.  The area of bearing on the pipe and on the ground in each instance shall be that shown on the 
plans, the Standard Detail or as directed by the Engineer.  The fittings shall be polyethylene encased in a 
manner acceptable to the Engineer prior to blocking.  The blocking shall, unless otherwise shown or 
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directed, be so placed that the pipe and fitting joints will be accessible for repair.  If the soil does not 
provide firm support, then suitable tie rods, bridles, clamps and accessories as specified by the pipe 
manufacturer to brace the fitting properly shall be provided. 
 
Pre-cast thrust blocks may be used in lieu of poured-in-place blocks on 8-inch and smaller ductile iron 
water mains only.  This type of block must be manufactured in accordance with these Technical 
Specifications.  Size and bearing area of blocks will be as shown in the standard details or as determined by 
the Department.  The Department has the authority to reject any damaged block or any block considered to 
be of questionable quality.  Placement will be in accordance with standard procedures for restraining thrust. 
Earth behind such blocks will be either undisturbed or compacted to a minimum of 95% (Modified 
Proctor) density. 
 
Tie rods and pipe clamps when allowed by the Department must be of adequate strength to prevent 
movement or other suitable means may be used as allowed by the Department. Steel rods, clamps, and 
washers shall be rustproof treated with bituminous material and polyethylene encased. 
 
T2.08 Valves 
 
Valves shall be handled with care to avoid damage.  All valves shall be loaded and unloaded by lifting, and 
under no circumstances shall valves be dropped, skidded, or rolled. Valves shall not be placed, under any 
circumstances, against pipe, other valves or other fittings in such a manner that damage could result.  
Slings, hooks, or tongs used for lifting shall be padded in such a manner as to prevent damage.  If any part 
of the valves' coating and lining is damaged by the Contractor, the repair and replacement shall be made by 
the Contractor at his expense in manner satisfactory to the Engineer before installing.  Valves shall also be 
stored at all times in a safe manner to prevent damage and kept free of dirt, mud, or other foreign matter.  
All valve gaskets shall be stored and placed in a cool location out of direct sunlight and out of contact with 
petroleum products.  All gaskets shall be used on a first-in, first-out basis. 
 
Valves shall be set and joined to new pipe in a manner heretofore specified for cleaning, laying, and joining 
pipe.  Valves shall be installed such that the operating nut is plumb, and its top is less than 48-inches from 
finish grade at the valve. Valves shall be furnished with extension stems if operating nut is greater than 48-
inches deep, to bring the operating nut to within 24-inches of the top of the valve box (see Detail 3.05, #3). 
Connection to the valve shall be with a wrench nut coupling and a set screw(s) to secure the coupling to the 
valve’s operating nut.  The coupling and square nut wrench shall be welded to the extension stem.  Rock 
guard and centering plate are required. Extension stems shall be equal to or better than ProSelect Gate 
Valve Extension – with Centering Plate, or Trumbull Gate Valve Extension Stems, Style B.  
 
Cast iron valve boxes shall be firmly supported and maintained centered and plumb over the operating nut 
of the valve by the Contractor, box cover flush with the surface of the finished pavement, or at such other 
levels as may be directed.  Valve boxes shall have 6-inch thick wire mesh reinforced concrete pads poured 
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around the top section of the valve box.  The pad shall be 24-inches square and shall be centered on the 
valve box.  All Department valve covers shall be painted safety blue as prescribed by the American Public 
Works Association (APWA) uniform color code for utility systems. Bronze valve identification disks (3” 
OD x 1/8” thick) are required for all valve installations in accordance with Detail 3.06.  
 
The valve and valve box shall be installed so Department personnel can insert a valve key through the 
valve box and completely open and close the valve.  This test will be accomplished before final acceptance 
of the valve and box into the water system.  Approved Curb Stop Boxes, if required to house tracer wires, 
and less than 3.25” O.D., shall be installed in the concrete valve box pad, centered between the valve box 
and a corner of the pad. Approved Curb Stop Boxes with >3.25” O.D. shall be installed in a 12-inch square, 
6-inch thick wire mesh reinforced concrete pad poured around the top section of the box. 
   
T2.09 Taps 
 
All material supplied shall be disinfected in accordance with Department standards. 
 
After the tapping sleeve and valve have been installed and before the tap is made, the sleeve shall be tested 
to ensure a watertight joint.  A test plug shall be provided in the sleeve and after the sleeve has been 
installed, it will be filled with water and the pressure increased to between 150 psi and 190 psi.  All leaking 
joints shall be repaired to the satisfaction of the Engineer at the Contractor's expense. 
 
All tapping sleeves shall be wrapped and sealed with polyethylene encasement material in a manner 
acceptable to the Engineer. 
 
T2.10  Hydrants 
 
Fire hydrants shall be handled so as to avoid any damage at all times. Hydrants shall be located in a manner 
to provide complete accessibility and in such a manner that the possibility of damage from vehicles or 
injury to pedestrians will be minimized.  Fire hydrants in FDOT rights- of-way shall conform to FDOT 
clear zone requirements.  Unless otherwise directed, the setting of any hydrant shall be as described in these 
Technical Specifications.  All fire hydrants shall be thoroughly cleaned of dirt or foreign material before 
installation.  All hydrants shall stand plumb and shall have their pumper nozzle perpendicular to the curb.  
The top of flange elevation shall be finished grade plus 4 inches.  Standard depth of bury shall be 3 to 5 
feet.  Each hydrant shall be connected to the water main with a 6-inch branch controlled by an independent 
6-inch resilient seat gate valve hydrant shut-off valve. Per the Florida Fire Prevention Code, NFPA 
1:18.3.4.1, clearances of seven and one-half feet in front of and to the sides of the fire hydrant are required, 
with four feet clearance required to the rear of the hydrant. 

   
All fire hydrant leads shall be made of ductile iron pipe.  All fire hydrant tees shall be made of ductile iron. 
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All hydrants shall be anchored by restrained fittings as specified in these Technical Specifications and as 
shown in the Standard Details. 
 
All fire hydrants shall be painted with a high-grade enamel, Federal Safety Yellow (OSHA approved), 
above the ground line. 
 
All hydrant sets shall include the installation of a concrete thrust collar around the barrel of the hydrant 8 
inches below the ground line.   
 
Upon completion of installation and passing all required tests, the Contractor shall paint the bonnet of the 
hydrant OSHA green.    
 
T2.11 Meter and Fire Service Connections 
 
Any water meter and fire service connection made to new water distribution mains shall be at locations 
called for in the plans, in meter set cards, or as otherwise directed by the Department.  No meter or fire 
service connections are to be installed outside right-of- way limits unless easements have been provided or 
as directed by the Engineer.  Any trenching, excavation, backfilling, cutting, tapping necessary to install 
meter and fire service connections and such incidental work associated with the installation of meter and 
fire service system shall be performed in strict accordance with these specifications or as directed by the 
Engineer.  Meters and double detector check valves shall be handled so as to avoid any damage at all times. 
 
T3.00  TESTING 
 
The Department will require the Contractor to perform the required tests to ensure that all pipe installed 
including service lines meets the Department's standards.  The required tests are as follows: 
 
T3.01  Hydrostatic Testing 
 
1. Pressure Testing 
 
All newly laid pipe, including fittings, valves and service lines shall be pressure tested in accordance with 
AWWA Standard C600 and these documents where applicable.  

 
The Contractor shall provide all necessary equipment and instrumentation (pressure gauges, volume 
gauges, hoses pumps, test pipe, test fittings, etc.) required for flushing and testing of the piping systems.   
Pressure gauges shall be marked in graduated increments that do not exceed 2 pounds per square inch.  
Gauges used to measure the volume of water necessary to raise post-test line pressure back to the highest 
pressure achieved during the test duration will be marked in graduated increments which do not exceed 5 
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ounces.   If requested by the Engineer, the Contractor shall furnish to the Engineer certified test data for the 
pressure gauges and recorders used on hydrostatic equipment.  Water for test purposes will be supplied by 
the Department.  At the option of the Engineer, flow meters and/or pressure gauges used on hydrostatic 
testing equipped with approved strip or round chart recorders shall be supplied by the Contractor.  Tests 
shall be made in sections not to exceed 1/2 mile.  Testing shall be conducted in the presence of and to the 
satisfaction of the Engineer as a condition precedent to the approval and acceptance of the system.  Not less 
than 3 days of notice shall be given prior to start of such tests, and such testing shall not be scheduled until 
preliminary testing by the Contractor has indicated that the test section is ready for testing.  The schedule 
and procedures for testing shall be determined by the Contractor and reviewed with the Engineer prior to 
testing.  
 
The duration of each pressure test shall be at least 2 hours with a minimum test pressure in excess of 150 
psi.  At no time shall the test or line pressure exceed 190 psi.  If required by the Engineer, pump test 
equipment will be equipped with pressure relief valves pre-set to 190 psi.  Each valved section of pipe shall 
be slowly filled with water and a pump shall be connected to the low point of the section being tested.   
 
Before conducting the test, the Contractor shall backfill all pipe and reaction blocking unless the Engineer 
directs certain joints or connections to be left uncovered.  When reaction blocking is provided, the pressure 
test shall not be made until adequate curing time for the blocking has been allowed. 
 
Before application of the test pressure, all air shall be expelled from the pipe. To accomplish this, taps will 
be made, if necessary, at points of highest elevation and afterward tightly stopped with tapered brass plugs, 
all at the Contractor's expense. 
 
At the end of the 2-hour test period, the Contractor will be required to pump the lines back up to the highest 
pressure obtained during the duration of the test period. 
 
Pressure tests shall be made between valves to demonstrate the ability of the valve to sustain pressure.  All 
piping systems shall be tested in accordance with these test methods in addition to any other tests required 
by local plumbing codes or building authorities.   
 
Throughout the duration of the test, the Contractor is required to maintain a minimum pressure in excess of 
150 psi.  The Contractor is advised that, should the test pressure fall to or below 150 psi any time during 
the 2-hour test, the test will be considered invalid and a retest will be required.  Therefore, it is advised that 
the Contractor should pump water into the line as the test pressure approaches 150-psi. 
 
The Contractor is warned that pressure testing against existing valves is done at his own risk.  Failure of 
these valves to hold test pressure will not relieve the Contractor of the pressure testing. 
 
All exposed pipe, fittings, valves and joints shall be carefully examined for leaks. Any cracked or defective 
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pipe, fittings, valves or other appurtenances discovered as a consequence of the pressure test shall be 
removed and replaced with acceptable material.  All leaking or defective joints shall be repaired, corrected 
or replaced.  After all necessary replacements and corrections have been made, the test shall be repeated to 
the satisfaction of the Engineer. 
 
If the pipeline fails the pressure test twice, then the Contractor shall be required to retest the pipeline and 
provide to the Department certification by a Professional Engineer registered in the State of Florida, that 
the pipeline has passed the test in accordance with these standards prior to the Water Department 
scheduling and witnessing the pressure test. 
 
2. Leakage Tests for Pipelines  
 
Concurrently with pressure testing, pipelines shall be subjected to leakage tests.  
 
Leakage measurements shall not be started until a constant test pressure has been established in excess of 
150 psi.  
 
The duration of each leakage test shall be at least 2 hours and the test pressure shall be as specified for the 
pressure tests.  Leakage is defined as the quantity of water that must be supplied into the pipeline or section 
thereof to maintain the established test pressure after the air in the pipeline has been expelled and the pipe 
filled with water plus that volume of water required at the conclusion of the test to bring the line pressure 
back up to the highest pressure obtained during the duration of the test period.  
 
The maximum allowable leakage shall not exceed the number of gallons per hour (gph) as determined by 
the following formula: 
                             
   L = (SD x √P)/ 148,000 
    
  where, 
   L - allowable leakage, gph 
   S - length of pipeline tested, feet 
   D - nominal diameter of the pipe, inches 
   P - average test pressure during the leakage test, psi gage 
 
When leakage exceeds the allowable limit, the defective pipe or joints shall be located and repaired.  All 
visible leaks are to be repaired regardless of the amount of leakage.  If the defective portions cannot be 
located, the Contractor shall remove and reconstruct as much of the work as is necessary until the leakage 
is within the allowable limits.  Such corrective work or damages to other parts of the work as a result of 
such work shall be at the Contractor's expense. 
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Leakage detection at mechanical joints shall be stopped by tightening the gland (not to exceed required 
torque) and leaking slip joints shall be cut out and entirely replaced or if permission is given by the 
Engineer, it may be repaired by a suitable clamp. Any split, cracked or defective pipe, fittings, valves, or 
hydrants discovered as a result of this test shall be removed and replaced by the Contractor with sound 
material and then test shall be repeated. 
 
 If the pipeline fails the test twice, the Contractor shall be required to retest the pipeline and provide the 
Department certification by a Professional Engineer registered in the State of Florida that the pipeline has 
passed the test in accordance with these standards. 
 
T3.02  Disinfection 
 
The Contractor shall disinfect the water mains in accordance with the applicable section of the latest 
AWWA Specification C651, as summarized below.  The Contractor, if directed, shall use the method 
specified by the Engineer. 
 
Method of Chlorination 
 
1. Slug Method 
 
The slug method consists of:  a) Completely filling the main in order to remove air pockets, b) flushing the 
main with a velocity of not less than 2.5 feet per second (fps) in order to remove particles, c) at a point not 
more than 10 feet downstream of the water source flushing the new main; chlorine is to be continuously 
injected for a sufficient period to develop a solid column or "slug" of chlorinated water, d) the slug of 
chlorinated water is to move through the main exposing all interior surfaces to a chlorine concentration of 
approximately 100 mg/L for at least a 3 hour period.   

 
2. Continuous Feed Method 
 
The continuous feed method consists of a) completely filling the main to remove air pockets, b) flushing 
the main with a velocity not less than 2.5 fps, c) at a point not more than 10 feet downstream of the water 
source flushing the new main; chlorine is to be injected in the new main at a constant rate sufficient to 
establish a 25 mg/L chlorine concentration throughout the main, d) Note table for amount of sufficient 
chlorine required for each 100 foot section of pipe of various diameters. 
 
          100%   1% Chlorine 
   Pipe Diameter  Chlorine (1b)   Solution (gal) 
 
     4  0.013    0.16 
     6  0.030    0.36 
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     8  0.054    0.65 
     
The chlorinated water shall be retained in the main for at least 24 hours and have a residual of not less than 
10 mg/L free chlorine prior to flushing. 
 
3. Testing 
 
Upon completion of the hydrostatic test and disinfection, the Contractor shall contact the Department's 
Construction Section requesting a bacteria test.  The Contractor shall install sample taps on the new main 
and at the end of each new branch of the piping system.  The Contractor shall flush the chlorinated 
disinfection water from the piping system until a free chlorine residual of 1 to 1.5 mg/L is maintained.  The 
Engineer will pull a water sample on 2 consecutive days allowing 24 hours for each sample to be 
processed. 
 
The contractor shall coordinate the scheduling of the sampling procedure a minimum of one-week in 
advance of wanting the sample to be pulled.  Due to the varying workload, the sample will be scheduled 
and pulled as the schedule permits.  All failed samples, or samples that are not ready at the time of 
collection, will be charged to the contractor at the current rate it costs the Department per sample. 
 
Due to the requirements from the FDEP, the contractor may be required to remobilize to the job site thirty 
to forty-five days after the samples have been cleared to perform necessary meter transfers and/or cut and 
plugs. 
 
Samples for bacterial analysis will be taken and analyzed by the Department.  The sampling process may 
only begin on Mondays or Wednesdays.  Two consecutive approved samples, taken 24 hours apart, will be 
required.  Those samples will be pulled by the Water Department 24 hours apart.  If the first sample is 
taken on Monday, the second sample must be taken on Tuesday.  If the first sample is taken on Wednesday, 
the second sample will be taken on Thursday.  No samples will be taken on Friday and the sampling 
process will not begin on Tuesday or Thursday.  All drilling and tapping equipment shall be sterilized as 
directed by the Engineer. 
 
After completing the testing and sterilizing and regardless of ground conditions, all sample taps and 
corporation stops shall be removed from the pipe and replaced with tapered brass plugs. 
 
T4.00 RESTORATION 
 
T4.01 Waste Material Disposal 
 
The Contractor shall remove and dispose of all debris and excess spoil resulting from clearing, demolition 
and excavation operations.  Natural waterways or bodies water shall not be used for disposal or debris. 
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All debris shall be disposed of at a site approved and permitted by the State for such disposal.  Clean spoil 
may be disposed on private property only with written authorization of the property owner. 
 
Burning of brush or debris may be permitted, if allowed by the City, subject to the Contractor's securing 
permits and providing such fire watch and notification of local fire companies as may be required by local 
law or ordinance.  Such permits, however, shall not relieve the Contractor of his responsibilities or 
liabilities with regard to protecting public health or properties. 
 
T4.02 Repair and Resurfacing 
 
Where street paving, driveways, sidewalks or curb and gutter is disturbed, restoration shall be made to a 
condition at least equal to the original.  All materials used for restoration shall conform to standard 
requirements of that particular agency responsible for roadway maintenance where construction takes place. 
All restoration work shall also meet the requirements of both the permitting agency as well as the City.  The 
Contractor shall determine, to his own satisfaction, any requirements and procedures, other than those set 
forth herein, which may affect the type, quality and method of carrying out the restoration to the satisfaction 
of the Department of areas to be restored. 
 
Base material shall be of the type removed or of equal or greater structural strength as determined by the 
Engineer.  Existing base material from the excavation shall not be reused as base material, but may be used 
as a stabilizer, or for trench backfill, after removal of existing asphalt, unless it is determined by the 
Engineer to be unsuitable. 
 
Edges of pavement shall be mechanically sawed to provide a neat, straight edge to the width shown on the 
plans, or greater if necessary, prior to replacement.  Base material shall be placed to the depths required by 
permitting agency and thoroughly compacted to the density required by the Department or to the standard 
of the governing permitting agency. 
 
The Contractor shall pay careful attention to the proper reconstruction of the pavement adjacent to the 
gutters and at street intersections to obtain satisfactory drainage to inlets from the intersecting streets. 
 
Pavement replacement shall be with the same materials as removed and installation methods and 
procedures shall comply with the appropriate procedures established by the FDOT Standards Specifications 
or the appropriate permitting agency. 
 
In the absence of governing agency requirements, where asphaltic concrete overlays are performed, the 
overlays shall be 1 inch thick over the pipe trench area as directed by the Department so as to provide a 
smooth transition between the existing pavement and the overlay pavement.  In the event that the contractor 
maintains his disturbed area within the maximum pay limits but the jurisdictional authority requires milling 
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and overlaying in excess of the maximum pay limits, the contractor will be paid for the additional milling 
and overlaying at the appropriate contract unit prices.   
 
Permanent pavement replacement shall not commence until acceptable to the Engineer. Until such 
replacement is completed, the Contractor shall maintain all trenches and disturbed areas, providing 
additional base materials as is necessary to maintain smooth transition of the areas by vehicular traffic and 
providing dust control as necessary. 
 
T4.03 Pavement Marking 
 
Where shown or required for repaired/replaced pavement, pavement marking shall be painted with 
thermoplastic markings. 
 
Thermoplastic compound sealing primer and glass spheres shall meet the requirements of FDOT Standard 
Specifications, Sections 711 and 971, or the requirements of the governing permitting agency. 
 
Pavement marking of repairs/replacements shall match the previously existing pavement where applicable. 
Where markings are required other than replacement of previously existing markings, the Contractor shall 
follow the requirements of the U.S. Department of Transportation, Manual of Uniform Traffic Control 
devices for streets and Highways.  Application of thermoplastic markings shall comply with FDOT 
Standard Specifications, Section 711, or the requirements of the governing permitting agency.  Reflective 
pavement markers (RPMs) shall be installed to match the pattern in place prior to the start of construction. 
 
T4.04 Street Signs, Traffic Signs and Informational Signs 
 
Removal and relocation of all street or traffic signs shall be approved through the appropriate permitting 
agency. 
 
The Contractor will furnish and install project informational signs as indicated in the contract documents 
and as directed by the Engineer.  The Contractor will remove the sign at the conclusion of the project.  
Compensation will be in conformance with the appropriate pay item(s).    
 
T4.05   Seeding 
 
All areas designated to be seeded by the Engineer shall be according to installation procedures and 
materials outlined herein. 
 
Materials for top soils and seeding, including fertilization, shall comply with the applicable requirements of 
FDOT Standard Specifications, Sections 570 and 981, or the governing permitting agency. 
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Areas designed to be seeded shall first be fine graded to match the surrounding areas and shall be sown 
only where the soil is moist and in proper conditions to induce growth.  Seeding operations shall not be 
undertaken when wind velocities exceed 15 mph or the soil is unduly wet or otherwise not in a tillable 
condition.  Grass seed shall be in accordance with FDOT Standard Specifications, Section 570 or shall be 
of a quality acceptable to the Department.  The Contractor shall properly water and otherwise maintain all 
seeded and mulched areas until final acceptance by the Engineer.  Any areas that fail to show a "catch" or 
uniform stand shall be reseeded and such reseeding shall be repeated, at no additional cost to the 
Department, until final acceptance.  Procedures for top soils and seeding, including fertilization, shall 
comply with the applicable requirements of FDOT Standard Specifications, Section 570, or the governing 
permitting agency. 
 
T4.06   Sodding 
 
All areas designated by the Engineer to be sodded shall be sodded according to installation procedures and 
materials outlined herein. 
 
Sod shall be of the same type as the surrounding grassed areas (unless specified otherwise by the 
Department), be free of weeds, and have well matted roots.  The sod shall be live, fresh, and uninjured at 
the time of placing.  Materials for sodding shall meet the applicable requirements of Sections 575 and 981 
of the FDOT Standard Specifications, or the requirements of the governing permitting agency.  Except as 
required to match surrounding grassed areas, sod may be St. Augustine, Bahia, or other varieties as selected 
by the Department. 
 
Areas designated to be sodded shall first be fine graded to match surrounding areas and scarified or loosen 
to a suitable depth.  Sod shall be placed as soon as possible after being dug and shall be shaded and kept 
moist from the time it is dug until it is planted.  Methods for sodding shall meet the applicable requirements 
of Section 575 of the FDOT Standard Specifications, or the governing permitting agency. 
 
T4.07  PAVEMENT/RIGHT OF WAY RESTORATION REQUIREMENTS – Rev. 2009 
 
SEE PAVEMENT STANDARD DETAILS 
 
Pavement Options: 

 
PAVEMENT 

*(Classification) 
BASE MATERIAL 

(Section 1-2) 
CONCRETE 
(Section 1-3) 

ASPHALT SURFACE 
(Section 1-4) 

FULL DEPTH ASPHALT 
(Section 1-5) 

A 6” 4” 1” 5” 
I 8” 6” 2” 7” 

II 12” 8” 3” 10” 
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*Classification: 
Class A: Alleyways, Residential and Low Volume Commercial Driveways 
Class I: 2-Lane Residential Streets and High Volume Commercial Driveways 
Class II: Multi-Lane or High Volume 2-Lane Streets (most depicted by centerline markings) 
 
Notes:  
1) If existing roadway is stabilized, increase base material thickness  by 50 % 
2) If original pavement exceeds max. 3” ,match the existing asphalt thickness 
3) Minimum 4” of shell marl, crush concrete, or asphalt millings placed in unimproved (dirt) trafficked 

right-of –way  
4) Concrete shock pad required for any utility repaired/ installed less than 30” (needs C.O.T. Engineer 

approval) 
5) Brick pavement shall be restored as specified in Section 1-6 Brick Replacement 

 
SECTION 1 

PAVEMENT RESTORATION SPECIFICATIONS 

1.0 BACKFILL and SUBGRADE: Replace and compact clean sub-grade material classified as A-1, A-
2, A-3. Backfill shall be free of objectionable material (bricks, broken pavement, concrete, clay, 
muck, etc.).  If flowable fill is used both mix and installation shall conform to FDOT Standard 
Specifications for Road and Bridge Construction (January 2000), Section 121-1 through 121-6. 

1) Density Requirements: Material shall be compacted in lifts not to exceed 12”. Densities are 
required at alternative 1’ lifts of vertical fill above excavation bottom of trench and for each prepared 
trench segment, not to exceed 200’. Density test is not to be taken through succeeding layers. The 
final subgrade density test shall be taken at elevation beneath Base Material or Full depth. 

1.2 Density Specification: Shall meet 98% compaction of AASHTO T-180. 

1) BASE MATERIAL: Approved by a City of Tampa D.P.W. Engineer and/or meeting the FDOT 
Standard Specifications for Road and Bridge Construction (latest version). Submittal may be 
requested by C.O.T. 

2) Acceptable Materials: Limerock, Shell Marl, Crushed Concrete, Concrete (3000 min. PSI), and 
Asphalt Plant Mix. 

3) Density Requirements: Place and compact in two lifts. Asphalt Plant Mix shall be compacted in 
accordance to Section 1-4.Densities are required for each trench segment at final grade, not to exceed 
200’. 

1.3 Density Specifications: Shall meet 98% compaction of AASHTO T-180.  
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1) CONCRETE: 3000 PSI minimum 28 days strength. Placed on compacted, moistened subgrade.  
Consolidate and cure. Do not load for 72 hours. 

a. Concrete Specifications: Density test of subgrade may be required at the Inspector’s discretion. 

1-4 ASPHALT SURFACE: Sawcut all sides a minimum of 6” from replaced base. Paint with RC 70 (or 
equal) tack. Place and compact in lifts S-1 or S-3 type asphalt plant mix. The finished pavement is 
subject to inspection and approval by City of Tampa D.P.W. Engineer. 

1) Density Requirements: Type S-1 lift to be 1¼” min. and 3” max. (if lift exceeds 2”, compact with a 
drum roller type compactor). Type S-3 lift to be ¾” min. and 1½” max. 

2) Density Specifications: Quality assurance testing of the asphalt may be required at the Inspector’s 
discretion. (generally, 96 percent compaction of asphalt plant mix design bulk specific gravity) 

1.5 FULL DEPTH ASPHALT: Same as requirements for Section 1-4 ASPHALT SURFACE 

1) BRICK REPLACEMENT: Brick shall be re-laid according to Section 2 PROCEDURES. Place 
and grade 1½” of sand over base or concrete. Place brick uniformly, staggered with respect to the 
adjacent course.  Any work area disturbing a street listed as a “Historical Street” shall be required to 
replace original brick.  The contractor is responsible for safe storage of materials until such time the 
brick is re-laid. 

2) Base Options: 

A. Limerock, Shell Marl: shall meet Section 1-2 BASE MATERIALS, requires brick joints to be sealed 
with Asphaltic Steep #7330 or Surebond 1300 Sealer. 

B. Crush Concrete: Shall meet Section 1-2 BASE MATERIALS, requires brick joints to be sealed with 
1:4 sand cement mixture (slurry or moistened to ensure that cement sets). 

C. Concrete: shall meet Section 1-3 CONCRETE, 4” of concrete is used as base material, requires brick 
joints to be sealed with 1:4 sand cement mixture (slurry or moistened to ensure that cement sets). 

3) Density Requirements: Subgrade material shall meet Section 1-1 BACKFILL and SUBGRADE. 
Base material shall meet Section 1-2 BASE MATERIAL. 

4) Density Specifications: Shall meet 98% compaction of AASHTO T-180. 

SECTION 2 

PAVEMENT RESTORATION PROCEDURES 

GENERAL: 
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The Contractor shall contact the City’s Lab 24-hours in advance to coordinate specific testing services 
necessary to meet or satisfy the contract specifications, or as directed by the Department’s Engineer. 

The Foreman on each project shall maintain on-site, copies of the approved Department of Public Works 
“Application and Permit for Construction and Maintenance Operations within Public Rights of Way, 
including plans, drawings, and the Pavement Restoration Requirements – (2012 or latest issuance of 
Permit). 

Copies of all applicable material delivery tickets and copies of all test results not taken by D.P.W. 
Materials Testing and Inspections, shall be forwarded to D.P.W. Technical Services at 3806 26 Ave 
East, Tampa, Fla. 33605. Fax number (813)-622-1956. 

EXCAVATION: 

Utility installations shall be placed a minimum of 30” below grade. If, because of utility conflicts or 
unusual conditions, the 30” minimum depth requirement cannot be maintained, special authorization 
may be granted for installation at a lesser depth. Installations shall maintain the 30” depth, unless special 
authorization is granted in writing, by the D.P.W. Engineer. 

All trench widths under pavement, including driveways, are to be a minimum of 18”, to allow 
mechanical compaction of backfill and base. Density tests are required and restoration shall meet 
SECTION 1.  

Where pavement and/or base are undermined, disturbed, or otherwise damaged, such areas shall be cut 
away and the pavement replacement work extended to correct such conditions. 

Tunneling under driveways, sidewalks, curbing, retaining walls, and pavement shall not be allowed 
unless approved prior to work is given by C.O.T. Engineer. 

When obstructions are encountered in driving or jacking, pipe shall be cut off, left in place, and filled 
with a flowable fill type grout to prevent the formation of voids. 

Edges of jacking pits, directional bore pits, exit pits, trenches, etc. shall be a minimum distance, equal to 
the depth of the pit excavation, from any pavement, curbs, sidewalks, or other structures. If this distance 
cannot be maintained, backfill shall be compacted in lifts not to exceed 12” and density tests taken as 
outlined in SECTION 1-1. 

Ditches shall be restored promptly to prevent the formation of sediment in the existing drainage system. 
Erosion control shall be enforced. The existing ditch grade and cross section profile shall be maintained. 
The City will require sodding, sprigging, or seeding and mulching to restore stable cover of vegetation 
on ditch banks, shoulders, and other areas disturbed by construction.  Vegetation restoration will be kept 
moist and maintained until well established.  Staking of sod will be required if ditch slope exceeds 4:1. 

Erosion control shall abide by Erosion Control Methods set forth in C.O.T: D.P.W. Standard Drawings 



Contract 17-C-00021  
Citywide Water Meter and Valve Installation Project 

 

 

 
 
                                                                         TS-35                                                                 FY-17 
                     
                                       

where applicable 

Lawn and landscaped areas shall be restored to original or better condition. Each situation may require 
individual attention and differing restoration procedures. 

CONCRETE 

Concrete sidewalks, driveways or pavement affected by construction operations will be corrected by 
removing and replacing full panels. Cuts in concrete sidewalks or driveways shall be sawed in straight 
lines at panel joints and replaced to full panels.  

Concrete replacement shall be a minimum thickness of 6” for driveways and 4” for sidewalks. Concrete 
and density requirements shall meet SECTION 1-3. 

Concrete curb and gutter will be formed and placed as a single unit to conform to City of Tampa 
Standards.  

Expansion joints shall be provided at no more than 50’ intervals on curb and sidewalk replacement 
work.  

Expansion material shall be used where new concrete meets existing. Sidewalks shall have tooled 
construction joints or sawed control joints at 5’ intervals for 5’ wide sidewalk and 6’intervals for 6’wide 
sidewalk  

BRICK: 

Brick pavement shall be re-laid as called for by the street replacement schedule and on a complete and 
accepted base with a sand cushion and only clean whole, sound brick shall be used.  

Brick replacement consists of bringing the area to be repaved to a subgrade and base conforming to the 
required grade and cross section of uniform density ready to receive the brick. Material and density 
requirements shall meet SECTION 1 1-6.  

Any part of the subgrade and base area inaccessible to the mechanical compactor shall be compacted by 
hand or power tamping in a manner acceptable to the engineer. 

The brick shall be laid in straight courses, flat on the prepared sand cushion, with the better side of face 
upward. 

 The brick shall be laid in close contact and the joints of each course shall be uniformly staggered with 
respect to adjacent courses. Whole brick shall be used except in starting or finishing a course and in 
fitting around manhole tops or structures. In general, not less than ¼ of brick shall be used in batting. 

The joints shall be filled in accordance with SECTION 1 1-6.1. The 1:4 sand/cement mixture shall be 
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“soupy” and swept in with street brooms or may be dry mixed, swept in with street brooms, consolidated 
by vibratory methods, and sufficiently moistened to ensure that cement sets. Excess grout shall be 
removed from surface. 

Joint filler shall take place immediately to prevent joints from filling with foreign matter. 

ASPHALT: 

Asphalt pavement edges of cuts are to be sawed in straight lines parallel and perpendicular to pavement 
edges.  One uniform parallel line for paving shall exist along edge outside trenchline. When the existing 
asphalt is less than 3” thick, pavement shall be cut and removed for a minimum distance of 6” from edge 
of the trench.  

Tack coat shall be applied to the surface of the pavement base and adjoining asphalt butted edge joint. 
No “feathering” of asphalt at the joint will be allowed. These areas are to be free of all loose material 
and foreign matter before applying tack coat.  

Asphalt pavement installation shall be rolled in place in a controlled pattern with a mechanical 
compactor capable of sufficiently applying enough loads to meet density requirements in accordance 
with SECTION 1-4.2. 

If an asphalt overlay is called for, a string line must be used while spreading the material, to obtain neat 
patches with straight edges. Where a cut is adjacent to or within 3’ of a previous patch, the pavement 
replacement and/or resurfacing shall be extended to include the previous patch. 

Final surface restoration must be completed to the City’s standards and the City reserves the right to 
require the entire roadway surface width to be overlaid to lengths determined by the City. 

Upon completion of the roadway surface, the contractor shall replace all damaged pavement markings 
per City standards. 

TEMPORARY RESTORATION 

Temporary pavement surfaces and sub surface materials shall be restored conforming to all requirements 
regarding configuration, thickness, and density as detailed in SECTION 1. The pavement shall be 
temporary finished with a suitable grade of asphalt and sand to provide a temporary-wearing course and 
to eliminate a dust nuisance. Temporary pavement shall be restored with the proper permanent surface 
within specified time period stated in the legal Permit for Construction and Maintenance Operations 
within Public Rights of Way. 

 
T4.08  VITRIFIED BRICK REPLACEMENT (REVISED 4/27/2009) 
 
Subgrade: 
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This work consists of bringing the area to be repaved to a subgrade conforming to the required grade and 
cross section surface of uniform density ready to receive the base course.  This is to be accomplished by 
excavating or backfilling as needed, shaping, and then rolling the entire area with an approved self-
propelled tandem roller weighing not less than 8 tons.  Shaping and rolling to continue until subgrade has 
been properly prepared and shows that no further compaction of any practical benefit would result from 
continued rolling.  It shall be tested as to cross section, crown and elevation.  After being properly prepared, 
it shall be so maintained until the base course is constructed.  A completed subgrade shall be maintained 
sufficiently in advance of the base course operations to permit of proper control.  Any part of the subgrade 
area inaccessible to the roller shall be thoroughly compacted by hand or power tamping in a manner 
acceptable to the engineer.  Subgrade shall be minimum 12” and be compacted to 98% per AASHTO T-
180. 
 
Base: 
 
This work consists of placing 10” of crushed concrete base material atop the prepared and accepted 
subgrade.  The base will be placed in at least two lifts.  The 10” crushed concrete will have a minimum 
LBR of 100 and will be compacted to 98% per AASHTO T1-80. 
 
Where a base is encountered under the brick pavement, it shall be restored to the same thickness with the 
approved crushed concrete material before relaying the brick pavement. 
 
Sand Cushion: 
 
A sand cushion shall be constructed on all completed bases for vitrified brick pavement.  The sand cushion 
shall be sharp sand clean sand, free from clay, loam and other foreign matter, and shall be constructed to a 
uniform thickness of 1-inch upon the completed crushed concrete base.  The sand cushion shall be prepared 
at least 25 feet in advance of laying the brick where possible.  Care shall be exercised that the sand cushion 
is not disturbed or compacted until the bricks are in place and are ready for rolling. 

 
Vitrified Brick Pavement: 
 
Vitrified brick pavement shall be re-laid at locations called for by replacement schedule for street paving 
disturbed by construction operations, as shown on the plans.  Vitrified brick pavement shall be re-laid on a 
completed base with a sand cushion and only clean whole, sound bricks shall be used.  Acceptable brick 
removed from the disturbed areas removed by the contractor and/or removed from the City of Tampa stock 
pile, will be used for this repaving and shall not be hauled or moved by the contractor for use elsewhere 
unless directed by the engineer. 
 
The brick shall be laid on straight courses, flat on the prepared sand cushion, with the better side of the face 
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upward.  The brick shall be laid in close contact and the joints of each course shall be uniformly staggered 
with respect to adjacent courses.  Whole brick shall be used except in starting or finishing a course and in 
fitting brick pavement around manhole tops or other structures.  In general, not less than one-fourth of brick 
shall be used in batting. 
 
A timber straight edge shall be driven against each fourth course o brick by light blows with a sledge or 
maul to straighten the lines and eliminate appreciable space between the bricks. 
 
The surfaces shall be swept clean and rolled with a tandem static roller weighing not less than 5 and no 
more than 8 tons in a manner to firmly embed each brick in the sand cushion so that the completed 
pavement shall conform to the required crown, grade, and cross section. 
 
The joints of the vitrified brick pavement replacement shall then be filled with a 1:4 sand/cement mixture 
and/or pure sand.  If pure sand, the pure sand must be sealed with Surebond SB-1300 Sealer or approved 
equal.  The 1:4 sand/cement mixture of mortar grout shall be “soupy” and swept in with street brooms or 
may be dry mixed, swept in with street brooms, consolidated by vibratory methods, and sufficiently 
moistened to ensure that cement sets.  If “soupy” application is used, then Contractor will blot the joints 
with sand after sweeping application to remove excess grout. 
 
The application joint filler should take place immediately after laying the brick or as soon as possible 
thereafter to prevent joint from filling with other foreign matter. 

 



 
 

STANDARD DETAILS FOR RESTORATION WITHIN  
ROADWAY 

(Details Modified From FDOT Design Standards Index 307)) 
 
 
 
               Base Width  ( + 12” ) 
               
          Replacement Pavement Course 
    
          Replacement Base  

  

 
 
     
 
                Stage  #2 Backfill 
            30”         18”                           See Notes Below 
             
   
 
 
           
               Stage  #1 Backfill 
               See Notes Below  
                
 
      12”          Varies  12”  (for  4” Pipe Diameter or Greater) 
 
         
      Ditch Width  
     
      Minimum 18”   
 
 
 
FLEXIBLE PAVEMENT NOTES:  
 
Pavement shall be mechanically sawed. 
 
Pavement, Base, and Backfill material shall be placed in accordance with City of Tampa Pavement Restoration Requirements – 
2009 
 
In Stage #1, construct compacted fill beneath the haunches of the pipe , using mechanical tamps suitable for this purpose. 
This compaction applies to the material placed beneath the haunches of the pipe and above any bedding. 
  
In Stage # 2, construct compacted fill along sides of the pipe and up to the bottom of the base. Compact material using mechanical 
tamps suitable to achieve Density meeting 98% of AASHTO T-180, lifts not to exceed 12” compacted. 
 
If mechanical compaction is difficult to achieve, then flowable fill may be used. In Stage #1, place flowable fill midway up on both 
sides of the utility. Allow to harden before placing Stage #2. If a method is provided to prevent floatation from occurring, Stage #1 
and #2 can be combined, if approved by the Engineer. 
 
Note: Specification Standards and Requirements not illustrated shall meet latest FDOT Standard Specifications.  
 
 
 
 
 



 
 
 

STANDARD DETAILS FOR RESTORATION WITHIN 
ROADWAY 

(Details Modified From FDOT Design Standards Index 307)) 
 
 
 
   Concrete Removed and Replaced 
                   
          Replacement Pavement Course 
          24”       
          Replacement Base      min.       
          4” 

  

Existing          
             
           
                  12”                Stage  #2 Backfill  
                            See Notes Below                 
         30” min. 
   
 
           
               Stage  #1 Backfill 
               See Notes Below  
                

   
 

      12”          Varies  12”  (for  4” Pipe Diameter or Greater) 
 
         
      Ditch Width  
     
      Minimum 18”   
 
 
 
RIGID PAVEMENT NOTES: 
 
Pavement shall be mechanically sawed and restored to conform with existing pavement joints.  
 
High early strength cement concrete (3000 psi) meeting the requirements of FDOT Standard Specification 346 shall be used 
for rigid pavement replacement. 
 
Pavement, Base, and Backfill material shall be placed in accordance with City of Tampa Pavement Restoration Requirements – 
2009 
 
In Stage #1, construct compacted fill beneath the haunches of the pipe , using mechanical tamps suitable for this purpose. 
This compaction applies to the material placed beneath the haunches of the pipe and above any bedding. 
  
In Stage # 2, construct compacted fill along sides of the pipe and up to the bottom of the base. Compact material using mechanical 
tamps suitable to achieve Density meeting 98% of AASHTO T-180, lifts not to exceed 12” compacted. 
 
If mechanical compaction is difficult to achieve, then flowable fill may be used. In Stage #1, place flowable fill midway up on both 
sides of the utility. Allow to harden before placing Stage #2. If a method is provided to prevent floatation from occurring, Stage #1 
and #2 can be combined, if approved by the Engineer. 
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1-1/2" & 2" SINGLE SERVICE HDPE & LID METER BOX

5.12A
TAMPA
WATER

DEPARTMENT

MFG ID

MFG MODEL

(ANTI-FLOAT LID)

1-1/2" & 2" SINGLE SERVICE HDPE METER BOX & LID



MFG MODEL

MFG ID

13" x 24" HDPE METER BOX AND COVER
W/ FOUR MOUSE HOLES

MFG ID
MFG
MODEL

(ANTI-FLOAT LID)

5.13

SLOT DIMENSIONS SHALL BE SUFFICIENT TO ALLOW FOR A FINGER FORCE
INSTALL & POCKET HEIGHT SHALL ALLOW A MIN 1/8" AIR GAP.

SNAP LOCK WILL RECEIVE AMR/AMI DEVICE ENDPOINT. SNAP LOCK
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	Valve operated on new mains that have been connected to the City of Tampa water distribution system in order to flush and clear lines are to be opened and closed very slowly. Damages to the existing water system due to Contractor(s) closing valves on ...
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	C9.10  General
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	GENERAL REQUIREMENTS
	SERVICE SADDLES
	Air and vacuum valves shall be fully automatic capable of venting large quantities of air while pipeline is being filled, allowing air to re-enter while pipeline is being drained (or when negative pressure occurs), and to continuously and automaticall...
	Air and vacuum valves shall be of the size indicated, with flanged or screwed ends to match piping.  Bodies shall be of high-strength cast iron.  The float, seat, and moving parts subject to wetting shall be constructed of Type 316 stainless steel.  S...
	Air Vacuum and Air Release Valves shall be manufactured and tested in accordance with AWWA Standard C512 for clean water.
	Combination Air and Vacuum Valves shall have the same general requirements as indicated above.  Two inch and smaller combination air valves for clean water applications shall be of the integral type with a valve assembly which functions as both an air...
	3. QUALITY CONTROL
	4. MANUFACTURER
	Combination Air and Vacuum Valves:  The valves shall be Val-Matic 201- or 202C Combination Air Valve, Apco Single Body Combination Air Valves, Crispin C-Series Combination Air Valves, Crispin Universal Air Release Valves, or approved equal.  Unless ot...
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	RESTRAINT DEVICES for DUCTILE IRON PIPE
	DUCTILE IRON PIPE
	DUCTILE IRON PIPE- FLANGED
	HDPE (High Density Polyethylene) PIPE
	PVC (Polyvinyl Chloride) WATER PIPE
	2” GATE VALVE, RESILIENT SEAT
	1. GENERAL
	GATE VALVE w/HANDWHEELS (OS&Y), RESILIENT SEAT
	BUTTERFLY VALVES (16” and LARGER)
	VALVE BOXES
	CURB STOP BOXES
	COMPACT ANCHOR FITTINGS - DUCTILE IRON
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	FLANGED FITTINGS (Standard Class 125
	OFFSETS
	MECHANICAL JOINT BOLTS-AND-NUTS
	SOLID SLEEVES
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	TAPPING SADDLES
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	BASE MATERIAL

	17C21 Technical Specifications.pdf
	T1.00  GENERAL REQUIREMENTS
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	T3.00  TESTING
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	T4.01 Waste Material Disposal
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	T4.05   Seeding
	T4.06   Sodding
	T4.07  PAVEMENT/RIGHT OF WAY RESTORATION REQUIREMENTS – Rev. 2009
	SEE PAVEMENT STANDARD DETAILS
	SECTION 1
	PAVEMENT RESTORATION SPECIFICATIONS
	SECTION 2
	PAVEMENT RESTORATION PROCEDURES
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	T4.08  VITRIFIED BRICK REPLACEMENT (REVISED 4/27/2009)
	Subgrade:
	This work consists of bringing the area to be repaved to a subgrade conforming to the required grade and cross section surface of uniform density ready to receive the base course.  This is to be accomplished by excavating or backfilling as needed, sha...
	Base:
	This work consists of placing 10” of crushed concrete base material atop the prepared and accepted subgrade.  The base will be placed in at least two lifts.  The 10” crushed concrete will have a minimum LBR of 100 and will be compacted to 98% per AASH...
	Where a base is encountered under the brick pavement, it shall be restored to the same thickness with the approved crushed concrete material before relaying the brick pavement.
	Sand Cushion:
	A sand cushion shall be constructed on all completed bases for vitrified brick pavement.  The sand cushion shall be sharp sand clean sand, free from clay, loam and other foreign matter, and shall be constructed to a uniform thickness of 1-inch upon th...
	Vitrified Brick Pavement:
	Vitrified brick pavement shall be re-laid at locations called for by replacement schedule for street paving disturbed by construction operations, as shown on the plans.  Vitrified brick pavement shall be re-laid on a completed base with a sand cushion...
	The brick shall be laid on straight courses, flat on the prepared sand cushion, with the better side of the face upward.  The brick shall be laid in close contact and the joints of each course shall be uniformly staggered with respect to adjacent cour...
	A timber straight edge shall be driven against each fourth course o brick by light blows with a sledge or maul to straighten the lines and eliminate appreciable space between the bricks.
	The surfaces shall be swept clean and rolled with a tandem static roller weighing not less than 5 and no more than 8 tons in a manner to firmly embed each brick in the sand cushion so that the completed pavement shall conform to the required crown, gr...
	The joints of the vitrified brick pavement replacement shall then be filled with a 1:4 sand/cement mixture and/or pure sand.  If pure sand, the pure sand must be sealed with Surebond SB-1300 Sealer or approved equal.  The 1:4 sand/cement mixture of mo...
	The application joint filler should take place immediately after laying the brick or as soon as possible thereafter to prevent joint from filling with other foreign matter.
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	0 Pavement Standard Details
	STANDARD DETAILS FOR RESTORATION WITHIN 
	ROADWAY
	Pavement shall be mechanically sawed.

	STANDARD DETAILS FOR RESTORATION WITHIN ROADWAY
	High early strength cement concrete (3000 psi) meeting the requirements of FDOT Standard Specification 346 shall be used for rigid pavement replacement.
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	0 Pavement Standard Details
	STANDARD DETAILS FOR RESTORATION WITHIN 
	ROADWAY
	Pavement shall be mechanically sawed.

	STANDARD DETAILS FOR RESTORATION WITHIN ROADWAY
	High early strength cement concrete (3000 psi) meeting the requirements of FDOT Standard Specification 346 shall be used for rigid pavement replacement.
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