
 
 
 
 

 
 
 
 
 

 
  

 

 
 
 
 
 
 
 
 
 
 
 
 

The Enclosed Document Is Provided For Your Convenience. 

Please Email ALL Questions: 
MailTo:ContractAdministration@TampaGov.net 

Please Let Us Know If You Plan To Bid 

City of Tampa  
Contract Administration Department 

306 E. Jackson St. #280A4N 
Tampa, FL 33602 

(813)274-8456 

mailto:MailTo:ContractAdministration@TampaGov.net
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CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT 
306 E. Jackson Street 280A4N 
Tampa, FL 33602 

******************************************* 
BID NOTICE MEMO 
******************************************* 

Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
****************************************************************************************************************************************** 
Only City of Tampa Certified Small Local Business Enterprises may submit bids for this project.
CONTRACT NO.: 14-C-00036; Straz Center Replacement – Sheltered Market 
BID DATE: April 15, 2014 ESTIMATE: $50,000 SCOPE: The project comprises replacement of one precast concrete panel 
with installation of steel brackets with all associated work required for a complete project in accordance with the Contract 
Documents. PRE-BID CONFERENCE: Tuesday, April 8, 2014, 2:00 p.m. Attendance is not mandatory, but recommended. 
****************************************************************************************************************************************** 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602. Pre-Bid Conference is held at the same location unless otherwise indicated. Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com. Backup files are available at 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp. 
Subcontracting opportunities may exist for City certified Small Local Business Enterprises (SLBEs). A copy of the current SLBE 
directory may be obtained at www.Tampagov.net. Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net . 

http://www.demandstar.com/
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp
http://www.tampagov.net/
mailto:contractadministration@tampagov.net
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., April 15, 2014, in the 4th Floor Conference Room, Tampa 
Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 

Only bids from current City certified Small Local Business Enterprises (SLBEs), and Underutilized Women/Minority Business 
Enterprises (WMBEs) within the industry category of “Construction” shall be considered (see MBD Form-70). 

NOTE: The City of Tampa’s WMBE policies are narrowly-tailored to identify Underutilized WMBEs by industry category. WMBE 
Bidders/Proposers who are certified in the Underutilized category for the work/score detailed herein are eligible for award. In all cases, the 
Bidder/Proposer must be WMBE and/or SLBE certified prior to the opening date and time of the bid/proposal.  As proof of certification, include 
copies of the applicable City of Tampa WMBE and SLBE certificates in the bid/proposal. 

The proposed work is to include, but not be limited to, replacement of one precast concrete panel with installation of steel brackets with 
all associated work required for a complete project  in  accordance with the Contract Documents. 

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp. One set may be 
available for reference at the office of the Contract Administration Department, Municipal Office Building, Fourth Floor North, City Hall 
Plaza, Tampa, Florida 33602. 

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish Performance and 
Payment Bonds within twenty (20) days after receipt of Notice of Award of Contract. 

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 

Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures. 
Protests not conforming therewith shall not be reviewed. 

Communication with City Staff 
Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated 
by bidders or responders with City officers or employees, other than the individuals specified below is permitted: 
Director of Contract Administration, David Vaughn 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
The City’s Legal Department staff 
The City’s Contract Administration Department staff. 
Technical Questions and Requests For Information should be directed to the Department via 
ContractAdministration@tampagov.net 

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a 
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.” Refer to Section 287.133 Florida Statues. 

N-1 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp
mailto:ContractAdministration@tampagov.net
http:DemandStar.com


  
    

 
 

 
    

 
 

  
 

            
         

 
 

         
    

 
      

   
 

  
              

 
     

        
       

  
  

 
    

 
     

       
   

  
 

  
     

        

 
 

   
 

 
 

 
    

 
 

   
 

  
 

     
   
 

  
 

  
    

    
 

 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.01 GENERAL: 

The proposed work is the Straz Center Panel Replacement - Sheltered Market in the City of Tampa, as required for a 
complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or controlled 
by the City of Tampa. 

I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 

I-1.03 ADDENDA – Section I-2.03 is replaced with the following: No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 

I-1.04 SIGNATURE OF BIDDERS: Section I-2.07 is replaced with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be signed in 
the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set out the corporate 
name in full beneath which he shall sign his name and give the title of his office.  The Proposal shall also bear the seal of the 
corporation attested by its secretary. 

If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of registration of 
such name with the Clerk of the Circuit Court of the Country where its principal place of business is.  Failure to submit what 
is required is grounds to reject the bid of that bidder. 

I-1.05 TIME FOR COMPLETION: 

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 120 consecutive calendar days. 
The period for performance shall start from the date indicated in the Notice To Proceed. 

The construction schedule may be adjusted from time to time to accommodate Republican National Convention activities. 

I-1.06 LIQUIDATED DAMAGES: 

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
$500.00  per calendar day. 

I-1.07 BASIS OF AWARD OF CONTRACT: 

The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 

I-1a 

mailto:ContractAdministration@tampagov.net
http:DemandStar.Com


    
 
  

 
   

 
 

    
 

  
 

 
  

 
  

 
  

                  
      

 
   

 
       

   
 

    
   

   
  

          
  

 
   

 
    
     

 
           
 

 
       
    

 
  

       
   

       
 

 
        

     
 

  
 

   
  

 
 

 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

Unless all bids are rejected, the award will be made within 90 days after opening proposals. 

I-1.08 GROUND BREAKING CEREMONY: 

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 

I-1.09 INSURANCE: 

The insurance required for this project shall be as indicated on Pages beginning with INS-1.  Before commencing work, the 
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of 
authority to bind the insurance company or companies such as agents license, power of attorney, or letter of authority. 

I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS 

In accordance with the City of Tampa’s Equal Business Opportunity Program, no goal has been established for this project. 
Only City Certified SLBE, Black, Hispanic, Woman, and Native American owned firms are eligible to bid. 

SHELTERED MARKET for SLBEs and Underutilized WMBEs: This bid/proposal is a Sheltered Market solicitation for 
current City of Tampa certified Small Local Business Enterprises (SLBEs) and Underutilized Women/Minority Business 
Enterprises (WMBEs) identified on MBD Form-70 for “Construction”. Only submissions from current certified SLBEs and 
Underutilized WMBEs on MBD Form-70 will be reviewed.  To determine if your company is eligible as a City of Tampa Small 
Local Business Enterprise and/or Women/Minority Business Enterprise, please contact the Minority and Small Business 
Development Office at (813) 274-5512. 

Required DMI Sub-Contracting Forms.  The following must be provided with bid/proposal: 

Schedule of All Sub-Contractors/Consultants/Suppliers Solicited - MBD/DMI Form 10 
Schedule of All Sub-Contractors/Consultants/Suppliers to be Utilized - MBD/DMI Form 20 

These forms must be submitted with all bids or proposals. Submittals that do not contain these forms may be deemed “non-
responsive”. 

Bidders may explore opportunities for subcontracting with SLBEs and W/MBEs by consulting the current directory of all 
certified firms posted on the Minority Business Development Office web page. 

GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit, 
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained 
herein.  Additional documentation is required whenever an SLBE subcontractor’s low quote is not utilized.  Supplemental 
information or documentation concerning the Bidder’s Compliance Plan may be required prior to award as requested by the 
City. 

Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the 
Equal Business Opportunity Program, FAQ’s, and the latest directories of directory of certified firms. 

I-1.11 BID SECURITY: 

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key 
rating Guide Property-Liability. 

I-1b 

http:TampaGov.net


    
  
 
 

 
   

 
 

   
 

    
   

    
 

  
    

  
  
 

     
  

 
 

   
   

 
       
      

  
     
       
    

 
 

  
 
    

   
      

 
  

    
     

 
 

     
  

 
 

     
   
  

     
        
 

  
 

      
 
 

 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.12 PUBLIC CONSTRUCTION BOND: 

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the forms provided herein, each 
equal to 100 percent of the Contract price, such Bonds to be issued and executed by (a) surety company(ies) acceptable to the City of 
Tampa and licensed to underwrite contracts in the State of Florida. 

I-1.13 AGREEMENT 
Section 2 – Powers of the City’s Representatives 
Add the following: 
Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  Termination by the 
City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the 
effective date. 

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with 
performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as 

necessary to complete continued portions of the Contract; 
(c) terminate all subcontracts and orders to the extent they relate to the Work terminated; 
(d) proceed to complete the performance of Work not terminated; and 
(e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 

The amount to be paid to the Contract by the City because of the termination shall consist of: 

(a) for costs related to work performed on the terminated portion of the Work prior to the effective date including termination 
costs relative to subcontracts that are properly chargeable to the terminated portion of the Work. 

(b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses 
reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of 
termination and settlement of subcontracts excluding amounts of such settlements; and storage, transportation, and other 
costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and 

(c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire 
Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the 
City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the 
costs of the Work to be disposed of by the Contractor. 

I-1.14 Section 5 – subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph: 
Change “…twenty-five (25) percent… “to fifty-one (51) percent…” 

Section 10-Payments, Article .05 Partial Payments, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…“ to “…fair value of the work done, and shall apply for…” 

I-1.15 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment eligibility of 
all persons employed during the term of the contract to perform employment duties within the State of Florida and all persons, 
including subcontractors, assigned by the contractor to perform work pursuant to the contract. 

I-1c 



    
 
 
  

 
   

 
  

 
    

   
 

 
   

 
    

 
  

 
    

 
      

  
 

 
 

  
 

      
     

 
  

 
             

   
   

  
 

   
  

 
   

  
   

   
 

       
    

 
 
 
 
 
 
 
 
 

 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

I-1.16 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 

The Contractor shall acquire for its use copies of the plans and specifications as needed. The documents may be downloaded from 
the City’s web site, at 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 

I-1.17 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 

I-1.18 SCRUTINIZED COMPANIES. 

For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section 287.135(5) of 
the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either terminate the Contract after it has 
given the Contractor notice and an opportunity to demonstrate the City’s determination of false certification was in error pursuant to 
Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the conditions of Section 287.135(4) of the Florida Statutes are 
met. 

I-1.19 FLORIDA’S PUBLIC RECORDS LAW 

4.33.3 The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes, 
119.0701, if applicable, Contractor shall comply with Florida’s Public Records Law. Specifically, the Contractor shall: 

1. Keep and maintain public records that ordinarily and necessarily would be required by the City in order to perform 
the service; 

2. Provide the public with access to such public records on the same terms and conditions that the City would 
provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as 
otherwise provided by law; 

3. Ensure that public records that are exempt or that are confidential and exempt from public record requirements 
are not disclosed except as authorized by law; 

4. Meet all requirements for retaining public records and transfer to the City, at no cost, all public records in 
possession of the contractor upon termination of the contract and destroy any duplicate public records that are 
exempt or confidential and exempt. All records stored electronically must be provided to the City in a format that 
is compatible with the information technology systems of the agency. 

4.33.4 The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and Breach of 
this award and the City shall enforce the Default in accordance with the provisions set forth in the DEFAULT/RE-
AWARD section of this document. 

I-1d 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS 
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item. 
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item". The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal. 
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a 
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract. 

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals. Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance. 

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened. No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure. The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law. 

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida. Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY. 

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full. 
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office. 
The Proposal shall also bear the seal of the corporation attested by 
its secretary. Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal. 

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
The quantities actually required to complete the Contract work may 

be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount. 

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors. 

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246. 
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference. 

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity 
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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CITY OF TAMPA INSURANCE REQUIREMENTS 

During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies 
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be 
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do 
business in the State of Florida. 

All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall 
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including 
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of 
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes 
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective 
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage. 
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy 
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance. 

The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form 
or its equivalent.  Each Certificate must be personally manually signed by the Authorized Representative of the insurance 
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must 
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the 
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased 
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried 
by the City or any self-insurance program thereof. 

The following coverages are required: 

A. Commercial General Liability Insurance shall be provided 
on the most current Insurance Services Office (ISO) form or 
its equivalent.  This coverage must be provided to cover 
liability arising from premises and operations, independent 
contractors, products and completed operations, personal 
and advertising injury, contractual liability, and XCU 
exposures (if applicable). Completed operations liability 
coverage shall be maintained for a minimum of one-year 
following completion of work.  The amount of Commercial 
General Liability insurance shall not be less than the amount 
specified. 

(a) $1,000,000 per occurrence and a $2,000,000 general 
aggregate for projects valued at $2,000,000 or less. General 
aggregate limit for projects over that price shall equal or 
exceed the price of the project. An Excess or Umbrella 
Liability insurance policy can be provided to meet the 
required limit.  Risk Management may be contacted for 
additional information regarding projects of this nature. 

B. Automobile Liability Insurance shall be maintained in 
accordance with the laws of the State of Florida, as to the 
ownership, maintenance, and use of all owned, non-owned, 
leased, or hired vehicles.  The amount of Automobile Liability 
Insurance shall not be less than the amount specified. 

(a) $500,000 combined single limit each occurrence bodily 
injury & property damage- for projects valued at $100,000 
and under 

(b) $1,000,000 combined single limit each occurrence bodily 
injury & property damage – for projects valued over $100,000  

C. Worker's Compensation and Employer's Liability 
Insurance shall be provided for all employees engaged in the 
work under the contract, in accordance with the Florida 
Statutory Requirements. The amount of the Employer's 
Liability Insurance shall not be less than: 

(a) $500,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each employee – for projects valued at $100,00 and 
under 
(b) $1,000,000 bodily injury by accident and each accident, 
bodily injury by disease policy limit, and bodily injury by 
disease each –for projects valued over $100,000 

D. Excess Liability Insurance or Umbrella Liability Insurance 
may compensate for a deficiency in general liability, 
automobile, or worker's compensation insurance coverage 
limits.  If the Excess or Umbrella policy is being provided as 
proof of coverage, it must name the City of Tampa as an 
additional insured (IF APPLICABLE). 
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E. Builder’s Risk Insurance, specialized policy designed to 
cover the property loss exposures that are associated with 
construction of buildings. The amount of coverage should not 
be less than the amount of the project. (IF APPLICABLE). 

F. Installation Floater- a builder’s risk type policy that 
covers specific type of property during its installation, is 
coverage required for highly valued equipment or materials 
such as compressors, generators, or other machinery that 
are not covered by the builder's risk policy (IF 
APPLICABLE). 

G. Longshoreman’s & Harbor Worker’s Compensation 
Act/Jones Act coverage shall be maintained for work being 
conducted upon navigable water of the United States.  The 
limit required shall be the same limit as the worker’s 
compensation/employer’s liability insurance limit (IF 
APPLICABLE). 

H. Professional Liability shall be maintained against 
claims of negligence, errors, mistakes, or omissions in the 
performance of the services to be performed and furnished 
by the Awardee/Contractor or any of its subcontractors 
when it acts as a DESIGN PROFESSIONAL. The amount 
of coverage shall be no less than amount specified (IF 
APPLICABLE). 

(a) $1,000,000 per incident and general aggregate.  Note 
all claims made policies must provide the date of 
retroactive coverage. 

The City may waive any or all of the above referenced 
insurance requirements based on the specific nature of 
goods or services to be provided under the award/contract. 

ADDITIONAL INSURED - The City must be included as an 
additional insured by on the general and (Excess or 
Umbrella liability policies) if applicable. Alternatively, the 
Contractor may purchase a separate owners protective 
liability policy in the name of the City in the specified 
amount as indicated in the insurance requirements. 

CLAIMS MADE POLICIES - If any liability insurance is 
issued on a claims made form, Contractor agrees to 
maintain uninterrupted coverage for a minimum of one year 
following completion and acceptance of the work either 
through purchase of an extended reporting provision, or 
through purchase of successive renewals with a retroactive 

date not later than the beginning of performance of work for 
the City. The retroactive date must be provided for all 
claims made policies. 

CANCELLATION/NON-RENEWAL - Thirty (30) days 
written notice must be given to the City of any cancellation, 
intent to non-renew or material reduction in coverages 
(except aggregate liability limits). However, ten (10) days 
notice may be given for non-payment of premium. Notice 
shall be sent to the City of Tampa Department of Public 
Works, 306 E. Jackson Street, Tampa, FL 33602. 

NUMBER OF POLICIES - General and other liability 
insurance may be arranged under single policies for the full 
amounts required or by a combination of underlying 
policies with the balance provided by an excess or 
umbrella liability insurance policy. 

WAIVER OF SUBROGATION - Contractor waives all rights 
against City, its agents, officers, directors and employees 
for recovery of damages to the extent such damage is 
covered under the automobile or excess liability policies. 

SUBCONTRACTORS - It is the Contractor’s responsibility 
to require all subcontractors to maintain adequate 
insurance coverage. 

PRIMARY POLICIES - The Contractor’s insurance is 
primary to the City’s insurance or any self insurance 
program thereof. 

RATING - All insurers shall be authorized to do business in 
Florida, and shall have an A.M. Best rating of B+ (or 
better), Class VII (or higher), or otherwise be acceptable to 
the City if not rated by A.M. Best. 

DEDUCTIBLES - The Contractor is responsible for all 
deductibles. In the event of loss which would have been 
covered but for the presence of a deductible, the City may 
withhold from payment to Contractor an amount equal to 
the deductible to cover such loss should full recovery not 
be obtained under the insurance policy. 

INSURANCE ADJUSTMENTS - These insurance 
requirements may be increased, reduced, or waived at the 
City’s sole option with an appropriate adjustment to the 
Contract price. 

Document updated on 12/22/2009 by RLD (Risk Management) 

INS - 2 



 

 
 

 
 
 

 
 

 
 
 

   
 

   
     

   
  

    
 

  
 

 
 
 

 
   

 
 
 
 
 

   
 
   

 
 

 
 

 
  

 
 

   
 

 

SOLICITATION FOR SUBCONTRACTOR QUOTES 

From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 

To Subcontractor: 

Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions. 

Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 

CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 

Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS: 
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 

__No, my company will not quote this project for the following reason(s): 

(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

SL-1 
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Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

PROPOSAL 

To the Mayor and City Council of the City of Tampa, Florida: 

Name of Bidder _____________________________________________________________________________ 

Business Phone Number and Email Address 

Business Name and Mailing Address 

Phone Number and Name of Contact Regarding Permits 

Contractor/Qualifiers Name and Federal Identification Number 

Date of Proposal ____________________________________________________________________________ 

(If Bidder is a firm, fill in the following blanks): 

Names and Residential Addresses of Partners 

(If Bidder is a corporation, fill in the following blanks): 

Organized under the laws of the State of _________________________________________________________ 

Names and Address of President 

Name and Address of Vice President 

Name and Address of Secretary 

Names and Address of Treasurer 
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Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

The above-named Bidder affirms and declares: 

(1) That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal 
or in the Contract proposed to be entered into. 

(2) That this Proposal is made without any understanding, agreement or connection with any other person, firm, 
or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or 
fraud. 

(3) That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety 
or otherwise, upon any obligation to the City of Tampa. 

(4) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, 
shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or 
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment 
and work or labor to which it relates, or in any portion of the profits thereof. 

(5) That the Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials 
and the kinds and extent of equipment and other facilities needed for the performance of the work, the 
general and local conditions and all difficulties to be encountered, and all other items which may, in any way, 
affect the work or its performance. 

(6) That the Bidder 

________ Has; Treasury Number ______________________ 

________ Has not 
(Check applicable box) 

previously performed work under the President’s Executive Order Nos. 11246 and 11375. 

(7) That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the 
component parts of the Contract Documents and agrees that he will execute the Contract and finish the 
required Performance Bond and will completely perform the work in strict accordance with the terms of the 
Contract and the Contract Documents therein referred to for the following prices, to wit: 
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Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

Computed Total 
Contract Estimated Description and Price for 
Item No. Quantity Price in Words Item in Figures 

BASE BID LS The work includes the furnishing of all labor, equipment, and material 
for the replacement of one precast concrete panel with installation of 
steel brackets, any allowances that may be listed in Section 01020, 
and with all associated work required for a complete project in 
accordance with the Contract Documents. 

________________________ dollars 

and _______________ cents 

(BASE BID) LS $_________________ 
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Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

Computed Total Price In Words: 

_______________________________________________ dollars and ______________________ cents. 

Computed Total Price in Figures:  $________________________________________________________________ 

The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) 
have been taken into account in this proposal:  #1 ___  #2 ___  #3 ___ #4___ #5___. 

The bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 

Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with 
the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990.  The bidder further identifies the costs to be 
summarized below: 

Trench Safety Unit of 
Measure Measure Unit Unit Extended 

(Description) (LF, SY) Quantity Cost Cost 

A. _______________ ______________ ______________ ______________ _____________ 

B. _______________ ______________ ______________ ______________ _____________ 

C. _______________ ______________ ______________ ______________ _____________ 

D. _______________ ______________ ______________ ______________ _____________ 

Total Cost $___________________ 

Signed _______________________________________________________________________________ 

Failure to complete the above may result in the bid being declared non-responsive. 

P-4 



      
 
 

    
    

 
  

    
 

 
  

 
    

 
 

  
 
 
  ___________________________________________________  
   
 
 
  ___________________________________________________  
   
 
 
  ___________________________________________________  
   
 
 
  ___________________________________________________  
   
 
 

  
 
   
 
  __________________________________________________  
   
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

Accompanying this Proposal is a certified check, cashier’s check or Bid Bond (form included herein must be used) on the 
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the 

_____________________________________________ of _____________________________________________ 
(Name of Bank or Surety) (City & State) 

City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be 
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required 
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice 
of Award by the City of Tampa to the undersigned so to do. 

Dated _________________________________, 2014 

(Name of Bidder) 

(Address of Bidder) 

(Signature) 

(Title) 

Where Bidder is a Corporation: 

Attest: 

Secretary 

AFFIX 
CORPORATE 
SEAL 
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        ________________________  
         
 
          
  
        ________________________  
 
        ________________________  

(ACKNOWLEDGMENT OF PRINCIPAL) 

STATE OF )
) SS: 

COUNTY OF ) 

For a Corporation: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _____________, 2014 by ______________________ of 
_______________________, a _______ corporation, on behalf of the corporation. He/she is ___ personally known or has 
___ produced ____________________ as identification. 

Notary 

My Commission Expires: 

For an Individual: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _______________, 2014 by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 

Notary 

My Commission Expires: 

For a Firm: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _____________, 2014 by _____________________ 
who signed on behalf of the said firm. He/she is ___ personally known or has ___ produced ____________________ as 
identification. 

Notary 

My Commission Expires: 

P-6 



 

                                           
 

 

 

 

 

 

 
 

   
  

 
 
 

   
    

 
   

 
  

   
 

 
  

  

 
  

 
   

   
 

 
  

 

 
 

  
 

  
    

 
 

 
   

  
 
 
 

Good Faith Effort Compliance Plan for Small Local Business Subcontracting 
City of Tampa - Equal Business Opportunity Program 

Contract _________________________________________________________    Bid Date _________ 
Bidder    __________________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for 
Small Local Business Enterprises, SLBEs, on the referenced contract: 

□ The goal for SLBE participation has been met or exceeded.  See the DMI form reporting subcontractors to be utilized. 
(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.) 

□ The goal for SLBE participation has not been met.  The following is a recap of Good Faith Efforts made: 
(Check applicable boxes below.  Enclose additional documents, and/or add remarks below as needed.) 

(1) Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract.  The Bidder or Contractor must solicit 
this interest within sufficient time to allow the SLBEs to respond.  The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested 
SLBEs.    □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation efforts.   □ Remarks: 

(2) Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist 
them in responding to the solicitation. □ See enclosed sample solicitation.   □ Remarks: 

(3) Negotiating in good faith with interested SLBEs that have submitted bids.  Documentation of negotiation must include the names, addresses, and telephone numbers of 
SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work.  That there may be some additional costs involved in soliciting 
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable.  Bidders are not required to accept higher 
quotes in order to meet the goal. □ DMI subcontractor-utilized forms reflect successful negotiations   □ This project is of a low-bid nature 
and negotiations are limited to clarifications of scope and specifications.   □ See enclosed document.   □ Remarks: 

(4) Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The SLBEs standing within its industry, 
membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the 
goals.  □ Not applicable.    □ See attached explanation for rejection of a low-bidding subcontractor’s bid.   □ Remarks: 

(5) Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE 
subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.  □ See enclosed comments.   □ Remarks: 

(6) Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization.  A Bidder or Contractor who 
desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met. □ Sub-Contractors were not prohibited from 
submitting bids on work not usually sub-contracted.   □ Remarks: 

(7) Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items 
with its own forces.  □ Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined 
portion.  □ Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted.   □ See enclosed comments.   
□ Remarks: 

(8) Making efforts to assist interested SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.  □ See enclosed sample 
solicitation   □ see enclosed document.   □ Remarks: 

(9) Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-
sponsored mentor-protégé program.   □ See enclosed sample solicitation. □ See enclosed document.   □ Remarks: 

(10) Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs.  □ See enclosed document.   
□ The following services were used:  

Other Supporting Good Faith Efforts:   □ See enclosed document. □ Remarks: 

GFECP 
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Compliance Plan:  Guidance For Meeting Good Faith Efforts 

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other communication with the listed firms.  The DMI Solicited and 
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for 
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County 
certification listings of SLBE’s. 

2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on 
the services needed, where plans can be reviewed and assistance offered in obtaining these, if 
required.  Solicitations should be typically be sent a week or more before the bid date.  Sample 
copies of the bidder’s solicitations should be provided. 

3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.  
For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts. 

4. If a low bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

5. Prime should break down portions of work into economical feasible opportunities for 
subcontracting. The SLBE directory can be useful in identifying additional subcontracting 
opportunities and firms not listed in the “SLBE Goal Setting Firms List.” 

6. Contractor should not preclude SLBEs from bidding on any part of work, even if the Contractor can 
self-perform the work. 

7. Contractor should avoid relying solely on subcontracting out work where availability is not 
sufficient to attain pre-determined goal. 

8. In its solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc, 
if required of subcontractors by the City or Prime Contractor.  

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
SLBEs, if needed. 

10. Contractor should use the services offered by such agencies as the Minority Business Development 
Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the 
recruitment and placement of SLBEs. 

MBD Office 3-9-2009 Page 2 of 2 



 
 

 
 

               
            

              
 

           

 
                     

 

 

  
 

 

 

 

 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 
 

 
 

 

 
               

   
 
 

Page 1 of 4 DMI – Solicited/Utilized 
City of Tampa –DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited 

(FORM MBD-10) 
Contract No.: Contract  Name:  
Contractor Name: Address: 
Federal ID: Phone: Fax: Email: 

[] No Firms were contacted/solicited for this contract. 
[] No Firms were contacted because: 
[] See attached documents with supplemental information. 
NIGP Code General Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & Surveyors = 925, Supplier = 912-77 

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 
S = SLBE 
W=WMBE Company Name 

Address 
Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic 
Am. 

AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

NIGP Code 
(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Resp. 
Rec’d 
Y/N Federal ID 

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub – 
contracting opportunitieson this contract. This form must be completed and submitted with the bid or 
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive. 

Signed: Name/Title: Date: 
MBD 10 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page 



 
 

 
 

 

  

 
 
 
 
 
 
 
 
 
 

 
 

 

  
  

 

 
 

 
  

 
 

 
 
 

 
  

 

 
 

 
 
 
 
 
 
 

Page 2 of 4DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 

(Form MBD-10) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts when Goal has been established. 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform 
all work.  If during the performance of the contract you employ subcontractors, the City must pre-approve 
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your 
invoices.  Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation 
of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited. 
• See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing 

any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the 
same format and have all requested data from MBD Form-10 included. 

The following instructions are for information of any and all subcontractors solicited. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor.  NIGP codes 

are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. 

If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 



 
 

 
 

               
            

              
 

 
 

                     
 

 
 

 

  
 

 

 

 

 

 
  

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

             
 

 
 

                 
    

 

Page 3 of 4DMI – Solicited/Utilized 
City of Tampa –DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized 

(FORM MBD-20) 
Contract No.: Contract  Name:  
Contractor Name: Address: 
Federal ID: Phone: Fax: Email: 

[ ] See attached documents. 
[ ] No Subcontracting (of any kind) will be performed on this contract. 
NIGP Code General Categories: Buildings = 909, General = 912, Heavy = 913, Trades = 914, Architects = 906, Engineers & Surveyors = 925, Supplier = 912-77 

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)
Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise 

S = SLBE 
W=WMBE Company Name 

Address 
Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am.
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 

NIGP Code 
Listed 
above 

Amount 
of Quote. 
Letter of 
Intent if 

available. 

Percent 
of 

Scope/Contract 
% Federal ID 

Total Subcontract/Supplier Utilization $____________________ 
Total SLBE Utilization $ _________________________________   
Total WMBE Utilization $ ________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this 
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in 
Non-Complianceand/or deemed non-responsive. 

Signed: Name/Title: Date: 
MBD 20 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page. 



 
 

 
 

 
 

 
 
 
 
 
 
 
 
 

 

 

  

  
 

 
 

  
 

 
 
  

 
 
  

  

 

 

 

 
 

 
 

Page 4 of 4DMI – Solicited/Utilized 
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 

(Form MBD-20) 
This form must be submitted with all bids or proposals.  All subcontractors projected to be utilized must be included on 
this form. 

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business. 
• Address. The physical address of your business. 
• Federal ID.FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business 

will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work. 
When subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• See attached documents. Check if you have provided any additional documentation relating to the utilization of 
subcontractors. 

• 
The following instructions are for information of Any and All subcontractors to be utilized. 

• Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  NIGP codes are available at http:/www.tampagov.net/mbd. 
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs) 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.  
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may not apply to CCNA proposals.) 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts 

may not apply to CCNA proposals.) 
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount. 

(Dollar amounts may not apply to CCNA proposals.) 

If any additional information is required or you have any questions, you may call the Minority Business Development 
Office at (813) 274-5522. 

http:/www.tampagov.net/mbd
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TAMPA BID BOND 
Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________ 

(hereinafter called the Principal) and ____________________________________________________________ 

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 14-C-00036, Straz Center Panel Replacement - Sheltered 
Market. 

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 

NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 2014. 

Principal ____________________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

BY _________________________________________ 

TITLE ______________________________________ 

(SEAL) ____________________________________________ 
Producing Agent 

Producing Agent’s Address 

Name of Agency 

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal) non-responsive. 

BB-1 



     
  
 

 
 

    
       

    
  

 
    

      
 
  

   
  

  
 

        
                   

  
 

  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market 

AGREEMENT 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 14-C-00036 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 

THIS AGREEMENT, made and entered into in triplicate, this ____ day of ______________________, 2014, 
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor. 

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 

Contract 14-C-00036; Straz Center Panel Replacement - Sheltered Market, shall include, but not be limited to, replacement 
of one precast concrete panel with installation of steel brackets with all associated work required for a complete project in 
accordance with the Contract Documents. 

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 

A-1 



 

 
 
 

 
 
 

 
 

 

 
 

 
 

 

 

 

 

 
 

 
 

 

 
  

 

   
 

 

 
  

  

 
 

  
 

   

 
  

 

  
 

 
  

 
    

 

 

 

 

 

 

  

 

 

  

 

   
 

 

 

TAMPA AGREEMENT 

SECTION 1 
GENERAL 

ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 

The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 

ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 

(a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 

(b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 

(c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 

(d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 

(e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 

(f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
(g)"Contract Work" shall mean everything expressly or 

implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 

(h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 

(i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 

(j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 

(k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 

(l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 

(m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 

(o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 

(p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 

(q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 

(r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 

(s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 

(t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 

(a)To monitor the performance of the work. 
(b)To determine the amount, kind, quality, sequence, 

and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 

(c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 

(d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 

(e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 

(f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 

The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council. All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 

The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 

ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 

(a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 

(b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 

(c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 

(d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 

ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 

ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 

Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

SECTION 3 
PERFORMANCE OF WORK 

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 

The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 

Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 

ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 

No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 

ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site. The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 

The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 

Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 

Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction. If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 

ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 

The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 

ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 

In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 

ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 

ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 

ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 

ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  

The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

SECTION 4 
TIME PROVISIONS 

ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions. Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 

The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
The period for performance shall start from the date of 
signing of this Agreement by the City. 

The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 

ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 

The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 

If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract. These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 

ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 

ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 

The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 

The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 

Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 

The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 

ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 

The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 

This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 

ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 

If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 

Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 

If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 

The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 

The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 

ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder. The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor. 
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 

SECTION 6 
SECURITY AND GUARANTY 

ARTICLE 6.01 CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City. The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 

If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 

ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 

ARTICLE 6.03 AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 

ARTICLE 6.04 MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

SECTION 7 
CHANGES 

ARTICLE 7.01 MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 

Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 

ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 

The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 

(a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 

(b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 

(c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 

(1) For all labor and foreman in direct charge of 
the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

(2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

(3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

(4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer. 
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1) 
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 

ARTICLE 7.03 DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply. In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 

Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto. Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 

ARTICLE 7.04 OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 

An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor. The amount by which the Contract price 
shall be reduced shall be determined as follows: 

(a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 

(b) By the appropriate lump sum price set forth in the 
Contract; or 

(c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer 
approved by the City. 

and SECTION 9 
CONTRACTOR'S DEFAULT 

SECTION 8 
CONTRACTOR'S EMPLOYEES 

ARTICLE 9.01 CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 

ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 

ARTICLE 8.02 SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 

ARTICLE 8.04 RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 

On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 

ARTICLE 8.05 PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 

Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 

ARTICLE 9.02 CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 

ARTICLE 9.03 COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 

The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 

ARTICLE 9.04 PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

SECTION 10 
PAYMENTS 

ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof. Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 

The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 

The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 

No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 

ARTICLE 10.03 REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 

ARTICLE 10.04 PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 

ARTICLE 10.05 PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 

FOR CONTRACT AMOUNTS UNDER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
(A)In the amount of ninety percent (90%) of the value 

of the work completed as certified until construction is fifty 
percent (50%) complete. 

(B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 

(C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 

In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 

Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 

Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 

Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 

ARTICLE 10.06 FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 

When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work. The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City. The surety 
bond shall be in the full amount of the suit or suits. 

Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 

ARTICLE 10.07 ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

SECTION 11 
MISCELLANEOUS PROVISIONS 

ARTICLE 11.01 CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 

(a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 

(b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 

(c)That the work can be performed as called for by the 
Contract Documents. 

(d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 

(e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  

ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
by reason of such infringement at any time during the 
prosecution or after completion of the work. 

ARTICLE 11.03 SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 

The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 

ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 

ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 

ARTICLE 11.06 LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 

ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 

ARTICLE 11.09 LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 

ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 

ARTICLE 11.11 NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 

ARTICLE 11.12 ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 

SECTION 12 
LABOR STANDARDS 

ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 

ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 

ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 

ARTICLE 12.04 EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 

ARTICLE 12.05 PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 

For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 

* * * * * * * 
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TAMPA 
AGREEMENT 

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 

CITY OF TAMPA, FLORIDA 

Bob Buckhorn, Mayor 
(SEAL) 

ATTEST: 

City Clerk 

Approved as to Form: 
The execution of this document was authorized 
by Resolution No. ______________________ 

Justin R. Vaske, Assistant City Attorney 

Contractor 

By:________________________________________ 
(SEAL)

  Title:  

ATTEST: 

Secretary 
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TAMPA PAYMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

STATE OF )
) SS: 

COUNTY OF ) 

For a Corporation: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _____________, 2014 by ______________________ of 
_______________________, a _______ corporation, on behalf of the corporation. He/she is ___ personally known or has 
___ produced ____________________ as identification. 

Notary 

My Commission Expires: 

For an Individual: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _______________, 2014 by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 

Notary 

My Commission Expires: 

For a Firm: 

STATE OF _________________ 
COUNTY OF _______________ 

The foregoing instrument was acknowledged before me this ___ of _____________, 2014 by _____________________ 
who signed on behalf of the said firm. He/she is ___ personally known or has ___ produced ____________________ as 
identification. 

Notary 

My Commission Expires: 
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PUBLIC CONSTRUCTION BOND 

Bond No. (enter bond number) 

Name of Contractor: 

Principal Business Address of Contractor: 

Telephone Number of Contractor: 

Name of Surety (if more than one list each): 

Principal Business Address of Surety: 

Telephone Number of Surety: 

Owner is The City of Tampa, Florida 

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602 

Contract Administration Department (280A4N) 

Telephone Number of Owner: 813/274-8456 

Contract Number Assigned by City to contract which is the subject of this bond: 

Legal Description or Address of Property Improved or Contract Number is: 

General Description of Work and Services: 
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KNOW ALL MEN BY THESE PRESENTS That we, 

(Name of Contractor) 

as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and 

_________________________________________________________________________________(Name of Surety) 
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of Dollars and Cents ($ ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services 
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 

DATED ON _____________________, 20___ 

(Name of Principal) (Name of Surety) 

(Principal Business Address) (Surety Address) 

By By 
(As Attorney in Fact)* 

Title 
Telephone Number of Surety 

Telephone Number of Principal 
Accepted by City of Tampa: 

Countersignature: By 
Bob Buckhorn, Mayor 

(Name of Local Agency) Date: 20____ 

(Address of Resident Agent) 

By Approved as to legal sufficiency: 

Title By 
Assistant City Attorney 

Date:  , 20____ 
Telephone Number of Local Agency 

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFIC TIONS 
GENER L PROVISIONS 

SECTION 1 

SCOPE  ND INTENT 

G-1.01 DESCRIPTION 
The wo k to be done consists of the fu nishing of all labo , 
mate ials and equipment, and the pe fo mance of all wo k 
included in this Cont act. 

G-1.02 WORK INCLUDED 
The Cont acto  shall fu nish all labo , supe intendence, 
mate ials, plant, powe , light, heat, fuel, wate , tools, 
appliances, equipment, supplies, and othe  means of 
const uction necessa y o  p ope  fo  pe fo ming and 
completing the wo k. He shall obtain and pay fo all  equi ed 
pe mits. He shall pe fo m and complete the wo k in the 
manne  best calculated to p omote  apid const uction 
consistent with safety of life and p ope ty and to the 
satisfaction of the Enginee , and in st ict acco dance with the 
Cont act Documents. The Cont acto  shall clean up the wo k 
and maintain it du ing and afte  const uction, until accepted, 
and shall do all wo k and pay all costs incidental the eto. He 
shall  epai  o   esto e all st uctu es and p ope ty that may be 
damaged o distu bed du ing pe fo mance of the wo k. 

The cost of incidental wo k desc ibed in these Gene al 
P ovisions, fo  which the e a e no specific Cont act Items, 
shall be conside ed as pa t of the ove head cost of doing the 
wo k and shall be included in the p ices fo  the va ious 
Cont act Items. No additional payment will be made the efo . 

The Cont acto  shall p ovide and maintain such mode n 
plant, tools, and equipment as may be necessa y, in the 
opinion of the Enginee , to pe fo m in a satisfacto y and 
acceptable manne  all the wo k  equi ed by this Cont act. 
Only equipment of established  eputation and p oven 
efficiency shall be used. The Cont acto  shall be solely 
 esponsible fo  the adequacy of his plant and equipment, 
p io app oval of the Enginee notwithstanding. 

G-1.03 PUBLIC UTILITY INST LL TIONS  ND 

STRUCTURES 
Public utility installations and st uctu es shall be unde stood 
to include all poles, t acks, pipes, wi es, conduits, house 
se vice connections, vaults, manholes, and all othe  
appu tenances and facilities pe taining the eto whethe owned 
o  cont olled by the City, othe  gove nmental bodies o  
p ivately owned by individuals, fi ms, o  co po ations, and 
used to se ve the public with t anspo tation, t affic cont ol, 
gas, elect icity, telephone, sewe age, d ainage, wate  o  othe  
public o  p ivate p ope ty which may be affected by the 
wo k. 

The Cont act Documents contain data  elative to existing 
public utility installations and st uctu es above and below the 
g ound su face. These data a e not gua anteed as to thei  
completeness o  accu acy and it is the  esponsibility of the 
Cont acto  to make his own investigations to info m himself 

fully of the cha acte , condition and extent of all such 
installations and st uctu es as may be encounte ed and as may 
affect the const uction ope ations. 

The Cont acto  shall p otect all public utility installations and 
st uctu es f om damage du ing the wo k. Access ac oss any 
bu ied public utility installation o  st uctu e shall be made 
only in such locations and by means app oved by the 
Enginee . The Cont acto  shall so a  ange his ope ations as 
to avoid any damage to these facilities. All  equi ed 
p otective devices and const uction shall be p ovided by the 
Cont acto  at his expense. All existing public utilities 
damaged by the Cont acto  which a e shown on the Plans o  
have been located in the field by the utility shall be  epai ed 
by the Cont acto , at his expense, as di ected by the Enginee . 
No sepa ate payment shall be made fo  such p otection o  
 epai s to public utility installations o st uctu es. 

Public utility installations o  st uctu es owned o  cont olled 
by the City o  othe  gove nmental body which a e shown on 
the Plans to be  emoved,  elocated,  eplaced o   ebuilt by the 
Cont acto  shall be conside ed as a pa t of the gene al cost of 
doing the wo k and shall be included in the p ices bid fo  the 
va ious Cont act Items. No sepa ate payment shall be made 
the efo . 

Whe e public utility installations o  st uctu es owned o  
cont olled by the City o  othe  gove nmental body a e 
encounte ed du ing the cou se of the wo k, and a e not 
indicated on the Plans o  in the Specifications, and when, in 
the opinion of the Enginee ,  emoval,  elocation,  eplacement 
o   ebuilding is necessa y to complete the wo k unde  this 
Cont act, such wo k shall be accomplished by the utility 
having ju isdiction o  such wo k may be o de ed, in w iting 
by the Enginee , fo  the Cont acto  to accomplish. If such 
wo k is accomplished by the utility having ju isdiction it will 
be ca  ied out expeditiously and the Cont acto  shall give full 
coope ation to pe mit the utility to complete the  emoval, 
 elocation,  eplacement o   ebuilding as  equi ed. If such 
wo k is accomplished by the Cont acto , it will be paid fo  as 
ext a wo k as p ovided fo in A ticle 7.02 of the Ag eement. 

The Cont acto  shall, at all times in pe fo mance of the wo k, 
employ app oved methods and exe cise  easonable ca e and 
skill so as to avoid unnecessa y delay, inju y, damage o  
dest uction of public utility installations and st uctu es; and 
shall, at all times in the pe fo mance of the wo k, avoid 
unnecessa y inte fe ence with, o  inte  uption of, public 
utility se vices, and shall coope ate fully with the owne s 
the eof to that end. 

All City and othe gove nmental utility depa tments and othe  
owne s of public utilities, which may be affected by the wo k, 
will be info med in w iting by the Enginee  within two weeks 
afte  the execution of the Cont act o  Cont acts cove ing the 
wo k. Such notice will set out, in gene al, and di ect attention 
to, the  esponsibilities of the City and othe  gove nmental 
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utility depa tments and othe  owne s of public utilities fo  
such installations and st uctu es as may be affected by the 
wo k and will be accompanied by one set of Plans and 
Specifications cove ing the wo k unde  such Cont act o  
Cont acts. 

In addition to the gene al notice given by the Enginee , the 
Cont acto  shall give w itten notice to all City and othe  
gove nmental utility depa tments and othe  owne s of public 
utilities of the location of his p oposed const uction 
ope ations, at least fo ty-eight (48) hou s in advance of 
b eaking g ound in any a ea o  on any unit of the wo k. This 
can be accomplished by making the app op iate contact with 
the "Unde g ound Utility Notification Cente  fo  Excavato s 
(Call Candy)". 

The maintenance,  epai ,  emoval,  elocation, o  ebuilding of 
public utility installations and st uctu es, when accomplished 
by the Cont acto  as he ein p ovided, shall be done by 
methods app oved by the Enginee . 

SECTION 2 

PL NS  ND SPECIFIC TIONS 

G-2.01 PL NS 
The Plans  efe  ed to in the Cont act Documents bea  the 
gene al p oject name and numbe  as shown in the Notice To 
Bidde s. 

When obtaining data and info mation f om the Plans, figu es 
shall be used in p efe ence to scaled dimensions, and la ge 
scale d awings in p efe ence to small scale d awings. 

G-2.02 COPIES FURNISHED TO CONTR CTOR 
Afte  the Cont act has been executed, the Cont acto  will be 
fu nished with five sets of pape  p ints, the same size as the 
o iginal d awings, of each sheet of the Plans and five copies 
of the Specifications. Additional copies of the Plans and 
Specifications, when  equested, may be fu nished to the 
Cont acto at cost of  ep oduction. 

The Cont acto  shall fu nish each of the subcont acto s, 
manufactu e s, and mate ial supplie s such copies of the 
Cont act Documents as may be  equi ed fo his wo k. 

G-2.03 SUPPLEMENT RY DR WINGS 
When, in the opinion of the Enginee , it becomes necessa y 
to explain mo e fully the wo k to be done o  to illust ate the 
wo k fu the  o  to show any changes which may be  equi ed, 
d awings known as Supplementa y D awings, with 
specifications pe taining the eto, will be p epa ed by the 
Enginee  and five pape  p ints the eof will be given to the 
Cont acto . 

The Supplementa y D awings shall be binding upon the 
Cont acto  with the same fo ce as the Plans. Whe e such 
Supplementa y D awings  equi e eithe  less o  mo e than the 
estimated quantities of wo k, c edit to the City o  
compensation the efo  to the Cont acto  shall be subject to 
the te ms of the Ag eement. 

G-2.04 CONTR CTOR TO CHECK PL NS  ND 

D T  
The Cont acto  shall ve ify all dimensions, quantities, and 
details shown on the Plans, Supplementa y D awings, 
Schedules, Specifications, o  othe  data  eceived f om the 
Enginee , and shall notify him of all e  o s, omissions, 
conflicts, and disc epancies found the ein. Failu e to 
discove  o  co  ect e  o s, conflicts o  disc epancies shall not 
 elieve the Cont acto  of full  esponsibility fo  unsatisfacto y 
wo k, faulty const uction o  imp ope  ope ation  esulting 
the ef om no  f om  ectifying such conditions at his own 
expense. He will not be allowed to take advantage of any 
e  o s o  omissions as full inst uctions will be fu nished by 
the Enginee , should such e  o s o  omissions be discove ed. 
All schedules a e given fo  the convenience of the Enginee  
and the Cont acto  and a e not gua anteed to be complete. 
The Cont acto  shall assume all  esponsibility fo  the making 
of estimates of the size, kind, and quality of mate ials and 
equipment included in wo k to be done unde the Cont act. 

G-2.05 SPECIFIC TIONS 
The specifications consist of fou  pa ts, the Gene al 
P ovisions, the Technical Specifications, the Special 
P ovisions and the Cont act Items. The Gene al P ovisions 
and Technical Specifications contain gene al  equi ements 
which gove n the wo k. The Special P ovisions and the 
Cont act Items modify and supplement these by detailed 
 equi ements fo  the wo k and shall always gove n, wheneve  
the e appea s to be conflict. 

G-2.06 INTENT 
All wo k called fo  in the Specifications applicable to this 
Cont act, but not shown on the Plans in thei  p esent fo m, o  
vice ve sa, shall be of like effect as if shown o  mentioned in 
both. Wo k not specified in eithe  the Plans o  in the 
Specifications, but involved in ca  ying out thei  intent o  in 
the complete and p ope  execution of the wo k, is  equi ed 
and shall be pe fo med by the Cont acto  as though it we e 
specifically delineated o desc ibed. 

The appa ent silence of the Specifications as to any detail, o  
the appa ent omission f om them of a detailed desc iption 
conce ning any wo k to be done and mate ials to be 
fu nished, shall be  ega ded as meaning that only the best 
gene al p actice is to p evail and that only mate ial and 
wo kmanship of the best quality is to be used, and 
inte p etation of these Specifications shall be made upon that 
basis. 

SECTION 3 

WORKING DR WINGS 

G-3.01 SCOPE 
The Cont acto  shall p omptly p epa e and submit layout, 
detail and shop d awings to insu e p ope  const uction, 
assembly, and installation of the wo k using those mate ials 
and methods as he eafte  specified unde  the Technical 
Specifications, Special P ovisions and Cont act Items. 
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These d awings shall accu ately and distinctly p esent the 
following: 

a. All wo king and e ection dimensions. 
b. A  angements and sectional views. 
c. Necessa y details, including complete info mation fo  
making connections between wo k unde  this Cont act and 
wo k unde othe Cont acts. 
d. Kinds of mate ials and finishes. 
e. Pa ts listed and desc iption the eof. 

D awings fo  mechanical equipment shall p esent, whe e 
applicable, such data as dimensions, weight and pe fo mance 
cha acte istics. These data shall show confo mance with the 
pe fo mance cha acte istics and othe  c ite ia inco po ated in 
the Plans and Specifications. 

Each d awing shall be dated and shall contain the name of the 
p oject, Division numbe  and desc iption, the technical 
specifications section numbe , names of equipment o  
mate ials and the location at which the equipment o  
mate ials a e to be installed. Location shall mean both 
physical location and location  elative to othe  connected o  
attached mate ial. The Enginee  will  etu n unchecked any 
submittal which does not contain complete data on the wo k 
and full info mation on  elated matte s. 

Stock o  standa d d awings will not be accepted fo   eview 
unless full identification and supplementa y info mation is 
shown the eon in ink o typew itten fo m. 

The Cont acto  shall  eview all wo king d awing submittals 
befo e t ansmitting them to the Enginee  to dete mine that 
they comply with  equi ements of the Specifications. 
D awings which a e incomplete o  a e not in compliance with 
the Cont act Documents shall not be submitted fo  p ocessing 
by the Enginee . The Cont acto  shall place his stamp of 
app oval on all wo king d awings submitted to the Enginee  
to indicate compliance with the above. 

G-3.02  PPROV L 
If the wo king d awings show depa tu es f om the Cont act 
 equi ements, the Cont acto  shall make specific mention 
the eof in his lette  of submittal; othe wise app oval of such 
submittals shall not constitute app oval of the depa tu e. 
App oval of the d awings shall constitute app oval of the 
subject matte  the eof only and not of any st uctu e, mate ial, 
equipment, o appa atus shown o indicated. 

The app oval of d awings will be gene al and shall not 
 elieve the Cont acto  of  esponsibility fo  the accu acy of 
such d awings, no  fo  the p ope  fitting and const uction of 
the wo k, no  fo  the fu nishing of mate ials o  wo k  equi ed 
by the Cont act and not indicated on the d awings. No wo k 
called fo  by wo king d awings shall be done until such 
d awings have been app oved by the Enginee . 

The p ocedu e in seeking app oval of the wo king d awings 
shall be as follows: 

1.The Cont acto  shall submit fou  complete sets of d awings 

and othe  desc iptive data togethe  with one copy of a lette  
of t ansmittal to the Enginee  fo  app oval. The lette  of 
t ansmittal shall contain the name of the p oject, cont act 
numbe , technical specifications section numbe , the name of 
the Cont acto , a list of d awings with numbe s and titles, and 
any othe pe tinent info mation. 

2.D awings o  desc iptive data will be stamped "App oved", 
"App oved Subject to Co  ections Ma ked", o  "Examined 
and Retu ned fo  Co  ection" and one copy with a lette  of 
t ansmittal will be  etu ned to the Cont acto . 

3.If a d awing o  othe  data is stamped "App oved", the 
Cont acto  shall inse t the date of app oval on five additional 
copies of the document and t ansmit the five copies to the 
Enginee  togethe  with one copy of a lette  of t ansmittal 
containing substantially the same info mation as desc ibed in 
Inst uction 1. above. 

4.If a d awing o  othe  data is stamped "App oved Subject to 
Co  ections Ma ked", the Cont acto  shall make the 
co  ections indicated and p oceed as in Inst uction 3., above. 

5.If a d awing o  data is stamped "Examined and Retu ned 
fo  Co  ection", the Cont acto  shall make the necessa y 
co  ections and  esubmit the documents as set fo th in 
Inst uction 1., above. The lette  of t ansmittal shall indicate 
that this is a  esubmittal. 

The Cont acto  shall  evise and  esubmit the wo king 
d awings as  equi ed by the Enginee , until app oval the eof 
is obtained. 

SECTION 4 

M TERI LS  ND EQUIPMENT 

G-4.01 GENER L REQUIREMENTS 
All mate ials, appliances, and types o  methods of 
const uction shall be in acco dance with the Specifications 
and shall, in no event, be less than that necessa y to confo m 
to the  equi ements of any applicable laws, o dinances, and 
codes. 

All mate ials and equipment shall be new, unused, and 
co  ectly designed. They shall be of standa d fi st g ade 
quality, p oduced by expe t pe sonnel, and intended fo  the 
use fo  which they a e offe ed. Mate ials o  equipment 
which, in the opinion of the Enginee , a e infe io  o  of a 
lowe  g ade than indicated, specified, o   equi ed will not be 
accepted. 

The quality of Wo kmanship and Mate ials ente ing into the 
wo k unde this Cont act shall confo m to the  equi ements of 
the pe tinent sections, clauses, pa ag aphs, and sentences, 
both di ectly and indi ectly applicable the eto, of that pa t of 
the Technical Specifications, whethe  o  not di ect  efe ence 
to such occu s in the Cont act Items. 

Equipment and appu tenances shall be designed in 
confo mity with ANSI, ASME, IEEE, NEMA and othe  
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gene ally accepted standa ds and shall be of  ugged 
const uction and of sufficient st ength to withstand all 
st esses which may occu  du ing fab ication, testing, 
t anspo tation, installation, and all conditions of ope ation. 
All bea ings and moving pa ts shall be adequately p otected 
against wea  by bushings o  othe  app oved means and shall 
be fully lub icated by  eadily accessible devices. Details 
shall be designed fo  appea ance as well as utility. 
P ot uding membe s, joints, co ne s, gea  cove s, and the 
like, shall be finished in appea ance. All exposed welds shall 
be g ound smooth and the co ne s of st uctu al shapes shall 
be mite ed. 

Equipment shall be of the app oximate dimensions as 
indicated on the Plans o  as specified, shall fit the spaces 
shown on the Plans with adequate clea ances, and shall be 
capable of being handled th ough openings p ovided in the 
st uctu e fo  this pu pose. The equipment shall be of such 
design that piping and elect ical connections, ductwo k, and 
auxilia y equipment can be assembled and installed without 
causing majo   evisions to the location o  a  angement of any 
of the facilities. 

Machine y pa ts shall confo m exactly to the dimensions 
shown on the wo king d awings. The e shall be no mo e 
fitting o  adjusting in setting up a machine than is necessa y 
in assembling high g ade appa atus of standa d design. The 
equivalent pa ts of identical machines shall be made 
inte changeable. All g ease lub icating fittings on equipment 
shall be of a unifo m type. All machine y and equipment 
shall be safegua ded in acco dance with the safety codes of 
the ANSI and applicable state and local codes. 

G-4.02 M NUF CTURER 
The names of p oposed manufactu e s, supplie s, mate ial, 
and deale s who a e to fu nish mate ials, fixtu es, equipment, 
appliances o  othe  fittings shall be submitted to the Enginee  
fo  app oval, as ea ly as possible, to affo d p ope  
investigation and checking. Such app oval must be obtained 
befo e shop d awings will be checked. No manufactu e  will 
be app oved fo  any mate ials to be fu nished unde  this 
Cont act unless he shall be of good  eputation and have a 
plant of ample capacity. He shall, upon the  equest of the 
Enginee , be  equi ed to submit evidence that he has 
manufactu ed a simila p oduct to the one specified and that it 
has been p eviously used fo  a like pu pose fo  a sufficient 
length of time to demonst ate its satisfacto y pe fo mance. 

All t ansactions with the manufactu e s o  subcont acto s 
shall be th ough the Cont acto , unless the Cont acto  shall 
 equest, in w iting to the Enginee , that the manufactu e  o  
subcont acto  deal di ectly with the Enginee . Any such 
t ansactions shall not in any way  elease the Cont acto  f om 
his full  esponsibility unde this Cont act. 

Any two o  mo e pieces of mate ial o  equipment of the 
same kind, type o  classification, and being used fo  identical 
types of se vice, shall be made by the same manufactu e . 

G-4.03 REFERENCE TO ST ND RDS 
Wheneve   efe ence is made to the fu nishing of mate ials o  

testing the eof to confo m to the standa ds of any technical 
society, o ganization o  body, it shall be const ued to mean 
the latest standa d, code, specification o  tentative 
specification adopted and published at the date of 
adve tisement fo  p oposals, even though  efe ence has been 
made to an ea lie  standa d, and such standa ds a e made a 
pa t he eof to the extent which is indicated o intended. 

Refe ence to a technical society, o ganization o body may be 
made in the Specifications by abb eviations, in acco dance 
with the following list: 

AASHTO fo  Ame ican Association of State Highway and 
T anspo tation Officials (fo me ly AASHO) 
ACI fo Ame ican Conc ete Institute 
AGMA fo Ame ican Gea Manufactu e 's Association 
AFBMA fo  Anti-F iction Bea ing Manufactu e 's 
Association 
AISC fo Ame ican Institute of Steel Const uction 
AISI fo Ame ican I on and Steel Institute 
ANSI fo Ame ican National Standa ds Institute 
ASCE fo Ame ican Society of Civil Enginee s 
ASTM fo Ame ican Society fo Testing and Mate ials 
ASME fo Ame ican Society of Mechanical Enginee s 
AWS fo Ame ican Welding Society 
AWWA fo Ame ican Wate Wo ks Association 
AWPA fo Ame ican Wood P ese ve s Association 
CEMA fo  Conveyo  Equipment Manufactu e s 
Association 
CIPRA fo Cast I on Pipe Resea ch Association 
IEEE fo Institute of Elect ical and Elect onic Enginee s 
IPCEA fo Insulated Powe Cable Enginee s Association 
NEC fo National Elect ical Code 
NEMA fo National Elect ical Manufactu e s Association 
SAE fo Society of Automotive Enginee s 
SHBI fo Steel Heating Boile Institute 
Fed.Spec. fo Fede al Specifications 
Navy Spec. fo Navy Depa tment Specifications 
U.L.,Inc. fo Unde w ite s' Labo ato ies, Inc. 

When no  efe ence is made to a code, standa d o  
specification, the Standa d Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, o the NEMA shall gove n. 

G-4.04 S MPLES 
The Cont acto  shall, when  equi ed, submit to the Enginee  
fo  app oval typical samples of mate ials and equipment. 
The samples shall be p ope ly identified by tags and shall be 
submitted sufficiently in advance of the time when they a e to 
be inco po ated into the wo k, so that  ejections the eof will 
not cause delay. A lette  of t ansmittal, in duplicate, f om the 
Cont acto   equesting app oval must accompany all such 
samples. 

G-4.05 EQUIV LENT QU LITY 
Wheneve , in the Cont act Documents, an a ticle, mate ial, 
appa atus, equipment, o  p ocess is called fo  by t ade name 
o  by the name of a patentee, manufactu e , o  deale  o  by 
 efe ence to catalogs of a manufactu e  o  deale , it shall be 
unde stood as intending to mean and specify the a ticle, 
mate ial, appa atus, equipment o  p ocess designated, o  any 

 
G-4



 

 

 

 

        
         

   
 

         
            

           
    

 
          

         
       
    

 
          

         
         

          
         

         
  

 
  

         
         

            
         
            

    
 

    
        

        
          
           
          
          

         
           
         
    

 
           
            
          

          
             
         
      

 
    

         
         
         

          
          

         
        

    
 

       

 
          

        
        

      
 

    
        

         
         
    

 
         

         
         

        
        

         
        

 
         

        
          

          
           

       
      

 
          
          
           

         
       

 
    

      
         

        
          

 
          
        

       
         
       

         
         

          
 

          
          
     

 

     

 
          

       
        

         
          

         

equal the eto in quality, finish, design, efficiency, and 
du ability and equally se viceable fo  the pu poses fo  which 
it is intended. 

Wheneve  mate ial o  equipment is submitted fo  app oval as 
being equal to that specified, the decision as to whethe o not 
such mate ial o  equipment is equal to that specified shall be 
made by the Enginee . 

Upon  ejection of any mate ial o  equipment submitted as the 
equivalent of that specifically named in the Cont act, the 
Cont acto  shall immediately p oceed to fu nish the 
designated mate ial o equipment. 

Neithe  the app oval by the Enginee  of alte nate mate ial o  
equipment as being equivalent to that specified no  the 
fu nishing of the mate ial o  equipment specified, shall in any 
way  elieve the Cont acto  of  esponsibility fo  failu e of the 
mate ial o  equipment, due to faulty design, mate ial, o  
wo kmanship, to pe fo m the functions  equi ed of them by 
the Specifications. 

G-4.06 DELIVERY 
The Cont acto  shall delive  mate ials in ample quantities to 
insu e the most speedy and uninte  upted p og ess of the 
wo k so as to complete thw wo k within the allotted time. 
The Cont acto  shall also coo dinate delive ies in o de  to 
avoid a delay in, o  impediment of, the p og ess of the wo k 
of any  elated Cont acto . 

G-4.07 C RE  ND PROTECTION 
The Cont acto  shall be solely  esponsible fo  p ope ly 
sto ing and p otecting all mate ials, equipment, and wo k 
fu nished unde the Cont act f om the time such mate ials and 
equipment a e delive ed at the site of the wo k until final 
acceptance the eof. He shall, at all times, take necessa y 
p ecautions to p event inju y o damage by wate , f eezing, o  
by inclemencies of the weathe  to such mate ials, equipment 
and wo k. All inju y o  damage to mate ials, equipment, o  
wo k  esulting f om any cause whatsoeve  shall be made 
good by the Cont acto . 

The Enginee  shall, in all cases, dete mine the po tion of the 
site to be used by the Cont acto  fo  sto age, plant o  fo  
othe  pu poses. If, howeve , it becomes necessa y to  emove 
and  estack mate ials to avoid impeding the p og ess of any 
pa t of the wo k o  inte fe ence with the wo k to be done by 
any othe Cont acto , the Cont acto  shall  emove and  estack 
such mate ials at his own expense. 

G-4.08 TOOLS  ND  CCESSORIES 
The Cont acto  shall, unless othe wise stated in the Cont act 
Documents, fu nish with each type, kind o  size of 
equipment, one complete set of suitably ma ked high g ade 
special tools and appliances which may be needed to adjust, 
ope ate, maintain, o   epai  the equipment. Such tools and 
appliances shall be fu nished in app oved painted steel cases, 
p ope ly labeled and equipped with good g ade cylinde  
locks and duplicate keys. 

Spa e pa ts shall be fu nished as specified. 

Each piece of equipment shall be p ovided with a substantial 
nameplate, secu ely fastened in place and clea ly insc ibed 
with the manufactu e 's name, yea  of manufactu e, se ial 
numbe , weight and p incipal  ating data. 

G-4.09 INST LL TION OF EQUIPMENT 
The Cont acto  shall have on hand sufficient p ope  
equipment and machine y of ample capacity to facilitate the 
wo k and to handle all eme gencies no mally encounte ed in 
wo k of this cha acte . 

Equipment shall be e ected in a neat and wo kmanlike 
manne  on the foundations at the locations and elevations 
shown on the Plans, unless di ected othe wise by the 
Enginee  du ing installation. All equipment shall be co  ectly 
aligned, leveled and adjusted fo  satisfacto y ope ation and 
shall be installed so that p ope  and necessa y connections 
can be made  eadily between the va ious units. 

The Cont acto  shall fu nish, install and p otect all necessa y 
ancho  and attachment bolts and all othe  appu tenances 
needed fo  the installation of the devices included in the 
equipment specified. Ancho  bolts shall be as app oved by 
the Enginee  and made of ample size and st ength fo  the 
pu pose intended. Substantial templates and wo king 
d awings fo installation shall be fu nished. 

The Cont acto shall, at his own expense, fu nish all mate ials 
and labo  fo , and shall p ope ly bed in non-sh ink g out, 
each piece of equipment on its suppo ting base that  ests on 
mason y foundations. G out shall completely fill the space 
between the equipment base and the foundation. 

G-4.10 OPER TING INSTRUCTIONS 
The Cont acto , th ough qualified individuals, shall 
adequately inst uct designated employees of the City in the 
ope ation and ca e of all equipment installed he eunde , 
except fo equipment that may be fu nished by the City. 

The Cont acto  shall also fu nish and delive  to the Enginee  
th ee complete sets fo  pe manent files, identified in 
acco dance with Subsection G-3.01 he eof, of inst uctions, 
technical bulletins and any othe  p inted matte , such as 
diag ams, p ints o  d awings, containing full info mation 
 equi ed fo  the p ope  ope ation, maintenance, and  epai , of 
the equipment installed and the o de ing of spa e pa ts, 
except fo equipment that may be fu nished by the City. 

In addition to the above th ee copies, the Cont acto  shall 
fu nish any additional copies that may be  equi ed fo  use 
du ing const uction and sta t-up ope ations. 

G-4.11 SERVICE OF M NUF CTURER'S 

ENGINEER 
The Cont act p ices fo  equipment shall include the cost of 
fu nishing a competent and expe ienced enginee  o  
supe intendent who shall  ep esent the manufactu e and shall 
assist the Cont acto , when  equi ed, to install, adjust, test 
and place in ope ation the equipment in confo mity with the 
Cont act Documents. Afte  the equipment is placed in 
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pe manent ope ation by the City, such enginee  o  
supe intendent shall make all adjustments and tests  equi ed 
by the Enginee  to p ovide that such equipment is in p ope  
and satisfacto y ope ating condition, and shall inst uct such 
pe sonnel as may be designated by the City in the p ope  
ope ation and maintenance of such equipment. 

SECTION 5 

INSPECTION  ND TESTING 

G-5.01 GENER L 
The Cont acto 's attention is he eby di ected to A ticle 3.03 
of the Ag eement. 

Inspection and testing of mate ials will be pe fo med by the 
City unless othe wise specified. 

Fo  tests specified to be made by the Cont acto , the testing 
pe sonnel shall make the necessa y inspections and tests and 
the  epo ts the eof shall be in such fo m as will facilitate 
checking to dete mine compliance with the Cont act 
Documents. Five copies of the  epo ts shall be submitted and 
autho itative ce tification the eof must be fu nished to the 
Enginee  as a p e equisite fo  the acceptance of any mate ial 
o equipment. 

If, in the making of any test of any mate ial o equipment, it is 
asce tained by the Enginee  that the mate ial o  equipment 
does not comply with the Cont act, the Cont acto  will be 
notified the eof and he will be di ected to  ef ain f om 
delive ing said mate ial and equipment, o  to  emove it 
p omptly f om the site o  f om the wo k and  eplace it with 
acceptable mate ial, without cost to the City. 

Tests of elect ical and mechanical equipment and appliances 
shall be conducted in acco dance with  ecognized test codes 
of the ANSI, ASME, o  the IEEE, except as may othe wise 
be stated he ein. 

The Cont acto  shall be fully  esponsible fo  the p ope  
ope ation of equipment du ing tests and inst uction pe iods 
and shall neithe  have no  make any claim fo  damage which 
may occu  to equipment p io  to the time when the City 
fo mally takes ove the ope ation the eof. 

G-5.02 COSTS 
All inspection and testing of mate ials fu nished unde  this 
Cont act will be pe fo med by the City o  duly autho ized 
inspection enginee s o  inspection bu eaus without cost to the 
Cont acto , unless othe wise exp essly specified. 

The cost of shop and field tests of equipment and of ce tain 
othe  tests specifically called fo  in the Cont act Documents 
shall be bo ne by the Cont acto  and such costs shall be 
deemed to be included in the cont act p ice. 

Mate ials and equipment submitted by the Cont acto  as the 
equivalent to those specifically named in the Cont act may be 
tested by the City fo  compliance. The Cont acto  shall 
 eimbu se the City fo  the expenditu es incu  ed in making 

such tests on mate ials and equipment which a e  ejected fo  
noncompliance. 

G-5.03 INSPECTIONS OFM TERI LS 
The Cont acto  shall give notice, in w iting to the Enginee , 
sufficiently in advance of his intention to commence the 
manufactu e o  p epa ation of mate ials especially 
manufactu ed o  p epa ed fo  use in o  as pa t of the 
pe manent const uction. Such notice shall contain a  equest 
fo  inspection, the date of commencement and the expected 
date of completion of the manufactu e o  p epa ation of 
mate ials. Upon  eceipt of such notice the Enginee  will 
a  ange to have a  ep esentative p esent at such times du ing 
the manufactu e as may be necessa y to inspect the mate ials 
o  he will notify the Cont acto  that inspection will be made 
at a point othe  than the point of manufactu e, o  he will 
notify the Cont acto  that inspection will be waived. The 
Cont acto  must comply with these p ovisions befo e 
shipping any mate ial. Such inspection shall not  elease the 
Cont acto  f om the  esponsibility fo  fu nishing mate ials 
meeting the  equi ements of the Cont act Documents. 

G-5.04 CERTIFIC TE OFM NUF CTURE 
When inspection is waived o  when the Enginee  so  equi es, 
the Cont acto  shall fu nish to him autho itative evidence in 
the fo m of Ce tificates of Manufactu e that the mate ials to 
be used in the wo k have been manufactu ed and tested in 
confo mity with the Cont act Documents. These ce tificates 
shall be nota ized and shall include copies of the  esults of 
physical tests and chemical analyses, whe e necessa y, that 
have been made di ectly on the p oduct o  on simila  
p oducts of the manufactu e . 

G-5.05 SHOP TESTS OF OPER TING EQUIPMENT 
Each piece of equipment fo  which p essu e, duty, capacity, 
 ating, efficiency, pe fo mance, function, o  special 
 equi ements a e specified shall be tested in the shop of the 
make  in a manne  which shall conclusively p ove that its 
cha acte istics comply fully with the  equi ements of the 
Cont act Documents. No such equipment shall be shipped to 
the wo k until the Enginee notifies the Cont acto , in w iting, 
that the  esults of such tests a e acceptable. 

Five copies of the manufactu e 's actual test data and 
inte p eted  esults the eof, accompanied by a ce tificate of 
authenticity swo n to by a  esponsible official of the 
manufactu ing company, shall be fo wa ded to the Enginee  
fo app oval. 

The cost of the shop tests and of fu nishing manufactu e 's 
p elimina y and shop test data of ope ating equipment shall 
be bo ne by the Cont acto . 

G-5.06 PRELIMIN RY FIELD TESTS 
As soon as conditions pe mit, the Cont acto  shall fu nish all 
labo , mate ials, and inst uments and shall make p elimina y 
field tests of equipment. If the p elimina y field tests disclose 
any equipment fu nished unde  this Cont act which does not 
comply with the  equi ements of the Cont act Documents, the 
Cont acto  shall, p io  to the acceptance tests, make all 
changes, adjustments, and  eplacements  equi ed. 
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G-5.07 FIN L FIELD TESTS 
Upon completion of the wo k and p io  to final payment, all 
equipment and appliances installed unde  this Cont act shall 
be subjected to acceptance tests as specified o   equi ed to 
p ove compliance with the Cont act Documents. 

The Cont acto  shall fu nish labo , fuel, ene gy, wate  and all 
othe  mate ials, equipment, and inst uments necessa y fo  all 
acceptance tests, at no additional cost to the City. 

G-5.08 F ILURE OF TESTS 
Any defects in the mate ials and equipment o  thei  failu e to 
meet the tests, gua antees o   equi ements of the Cont act 
Documents shall be p omptly co  ected by the Cont acto  by 
 eplacements o  othe wise. The decision of the Enginee  as 
to whethe  o  not the Cont acto  has fulfilled his obligations 
unde  the Cont act shall be final and conclusive. If the 
Cont acto  fails to make those co  ections o  if the imp oved 
mate ials and equipment, when tested, shall again fail to meet 
the gua antees o  specified  equi ements, the City, 
notwithstanding its pa tial payment fo  wo k, and mate ials 
and equipment, may  eject the mate ials and equipment and 
may o de  the Cont acto  to  emove them f om the site at his 
own expense. 

In case the City  ejects any mate ials and equipment, then the 
Cont acto  shall  eplace the  ejected mate ials and equipment 
within a  easonable time. If he fails to do so, the City may, 
afte  the expi ation of a pe iod of thi ty calenda  days afte  
giving him notice in w iting, p oceed to  eplace such  ejected 
mate ials and equipment, and the cost the eof shall be 
deducted f om any compensation due o  which may become 
due the Cont acto unde this Cont act. 

The City ag ees to obtain othe  equipment within a 
 easonable time and the Cont acto  ag ees that the City may 
use the equipment fu nished by him without  ental o  othe  
cha ges until the new equipment is obtained. 

Mate ials o  wo k in place that fails to pass acceptability tests 
shall be  etested at the di ection of the const uction enginee  
all such  etests shall be at the Cont acto 's expense. The  ates 
cha ged shall be in acco dance with the Depa tment of Public 
Wo ks cu  ent annual inspection cont act which is available 
fo  inspection at the offices of the Depa tment of Public 
Wo ks. 

G-5.09 FIN L INSPECTION 
The p ocedu es fo  final inspection shall be in acco dance 
with the p ovisions of A ticle 4.07 of the Ag eement. Du ing 
such final inspections, the wo k shall be clean and f ee f om 
wate . In no case will the final estimate be p epa ed until the 
Cont acto  has complied with all the  equi ements set fo th 
and the Enginee  has made his final inspection of the enti e 
wo k and is satisfied that the enti e wo k is p ope ly and 
satisfacto ily cosnt ucted in acco dance with the  equi ements 
of the Cont act Documents. 

SECTION 6 

TEMPOR RY STRUCTURES 

G-6.01 GENER L 
All false wo k, scaffolding, ladde s, hoistways, b aces, 
pumping plants, shields, t estles,  oadways, sheeting, 
cente ing fo ms, ba  icades, d ains, flumes, and the like, any 
of which may be needed in the const uction of any pa t of the 
wo k and which a e not he ein desc ibed o  specified in 
detail, must be fu nished, maintained and  emoved by the 
Cont acto , and he shall be  esponsible fo  the safety and 
efficiency of such wo ks and fo  any damages that may  esult 
f om thei  failu e o  f om thei  imp ope  const uction, 
maintenance, o ope ation. 

G-6.02 PUBLIC  CCESS 
At all points in the wo k whe e public access to any building, 
house, place of business, public  oad, o  sidewalk would be 
obst ucted by any action of the Cont acto  in executing the 
wo k  equi ed by this Cont act, the Cont acto  shall p ovide 
such tempo a y st uctu e, b idges o   oadway as may be 
necessa y to maintain public access at all times. At least one 
lane fo  vehicula  t affic shall be maintained in st eets in 
which the Cont acto  is wo king. St eet closu e pe mits a e 
 equi ed f om the Depa tment of Public Wo ks. 

The Cont acto  shall p ovide suitable tempo a y b idges, as 
di ected by the Enginee , at st eet inte sections when 
necessa y fo  the maintenance of vehicula  and pedest ian 
t affic. 

P io  to tempo a ily cutting of access to d iveways and 
ga ages, the Cont acto  shall give twelve (12) hou s notice to 
affected p ope ty owne s. Inte  uptions to use of p ivate 
d iveways shall be kept to a minimum. 

G-6.03 CONTR CTOR'S FIELD OFFICE 
The Cont acto  shall e ect, fu nish and maintain a field office 
with a telephone at the site du ing the enti e pe iod of 
const uction. He o  an autho ized agent shall be p esent at 
this office at all times while his wo k is in p og ess. 
Readily accessible copies of both the Cont act Documents 
and the latest app oved wo king d awings shall be kept at this 
field office. 

G-6.04 TEMPOR RY FENCE 
If, du ing the cou se of the wo k, it is necessa y to  emove o  
distu b any fence o  pa t the eof, the Cont acto  shall, at his 
own expense, if so o de ed by the Enginee , p ovide a 
suitable tempo a y fence which shall be maintained until the 
pe manent fence is  eplaced. The Enginee  shall be solely 
 esponsible fo  the dete mination of the necessity fo  
p oviding a tempo a y fence and the type of tempo a y fence 
to be used. 

G-6.05 RESPONSIBILITY FOR TEMPOR RY 

STRUCTURES 
In accepting the Cont act, the Cont acto  assumes full 
 esponsibility fo  the sufficiency and safety of all tempo a y 
st uctu es o wo k and fo any damage which may  esult f om 
thei  failu e o  thei  imp ope  const uction, maintenance, o  
ope ation and will indemnify and save ha mless the City f om 
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all claims, suits o  actions and damages o  costs of eve y 
desc iption a ising by  eason of failu e to comply with the 
above p ovisions. 

SECTION 7 

TEMPOR RY SERVICES 

G-7.01 W TER 
The Cont acto  shall p ovide the necessa y wate  supply at 
his own expense. He shall, if necessa y, p ovide and lay 
necessa y wate lines f om existing mains to the place of 
using, shall secu e all necessa y pe mits and pay fo  all taps 
to wate  mains o  hyd ants and fo  all wate  used at the 
established  ates. 

G-7.02 LIGHT  ND POWER 
The Cont acto  shall p ovide, at his own expense, tempo a y 
lighting and powe  facilities  equi ed fo  the p ope  
p osecution and inspection of the wo k. If, in the opinion of 
the Enginee , these facilities a e inadequate, the Cont acto  
will not be pe mitted to p oceed with any po tion of the wo k 
affected the eby. 

G-7.03 S NIT RY REGUL TIONS 
The Cont acto  shall p ohibit and p event the committing of 
nuisances on the site of the wo k o on adjoining p ope ty and 
shall discha ge any employee who violates this  ule. 

Ample wash ooms and toilet facilities and a d inking wate  
supply shall be fu nished and maintained in st ict confo mity 
with the law by the Cont acto fo use by his employees. 

G-7.04  CCIDENT PREVENTION 
P ecautions shall be exe cised at all times fo  the p otection 
of pe sons and p ope ty. The safety p ovisions of applicable 
laws, building and const uction codes shall be obse ved. The 
Cont acto  shall comply with the U. S. Depa tment of Labo  
Safety and Health Regulations fo  const uction p omulgated 
unde  the Occupational Safety and Health Act of 1970 (PL 
91-596), and unde Section 107 of the Cont act Wo k. Hou s 
and Safety Standa ds Act (PL 91-54), except whe e state and 
local safety standa ds exceed the fede al  equi ements and 
except whe e state safety standa ds have been app oved by 
the Sec eta y of Labo  in acco dance with p ovisions of the 
Occupational Safety and Health Act. 

G-7.05 FIRST  ID 
The Cont acto  shall keep upon the site, at each location 
whe e wo k is in p og ess, a completely equipped fi st aid kit 
and shall p ovide  eady access the eto at all times when men 
a e employed on the wo k. 

G-7.06 HE TING 
The Cont acto  shall p ovide tempo a y heat, at his own 
expense, wheneve  equi ed on account of wo k being ca  ied 
on du ing cold weathe  and to p event f eezing of wate pipes 
and othe damage to the wo k. 

SECTION 8 

LINES  ND GR DES 

G-8.01 GENER L 
All wo k done unde  this Cont act shall be const ucted in 
acco dance with the lines and g ades shown on the Plans, o  
as given by the Enginee . The full  esponsibility fo  keeping 
alignment and g ade shall  est upon the Cont acto . 

The Enginee  will establish bench ma ks and base line 
cont olling points. Refe ence  ema ks fo  lines and g ades 
as the wo k p og esses will be located to cause as little 
inconvenience to the p osecution of the wo k as possible. The 
Cont acto  shall so place excavation and othe  mate ials as to 
cause no inconvenience in the use of the use of the  efe ence 
ma ks p ovided. He shall  emove any obst uctions placed by 
him cont a y to this p ovision. 

G-8.02 SURVEYS 
The Cont acto  shall fu nish and maintain, at his own 
expense, stakes and othe  such mate ials, and give such 
assistance, including qualified helpe s, as may be  equi ed by 
the Enginee  fo  setting  efe ence ma ks. The Cont acto  
shall check such  efe ence ma ks by such means as he may 
deem necessa y and, befo e using them, shall call the 
Enginee 's attention to any inaccu acies. The Cont acto  
shall, at his own expense, establish all wo king o  
const uction lines and g ades as  equi ed f om the  efe ence 
ma ks set by the Enginee , and shall be solely  esponsible fo  
the accu acy the eof. He shall, howeve , be subject to the 
check and  eview of the Enginee . 

The Cont acto  shall keep the Enginee  info med a 
 easonable time in advance as to his need fo  line and g ade 
 efe ence ma ks, in o de  that they may be fu nished and all 
necessa y measu ements made fo   eco d and payment with 
the minimum of inconvenience to the Enginee  o  of delay to 
the Cont acto . 

It is the intention not to delay the wo k fo  the establishment 
of  efe ence ma ks but, when necessa y, wo king ope ations 
shall be suspended fo  such  easonable time as the Enginee  
may  equi e fo this pu pose. 

G-8.03 S FEGU RDINGM RKS 
The Cont acto  shall safegua d all points, stakes, g ade 
ma ks, monuments and bench ma ks made o  established on 
the wo k, bea  the cost of  eestablishing them if distu bed, 
and bea  the enti e expense of  ectifying wo k imp ope ly 
installed due to not maintaining o  p otecting o  to  emoving 
without autho ization such established points, stakes and 
ma ks. 

The Cont acto  shall safegua d all existing and known 
p ope ty co ne s, monuments and ma ks adjacent to but not 
 elated to the wo k and, if  equi ed, shall bea  the cost of 
 eestablishing them if distu bed o dest oyed. 

G-8.04 D TUM PL NE 
All elevations indicated o  specified  efe  to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Wate  Datum of the U. S. A my 
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Co ps of Enginee s. 

SECTION 9 

 DJ CENT STRUCTURES  ND L NDSC PING 

G-9.01 RESPONSIBILITY 
The  esponsibility fo   emoval,  eplacement,  elocation, 
 epai ,  ebuilding o  p otection of all public utility 
installations, including poles, t acks, pipes, wi es, conduits, 
house se vice connections, vaults, manholes, sewe s, t affic 
cont ol and fi e ala m signal ci cuit installations and othe  
appu tenances and facilities shall be in acco dance with G-
1.02 and G-1.03. 

The Cont acto  shall also be enti ely  esponsible and liable 
fo  all damage o  inju y as a  esult of his ope ations to all 
othe  adjacent public and p ivate p ope ty, st uctu es of any 
kind and appu tenances the eto met with du ing the p og ess 
of the wo k. The cost of p otection,  eplacement in thei  
o iginal locations and conditions o  payment of damages fo  
inju ies to such adjacent public and p ivate p ope ty and 
st uctu es affected by the wo k, whethe  o  not shown on the 
Plans, and the  emoval,  elocation, and  econst uction of such 
items called fo  on the Plans o  specified shall be included in 
the va ious Cont act Items and no sepa ate payment will be 
made the efo . Whe e such public and p ivate p ope ty, 
st uctu es of any kind and appu tenances the eto a e not 
shown on the Plans and when, in the opinion of the Enginee , 
 emoval o   elocation and  econst uction is necessa y to 
avoid inte fe ence with the wo k, payment the efo  will be 
made as p ovided fo  ext a wo k in A ticle 7.02 of the 
Ag eement. 

G-9.02 PROTECTION OF TREES 
All t ees and sh ubs shall be adequately p otected by the 
Cont acto  with boxes o  othe wise and, within the City of 
Tampa, in acco dance with o dinances gove ning the 
p otection of t ees. No excavated mate ials shall be placed so 
as to inju e such t ees o  sh ubs. T ees o  sh ubs dest oyed 
by negligence of the Cont acto  o  his employees shall be 
 eplaced by him with new stock of simila  size and age, at the 
p ope season, and at the sole expense of the Cont acto . 

Beneath t ees o  othe  su face st uctu es, whe e possible, 
pipelines may be built in sho t tunnels, backfilled with 
excavated mate ials, except as othe wise specified, o  the 
t ees o  st uctu es ca efully suppo ted and p otected f om 
damage. 

The City may o de the Cont acto , fo the convenience of the 
City, to  emove t ees along the line of t ench excavation. If 
so o de ed, the City will obtain any pe mits  equi ed fo  
 emoval of t ees. Such t ee  emoval o de ed shall be paid fo  
unde the app op iate Cont act Items. 

G-9.03 L WN  RE S 
Lawn a eas shall be left in as good condition as befo e the 
sta ting of the wo k. Whe e sod is to be  emoved, it shall be 
ca efully  emoved and late   eplaced, o  the a ea whe e sod 
has been  emoved shall be  esto ed with new sod in the 

manne desc ibed in the Technical Specifications section. 

G-9.04 RESTOR TION OF FENCES 
Any fence, o  pa t the eof, that is damaged o   emoved 
du ing the cou se of the wo k shall be  eplaced o  epai ed by 
the Cont acto  and shall be left in as good a condition as 
befo e the sta ting of the wo k. The manne  in which the 
fence is  epai ed o   eplaced and the mate ials used in such 
wo k shall be subject to the app oval of the Enginee . The 
cost of all labo , mate ials, equipment, and wo k fo  the 
 eplacement o   epai  of any fence shall be deemed included 
in the app op iate Cont act Item o  Items, o  if no specific 
Item is p ovided the efo , as pa t of the ove head cost of the 
wo k, and no additional payment will be made the efo . 

SECTION 10 

PROTECTION OF WORK  ND PUBLIC 

G-10.01 TR FFIC REGUL TIONS 
The Cont acto  shall a  ange his wo k to comply with A ticle 
G-6.02. The wo k shall be done with the least possible 
inconvenience to the public and to that end the wo k may be 
confined by the Enginee to one block at a time. 

G-10.02 B RRIERS  ND LIGHTS 
Du ing the p osecution of the wo k, the Cont acto  shall put 
up and maintain at all times such ba  ie s, and lights, as will 
effectually p event accidents. The Cont acto  shall p ovide 
suitable ba  icades,  ed lights, "dange " o  "caution" o  
"st eet closed" signs and watchmen at all places whe e the 
wo k causes obst uctions to the no mal t affic o  constitutes 
in any way a haza d to the public. Such ba  ie s and signs 
shall be const ucted to State of Flo ida Depa tment of 
T anspo tation standa ds and placed as  ecommended by the 
T affic Division of the City's Depa tment of Public Wo ks. 

No open fi es will be pe mitted. 

G-10.03 SMOKE PREVENTIONS 
The Cont acto shall use ha d coal, coke, oil o gas as fuel fo  
equipment gene ating steam. A st ict compliance with 
o dinances  egulating the p oduction and emission of smoke 
will be  equi ed. 

G-10.04 NOISE 
The Cont acto  shall eliminate noise to as g eat an extent as 
p acticable at all times. Ai  comp essing plants shall be 
equipped with silence s and the exhaust of all gasoline 
moto s o  othe  powe  equipment shall be p ovided with 
muffle s. In the vicinity of hospitals and schools, special ca e 
shall be used to avoid noise o  othe  nuisances. The 
Cont acto  shall st ictly obse ve all local  egulations and 
o dinances cove ing noise cont ol. 

Except in the event of an eme gency, no wo k shall be done 
between the hou s of 7:00 p.m. and 7:00 a.m., o  on Sundays. 
If the p ope  and efficient p osecution of the wo k  equi es 
ope ations du ing the night, the w itten pe mission of the 
Enginee  shall be obtained befo e sta ting such items of the 
wo k. 
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G-10.05  CCESS TO PUBLIC SERVICES 
Neithe  the mate ials excavated no  the mate ials o  plant 
used in the const uction of the wo k shall be so placed as to 
p event f ee access to all fi e hyd ants, valves o manholes. 

G-10.06 DUST PREVENTION 
The Cont acto  shall p event dust nuisance f om his 
ope ations o  f om t affic by keeping the st eets sp inkled 
with wate at all times. 

G-10.07 PRIV TE PROPERTY 
The Cont acto  shall so conduct the wo k that no equipment, 
mate ial, o  deb is will be placed o  allowed to fall upon 
p ivate p ope ty in the vicinity of the wo k unless he shall 
have obtained the owne 's w itten consent the eto and shall 
have shown this consent to the Enginee . 

SECTION 11 

SLEEVES  ND INSERTS 

G-11.01 COORDIN TION 
When the Cont act  equi es the placing of conduits, saddles, 
boxes, cabinets, sleeves, inse ts, foundation bolts, ancho s, 
and othe  like wo k in floo s,  oofs, o  walls of buildings and 
st uctu es, they shall be p omptly installed in confo mity with 
the const uction p og am. The Cont acto  who e ects the 
floo s,  oofs, and walls shall facilitate such wo k by fully 
coope ating with the Cont acto s  esponsible fo  installing 
such appu tenances. The Cont acto   esponsible fo  
installing such appu tenances shall a  ange the wo k in st ict 
confo mity with the const uction schedule and avoid 
inte fe ence with the wo k of othe cont acto s. 

G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delive y of sleeves and othe  mate ials 
cannot be made and to avoid delay, the affected Cont acto  
may a  ange to have boxes o  othe  fo ms set at the locations 
whe e the appu tenances a e to pass th ough o  into the 
floo s,  oofs, walls, o  othe  wo k. Upon the subsequent 
installation of these appu tenances, the Cont acto  e ecting 
the st uctu e shall fill a ound them with mate ials as  equi ed 
by the Cont act. The necessa y expenditu es incu  ed fo  the 
boxing out and filling in shall be bo ne by the Cont acto  o  
Cont acto s  equi ed to fu nish the sleeves and inse ts. 
Fo med openings and late  installation of sleeves will not be 
pe mitted at locations subject to hyd ostatic p essu e. 

SECTION 12 

CUTTING  ND P TCHING 

G-12.01 GENER L 
The Cont acto  shall do all cutting, fitting, o  patching of his 
po tion of the wo k that may be  equi ed to make the seve al 
pa ts the eof join and coo dinate in a manne  satisfacto y to 
the Enginee  and in acco dance with the Plans and 
Specifications. The wo k must be done by competent 
wo kmen skilled in the t ade  equi ed by the  esto ation. 

SECTION 13 

CLE NING 

G-13.01 DURING CONSTRUCTION 
Du ing const uction of the wo k, the Cont acto  shall, at all 
times, keep the site of the wo k and adjacent p emises as f ee 
f om mate ial, deb is, and  ubbish as is p acticable and shall 
 emove the same f om any po tion of the site if, in the 
opinion of the Enginee , such mate ial, deb is, o   ubbish 
constitutes a nuisance o is objectionable. 

The Cont acto  shall  emove f om the site all of his su plus 
mate ials and tempo a y st uctu es when no fu the  need 
the efo develops. 

G-13.02 FIN L CLE NING 
At the conclusion of the wo k, all e ection plant, tools, 
tempo a y st uctu es and mate ials belonging to the 
Cont acto shall be p omptly taken away, and he shall  emove 
and p omptly dispose of all wate , di t,  ubbish o  any othe  
fo eign substances. 

The Cont acto  shall tho oughly clean all equipment and 
mate ials installed by him and shall delive  such mate ials 
and equipment undamaged in a b ight, clean, polished, and 
new appea ing condition. 

SECTION 14 

MISCELL NEOUS 

G-14.01 PROTECTION  G INST SILT TION  ND 

B NK EROSION 
The Cont acto  shall a  ange his ope ations to minimize 
siltation and bank e osion on const uction sites and on 
existing o p oposed wate cou ses and d ainage ditches. 

G-14.02 EXISTING F CILITIES 
The wo k shall be so conducted to maintain existing facilities 
in ope ation insofa  as is possible. Wo k shall be scheduled 
to minimize bypassing du ing const uction. Requi ements 
and schedules of ope ations fo  maintaining existing facilities 
in se vice du ing const uction shall be as desc ibed in the 
Special P ovisions. 

G-14.03 USE OF CHEMIC LS 
All chemicals used du ing p oject const uction o  fu nished 
fo  p oject ope ation, whethe  he bicide, pesticide, 
disinfectant, polyme ,  eactant o  of othe  classification, must 
show app oval of eithe  EPA o  USDA. Use of all such 
chemicals and disposal of  esidues shall be in st ict 
confo mance with inst uctions. 

* * * * * * * 
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Contract 14-C-00036; Straz Center Panel Replacement 

SUPPLEMENTARY GENERAL PROVISIONS 

1.0 GENERAL: 

1.1 This Section sets forth modifications to the "General Provisions" of the Contract Documents which are 
referred to as Specifications, General Provisions. 

1.2 Paragraph numbers and titles used herein refer to similarly numbered and titled articles in the General 
Provisions. 

1.3 Only those paragraphs contained herein shall be assumed to be modified. Paragraphs not appearing herein 
shall apply as written in the General Provisions. 

1.4 Any portion of the General Provisions, whether or not modified herein, may be further modified in Special 
Conditions and in the Instructions to Bidders of these Specifications. 

1.5 Where the Supplementary General Provisions, Special Conditions and Instructions to Bidders conflict with 
the General Provisions, the Supplementary General Provisions, Special Conditions and the Instructions to 
Bidders shall take precedence. 

2.0 MODIFICATIONS TO THE GENERAL PROVISIONS AS FOLLOWS: 

2.1 SECTION 1 SCOPE AND INTENT 

G-1.02 WORK INCLUDED 

The first paragraph shall be deleted in its entirety and replaced by the following paragraph: 

"The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of construction necessary or proper for performing and completing 
the work. He shall obtain all required permits. He shall perform and complete the work in the manner best calculated 
to promote rapid construction consistent with safety of life and property and to the satisfaction of the Engineer, and in 
strict accordance with the Contract Documents. The Contractor shall clean up the work and maintain it during and 
after construction, until incidental thereto. He shall repair or restore all during performance of the work." 

2.2 SECTION 3 WORKING DRAWINGS 

a. Change to read as follows: 

SECTION 3 SHOP DRAWINGS 

b. Replace the existing paragraphs in their entirety with the following paragraphs: 

G-3.01 SCOPE 

Shop drawings, schedules, etc., shall be submitted to the Engineer and/or Architect in quadruplet, 
accompanied by a letter of transmittal. Subcontractors and suppliers shall submit shop drawings and make requests 
for approvals through their respective prime Contractors. 

The drawings shall be numbered consecutively and shall accurately and distinctly present the following: 

(1) Names of equipment or materials, and the locations at which the equipment or materials are to be 
installed in the work. 

SUPPLEMENTARY GENERAL PROVISIONS SGP-1 



      

   

      
 
      
 

             
      

 
       
 
     
 
               

         
 

     
 

  
 
                 

              
                 
                 

            
 
                

             
 

                
          

 
             

               
   

 
                  

        
 
                  

                  
                  

   
 
                   

   
 
                

     
 
                  

    
 
            
 
           

Contract 14-C-00036; Straz Center Panel Replacement 

(2) All working and erection dimensions. 

(3) Arrangement and sectional views. 

(4) Necessary details, including complete information for making connections between work under this 
contract and work under other contracts. 

(5) Kinds of materials and finishes. 

(6) Parts list and description thereof. 

The Engineer and/or Architect may decline to consider any shop drawing that does not contain complete 
data on the work and full information of related matters. 

Fax submittals will not be reviewed. 

G-3.02 APPROVAL: 

Shop drawings shall be examined by the Contractor prior to his transmitting them to the Engineer and/or 
Architect. Shop drawings submitted to the Engineer and/or Architect shall bear the Contractor's stamp of approval 
evidencing that he has examined and checked each drawing and that he has found said drawings to be in 
accordance with the Contract requirements. Any drawings submitted without this stamp will not be considered by the 
Engineer and/or Architect and will be returned to the Contractor for re- submission. 

If the shop drawings show departures from the Contract requirements, the Contractor shall make specific 
mention thereof in his letter of submittal and the following shall be submitted: 

(1) Each request shall include a complete description of the proposed substitute and the name of the 
material or equipment for which it is to be substituted. 

(2) Furnish drawings, cut, manufacturer's printed specifications, performance and test data and any 
other data or information necessary for a complete evaluation of both the item specified and the 
proposed substitute item. 

Approval of the drawings shall constitute approval of the subject matter thereof only and not of any 
structure, material, equipment or apparatus shown or indicated. 

Approval of the drawings shall be general and shall not relieve the Contractor of responsibility for the 
accuracy of such drawings, nor for the quantities of materials and equipment, nor for the proper fitting and 
construction of the work, nor for the furnishing of materials, tools, equipment, etc., required by this contract and not 
indicated on the drawings. 

No work called for by Shop Drawings shall be done until the said drawings have been approved by the 
Engineer and/or Architect. 

The Contractor shall revise and resubmit the shop drawings as required by the Engineer and/or Architect 
until approval thereof is obtained. 

The City shall retain four (4) copies of all submittals unless the Engineers and/or Architect makes a specific 
request for additional copies. 

Items Submittals *Approval 

All trade Fourteen (14) Days Fourteen (14) Days 

SUPPLEMENTARY GENERAL PROVISIONS SGP-2 



      

   

 
      

 
                   

       
 

    
 
                  
 

     
 

   
 

            
   

 
     

 
         

 
               

                 
 

 
    

 
                 

                
 

  
 

     
 

     
 

          
 

                
                 

  
 

    
 

    
 

              
 

    
 

       
 

    
 

Contract 14-C-00036; Straz Center Panel Replacement 

*From date of receipt of submittal. 

Delays on account of tardy or untimely submittals will not be considered as causes of extension of time of the 
Contract or increases to the Contract Sum. 

G-3.03 JOB SITE: 

One (1) copy of all approved submittals SHALL BE available at the Contractor's Office at the job site. 

2.3 SECTION 4 MATERIALS AND EQUIPMENT 

G-4.01 GENERAL REQUIREMENTS 

In the first paragraph, second line, delete the word "specifications" and substitute the words "Contract 
Documents". 

G4.03 REFERENCE TO STANDARDS 

The following paragraph shall be added in its entirety: 

"Compliance with the Standard Building Code, latest edition, and all local electrical and plumbing codes 
shall be required. In the event of a conflict in code requirements, the most stringent code or standard shall 
apply." 

G-4.05 EQUIVALENT QUALITY 

Add the following sentence to paragraph two: "Any professional fees associated with shop drawing review of 
materials or equipment submitted for approval as equivalent to that specified shall be borne by the Contractor. 

2.4 SECTION 5 INSPECTION AND TESTING 

G-5.06 PRELIMINARY FIELD TESTS 

G-5.07 FINAL FIELD TEST 

A. Add the following sentence to BOTH of the above paragraphs: 

The Contractor shall provide, at NO EXTRA COST to the City, ALL labor, tools, equipment, materials, etc., 
for the Engineer and/or Architect to make any field test that may be required in the judgment of the Engineer 
and/or Architect. 

2.5 SECTION 6 TEMPORARY STRUCTURES 

G-6.03 CONTRACTOR'S FIELD OFFICE 

a. In the last sentence of this paragraph, add the following words: "...and Shop Drawings". 

G-6.03 CONTRACTOR'S FIELD OFFICE 

A. Delete this paragraph G-6.03 in its entirety. 

2.6 SECTION 7 TEMPORARY SERVICES 

SUPPLEMENTARY GENERAL PROVISIONS SGP-3 



      

   

         
 
                   

                  
                

          
 

   
 
                

  
 

   
 

   
 
                   

                    
                   

                
  

 
   

 
                 

                   
       

 
                 

                  
                      

  
 
                 

                      
                

 
    

 
            
 
                   

                     
                   

     
 
                   

              
                    

                    
                

                    
               

 

Contract 14-C-00036; Straz Center Panel Replacement 

G-7.01 WATER, G-7.02 LIGHT AND POWER, AND G-7.03 SANITARY REGULATIONS 

The City of Tampa and Straz Center shall provide, at no cost to the Contractor, water, electricity and 
washroom/toilet facilities for installation of this project. All water and electricity shall be applied and/or connected by 
the Contractor. Washroom/toilet facilities may be restricted dependent on Straz Center schedule. Contractor would 
be required to provide its own washroom/toilet facilities at that time. 

G-7.07 TELEPHONE 

The Contractor shall furnish the Engineer with a telephone number(s) by which the Engineer may contact 
the site. 

2.7 SECTION 14 MISCELLANEOUS 

G-14.04 USE OF EXPLOSIVES: 

Explosives will not be used on the work except when authorized by the Engineer and/or Architect. The use 
of same, if authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost care 
will be exercised by the Contractor so as not to endanger life or property. The Contractor will assume full 
responsibility in connection with use of any explosives even though authorized. Explosives will not be stored within 
the City limits. 

G-14.05 OWNERSHIP OF MATERIALS: 

The removal of any underground and surface structures as required shall be performed in a careful manner 
to permit salvaging of as much material, such as pipe and brick, also broken section of sidewalk, as practical for use 
in repair and maintenance of City-owned facilities. 

Such acceptable salvaged material remains the property of the City and shall be placed in stock piles so as 
not to interfere with new construction work but accessible for loading and hauling by the City or by the Contractor 
within the free haul limit of six (6) miles. The Engineer and/or Architect shall direct the Contractor as to the location 
of stockpile. 

The paving material, such as vitrified brick, asphalt block and other paving materials removed from the 
excavated areas and suitable for reuse but not reused in the work, shall also be considered the property of the City. 
The handling of such materials shall be as set forth elsewhere in the Specifications or Special Provisions. 

G-14.06 NOTICE OR SERVICE THEREOF: 

All notices, which shall include demands, instructions, requests, approvals and claims, shall be in writing. 

Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the office of the 
Contractor specified in the bid (or to such other office as the Contractor may, from time to time, designate to the City 
in writing), or if deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered, with charges 
case addressed to such office. 

All notices required to be delivered to the City shall, unless otherwise specified in writing to the 
Contractor, be delivered to Contract Administration Department – Construction Management Division, 3808 East 26th 

Avenue, Tampa, Florida 33605, and any notice to or demand upon the City shall be sufficiently given if delivered to 
the office of the said Engineer and/or Architect, or if deposited in the United States mail in a sealed, postage- prepaid 
envelope, or delivered with charges prepaid to any telegraph company for transmission, in each case addressed to 
said Engineer and/or Architect or to such other representative of the City or to such other address as the City may 
subsequently specify in writing to the Contractor or to its representative at the construction site for such purposes. 

SUPPLEMENTARY GENERAL PROVISIONS SGP-4 



      

   

                      
                       

           
 

      
 
                  

                
                
                   

                
                     

     
 
                     

                   
                    

                     
  

 
                  

                
       

 
   

 
                    

                     
                   

                  
                 

                
                       
                 
   

 
        

 
                 

              
                    

        
 
                 

                   
   

 
                  

                 
      

 
           

                 

Contract 14-C-00036; Straz Center Panel Replacement 

Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or 
(in the case of mailing) when the same should have been received in due course of post or (in the case of telegram) 
at the time of actual receipt, as the case may be. 

G-14.07 REQUIREMENTS FOR CONTROL OF THE WORK: 

Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer and/or Architect to be attended by the Contractor and representatives of the various utilities and others for 
the purpose of establishing a schedule of operations which will coordinate the work to be done under this contract 
with all related work to be done by others within the limits of the project. The Contractor shall be prepared for this 
meeting and shall present a comprehensive construction schedule for all items of work to be accomplished by him, 
which will be used as the basis for the development of an overall operational schedule and a list of subcontractors to 
be used on this work. 

All items of work on this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week. The progress of the work will be reviewed by the Engineer and/or Architect at the 
end of each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the Engineer 
and/or Architect. 

The Contractor shall conduct his operations in such a manner as will result in a minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as directed or as 
conditions in any particular location may require. 

G-14.08 WORK DIRECTIVE CHANGE: 

"A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution 
of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the 
work, or responding to an emergency. A Work Directive Change will not change the contract price or the time for 
completion, but is evidence that the parties expect that the change directed or documented by a Work Directive 
Change will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion. "Without invalidating the Agreement, additions, 
deletions or revisions in the Work may, at any time or from time to time, be authorized by a Change Order or a Work 
Directive Change. Upon receipt of any such document, the Contractor shall promptly proceed with the work 
involved." 

G-14.09 RESERVED PARKING SIGNS IN PARKING METER AREAS 

The Contractor shall reimburse the Department of Public Works, Parking Division, located at 107 N. Franklin 
Street, Tampa, Florida 33602, for any and all metered parking spaces occupied or made unusable or unavailable as 
a result of, or because of, construction activity by the Contractor. Private automobiles may not be parked in any 
reserved space, unless clearly marked as associated with the project. 

In order to receive temporary or permanent reserved signs in parking areas which are required by parking 
meters, there shall first be paid to the Parking Revenue Fund for the elimination of each such meter a charge based 
on the following schedules: 

1. Meter Removal: The charge for removing a meter is ten (10) times the hourly meter fee, with a 
minimum charge of $12.50. Such charge will be assessed for each day a meter is removed, 
excluding Saturdays, Sundays, and City holidays. 

2. Reservation of Parking Metered Spaces During Hours of City Parking Division Operation: The 
charge for reservation of a metered space is ten (10) times the hourly meter fee. Such charge will 
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Contract 14-C-00036; Straz Center Panel Replacement 

be assessed for each day a meter is reserved. The minimum total charge per rental agreement is 
$12.50. 

3. Reservation of Parking Metered Spaces During Hours of City Parking Division Non- Operation: 
The charge for reservation of a metered space during hours of non-operation shall be $2.00. Such 
charge will be assessed for each day a meter is reserved. The minimum charge per rental 
agreement is $12.50. 

4. Reservation of Parking Metered Spaces During Hours of City of Tampa Parking Division Operation 
and Non-Operation: Meter reservation periods, which include both operation and non-operational 
hours, shall be charged the operational rate. 

In the event that an entire block or area of parking meters are reserved for a period of 90 days or longer, the 
Contractor may arrange a payment schedule with the Department of Public Works, Parking Division. Said payment 
schedule will be paid on a monthly basis after a deposit equivalent to the first and last month rental charges has been 
received by the Parking Division prior to commencement of construction. 

Any meter or meters which may sustain damage due to construction activities in the immediate area must 
be removed. The meter removal/installation charge is $7.50 per meter. Failure to have a meter(s) removed will 
result in the Contractor being held liable for damage occurring to said meter(s) and further, the Contractor will be 
required to reimburse the Department of Public Works, Parking Division for meter(s) repaired or replaced. 

G-14.10 EROSION AND SEDIMENT CONTROL: 

During construction, the Contractor shall provide adequate erosion and sediment controls to prevent 
adverse effects to the environment and public and private property. He shall construct and maintain control structures 
necessary to prevent erosion and sediment. He shall conduct and schedule construction operations to avoid, 
prevent, and minimize erosion and sediment. He shall comply with City, County, State, and Federal codes, laws, and 
regulations and the plans and specifications for this project pertaining to erosion and sediment prevention and 
control. 

At the Preconstruction Conference, the Contractor shall present a plan for erosion and sediment prevention 
and control. This plan shall include the operations methods, also temporary and permanent control measures and 
structures to be used on this project. 

G-14.11 ENGINEER'S FIELD OFFICE: 

Not Applicable. 

G-14.12 PROJECT SIGNS: 

The Contractor shall furnish and install, as directed by the Engineer and/or Architect, a project sign of 
design, size, color, etc., as per drawing page SIGN-1. 

SUPPLEMENTARY GENERAL PROVISIONS SGP-6 



      
 

        

  
 

 
                   

                  
  

 
       
       
       
     
 

                  
                  

   
 

                 
               

         
 

                    
 

 
 

 
                

                 
              

                  
           

 
                 
                

 
                  

                   
        

 
   

 
                 

                
             

 
                  

                  
            

 
                   

               
 

                  
     

Contract 14-C-00036; Straz Center Panel Replacement 

SPECIAL CONDITIONS 

1.0 PRECONSTRUCTION BRIEFING: 

The Contractor, upon receiving notice that he has been awarded the contract for the construction of the project, shall 
make an appointment with the Engineer and/or Architect for said briefing. The Contractor shall bring to this meeting 
the following: 

1. Contract Documents not yet submitted. 
2. A detailed Job Progress Schedule. 
3. Samples, questions, etc., he feels necessary. 
4. List of subcontractors. 

Failure to bring the above items to the meeting will result in cancellation of meeting. Once items have been 
submitted, meeting will be rescheduled by the City. Site access and commencement of work will not be allowed 
during period between meetings. 

Contractor shall have representatives present at meeting that are familiar with, and conversant on, the scope of the 
work and Contract Document requirements. Failure to have such persons present will also result in cancellation and 
rescheduling of meeting until such a time when condition is corrected. 

Elapsed time as a result of the Contractor's failure to comply with above will not result in an extension of contract 
time. 

2.0 SITE REVIEW: 

Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and adjacent 
premises and the various means of approach and access to the site, and make all necessary investigations to inform 
themselves thoroughly as to the facilities for delivering, placing and operating the necessary construction equipment, 
and for delivering and handling materials at the site, and inform themselves thoroughly as to all difficulties involved in 
the completion of all the work in accordance with the Contract Documents. 

The Contractor shall immediately, upon entering project site for the purpose of beginning work, review project site 
with the Engineer and/or Architect for the purpose of selecting area(s) to place materials for storage. 

The Contractor must exercise proper precaution to verify all figures shown or indicated on the drawings, all existing 
trees, paved areas; utilities, etc., shall be located before beginning any work, and he shall be held responsible for any 
error resulting from his failure to exercise such precaution. 

2.1 LAYING OUT WORK: 

The Contractor shall locate all general reference points and take necessary action to prevent their destruction; lay out 
his own work and be responsible for all lines, elevations, measurements, grading, trenching, backfilling, utilities and 
other work to be executed by him for a complete project under this contract. 

The Contractor shall lay out all work and have final approval by the Engineer and/or Architect before installation 
begins. Contractor shall be held responsible for any error resulting from his failure to exercise such approval. Said 
errors shall be corrected by the Contractor at NO EXTRA COST to the City. 

The Contractor shall coordinate with the Parks Department and shall identify each and every tree to remain prior to 
the start of work. The specific trees to remain shall be approved by the Parks Department. 

The final location of all work to be performed shall be made jointly by the Engineer and/or Architect and the 
Contractor at the project site. 
SPECIAL CONDITIONS SC-1 



      
 

        

 
    

 
                 
    

 
                      
            

 
                 

          
 

 
 

                 
                

                 
       

 
                

         
 

  
 

                
             

       
 

                
                    

 
 

                 
                  

     
 

                   
              

 
                   

       
 

                  
    

 
   
 
                 
 
                 
 

             
 
                

Contract 14-C-00036; Straz Center Panel Replacement 

3.0 SAFETY AND HEALTH STANDARDS: 

The performance of all construction under this contract shall conform to ALL Local, State, Federal Occupation Safety 
and Health Act Standards. 

At the end of each work day, all work areas shall be left in a safe condition. Barricades and/or warning devices shall 
be provided for at any open excavations or barriers on the project site. 

The Contractor's attention is directed to paragraphs Article 3.07 (page A-10) and Article 12.03 (page A-31) of the 
Agreement, and paragraph G-7.04 (page G-18) of the General Provisions. 

4.0 INFORMATION FOR COLOR SCHEDULES: 

Not later than thirty (30) calendar days after authorization to proceed with contract work, the Contractor shall submit 
to the Engineer and/or Architect the names of all manufacturers and trade names for all materials involving selection 
based upon color or texture or other design appearance features which are to be used in this project. Where 
samples are necessary for such selection, furnish same. 

If such information is not furnished by Contractor within thirty (30) day period, the Engineer and/or Architect will select 
colors and textures from products named in the Contract Documents. 

5.0 RESPONSIBILITY OF CONTRACTOR: 

The Contractor shall take all necessary precautions to protect all project surfaces and adjoining areas from 
mechanical damage from tools, equipment, materials, supports, etc., and shall provide adequate protection from 
leaking lubricants or fluids from his equipment. 

Damage to said project surfaces and adjoining areas caused by a lack of protection or negligence by the Contractor 
shall be repaired and/or replaced at NO EXTRA COST to the City and to the full satisfaction of the Engineer and/or 
Architect. 

The Contractor and all subcontractors are charged with the protection of the work and property, but the final 
responsibility for these provisions rests with the Contractor who shall take complete charge of the project site from 
start to finish of work. 

The Contractor shall take particular precautions to protect existing trees and plant material. All trees and other plant 
material to remain shall be marked by the City prior to start of work. 

Excavation, earthwork or sitework within the drip line of existing trees shall be done either manually or by methods 
approved by the City of Tampa Parks Department. 

If the Contractor damages any tree or plant material in any way he shall be required to replace the damaged tree or 
plant material as follows: 

1. Trees 

a. Replace a 6" caliper or less with a 6" caliper of the same species. 

b. Replace a 7"-10" caliper with two (2) 6" caliper of the same species. 

c. Replace a 10"-15" caliper with three 6" caliper of the same species. 

d. Replace a 16"-20" caliper with five (5) 6" caliper of the same species. 
SPECIAL CONDITIONS SC-2 



      
 

        

 
               
 
    
 

               
 

                   
 

 
 

                   
                   

              
 

  
 

                 
 

 
                   

                  
               

 
 

 
              

 
             

             
                     

 
                   

 
                
              

                 
     

 
             

 
      

 
   

 
               

                 
              
         

 
 
 
 
 

Contract 14-C-00036; Straz Center Panel Replacement 

e. Replace a 21"-36" caliper with ten (10) 6" caliper of the same species. 

2. Plant Material 

Replace any damaged plant material with an equal size and quantity of the same material. 

The replaced trees and plant material shall be guaranteed by the Contractor for a period of six (6) months. 

6.0 COORDINATION WITH N.I.C. ITEMS: 

The Contractor shall give to the Engineer and/or Architect, in writing, a time schedule for the installation or removal of 
all N.I.C. items at the beginning of the project. Failure of the Contractor to supply the Engineer and/or Architect with 
said schedule shall not be used for reason of time extension by the Contractor. 

7.0 ELECTRICAL SERVICE LOCATION: 

The Contractor shall verify and coordinate the service location with the local power company and the Engineer and/or 
Architect. 

The Contractor shall coordinate with the local power company and shall include in his bid all costs for electrical 
service to work area(s) under this Contract, including but not limited to new service, connections from existing and/or 
new service and all required labor, equipment, materials etc. and all other associated electrical work. 

8.0 SCHEDULING: 

The Contractor shall provide the City with a detailed schedule prior to start of work. 

The schedule shall be a fully developed, horizontal bar-chart type Contractor's construction schedule. Provide a 
separate time bar for each significant construction activity. Provide a continuous vertical line to identify the first 
working day of each week. Use the same breakdown of units of the Work as indicated in the "Schedule of Values". 

Unless otherwise directed or approved, prepare schedule on a single 8-1/2" X 14" sheet of plain bond white paper. 

Secure time commitments for performing critical elements of the Work from parties involved. Coordinate each 
element on the schedule with other construction activities; include minor elements involved in the sequence of the 
Work. Show each activity in proper sequence. Indicate graphically the sequences necessary for completion of 
related portions of the Work. 

Contractor shall also prepare schedule in accordance with applicable portions of Section 4.02 of the Agreement. 

9.0 ASSIGNMENT OF CONTRACT: Not applicable. 

10.0 WORKMANSHIP AND MATERIALS: 

Workmanship and materials shall be installed in accordance with accepted standards of the specific trade, as defined 
by the applicable recognized trade association(s). In the event of a conflict between these trade standards and the 
Contract Documents, the conflict shall be brought to the Engineer's and/or Architect's attention writing and the final 
decision shall be made by the Engineer and/or Architect. 

SPECIAL CONDITIONS SC-3 



      
 

        

  
 

                   
                  

   
 
               

              
 

 
       
 
    
 
         
 

                     
                    

   
 

                 
                

                      
                  

 
          

                  
               

         
            
        

 
    

  
               

              
                   

                 
              

               
        

  
             

  
              

  
                    

                
    

 
 
 
 

Contract 14-C-00036; Straz Center Panel Replacement 

11.0 RECORD DRAWINGS: 

During the course of the work, Contractor shall maintain, at the site, a clean undamaged set of the Contract 
Documents. Contractor shall mark set, on a daily basis, with location and progress of all contract work, including but 
not limited to: 

1. Sewer, water, stormwater and irrigation fabrication drawings showing to scale all manholes, all 
distances and angles between manholes, line dimension, grid co-ordinates, trunk lines, inverts and 
cleanouts, 

2. Fencing, roadway, parking and sleeving, 

3. Electrical service, and 

4. General building location, and/or foundations, structures, etc. 

Drawings shall be on site at all times and available for review by the City. Failure of Contractor to have drawings on 
site and/or up to date may result in suspension of work until situation is corrected. Extension of contract will not be 
granted for such condition. 

At conclusion of work, the Contractor shall provide the City with one complete set of Electronic Record Drawings 
incorporating changes described above, and four marked hard copy sets of as-built record drawings clean and 
damaged free shall also be submitted to the City at the same time. Electronic files will be issued to the Contractor by 
the City of Tampa. These files will be AutoCAD DWG, AutoCAD DWF or Adobe PDF latest versions. 

A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 
Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, or 
responding to an emergency. A Work Directive Change will not change the contract price or the time for completion, but 
is evidence that the parties expect that the change directed or documented by an Authorization to Proceed with Extra 
Work letter will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion. 

12.0 ON SITE RECYCLABLE CRITERIA: 

Contractor shall make reasonable attempts to recycle and/or salvage at least 50% of non-hazardous construction 
and demolition debris. Contractor shall develop and implement a Construction Waste Management Plan that 
identifies the materials that are to be diverted from disposal by weight or volume and be directed to a recycling 
facility. Specific area(s) on the construction site shall be designated for collection and tracking of the designated 
materials as needed. Location of the recycling area on site shall be coordinated with the project owner's 
representative on site prior to construction start. The intent of this section is to encourage recycling where practical 
in the context of the scope of work. 

Contractor shall submit the following but not limited to items related to this section: 

1. Provide a submittal of the contractor's plan of action to recycle 

2. Contractor is required to document all activities with above requirements and provide to the city 
upon request items that are recyclable, documentation of the quantity of material disposed at a 
recycling facility. 

SPECIAL CONDITIONS SC-4 
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Page 1 of 2 –DMI Payment 
City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 

(FORM MBD-30) 
[  ] Partial  [  ] Final   
Contract No.:  WO#,(if any): Contract Name: 
Contractor Name: Address:  
Federal ID:   Phone:  Fax: Email: 
GC Pay Period: Payment Request/Invoice Number:   City Department: 

Total Amount Requested for pay period: $  Total Contract Amount(including change orders):$ 
      -Type of Ownership - (F=Female M=M
NM = Native Am.,  

ale),  BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,  NF 
CF CM = Caucasian S = SLBE 

Type 

Total 
Sub Contract 

Or PO 
Amount 

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
Trade/Work 

Activity  
[]Sub  

[]Supplier 
Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

Federal ID 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub – 
contractors/consultants on this contract.    

Signed: Name/Title:  Date: 
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page 



 

 
    

     
   

  
 

     
  
    
 
  
  
  
   
 
    
  

 
  
   
  

  
 
  

 
    
   

 
  

 
  
   
   
   

   
  
  
     
   
   

 
   

  
 

   

Page 2 of 2 – DMI Payment 
Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 

(Form MBD-30) 

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period. 
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period. 
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 

 Contract No. This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

The following instructions are for information of any and all subcontractors used for the pay period. 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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Downtown Riverwalk 

Creates a waterfront pedestrian walkway connecting the 
south edge of the CapTrust building with MacDill Park. 

$1.5 Million investment 
Scheduled for completion in October 2012 
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Contract 14-C-00036; Straz Center Panel Replacement 

SECTION 01010 - SUMMARY OF WORK 

1.0 GENERAL: 

The work shall consist of furnishing all materials, labor, equipment, tools, and all items and services required for the 
complete construction in conformity with Contract Documents of: 

David A. Straz Jr. Center 
at 

1010 N.W.C. MacIness Place 
for the 

City of Tampa 

All construction work and materials, in addition to complying with requirements of Contract Documents, shall fully 
comply with all requirements of local building codes, all ordinances, and regulations of other Federal, State and public 
authorities having jurisdiction over this type of work in the given area. 

2.0 SCOPE: 

The work shall include but not be limited to, replacement of one precast concrete panel with installation of steel 
brackets with all associated work required for a complete project, as shown and indicated on the Drawings and in the 
Specifications. 

3.0 LEGAL DESCRIPTION OF PROJECT SITE: 

Not Applicable. 

4.0 VERIFICATION OF OWNER'S SURVEY DATA: 

Prior to commencing any work, the Contractor shall satisfy himself as to accuracy of all survey data which shall affect 
his work as indicated in these plans and specifications and/or provided by the City. 

Should the Contractor discover any inaccuracies or errors which will affect his work, he shall notify the Engineer and/or 
Architect in order that proper adjustments can be ordered. 

The exact location of the building and related items shall be determined on site jointly by the Contractor and the 
Engineer and/or Architect. NO work shall commence until said final approval of the locations is made by the Engineer 
and/or Architect. 

5.0 CONTRACT DOCUMENTS: 

a. BIDDING REQUIREMENTS 

b. GENERAL PROVISIONS, SUPPLEMENTARY GENERAL PROVISIONS, AND SPECIAL, 
CONDITIONS 

SUMMARY OF WORK 01010-1 



      
 
 

                                                

       
 

  
 

     
 

 
 

  
 

   
 

      
 
 
 
 
 
 
 
 
 

Contract 14-C-00036; Straz Center Panel Replacement 

6.0 SPECIFICATIONS: (DATED: July, 2011) 

Divisions: 1 

7.0 DRAWINGS: (DATED: July, 2011) 

Sheets: 

S0, S1 

8.0 ADDENDA AND LETTERS OF CLARIFICATION: 

All addenda and letters of clarification issued prior to bid opening time date. 

SUMMARY OF WORK 01010-2 



      
 

   

   
 

    
 

  
 

          
    

 
 

 
     

 
    

  
   
 

 
 

 
 

           
 

           
 

 
  

 
      

 
          

        
 

        
   

 
         

 
      

 
    

 
 

 
 

       
 

 
 

        
    

 

Contract 14-C-00036; Straz Center Panel Replacement 

SECTION 01020 - ALLOWANCES 

PART 1 - GENERAL 

RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 
Specification Sections, apply to this Section. 

SUMMARY 

This Section includes administrative and procedural requirements governing allowances. 

Types of allowances include the following: 

Contingency allowances. 

SELECTION AND PURCHASE 

SUBMITTALS 

Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders. 

Submit invoices or delivery slips to show the actual quantities of materials delivered to the site for use in fulfillment of 
each allowance. 

CONTINGENCY ALLOWANCES 

Use the contingency allowance only as directed by the Owner. 

The Contractor's related costs for services, products and equipment ordered by the Owner under the contingency 
allowance include delivery, installation, taxes, insurance, equipment rental, and similar costs. 

Work Directive Change Orders authorizing use of funds from the contingency allowance will include Contractor's related 
costs and reasonable overhead and profit margins. 

At Project closeout, credit unused amounts remaining in the contingency allowance to the Owner by Change Order. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

EXAMINATION 

Examine products covered by an allowance promptly upon delivery for damage or defects. 

PREPARATION 

Coordinate materials and their installation for each allowance with related materials and installations to ensure that each 
allowance item is completely integrated and interfaced with related work. 

ALLOWANCES 01020 - 1 



      
 

   

 
   

 
          
  

 
 

  

Contract 14-C-00036; Straz Center Panel Replacement 

SCHEDULE OF ALLOWANCES 

Allowance No. 1: Include a contingency allowance of $10,000 for use according to the Owner's instructions. The 
allowance shall be included in the Base Bid. 

END OF SECTION 01020 

ALLOWANCES 01020 - 2 



 
 
 

        

   
 

   
 

 
 

   
 

 
 

 
     

 
 
  
  
   
   
 

 
 

  
                

  
 

  
  

 
     

 
 
      
 

             
   

 
     

 
 

     
   

   
 
   
   
   
  
  
 

    
 

 
        

      
 

Contract 14-C-00036; Straz Center Panel Replacement 

SECTION 01040 - PROJECT COORDINATION 

PART 1 - GENERAL 

RELATED DOCUMENTS 

Drawings and general provisions of Contract, including General and Supplementary Conditions and other Division-1 
Specification Sections, apply to this Section. 

SUMMARY 

This Section specifies administrative and supervisory requirements necessary for Project coordination including, but not 
necessarily limited to: 

Coordination. 
Administrative and supervisory personnel. 
General installation provisions. 
Cleaning and protection. 

COORDINATION 

Coordination:  Coordinate construction activities included under various Sections of these Specifications to assure 
efficient and orderly installation of each part of the Work. Coordinate construction operations included under different 
Sections of the Specifications that are dependent upon each other for proper installation, connection, and operation. 

Where installation of one part of the Work is dependent on installation of other components, either before or 
after its own installation, schedule construction activities in the sequence required to obtain the best results. 

Where availability of space is limited, coordinate installation of different components to assure maximum 
accessibility for required maintenance, service and repair. 

Make adequate provisions to accommodate items scheduled for later installation. 

Where necessary, prepare memoranda for distribution to each party involved outlining special procedures required for 
coordination. Include such items as required notices, reports, and attendance at meetings. 

Prepare similar memoranda for the Owner and separate Contractors where coordination of their Work is 
required. 

Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other 
construction and facility activities to avoid conflicts and ensure orderly progress of the Work.  Such administrative 
activities include, but are not limited to, the following: 

Preparation of schedules. 
Installation and removal of temporary facilities. 
Delivery and processing of submittals. 
Progress meetings. 
Project Close-out activities. 

Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to 
conservation of energy, water, and materials. 

Salvage materials and equipment involved in performance of, but not actually incorporated in, the  Work. 
Refer to other sections for disposition of salvaged materials that are designated as Owner's property. 

PROJECT COORDINATION 01040-1 



 
 
 

        

 
 

 
 

 
 
        
 

     
 

   
 

 
 

     
  

 
 

   
   

 
 

   
 

 
                 

 
 

 
   

 
  

 
   

   
 

  
 

 
 

    
 

 
 

 
 

     
 

 
      

 
    

     
    

 

Contract 14-C-00036; Straz Center Panel Replacement 

SUBMITTALS 

Staff Names:  At the Preconstruction Conference, submit a list of the Contractor's principal staff assignments, including 
the Superintendent and other personnel in attendance at the site; identify individuals, their duties and responsibilities; 
list their addresses and telephone numbers. 

Post copies of the list in the Project meeting room, the temporary field office, and each temporary telephone. 

PART 2 - PRODUCTS (Not Applicable). 

PART 3 - EXECUTION 

GENERAL INSTALLATION PROVISIONS 

Inspection of Conditions:  Require the Installer of each major component to inspect both the substrate and conditions 
under which Work is to be performed.  Do not proceed until unsatisfactory conditions have been corrected in an 
acceptable manner. 

Manufacturer's Instructions:  Comply with manufacturer's installation instructions and recommendations, to the extent 
that those instructions and recommendations are more explicit or stringent than requirements contained in Contract 
Documents. 

Inspect materials or equipment immediately upon delivery and again prior to installation.  Reject damaged and defective 
items. 

Provide attachment and connection devices and methods necessary for securing Work. Secure Work true to line and 
level.  Allow for expansion and building movement. 

Visual Effects:  Provide uniform joint widths in exposed Work. Arrange joints in exposed Work to obtain the best visual 
effect. Refer questionable choices to the Architect for final decision. 

Recheck measurements and dimensions, before starting each installation. 

Install each component during weather conditions and Project status that will ensure the best possible results.  Isolate 
each part of the completed construction from incompatible material as necessary to prevent deterioration. 

Coordinate temporary enclosures with required inspections and tests, to minimize the necessity of uncovering 
completed construction for that purpose. 

Mounting Heights:  Where mounting heights are not indicated, install individual components at standard mounting 
heights recognized within the industry for the particular application indicated.  Refer questionable mounting height 
decisions to the Architect for final decision. 

CLEANING AND PROTECTION 

During handling and installation, clean and protect construction in progress and adjoining materials in place.  Apply 
protective covering where required to ensure protection from damage or deterioration at Substantial Completion. 

Clean and maintain completed construction as frequently as necessary through the remainder of the construction 
period.  Adjust and lubricate operable components to ensure operability without damaging effects. 

Limiting Exposures:  Supervise construction activities to ensure that no part of the construction, completed or in 
progress is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period. 
Where applicable, such exposures include, but are not limited to, the following: 

PROJECT COORDINATION 01040-2 



 
 
 

        

   
    
    
  
    
  
  
  
  
  
  
  
  
  
  
  
   
  
  
  
  
  
  
  
  
  
  
   
  
  
 

 
 

   
  

 
 
  

    
 

 
  

     
 
    

   
 
      

    
 
     

   
 
     

 

Contract 14-C-00036; Straz Center Panel Replacement 

Excessive static or dynamic loading. 
Excessive internal or external pressures. 
Excessively high or low temperatures. 
Thermal shock. 
Excessively high or low humidity. 
Air contamination or pollution. 
Water or ice. 
Solvents. 
Chemicals. 
Light. 
Radiation. 
Puncture. 
Abrasion. 
Heavy traffic. 
Soiling, staining and corrosion. 
Bacteria. 
Rodent and insect infestation. 
Combustion. 
Electrical current. 
High speed operation, 
Improper lubrication, 
Unusual wear or other misuse. 
Contact between incompatible materials. 
Destructive testing. 
Misalignment. 
Excessive weathering. 
Unprotected storage. 
Improper shipping or handling. 
Theft. 
Vandalism. 

FACITLITY OPERATIONS DURING CONSTRUCTION 

Contractor shall perform all work in recognition of, and coordination with, ongoing building activities.  Adhere to 
approved sequence/layout plan and project schedule.  Please note the follows: 

Provide and install all ribbons, barricades, signage, etc. as needed to denote traffic areas, as well as, floor 
protection for both flooring and persons in the traffic areas. Maintain, as needed, protections through the 
course of the work. 

Contractor shall perform work in a manner to minimize noise, dust and debris.  Radios shall not be played 
during regular work hours (6 a.m. – 3 p.m., Monday through Friday). 

Per the Contractor’s request, a location in the facility will be identified at the beginning of the work for the 
location of cutting equipment and staging. 

Deliveries or other use of the loading dock shall be coordinated with the facility staff., Monday through Friday. 
Use of the facilities parking area for parking shall not be allowed at any time during the work. 

Use of the facilities dumpster shall not be allowed.  Trash and debris shall be removed from spaces on a daily 
basis.  Staging location of a contractor furnished dumpster may be coordinated with facility manager. 

Following each and every work session, leave spaces and site in clean and orderly fashion with site protections 
in place. 

PROJECT COORDINATION 01040-3 



 
 
 

        

 
  

            
 

 
 

 
 

     
 

                   
     
   

 
         

   
 

 
        

    
  

 
 
 

 

Contract 14-C-00036; Straz Center Panel Replacement 

Failure to adhere to approved sequencing/layout plan and/ or failure to have supervisory personnel present 
and/or failure to maintain appropriate site conditions will be cause for work stoppage without additional 
Contract time. 

SPECIAL CONSTRUCTION ACTIVITY 

Work shall be sequenced such that the following occur: 

1. Work to be performed is to be scheduled so not to interfere with events that have been scheduled at the 
facility. Coordinate with facility prior to work being performed 

2. Contractor is responsible for leaving an area as found so not to cause facility any additional cleaning for 
facility staff.  Clean up necessitated by facility personnel shall be compensated at contractor’s expense 
and will be back-charged to the contract. 

3. _______________ parking spaces will be identified by the Straz Center subject to actual center 
schedules.  Additional parking as needed will have to occur as identified in the Supplementary General 
Provisions. 

3. Straz Center Activities/Events will be ongoing.  For schedule of events refer to Section 01041. 
The Straz Center may consider other windows of construction time dependent on Contractor’s actual 
schedule in coordination with Straz Center’s schedule. 

END OF SECTION 01040 

PROJECT COORDINATION 01040-4 



 
 
 

  

    
 

   
 

 
 

          
 

 
 

 
      

 
   

 
 

 
  

 
     

   
  

   
 

  
 
 

 

Contract 14-C-00036; Straz Center Panel Replacement 

SECTION 01041 - TAMPA CONVENTION CENTER EVENT SCHEDULE 

PART 1 - GENERAL 

RELATED DOCUMENTS: 

The Bidding Requirements, Contractual Conditions, and General Requirements of Division One shall apply to all 
work hereunder. 

WORK INCLUDED: 

Schedule as prepared by the Straz Center is included herein. 

This section includes the projected confirmed schedules for April through September 2014. 

CONTRACTOR RESPONSIBILITIES: 

Verification:  Prior to commencing any construction, the Contractor shall coordinate its work schedule effort with the 
city of Tampa Field Representative.  Should the Contractor discover any inaccuracies, errors or omissions in the 
attached schedule data, he shall immediately notify the Project Architect in order that proper adjustments can be 
anticipated and ordered.  Commencement by the Contractor, or construction, shall be held as an acceptance of the 
data by him after which time the Contractor has no claim against the Owner resulting from alleged errors, omissions 
or inaccuracies of the said data. 

The anticipated on site time for construction shall be from June 1 through September 1. 

END OF SECTION 01041 

TAMPA CONVENTION CENTER EVENT SCHEDULE 01041-1 























































 
 
 

 

   

  
 

   
 

 
 

    
 

 
 

 
 

 
  

 
 

  
 

 
 

   
 

 
   
   
   
   
   
   
   
   
   
   
 

 
  

 
 

      
  

 
 

   
 

 
 

           

 

Contract 14-C-00036; Straz Center Panel Replacement 

SECTION 01045 - CUTTING AND PATCHING 

PART 1 - GENERAL 

RELATED DOCUMENTS 

Drawings and general provisions of Contract, including General and Supplementary Conditions and other Division-1 
Specification Sections, apply to this Section. 

SUMMARY 

This Section specifies administrative and procedural requirements for cutting and patching. 

Refer to other Sections for specific requirements and limitations applicable to cutting and patching individual parts of the 
Work. 

Demolition of selected portions of the courts for alterations is included in Section "Selective Demolition." 

QUALITY ASSURANCE 

Requirements for Structural Work: Do not cut and patch structural elements in a manner that would reduce their load-
carrying capacity or load-deflection ratio. 

Obtain approval of cutting and patching before cutting: 
Foundation construction. 
Bearing and retaining walls. 
Structural concrete. 
Structural steel. 
Lintels. 
Structural decking. 
Miscellaneous structural metals. 
Equipment supports. 
Piping, ductwork, vessels and equipment. 

Operational and Safety Limitations:  Do not cut and patch operating elements or safety related components in a manner 
that would result in reducing their capacity to perform as intended, or result in increased maintenance, or decreased 
operational life or safety. 

Visual Requirements: Do not cut and patch construction exposed on the exterior or in occupied spaces, in a manner 
that would, in the Architect's opinion, reduce the building's aesthetic qualities, or result in visual evidence of cutting and 
patching.  Remove and replace Work cut and patched in a visually unsatisfactory manner. 

PART 2 - PRODUCTS 

MATERIALS 

Use materials that are identical to existing materials. If identical materials are not available or cannot be used where 
exposed surfaces are involved, use materials that match existing adjacent surfaces to the fullest extent possible with 
regard to visual effect.  Use materials whose installed performance will equal or surpass that of existing materials. 

CUTTING AND PATCHING 01045-1 



 
 
 

 

   

 
   

 
 

 
  

  
 

 
 

 
 

 
     

 
 

 
 

 
 

 
 

 
    

 
 

  
 

 
 

   
 

 
   

   
 

 
 

 
 

 
   

 
 

          
     

 
 

Contract 14-C-00036; Straz Center Panel Replacement 

PART 3 - EXECUTION 

INSPECTION 

Before cutting existing surfaces, examine surfaces to be cut and patched and conditions under which cutting and 
patching is to be performed.  Take corrective action before proceeding, if unsafe or unsatisfactory conditions are 
encountered. 

PREPARATION 

Temporary Support:  Provide temporary support of Work to be cut. 

Protection: Protect existing construction  during cutting and patching to prevent damage. Provide protection from 
adverse weather conditions for portions of the Project that might be exposed during cutting and patching operations. 

Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas. 

Take all precautions necessary to avoid cutting existing pipe, conduit or ductwork serving the building, but scheduled to 
be removed or relocated until provisions have been made to bypass them. 

PERFORMANCE 

General: Employ skilled workmen to perform cutting and patching. Proceed with cutting and patching at the earliest 
feasible time and complete without delay. 

Cut existing construction to provide for installation of other components or performance of other construction activities 
and the subsequent fitting and patching required to restore surfaces to their original condition. 

Cutting:  Cut existing construction using methods least likely to damage elements to be retained or adjoining 
construction. Where possible review proposed procedures with the original installer; comply with the original installer's 
recommendations. 

In general, where cutting is required use hand or small power tools designed for sawing or grinding, not hammering and 
chopping.  Cut holes and slots neatly to size required with minimum disturbance of adjacent surfaces. Temporarily 
cover openings when not in use. 

To avoid marring existing finished surfaces, cut or drill from the exposed or finished side into concealed surfaces. 

Cut through concrete and masonry using a cutting machine such as a carborundum saw or diamond core drill. 

Comply with requirements of applicable Sections of Division-2 where cutting and patching requires excavating and 
backfilling. 

By-pass utility services such as pipe or conduit, before cutting, where services are shown or required to be removed, 
relocated or abandoned.  Cut-off pipe or conduit in walls or partitions to be removed.  Cap, valve or plug and seal the 
remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after by-passing and cutting. 

CUTTING AND PATCHING 01045-2 



 
 
 

 

   

  
 

 
 

 
 

 
    

  
 

 
  

 
 

 
 

    
 

 
 
 

 
 

Contract 14-C-00036; Straz Center Panel Replacement 

Patching: Patch with durable seams that are as invisible as possible.  Comply with specified tolerances. 

Where feasible, inspect and test patched areas to demonstrate integrity of the installation. 

Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner 
that will eliminate evidence of patching and refinishing. 

Where removal of walls or partitions extends one finished area into another, patch and repair floor and wall surfaces in 
the new space to provide an even surface of uniform color and appearance.  Remove existing floor and wall coverings 
and replace with new materials, if necessary to achieve uniform color and appearance. 

Where patching occurs in a smooth painted surface, extend final paint coat over entire unbroken surface containing the 
patch, after the patched area has received primer and second coat. 

CLEANING 

Thoroughly clean areas and spaces where cutting and patching is performed or used as access.  Remove completely 
paint, mortar, oils, putty and items of similar nature.  Thoroughly clean piping, conduit and similar features before 
painting or other finishing is applied.  Restore damaged pipe covering to its original condition. 

END OF SECTION 01045 

CUTTING AND PATCHING 01045-3 
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