
The Enclosed Document Is Provided For Your Convenience. 

Please Email ALL Questions:
MailTo:ContractAdministration@TampaGov.net

Please Let Us Know If You Plan To Bid 

City of Tampa
Contract Administration Department 

306 E. Jackson St. #280A4N 
Tampa, FL 33602 

(813)274-8456



 
CITY OF 

TAMPA, FLORIDA 
 

 
 

NOTICE TO BIDDERS, INSTRUCTIONS TO BIDDERS 
PROPOSAL, BID BOND, FORM OF NOTICE OF AWARD, 

AGREEMENT, PERFORMANCE BOND AND 
SPECIFICATIONS 

 
FOR 

 
 

Contract 17-C-00023 
 
 
 

Jose Marti Park Wall and Fence Repairs 
 
 
 
 

SHELTERED MARKET 
 
 
 
 
 
 
 
 
 
 

City of Tampa 
CONTRACT ADMINISTRATION DEPARTMENT 

TAMPA MUNICIPAL OFFICE BUILDING 
306 E. JACKSON STREET - 4TH FLOOR NORTH 

TAMPA, FLORIDA  33602 
 
 
 
 
 
 
 
 
 

 
 

JUNE 2017 



CITY OF TAMPA 
CONTRACT ADMINISTRATION DEPARTMENT  
306 E. Jackson Street 280A4N 
Tampa, FL  33602 
 
******************************************* 
BID NOTICE MEMO 
******************************************* 
 
 
 
 
 
 
 
 
 
 
 
Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
Only City of Tampa Certified Small Local Business Enterprises may submit bids for this project.  
CONTRACT NO.:  17-C-00023; Jose Marti Park and Fence Repairs – Sheltered Market 
BID DATE:  June 27, 2017   ESTIMATE:  $170,000   SCOPE:  The project comprises renovation of the existing southern wall, 
reinforcement of the center art panel, installation of new decorative aluminum fencing, new precast concrete wall and column 
caps, landscaping, lighting, relocation of existing electrical and irrigation controls, with all associated work required for a complete 
project in accordance with the Contract Documents.   PRE-BID CONFERENCE:   Tuesday, June 13, 2017, 10:30 a.m., on-site at 
1303 E. 8th St., Tampa, FL  33605.   Attendance is not mandatory, but recommended. 
*************************************************************************************************************************************************** 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Subcontracting opportunities 
may exist for City certified Small Local Business Enterprises (SLBEs).  A copy of the current SLBE directory may be obtained at 
www.Tampagov.net.  Phone (813) 274-8456 for assistance. Email Technical Questions to: 
contractadministration@tampagov.net .  
 
 

http://www.demandstar.com/
http://www.tampagov.net/contract-administration/programs/construction-project-bidding
http://www.tampagov.net/
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., June 27, 2017, in the 4th Floor Conference Room, 
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
Only bids from current City certified Small Local Business Enterprises (SLBEs), or Underutilized Women/Minority Business 
Enterprises (WMBEs) within the industry category of “Construction” shall be considered (see MBD Form-70). 
 
NOTE:  The City of Tampa’s WMBE policies are narrowly-tailored to identify Underutilized WMBEs by industry category.  WMBE 
Bidders/Proposers who are certified in the Underutilized category for the work/score detailed herein are eligible for award.   In all cases, the 
Bidder/Proposer must be WMBE and/or SLBE certified prior to the opening date and time of the bid/proposal.  As proof of certification, include 
copies of the applicable City of Tampa WMBE and SLBE certificates in the bid/proposal. 
 
The proposed work is to include, but not be limited to, renovation of the existing southern wall, reinforcement of the center art panel, 
installation of new decorative aluminum fencing, new precast concrete wall and column caps, landscaping, lighting, relocation of existing 
electrical and irrigation controls with all associated work required for a complete project in accordance with the Contract Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 
 
Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133, Florida Statues. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Jose Marti Park Wall and Fence Repairs in the City of Tampa, as required for a complete project, 
as shown on the plans and detailed in the specifications. The work is located on land owned or controlled by the City of 
Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such 
purposes.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.  The Proposal 
shall also bear the seal of the corporation attested by its secretary. 
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information  
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5, as enacted by Ordinance No. 
2008-89. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 180 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be 
$500.00 per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 
 
I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS 
 
BIDDERS MUST SUBMIT COMPLETED FORMS MBD-10 AND MBD-20 WITH BIDS.  BIDS SUBMITTED WITHOUT THE 
COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
 
In accordance with the City of Tampa’s Equal Business Opportunity Program, no Goal has been established for 
subcontracting with Small Local Business Enterprises, (SLBEs), certified by the City for this project.   
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
SHELTERED MARKET for SLBEs or Underutilized WMBEs:   This bid/proposal is a Sheltered Market solicitation for current 
City of Tampa certified Small Local Business Enterprises (SLBEs) and Underutilized Women/Minority Business Enterprises 
(WMBEs) identified on MBD Form-70 for “Construction”. Only submissions from current certified SLBEs and Underutilized 
WMBEs on MBD Form-70 will be reviewed.  To determine if your company is eligible as a City of Tampa Small Local 
Business Enterprise and/or Women/Minority Business Enterprise, please contact the Minority and Small Business 
Development Office at (813) 274-5512. 
 
Bidders may explore opportunities for subcontracting with SLBEs by consulting the current directory of all certified SLBEs 
posted on the Minority Business Development Office web page. 
 
DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid, 
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.  
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.   
 
After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors. 
 
Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the 
SLBE program, FAQ’s, and the latest SLBE directory of certified firms. 
 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.13 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
 (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;  
 (d) proceed to complete the performance of Work not terminated; and 
 (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 

Work. 
The amount to be paid to the Contractor by the City because of the termination shall consist of: 
 (a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

  
 
(b)  the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
   expenses reasonable necessary for the preparation of termination settlement proposals and supporting 

data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and  

 (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

 
SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 

 Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 
 
 SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and 

replace with the following new article: 
ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 

 
SECTION 10 – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 
Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 
ARTICLE 11.03 INTENTIONALLY OMITTED. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 
Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses,  
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 

 limitation on the amount or type of Contractor’s insurance coverage.  
The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 
The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  
Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

 
The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 
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4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such 

event either transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain 
the public records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the 
City upon completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that 
are exempt or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion (or earlier termination) of the Agreement, Contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be provided to the City in 
a format that is compatible with the information technology systems of the agency. 

 
The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 
 
I-1.14 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

 
I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp 
 
Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 
 
I-1.16 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.17 SCRUTINIZED COMPANIES. 
Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting with companies for 
goods or services of $1,000,000 or more that are on either the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida 
Statues, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, 
(effective October 1, 2016), or is engaged in a boycott of Israel (effective October 1, 2016), or is engaged in business 
operations in Cuba or Syria. A company that is on either the Scrutinized Companies with Activities in Sudan List or the  
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, Florida 
Statues, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, 
(effective October 1, 2016) or is engaged in a boycott of Israel (effective October 1, 2016) or is engaged in business operations 
in Cuba or Syria is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with an agency or 
local governmental entity for goods or services of $1,000,000 or more. Contractor certifies that it is not in violation of Section 
287.135, Florida Statutes. For contracts $1,000,000 and greater, if the City determines the Contractor submitted a false 
certification under Section 287.135(5) of the Florida Statutes, or has been placed on the Scrutinized Companies with Activities 
in the Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or is on the Scrutinized 
Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October 1, 2016), or is 
engaged in a boycott of Israel (effective October 1, 2016), or been engaged in business operations in Cuba or Syria, the City 
shall either terminate the Agreement after it has given the Contractor notice and an opportunity to demonstrate the City’s 
determination of false certification was in error pursuant to Section 287.135(5)(a) of the Florida Statutes, or maintain the 
Agreement if the conditions of Section 287.135(4) of the Florida Statutes are met. 
 
I-1.18 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 
 
Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 
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SOLICITATION FOR SUBCONTRACTOR QUOTES 
 
From: 
OUR COMPANY NAME: 
TELEPHONE NUMBER: 
ADDRESS: 
FAX NUMBER: 
E-MAIL ADDRESS: 
 
 
To Subcontractor:   
 
Our firm is in the process of preparing a bid for a City of Tampa Contract.  Please accept this notice as our request for 
quotes for the scope of work identified below.  Please respond to this request by filling in the information below and 
returning via e-mail or fax to the address or number provided.  Please contact us if you need any assistance in obtaining 
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.  
 
Plans and Specs for this project are posted at: 
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/ 
 
CONTRACT NO.: 
CONTRACT NAME: 
CITY’S  BID OPENING DATE: 
DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE: 
SPECIFIC SCOPE OF WORK: 
 
 
 
 
Please complete and submit with your subcontract bid or response: 
YOUR FIRM’S  NAME: 
MAILING ADDRESS:   
CITY: 
STATE: 
ZIP: 
FAX NUMBER: 
E-MAIL ADDRESS: 
__Yes, my company is interested in quoting this project for the following items of work: 
 
 
__No, my company will not quote this project for the following reason(s): 
 
(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO) 

http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 
Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 
(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 

Statutes. 

(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 
execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence  regarding this Solicitation and/or permits. 
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs  
  
______________________________________________________________________________________________ 
            Computed Total 
Contract   Estimated  Description and       Price for 
Item No.       Quantity  Price in Words    Item in Figures 
______________________________________________________________________________________________ 
 
BASE BID   LS   The work includes the furnishing of all labor, equipment, and material  
       for the renovation of the existing southern wall, reinforcement of the  
       center art panel, installation of new decorative aluminum fencing, new  
       precast concrete wall and column caps, landscaping, lighting,  
       relocation of existing electrical and irrigation controls, any allowances  
       that may be listed in Section 01020, and with all associated work  
       required for a complete project in accordance with the Contract  
       Documents. 
 
 
       ______________________________ 
 
       ________________________ dollars 
 
       and _______________ cents 
 
       (BASE BID) LS   $_________________ 
_________________________________________________________________________________________________ 
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
 
Computed Total Price in Words:   
  dollars and   cents. 

Computed Total Price in Figures: $  
 
Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 
taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 
 
Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

 Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A.           
B.           
C.           

   Total Cost: $   

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder:  

Authorized Signature:    

Signer’s Printed Name:    

Signer’s Title:     

STATE OF   
COUNTY OF   

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

  

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

     
[NOTARY SEAL] Notary Public, State of   
  Notary Printed Name:   

Commission No.:   
My Commission Expires:   
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Good Faith Effort Compliance Plan Guidelines  
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________    Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
 

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 
 

□ The WMBE/SLBE participation Goal is Met or Exceeded.  See DMI Forms 10 and 20 which accurately report all 
subcontractors solicited and all subcontractors to-be-utilized.  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 

□ The WMBE/SLBE participation Goal is Not Achieved.  The following list is an overview of the baseline GFE action 
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance 
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below.  Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract.  The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond.  The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 
interested WMBE/SLBEs.  □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation 
efforts.  □ Qualifying Remarks: 

 
(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 

timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation.   □ See enclosed actual solicitations 
used.    □ Qualifying Remarks: 

 
(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 

addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable.  Bidders are not required to accept excessive quotes in order to meet the goal.    
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations     □ This project is an RFQ/RFP in nature 
and negotiations are limited to clarifications of scope/specifications and qualifications.     □ See enclosed documentation. 
□ Qualifying Remarks: 

 
(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 

membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable.    □ See attached justification for rejection of a subcontractor’s bid or proposal.   □ Qualifying Remarks: 

 
(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 

WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion.   □ See enclosed comments.       □ Qualifying Remarks: 

 
(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization.  A Bidder/Proposer who desires 

to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met.   □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

 
(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, 

breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 
prefer to perform these work items with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.     □ Sub-Contractors were not prohibited from submitting bids/proposals and were 
solicited on work typically self-performed by the prime.    □ See enclosed comments.        □ Qualifying Remarks: 

 
(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.   

 □ See enclosed documentation on initiatives undertaken and methods to accomplish.      □ Qualifying Remarks:  
 
(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 

acceptable mentor-protégé program.   □ See enclosed documentation of initiatives and/or agreements.   □ Qualifying Remarks: 
 
(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs.  

□ See enclosed documentation.   □ The following services were used:  
 
Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 
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Participation Plan:  Guidance for Complying with Good Faith Efforts Outreach  

(page 2 of 2) 
 
 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other methods of outreach/communication with the listed firms.  The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 
for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-
line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

        
2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if required.  
Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.  
Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

 
3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work.  For 

any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 
 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 

WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 
listed in the “WMBE/SLBE Goal Setting Firms List.” 

 
6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 

desire to self-perform the work. 
 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 
not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 
participation is stated within the RFP/RFQ. 

 
8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 

cetera, if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
WMBE/SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small  

Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 
County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 
name a few for the recruitment and placement of WMBEs/SLBEs. 

 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 
 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  
 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 
 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    

 



 
 

 
Page 4 of 4 DMI – Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  
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TAMPA BID BOND 

Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs 
 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 17-C-00023, Jose Marti Park Wall and Fence Repairs. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
 
 

BB-1 
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Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 17-C-00023 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
 This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the 
City, and 
  hereinafter called the Contractor, as of the ______ day of _________________, 20___ when the City Council of the City of 
Tampa, Florida adopted a Resolution authorizing, among other things, the Mayor’s execution of this Agreement. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs, shall include, but not be limited to, renovation of the existing 
southern wall, reinforcement of the center art panel, installation of new decorative aluminum fencing, new precast concrete 
wall and column caps, landscaping, lighting, relocation of existing electrical and irrigation controls with all associated work 
required for a complete project in accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 



 

 
 
 A-3

work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *



  Revised 2016-08-29  

TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Rachel S. Peterkin, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 

 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By        
            Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

 
 

SECTION 1 

SCOPE AND INTENT 
 
G-1.01 DESCRIPTION 
The work to be done consists of the furnishing of all labor, 
materials and equipment, and the performance of all work 
included in this Contract. 
 
G-1.02 WORK INCLUDED 
The Contractor shall furnish all labor, superintendence, 
materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of 
construction necessary or proper for performing and 
completing the work.  He shall obtain and pay for all required 
permits.  He shall perform and complete the work in the 
manner best calculated to promote rapid construction 
consistent with safety of life and property and to the 
satisfaction of the Engineer, and in strict accordance with the 
Contract Documents.  The Contractor shall clean up the work 
and maintain it during and after construction, until accepted, 
and shall do all work and pay all costs incidental thereto.  He 
shall repair or restore all structures and property that may be 
damaged or disturbed during performance of the work. 
 
The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 
 
The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract.  
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 
 
G-1.03 PUBLIC UTILITY INSTALLATIONS AND 

STRUCTURES 
Public utility installations and structures shall be understood 
to include all poles, tracks, pipes, wires, conduits, house 
service connections, vaults, manholes, and all other 
appurtenances and facilities pertaining thereto whether owned 
or controlled by the City, other governmental bodies or 
privately owned by individuals, firms, or corporations, and 
used to serve the public with transportation, traffic control, 
gas, electricity, telephone, sewerage, drainage, water or other 
public or private property which may be affected by the 
work.  
 
The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 
 
The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 
 
Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 
 
Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 
 
The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 
 
All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 

 
G-9



 

 

 

 

 
G-10.05 ACCESS TO PUBLIC SERVICES 
Neither the materials excavated nor the materials or plant 
used in the construction of the work shall be so placed as to 
prevent free access to all fire hydrants, valves or manholes. 
 
G-10.06 DUST PREVENTION 
The Contractor shall prevent dust nuisance from his 
operations or from traffic by keeping the streets sprinkled 
with water at all times. 
 
G-10.07 PRIVATE PROPERTY 
The Contractor shall so conduct the work that no equipment, 
material, or debris will be placed or allowed to fall upon 
private property in the vicinity of the work unless he shall 
have obtained the owner's written consent thereto and shall 
have shown this consent to the Engineer. 
 

SECTION 11 

SLEEVES AND INSERTS 
 
G-11.01 COORDINATION 
When the Contract requires the placing of conduits, saddles, 
boxes, cabinets, sleeves, inserts, foundation bolts, anchors, 
and other like work in floors, roofs, or walls of buildings and 
structures, they shall be promptly installed in conformity with 
the construction program.  The Contractor who erects the 
floors, roofs, and walls shall facilitate such work by fully 
cooperating with the Contractors responsible for installing 
such appurtenances.  The Contractor responsible for 
installing such appurtenances shall arrange the work in strict 
conformity with the construction schedule and avoid 
interference with the work of other contractors. 
 
G-11.02 OPENINGS TO BE PROVIDED 
In the event timely delivery of sleeves and other materials 
cannot be made and to avoid delay, the affected Contractor 
may arrange to have boxes or other forms set at the locations 
where the appurtenances are to pass through or into the 
floors, roofs, walls, or other work.  Upon the subsequent 
installation of these appurtenances, the Contractor erecting 
the structure shall fill around them with materials as required 
by the Contract.  The necessary expenditures incurred for the 
boxing out and filling in shall be borne by the Contractor or 
Contractors required to furnish the sleeves and inserts.  
Formed openings and later installation of sleeves will not be 
permitted at locations subject to hydrostatic pressure. 
 
 

SECTION 12 

CUTTING AND PATCHING 
 
G-12.01 GENERAL 
The Contractor shall do all cutting, fitting, or patching of his 
portion of the work that may be required to make the several 
parts thereof join and coordinate in a manner satisfactory to 
the Engineer and in accordance with the Plans and 
Specifications.  The work must be done by competent 
workmen skilled in the trade required by the restoration. 
 
 

SECTION 13 

CLEANING 
 
G-13.01 DURING CONSTRUCTION 
During construction of the work, the Contractor shall, at all 
times, keep the site of the work and adjacent premises as free 
from material, debris, and rubbish as is practicable and shall 
remove the same from any portion of the site if, in the 
opinion of the Engineer, such material, debris, or rubbish 
constitutes a nuisance or is objectionable. 
 
The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 
 
G-13.02 FINAL CLEANING 
At the conclusion of the work, all erection plant, tools, 
temporary structures and materials belonging to the 
Contractor shall be promptly taken away, and he shall remove 
and promptly dispose of all water, dirt, rubbish or any other 
foreign substances. 
 
The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 
 
 

SECTION 14 

MISCELLANEOUS 
 
G-14.01 PROTECTION AGAINST SILTATION AND 

BANK EROSION 
The Contractor shall arrange his operations to minimize 
siltation and bank erosion on construction sites and on 
existing or proposed watercourses and drainage ditches. 
 
G-14.02 EXISTING FACILITIES 
The work shall be so conducted to maintain existing facilities 
in operation insofar as is possible.  Work shall be scheduled 
to minimize bypassing during construction.  Requirements 
and schedules of operations for maintaining existing facilities 
in service during construction shall be as described in the 
Special Provisions. 
 
G-14.03 USE OF CHEMICALS 
All chemicals used during project construction or furnished 
for project operation, whether herbicide, pesticide, 
disinfectant, polymer, reactant or of other classification, must 
show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict 
conformance with instructions. 
 
* * * * * * * 
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SUPPLEMENTARY GENERAL PROVISIONS 
 
1.0 GENERAL: 
 
1.1 This Section sets forth modifications to the "General Provisions" of the Contract Documents which are 

referred to as Specifications, General Provisions. 
 
1.2 Paragraph numbers and titles used herein refer to similarly numbered and titled articles in the General 

Provisions. 
 
1.3 Only those paragraphs contained herein shall be assumed to be modified.  Paragraphs not appearing herein 

shall apply as written in the General Provisions. 
 
1.4 Any portion of the General Provisions, whether or not modified herein, may be further modified in Special 

Conditions and in the Instructions to Bidders of these Specifications. 
 
1.5 Where the Supplementary General Provisions, Special Conditions and Instructions to Bidders conflict with 

the General Provisions, the Supplementary General Provisions, Special Conditions and the Instructions to 
Bidders shall take precedence. 

 
2.0 MODIFICATIONS TO THE GENERAL PROVISIONS AS FOLLOWS: 
 
2.1 SECTION 1 SCOPE AND INTENT 
 
G-1.02 WORK INCLUDED 
 
The first paragraph shall be deleted in its entirety and replaced by the following paragraph: 
 
"The Contractor shall furnish all labor, superintendence, materials, plant, power, light, heat, fuel, water, tools, 
appliances, equipment, supplies, and other means of construction necessary or proper for performing and completing 
the work.  He shall obtain all required permits.  He shall perform and complete the work in the manner best calculated 
to promote rapid construction consistent with safety of life and property and to the satisfaction of the Engineer, and in 
strict accordance with the Contract Documents.  The Contractor shall clean up the work and maintain it during and 
after construction, until incidental thereto.  He shall repair or restore all during performance of the work." 
  
2.2 SECTION 3 WORKING DRAWINGS 
 

a. Change to read as follows: 
 
 SECTION 3 SHOP DRAWINGS 
 

b. Replace the existing paragraphs in their entirety with the following paragraphs: 
 
G-3.01  SCOPE 
 
 Shop drawings, schedules, etc., shall be submitted to the Engineer and/or Architect in quadruplet, 
accompanied by a letter of transmittal.  Subcontractors and suppliers shall submit shop drawings and make requests 
for approvals through their respective prime Contractors. 
 
 The drawings shall be numbered consecutively and shall accurately and distinctly present the following: 
 

(1) Names of equipment or materials, and the locations at which the equipment or materials are to be 
installed in the work. 
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 (2) All working and erection dimensions. 
 
 (3) Arrangement and sectional views. 
 

(4) Necessary details, including complete information for making connections between work under this 
contract and work under other contracts. 

 
 (5) Kinds of materials and finishes. 
 
 (6) Parts list and description thereof. 
 
 The Engineer and/or Architect may decline to consider any shop drawing that does not contain complete 
data on the work and full information of related matters. 
 
Fax submittals will not be reviewed. 
 
G-3.02  APPROVAL: 
 
 Shop drawings shall be examined by the Contractor prior to his transmitting them to the Engineer and/or 
Architect. Shop drawings submitted to the Engineer and/or Architect shall bear the Contractor's stamp of approval 
evidencing that he has examined and checked each drawing and that he has found said drawings to be in 
accordance with the Contract requirements.  Any drawings submitted without this stamp will not be considered by the 
Engineer and/or Architect and will be returned to the Contractor for re- submission. 
 
 If the shop drawings show departures from the Contract requirements, the Contractor shall make specific 
mention thereof in his letter of submittal and the following shall be submitted: 
 

(1) Each request shall include a complete description of the proposed substitute and the name of the 
material or equipment for which it is to be substituted. 

 
(2) Furnish drawings, cut, manufacturer's printed specifications, performance and test data and any 

other data or information necessary for a complete evaluation of both the item specified and the 
proposed substitute item. 

 
 Approval of the drawings shall constitute approval of the subject matter thereof only and not of any 
structure, material, equipment or apparatus shown or indicated. 
 
 Approval of the drawings shall be general and shall not relieve the Contractor of responsibility for the 
accuracy of such drawings, nor for the quantities of materials and equipment, nor for the proper fitting and 
construction of the work, nor for the furnishing of materials, tools, equipment, etc., required by this contract and not 
indicated on the drawings. 
 
 No work called for by Shop Drawings shall be done until the said drawings have been approved by the 
Engineer and/or Architect. 
 
 The Contractor shall revise and resubmit the shop drawings as required by the Engineer and/or Architect 
until approval thereof is obtained. 
 
 The City shall retain four (4) copies of all submittals unless the Engineers and/or Architect makes a specific 
request for additional copies. 
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Items   Submittals       *Approval 
 
 All trade  Fourteen (14) Days    Fourteen (14) Days 
 

*From date of receipt of submittal. 
 
Delays on account of tardy or untimely submittals will not be considered as causes of extension of time of the 
Contract or increases to the Contract Sum. 
 
G-3.03  JOB SITE: 
 
 One (1) copy of all approved submittals SHALL BE available at the Contractor's Office at the job site. 
 
2.3 SECTION 4 MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
 

In the first paragraph, second line, delete the word "specifications" and substitute the words "Contract 
Documents".   

 
G4.03  REFERENCE TO STANDARDS 
 

The following paragraph shall be added in its entirety: 
 

"Compliance with the Standard Building Code, latest edition, and all local electrical and plumbing codes 
shall be required.  In the event of a conflict in code requirements, the most stringent code or standard shall 
apply." 

 
G-4.05  EQUIVALENT QUALITY 
 
Add the following sentence to paragraph two:  "Any professional fees associated with shop drawing review of 
materials or equipment submitted for approval as equivalent to that specified shall be borne by the Contractor. 
 
2.4 SECTION 5 INSPECTION AND TESTING 
 
G-5.06  PRELIMINARY FIELD TESTS 
 
G-5.07  FINAL FIELD TEST 
 
A. Add the following sentence to BOTH of the above paragraphs: 
 

The Contractor shall provide, at NO EXTRA COST to the City, ALL labor, tools, equipment, materials, etc., 
for the Engineer and/or Architect to make any field test that may be required in the judgment of the Engineer 
and/or Architect. 

 
2.5 SECTION 6 TEMPORARY STRUCTURES 
 
G-6.03  CONTRACTOR'S FIELD OFFICE 
 
A. Delete this paragraph G-6.03 in its entirety. 
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2.6 SECTION 7 TEMPORARY SERVICES 
 
G-7.01  WATER, G-7.02 LIGHT AND POWER, AND G-7.03 SANITARY REGULATIONS 
 
 The City of Tampa shall provide, at no cost to the Contractor, water, electricity and washroom/toilet facilities 
for installation of this project.  All water and electricity shall be applied and/or connected by the Contractor.  
 
G-7.07  TELEPHONE 
 
 The Contractor shall furnish the Engineer with a telephone number(s) by which the Engineer may contact 
the site. 
 
2.7 SECTION 14 MISCELLANEOUS 
 
G-14.04 USE OF EXPLOSIVES: 
 
 Explosives will not be used on the work except when authorized by the Engineer and/or Architect. The use 
of same, if authorized, shall conform to laws or ordinances which may pertain to the use of same and the utmost care 
will be exercised by the Contractor so as not to endanger life or property.  The Contractor will assume full 
responsibility in connection with use of any explosives even though authorized. Explosives will not be stored within 
the City limits. 
 
G-14.05 OWNERSHIP OF MATERIALS: 
 
 The removal of any underground and surface structures as required shall be performed in a careful manner 
to permit salvaging of as much material, such as pipe and brick, also broken section of sidewalk, as practical for use 
in repair and maintenance of City-owned facilities. 
 
 Such acceptable salvaged material remains the property of the City and shall be placed in stock piles so as 
not to interfere with new construction work but accessible for loading and hauling by the City or by the Contractor 
within the free haul limit of six (6) miles.  The Engineer and/or Architect shall direct the Contractor as to the location 
of stockpile. 
 
 The paving material, such as vitrified brick, asphalt block and other paving materials removed from the 
excavated areas and suitable for reuse but not reused in the work, shall also be considered the property of the City.  
The handling of such materials shall be as set forth elsewhere in the Specifications or Special Provisions. 
 
G-14.06 NOTICE OR SERVICE THEREOF: 
 
 All notices, which shall include demands, instructions, requests, approvals and claims, shall be in writing. 
 
 Any notice to or demand upon the Contractor shall be sufficiently given if delivered to the office of the 
Contractor specified in the bid (or to such other office as the Contractor may, from time to time, designate to the City 
in writing), or if deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered, with charges 
case addressed to such office. 
 
  All notices required to be delivered to the City shall, unless otherwise specified in writing to the 
Contractor, be delivered to Contract Administration Department – Construction Management Division, 3808 East 26th 
Avenue, Tampa, Florida 33605, and any notice to or demand upon the City shall be sufficiently given if delivered to 
the office of the said Engineer and/or Architect, or if deposited in the United States mail in a sealed, postage- prepaid 
envelope, or delivered with charges prepaid to any telegraph company for transmission, in each case addressed to 
said Engineer and/or Architect or to such other representative of the City or to such other address as the City may 
subsequently specify in writing to the Contractor or to its representative at the construction site for such purposes. 
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 Any such notice or demand shall be deemed to have been given or made as of the time of actual delivery or 
(in the case of mailing) when the same should have been received in due course of post or (in the case of telegram) 
at the time of actual receipt, as the case may be. 
 
G-14.07 REQUIREMENTS FOR CONTROL OF THE WORK: 
 
 Prior to the start of the work included in this contract, a Preconstruction Conference will be held by the 
Engineer and/or Architect to be attended by the Contractor and representatives of the various utilities and others for 
the purpose of establishing a schedule of operations which will coordinate the work to be done under this contract 
with all related work to be done by others within the limits of the project. The Contractor shall be prepared for this 
meeting and shall present a comprehensive construction schedule for all items of work to be accomplished by him, 
which will be used as the basis for the development of an overall operational schedule and a list of subcontractors to 
be used on this work. 
 
 All items of work on this contract shall be coordinated so that progress on each related work item will be 
continuous from week to week.  The progress of the work will be reviewed by the Engineer and/or Architect at the 
end of each week, and if the progress on any item of work during that week is found to be unsatisfactory, the 
Contractor shall be required to adjust the rate of progress on that item or other items as directed by the Engineer 
and/or Architect. 
 
 The Contractor shall conduct his operations in such a manner as will result in a minimum of inconvenience 
to occupants of adjacent homes and business establishments and shall provide temporary access as directed or as 
conditions in any particular location may require. 
 
G-14.08 WORK DIRECTIVE CHANGE: 
 
 "A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution 
of the Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the 
work, or responding to an emergency.  A Work Directive Change will not change the contract price or the time for 
completion, but is evidence that the parties expect that the change directed or documented by a Work Directive 
Change will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion.  "Without invalidating the Agreement, additions, 
deletions or revisions in the Work may, at any time or from time to time, be authorized by a Change Order or a Work 
Directive Change.   Upon receipt of any such document, the Contractor shall promptly proceed with the work 
involved."   
 
G-14.09 RESERVED PARKING SIGNS IN PARKING METER AREAS 
 
Not Applicable. 
 
G-14.10  EROSION AND SEDIMENT CONTROL: 
 
 During construction, the Contractor shall provide adequate erosion and sediment controls to prevent 
adverse effects to the environment and public and private property. He shall construct and maintain control structures 
necessary to prevent erosion and sediment.  He shall conduct and schedule construction operations to avoid, 
prevent, and minimize erosion and sediment.  He shall comply with City, County, State, and Federal codes, laws, and 
regulations and the plans and specifications for this project pertaining to erosion and sediment prevention and 
control. 
 
 At the Preconstruction Conference, the Contractor shall present a plan for erosion and sediment prevention 
and control.  This plan shall include the operations methods, also temporary and permanent control measures and 
structures to be used on this project. 
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G-14.11 ENGINEER'S FIELD OFFICE: 
 
 The Contractor shall provide and maintain an adequate field office, which shall be a structure completely 
separated from the Contractor's field office, for the exclusive use of the Construction Engineer and/or Architect and 
engineering technicians within the project limits.  No additional payment shall be made for this item.  Location of said 
field office shall be as directed by the Engineer and/or Architect. 
 
 Contractor shall provide one (1) desk with chair, one (1) four-drawer metal file cabinet with lock, plan rack to 
hold a minimum of eight (8) separate sets of plans and one (1) plan table, top shall be minimum of 3'-0" wide x 6'-8" 
long; also adequate heating, air conditioning, lighting and one (1) window, 36"x36" minimum size, in each of four (4) 
walls. 
 
G-14.12 PROJECT SIGNS: 
 
 The Contractor shall furnish and install, as directed by the Engineer and/or Architect, a project sign of 
design, size, color, etc., as per drawing page SIGN-1. 
 
G-15.0  NOTIFICATION TO CONTRACTORS: 
 
 All Contractors working in City of Tampa buildings and facilities that contain ACM will be provided with a 
written notice, including contract custodial firms.  The notice when applicable will advise Contractors about the 
possibility of encountering ACM while working for the City and will require Contractors to become familiar with 
locations of ACM within their work areas.  The Contractor Notice shall include the name and phone number of the 
designated Building Asbestos Contact Person assigned to that building/facility.  This notice is provided in Appendix 
C. 
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Appendix C 
 

Contractor Notification Requirements 
 
 
Asbestos-Containing Material (ACM) may be present in the facility.  The presence of ACM does not necessarily 
mean that a hazard exists; however, a hazard may be created when ACM is disturbed and asbestos fibers become 
airborne.  The best way to maintain a safe environment is to avoid the disturbance of ACM. 
 
It is possible that you may encounter ACM while working in the facility.  On the bulletin board, there is a summary of 
known locations of ACM in that building.  The summary may or may not be all inclusive.  Therefore, workers must 
exercise caution and be watchful for materials that might contain asbestos.  Avoid disturbing ACM or suspected ACM 
as you carry out your work. 
 
If your work necessitates the disturbance of ACM you shall take whatever precautions that are necessary to protect 
human health and the environment from asbestos fibers.  At  minimum, you will comply with all Federal, Sate, and 
Local responsible for assuring that you are medically certified, trained, and equipped with the proper personal 
protective devices for safe handling of ACM.  You must notify the designated Building Asbestos Contact Person 
before disturbing any asbestos-containing materials in City-Owned buildings.  The designated Building Asbestos 
Contract Person is listed on the bulletin board with the asbestos location summary. 
 
If you need additional information regarding ACM in a particular building or would like to see a copy of the Operations 
and Maintenance Plan, contact the Building Asbestos Contact Person responsible for the building for which you will 
be working. 
 
Comply with all regulatory requirements for removal and disposal. 
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SPECIAL CONDITIONS 
 
1.0 PRECONSTRUCTION BRIEFING: 
 
The Contractor, upon receiving notice that he has been awarded the contract for the construction of the project, shall 
make an appointment with the Engineer and/or Architect for said briefing. The Contractor shall bring to this meeting 
the following: 
 
 1. Contract Documents not yet submitted. 
 2. A detailed Job Progress Schedule. 
 3. Samples, questions, etc., he feels necessary. 
 4. List of subcontractors. 
 
Failure to bring the above items to the meeting will result in cancellation of meeting.  Once items have been 
submitted, meeting will be rescheduled by the City.  Site access and commencement of work will not be allowed 
during period between meetings. 
 
Contractor shall have representatives present at meeting that are familiar with and conversant on, the scope of the 
work and Contract Document requirements.  Failure to have such persons present will also result in cancellation and 
rescheduling of meeting until such a time when condition is corrected. 
 
Elapsed time as a result of the Contractor's failure to comply with above will not result in an extension of contract 
time. 
 
2.0 SITE REVIEW: 
 
Before submitting Proposals, Bidders shall carefully examine the entire site of the proposed work and adjacent 
premises and the various means of approach and access to the site, and make all necessary investigations to inform 
themselves thoroughly as to the facilities for delivering, placing and operating the necessary construction equipment, 
and for delivering and handling materials at the site, and inform themselves thoroughly as to all difficulties involved in 
the completion of all the work in accordance with the Contract Documents. 
 
The Contractor shall immediately, upon entering project site for the purpose of beginning work, review project site 
with the Engineer and/or Architect for the purpose of selecting area(s) to place materials for storage. 
 
The Contractor must exercise proper precaution to verify all figures shown or indicated on the drawings, all existing 
trees, paved areas; utilities, etc., shall be located before beginning any work, and he shall be held responsible for any 
error resulting from his failure to exercise such precaution. 
 
2.1 LAYING OUT WORK: 
 
The Contractor shall locate all general reference points and take necessary action to prevent their destruction; lay out 
his own work and be responsible for all lines, elevations, measurements, grading, trenching, backfilling, utilities and 
other work to be executed by him for a complete project under this contract. 
 
The Contractor shall lay out all work and have final approval by the Engineer and/or Architect before installation 
begins. Contractor shall be held responsible for any error resulting from his failure to exercise such approval.  Said 
errors shall be corrected by the Contractor at NO EXTRA COST to the City. 
 
The Contractor shall coordinate with the Parks Department and shall identify each and every tree to remain prior to 
the start of work. The specific trees to remain shall be approved by the Parks Department. 
 
The final location of all work to be performed shall be made jointly by the Engineer and/or Architect and the 
Contractor at the project site. 
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3.0 SAFETY AND HEALTH STANDARDS: 
 
The performance of all construction under this contract shall conform to ALL Local, State, Federal Occupation Safety 
and Health Act Standards. 
 
At the end of each work day, all work areas shall be left in a safe condition.  Barricades and/or warning devices shall 
be provided for at any open excavations or barriers on the project site. 
 
The Contractor's attention is directed to paragraphs Article 3.07 (page A-10) and Article 12.03 (page A-31) of the 
Agreement, and paragraph G-7.04 (page G-18) of the General Provisions. 
 
4.0 INFORMATION FOR COLOR SCHEDULES: 
 
Not later than thirty (30) calendar days after authorization to proceed with contract work, the Contractor shall submit 
to the Engineer and/or Architect the names of all manufacturers and trade names for all materials involving selection 
based upon color or texture or other design appearance features which are to be used in this project.  Where 
samples are necessary for such selection, furnish same. 
 
If such information is not furnished by Contractor within thirty (30) day period, the Engineer and/or Architect will select 
colors and textures from products named in the Contract Documents. 
 
5.0 RESPONSIBILITY OF CONTRACTOR: 
 
The Contractor shall take all necessary precautions to protect all project surfaces and adjoining areas from 
mechanical damage from tools, equipment, materials, supports, etc., and shall provide adequate protection from 
leaking lubricants or fluids from his equipment. 
 
Damage to said project surfaces and adjoining areas caused by a lack of protection or negligence by the Contractor 
shall be repaired and/or replaced at NO EXTRA COST to the City and to the full satisfaction of the Engineer and/or 
Architect. 
 
The Contractor and all subcontractors are charged with the protection of the work and property, but the final 
responsibility for these provisions rests with the Contractor who shall take complete charge of the project site from 
start to finish of work. 
 
The Contractor shall take particular precautions to protect existing trees and plant material.  All trees and other plant 
material to remain shall be marked by the City prior to start of work. 
 
Excavation, earthwork or sitework within the drip line of existing trees shall be done either manually or by methods 
approved by the City of Tampa Parks Department. 
 
If the Contractor damages any tree or plant material in any way he shall be required to replace the damaged tree or 
plant material as follows: 
 
 1. Trees 
 
  a. Replace a 6" caliper or less with a 6" caliper of the same species. 
 
  b. Replace a 7"-10" caliper with two (2) 6" caliper of the same species. 
 

c. Replace a 10"-15" caliper with three 6" caliper of the same species. 
 
  d. Replace a 16"-20" caliper with five (5) 6" caliper of the same species. 
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  e. Replace a 21"-36" caliper with ten (10) 6" caliper of the same species. 
 
 2. Plant Material 
 
Replace any damaged plant material with an equal size and quantity of the same material. 
 
The replaced trees and plant material shall be guaranteed by the Contractor for a period of six (6) months. 
 
6.0 COORDINATION WITH N.I.C. ITEMS: 
 
The Contractor shall give to the Engineer and/or Architect, in writing, a time schedule for the installation or removal of 
all N.I.C. items at the beginning of the project.  Failure of the Contractor to supply the Engineer and/or Architect with 
said schedule shall not be used for reason of time extension by the Contractor.  
 
7.0 ELECTRICAL SERVICE LOCATION: 
 
The Contractor shall verify and coordinate the service location with the local power company and the Engineer and/or 
Architect. 
 
The Contractor shall coordinate with the local power company and shall include in his bid all costs for electrical 
service to work area(s) under this Contract, including but not limited to new service, connections from existing and/or 
new service and all required labor, equipment, materials etc. and all other associated electrical work. 
 
8.0 SCHEDULING: 
 
The Contractor shall provide the City with a detailed schedule prior to start of work. 
 
The schedule shall be a fully developed, horizontal bar-chart type Contractor's construction schedule.  Provide a 
separate time bar for each significant construction activity. Provide a continuous vertical line to identify the first 
working day of each week.  Use the same breakdown of units of the Work as indicated in the "Schedule of Values". 
 
Unless otherwise directed or approved, prepare schedule on a single 8-1/2" X 14" sheet of plain bond white paper. 
 
Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each 
element on the schedule with other construction activities; include minor elements involved in the sequence of the 
Work.  Show each activity in proper sequence.  Indicate graphically the sequences necessary for completion of 
related portions of the Work. 
 
Contractor shall also prepare schedule in accordance with applicable portions of Section 4.02 of the Agreement. 
 
9.0 ASSIGNMENT OF CONTRACT:  Not applicable. 
 
10.0 WORKMANSHIP AND MATERIALS: 
 
Workmanship and materials shall be installed in accordance with accepted standards of the specific trade, as defined 
by the applicable recognized trade association(s).  In the event of a conflict between these trade standards and the 
Contract Documents, the conflict shall be brought to the Engineer's and/or Architect's attention writing and the final 
decision shall be made by the Engineer and/or Architect. 
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11.0 RECORD DRAWINGS: 
 
During the course of the work, Contractor shall maintain, at the site, a clean undamaged set of the Contract 
Documents. Contractor shall mark set, on a daily basis, with location and progress of all contract work, including but 
not limited to: 
 
 1. Sewer, water, stormwater and irrigation fabrication drawings showing to scale all manholes, all  

distances and angles between manholes, line dimension, grid co-ordinates, trunk lines, inverts and  
cleanouts, 

 
 2. Fencing, roadway, parking and sleeving, 
 
 3. Electrical service, and 
 
 4. General building location, and/or foundations, structures, etc. 
 
Drawings shall be on site at all times and available for review by the City.  Failure of Contractor to have drawings on 
site and/or up to date may result in suspension of work until situation is corrected.  Extension of contract will not be 
granted for such condition. 
 
At conclusion of work, the Contractor shall provide the City with one complete set of Electronic Record Drawings 
incorporating changes described above, and four marked hard copy sets of as-built record drawings clean and 
damaged free shall also be submitted to the City at the same time.  Electronic files will be issued to the Contractor by 
the City of Tampa.  These files will be AutoCAD DWG, AutoCAD DWF or Adobe PDF latest versions. 
 
A Work Directive Change is a written directive to the Contractor, issued on or after the date of the execution of the 
Agreement, and signed by the Engineer on behalf of the City, ordering an addition, deletion or revision in the work, or 
responding to an emergency.  A Work Directive Change will not change the contract price or the time for completion, but 
is evidence that the parties expect that the change directed or documented by an Authorization to Proceed with Extra 
Work letter will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its 
effect, if any, on the contract price or the time for completion. 
 
12.0 ON SITE RECYCLABLE CRITERIA: 
  
Contractor shall make reasonable attempts to recycle and/or salvage at least 50% of non-hazardous construction 
and demolition debris.  Contractor shall develop and implement a Construction Waste Management Plan that 
identifies the materials that are to be diverted from disposal by weight or volume and be directed to a recycling 
facility.  Specific area(s) on the construction site shall be designated for collection and tracking of the designated 
materials as needed.  Location of the recycling area on site shall be coordinated with the project owner's 
representative on site prior to construction start.  The intent of this section is to encourage recycling where practical 
in the context of the scope of work. 
  
Contractor shall submit the following but not limited to items related to this section: 
  

1.   Provide a submittal of the contractor's plan of action to recycle 
  

2.    Contractor is required to document all activities with above requirements and provide to the city  
  upon request items that are recyclable, documentation of the quantity of material disposed at a  
  recycling facility. 
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City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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SUMMARY OF WORK                                              01010-1  

SECTION 01010 - SUMMARY OF WORK 
 
1.0 GENERAL: 
 
The work shall consist of furnishing all materials, labor, equipment, tools, and all items and services required for the 
complete construction in conformity with Contract Documents of: 

 
Jose Marti Park Wall and Fence Repairs 

at 
1303 East 8th Avenue 

for the 
City of Tampa 

  
All construction work and materials, in addition to complying with requirements of Contract Documents, shall fully 
comply with all requirements of local building codes, all ordinances, and regulations of other Federal, State and public 
authorities having jurisdiction over this type of work in the given area. 
 
2.0 SCOPE: 
 
The work shall include but not be limited to, renovation of the existing southern wall, reinforcement of the center art 
panel, installation of new decorative aluminum fencing, new precast concrete wall and column caps, landscaping, 
lighting, relocation of existing electrical and irrigation controls, and all associated work required for a complete 
project in accordance with the contract. 
 
 
3.0 LEGAL DESCRIPTION OF PROJECT SITE: 
 
Legal description as shown on the drawings, Sheet G-1. 
 
4.0 VERIFICATION OF OWNER'S SURVEY DATA: 
 
Prior to commencing any work, the Contractor shall satisfy himself as to accuracy of all survey data which shall affect 
his work as indicated in these plans and specifications and/or provided by the City. 
 
Should the Contractor discover any inaccuracies or errors which will affect his work, he shall notify the Engineer and/or 
Architect in order that proper adjustments can be ordered. 
 
The exact location of the building and related items shall be determined on site jointly by the Contractor and the 
Engineer and/or Architect.  NO work shall commence until said final approval of the locations is made by the Engineer 
and/or Architect. 
 
5.0 CONTRACT DOCUMENTS: 
 
 a. BIDDING REQUIREMENTS 
 
 b. GENERAL PROVISIONS, SUPPLEMENTARY GENERAL PROVISIONS, AND SPECIAL, 

CONDITIONS 
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SUMMARY OF WORK                                              01010-2  

6.0 SPECIFICATIONS:  (DATED:  June, 2017) 
 
Divisions: 1, 2, 5, 9 
 
7.0 DRAWINGS:  (DATED:   June, 2017) 
 
Cover Sheet, G-0.1, A5.1, A5.2, S1.0, S2.0, S3.0, LS-1, LS-2 
 
8.0 ADDENDA AND LETTERS OF CLARIFICATION: 
 
All addenda and letters of clarification issued prior to bid opening time date. 
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ALLOWANCES 01020 - 1 

SECTION 01020 - ALLOWANCES 
PART 1 - GENERAL 
RELATED DOCUMENTS 
 
Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification 
Sections, apply to this Section. 
 
SUMMARY 
 
This Section includes administrative and procedural requirements governing allowances. 
 
Types of allowances include the following: 
  
 Contingency allowances. 
 
SELECTION AND PURCHASE 
 
SUBMITTALS 
 
Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders. 
 
Submit invoices or delivery slips to show the actual quantities of materials delivered to the site for use in fulfillment of each allowance. 
 
CONTINGENCY ALLOWANCES 
 
Use the contingency allowance only as directed by the Owner. 
 
The Contractor's related costs for services, products and equipment ordered by the Owner under the contingency allowance include 
delivery, installation, taxes, insurance, equipment rental, and similar costs. 
 
Work Directive Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and 
reasonable overhead and profit margins. 
 
At Project closeout, credit unused amounts remaining in the contingency allowance to the Owner by Change Order. 
 
PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION 
 
EXAMINATION 
 
Examine products covered by an allowance promptly upon delivery for damage or defects. 
 
PREPARATION 
 
Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance 
item is completely integrated and interfaced with related work. 
 
SCHEDULE OF ALLOWANCES 
 
Allowance No. 1:  Include a contingency allowance of $15,000 for use according to the Owner's instructions.  The allowance shall be 
included in the Base Bid. 
 

END OF SECTION 01020 
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SECTION 01045 - CUTTING AND PATCHING 
 
PART 1 - GENERAL 
 
RELATED DOCUMENTS 
 
Drawings and general provisions of Contract, including General and Supplementary Conditions and other Division-1 
Specification Sections, apply to this Section. 
 
SUMMARY 
 
This Section specifies administrative and procedural requirements for cutting and patching. 
 
Refer to other Sections for specific requirements and limitations applicable to cutting and patching individual parts of the 
Work. 
 
Demolition of selected portions of the courts for alterations is included in Section "Selective Demolition." 
 
QUALITY ASSURANCE 
 
Requirements for Structural Work:  Do not cut and patch structural elements in a manner that would reduce their load-
carrying capacity or load-deflection ratio. 
 
 Obtain approval of cutting and patching before cutting:  
  Foundation construction. 
  Bearing and retaining walls. 
  Structural concrete. 
  Structural steel. 
  Lintels. 
  Structural decking. 
  Miscellaneous structural metals. 
  Equipment supports. 
  Piping, ductwork, vessels and equipment. 
 
Operational and Safety Limitations:  Do not cut and patch operating elements or safety related components in a manner 
that would result in reducing their capacity to perform as intended, or result in increased maintenance, or decreased 
operational life or safety. 
 
Visual Requirements:  Do not cut and patch construction exposed on the exterior or in occupied spaces, in a manner 
that would, in the Architect's opinion, reduce the building's aesthetic qualities, or result in visual evidence of cutting and 
patching.  Remove and replace Work cut and patched in a visually unsatisfactory manner. 
 
PART 2 - PRODUCTS 
 
MATERIALS 
 
Use materials that are identical to existing materials.  If identical materials are not available or cannot be used where 
exposed surfaces are involved, use materials that match existing adjacent surfaces to the fullest extent possible with 
regard to visual effect.  Use materials whose installed performance will equal or surpass that of existing materials. 
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CUTTING AND PATCHING  01045-2 

 
PART 3 - EXECUTION 
 
INSPECTION 
 
Before cutting existing surfaces examine surfaces to be cut and patched and conditions under which cutting and 
patching is to be performed.  Take corrective action before proceeding, if unsafe or unsatisfactory conditions are 
encountered. 
 
PREPARATION 
 
Temporary Support:  Provide temporary support of Work to be cut. 
 
Protection:  Protect existing construction during cutting and patching to prevent damage.  Provide protection from 
adverse weather conditions for portions of the Project that might be exposed during cutting and patching operations. 
 
Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas. 
 
Take all precautions necessary to avoid cutting existing pipe, conduit or ductwork serving the building, but scheduled to 
be removed or relocated until provisions have been made to bypass them. 
 
PERFORMANCE 
 
General:  Employ skilled workmen to perform cutting and patching. Proceed with cutting and patching at the earliest 
feasible time and complete without delay. 
 
Cut existing construction to provide for installation of other components or performance of other construction activities 
and the subsequent fitting and patching required to restore surfaces to their original condition. 
 
Cutting:  Cut existing construction using methods least likely to damage elements to be retained or adjoining 
construction.  Where possible review proposed procedures with the original installer; comply with the original installer's 
recommendations. 
 
In general, where cutting is required use hand or small power tools designed for sawing or grinding, not hammering and 
chopping.  Cut holes and slots neatly to size required with minimum disturbance of adjacent surfaces.  Temporarily 
cover openings when not in use. 
 
To avoid marring existing finished surfaces, cut or drill from the exposed or finished side into concealed surfaces. 
 
Cut through concrete and masonry using a cutting machine such as a carborundum saw or diamond core drill. 
 
Comply with requirements of applicable Sections of Division-2 where cutting and patching requires excavating and 
backfilling. 
 
By-pass utility services such as pipe or conduit, before cutting, where services are shown or required to be removed, 
relocated or abandoned.  Cut-off pipe or conduit in walls or partitions to be removed.  Cap, valve or plug and seal the 
remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after by-passing and cutting. 
 
Patching:  Patch with durable seams that are as invisible as possible.  Comply with specified tolerances. 
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Where feasible, inspect and test patched areas to demonstrate integrity of the installation. 
 
Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner 
that will eliminate evidence of patching and refinishing. 
 
Where removal of walls or partitions extends one finished area into another, patch and repair floor and wall surfaces in 
the new space to provide an even surface of uniform color and appearance.  Remove existing floor and wall coverings 
and replace with new materials, if necessary to achieve uniform color and appearance. 
 
Where patching occurs in a smooth painted surface, extend final paint coat over entire unbroken surface containing the 
patch, after the patched area has received primer and second coat. 
 
CLEANING 
 
Thoroughly clean areas and spaces where cutting and patching is performed or used as access.  Remove completely 
paint, mortar, oils, putty and items of similar nature.  Thoroughly clean piping, conduit and similar features before 
painting or other finishing is applied.  Restore damaged pipe covering to its original condition. 
 
 
END OF SECTION 01045 
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SECTION 02070 - SELECTIVE DEMOLITION 
 
PART 1 - GENERAL: 
 
RELATED DOCUMENTS: 
 
Drawings and general provisions of Contract, including General and Supplementary Conditions and Division-1 Specification 
sections, apply to work of this section. 
 
DESCRIPTION OF WORK: 
 
Extent of selective demolition work is indicated on drawings. 
 
Types of Selective Demolition Work:  Demolition requires the selective removal and subsequent offsite disposal of the 
following: 
 
Portions of building structure and site improvements indicated on drawings and as required to accommodate new 

construction. 
 
Removal and protection of existing fixtures and equipment items indicated "salvage". 
 
JOB CONDITIONS: 
 
Occupancy:  Owner will be continuously occupying areas of the building immediately adjacent to areas of selective 
demolition. Conduct selective demolition work in manner that will minimize need for disruption of Owner's normal 
operations.  Provide minimum of 72 hours advance notice to Owner of demolition activities which will severely impact 
Owner's normal operations. 
 
Condition of Structures:  Owner assumes no responsibility for actual condition of items or structures to be demolished. 
 
Conditions existing at time of commencement of contract will be maintained by Owner insofar as practicable.  However, 
variations within structure may occur by Owner's removal and salvage operations prior to start of selective demolition 
work. 
 
Partial Demolition and Removal:  Items indicated to be removed but of salvable value to Contractor may be removed 
from structure as work progresses.  Transport salvaged items from site as they are removed. 
 
 Storage or sale of removed items on site will not be permitted. 
 
Protections:  Provide temporary barricades and other forms of protection as required to protect Owner's personnel and 
general public from injury due to selective demolition work. 
 
Provide protective measures as required to provide free and safe passage of Owner's personnel and general public to 
and from occupied portions of building. 
 
Protect from damage existing finish work that is to remain in place and becomes exposed during demolition operations. 
 
Protect floors with suitable coverings when necessary. 
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Provide temporary weather protection during interval between demolition and removal of existing construction on 
exterior surfaces, and installation of new construction to insure that no water leakage or damage occurs to structure or 
interior areas of existing building. 
 
Remove protections at completion of work. 
 
Damages:  Promptly repair damages caused to adjacent facilities by demolition work at no cost to Owner. 
 
Traffic:  Conduct selective demolition operations and debris removal in a manner to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied or used facilities. 
 
Do not close, block or otherwise obstruct streets, walks or other occupied or used facilities without written permission 
from authorities having jurisdiction.  Provide alternate routes around closed or obstructed traffic ways if required by 
governing regulations. 
 
Explosives:  Use of explosives will not be permitted. 
 
Utility Services:  Maintain existing utilities indicated to remain, keep in service, and protect against damage during 
demolition operations. 
 
Do not interrupt existing utilities serving occupied or used facilities, except when authorized in writing by authorities having 
jurisdiction.  Provide temporary services during interruptions to existing utilities, as acceptable to governing authorities. 
 
Environmental Controls:  Use water sprinkling, temporary enclosures, and other suitable methods to limit dust and dirt 
rising and scattering in air to lowest practical level.  Comply with governing regulations pertaining to environmental 
protection. 
 
Do not use water when it may create hazardous or objectionable conditions such as ice, flooding, and pollution. 
 
PART 2 - PRODUCTS (Not Applicable). 
 
PART 3 - EXECUTION 
 
INSPECTION: 
 
Prior to commencement of selective demolition work, inspect areas in which work will be performed.  Photograph 
existing conditions to structure surfaces, equipment or to surrounding properties which could be misconstrued as 
damage resulting from selective demolition work; file with Owner's Representative prior to starting work. 
 
PREPARATION: 
 
Provide interior and exterior shoring, bracing, or support to prevent movement, settlement or collapse of structures to be 
demolished and adjacent facilities to remain. 
 
Cease operations and notify the Owner's Representative immediately if safety of structure appears to be endangered. 
Take precautions to support structure until determination is made for continuing operations. 
 
DEMOLITION: 
 
Perform selective demolition work in a systematic manner.  Use such methods as required to complete work indicated 
on Drawings in accordance with demolition schedule and governing regulations. 
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Provide services for effective air and water pollution controls as required by local authorities having jurisdiction. 
 
If unanticipated mechanical, electrical or structural elements which conflict with intended function or design are 
encountered, investigate and measure both nature and extent of the conflict. Submit report to Owner's Representative in 
written, accurate detail.  Pending receipt of directive from Owner's Representative rearrange selective demolition 
schedule as necessary to continue overall job progress without delay. 
 
SALVAGE MATERIALS: 
 
Salvage Items:  Where indicated on Drawings as "Salvage-Deliver to Owner", carefully remove indicated items, clean, 
store and turn over to Owner and obtain receipt. 
 
Historic artifacts, including cornerstones and their contents, commemorative plaques and tablets, antiques, and other 
articles of historic significance remain the property of the Owner. Notify Owner's Representative if such items are 
encountered and obtain acceptance regarding method of removal and salvage for Owner. 
 
DISPOSAL OF DEMOLISHED MATERIALS: 
 
Remove debris, rubbish and other materials resulting from demolition operations from building site.  Transport and 
legally dispose of materials off site. 
 
If hazardous materials are encountered during demolition operations, comply with applicable regulations, laws, and 
ordinances concerning removal, handling and protection against exposure or environmental pollution. 
 
Burning of removed materials is not permitted on project site. 
 
CLEAN-UP AND REPAIR: 
 
Upon completion of demolition work, remove tools, equipment and demolished materials from site.  Remove protections 
and leave interior areas broom clean. 
 
Repair demolition performed in excess of that required.  Return structures and surfaces to remain to condition existing 
prior to commencement of selective demolition work.  Repair adjacent construction or surfaces soiled or damaged by 
selective demolition work. 
 
 
END OF SECTION 02070 
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SECTION 03300 – CAST-IN-PLACE CONCRETE 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of Contract, including General and Supplementary 
 Conditions and Division 1 Specification Sections, apply to this Section. 
 

1.02 SUMMARY 
 

A. This Section specifies cast-in-place concrete, including framework, reinforcing, mix design, 
placement procedures and finishes. 

 
B. Product data for proprietary materials and items, including reinforcement and forming accessories, 

admixtures, patching compounds, waterstops, joint systems, curing compounds, dry-shake finish 
materials and others as requested by Architect. 

 
C. Shop drawings for reinforcement, prepared by registered Professional Engineer for fabrication, 

bending and placement of concrete reinforcement.  Comply with ACI SP-66 (88), “ACI Detailing 
Manual,” showing bar schedules, stirrup spacing, diagrams of bent bars and arrangement of 
concrete reinforcement.  Include special reinforcement required for openings through concrete 
structures. 

 
D. Shop drawings for formwork, prepared by a registered Professional Engineer for fabrication and 

erection of forms for specific finished concrete surfaces.  Show form construction including jointing, 
special form joint or reveals, location and pattern of form tie placement and other items that affect 
exposed concrete visually. 

 
1. Architect’s review is for general architectural applications and features only.  Design of 

formwork for structural stability and efficiency is Contractor’s responsibility. 
 

E. Samples of materials as requested by Architect, including names, sources and descriptions as 
follows: 

 
1. Normal weight aggregates. 

 
2. Reglets 

 
3. Vapor retarder. 
 

F. Laboratory test reports for concrete materials and mix design tests. 
 
G.  Materials certificates in lieu of materials laboratory test reports when permitted by Architect.  

Materials certificates shall be signed by manufacturer and Contractor, certifying that each material 
item complies with or exceeds specific requirements.  Provide certification from admixture 
manufacturer that chloride content complies with specification requirements. 
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1.03 QUALITY ASSURANCE 
 

A. Codes and Standards: Comply with provisions of following codes, specifications and standards, 
except where more stringent requirements are shown or specified: 

 
 1. ACI 318, “Building Code Requirements for Reinforced Concrete.” 
  
 2. Concrete Reinforcing Steel Institute (CRSI), “Manual of Standard Practice.” 
 

B. Concrete Testing Service: Engage a testing laboratory acceptable to Architect to perform material 
evaluation tests and to design concrete mixes. 

 
C. Materials and installed work may require testing and retesting at any time during progress or work.  

Tests, including retesting of rejected materials for installed work, shall be done at Contractor’s 
expense. 

 
PART 2 - PRODUCTS 
 
2.01 FORM MATERIALS 
 

A. Forms for Exposed Finish Concrete: Plywood, metal-framed plywood faced or other acceptable 
panel-type materials, to provide continuous, straight, smooth, exposed surfaces.  Furnish in largest 
practicable sizes to minimize number of joints and to conform to joint system show on drawings. 

 
1. Use overlaid plywood complying with U.S. Product Standard PS-1 “A-C or B-B High 

Density Overlaid Concrete Form,” Class I. 
 
2. Use plywood complying with U.S. Product Standard PS-1 “B-B (Concrete Form) Plywood,” 

Class I, Exterior Grade or better, mill-oiled and edge-sealed, with each piece bearing 
legible inspection trademark. 

 
B. Forms for Unexposed Finish Concrete: Plywood, lumber, metal or other acceptable material.  

Provide lumber dressed on at least 2 edges and one side for tight fit. 
 
C. Form Coatings: Provide commercial formulation form-coating compounds with a maximum VOC of 

350 mg/l that will not bond with, stain or adversely affect concrete surfaces and will not impair 
subsequent treatments of concrete surfaces. 

 
D. Form Ties: Factory-fabricated, adjustable length, removable or snap-off metal form ties, designed 

to prevent form deflection and to prevent spalling concrete upon removal.  Provide units that will 
leave no metal closer than 1-1/2 inches to exposed surface. 

 
1. Provide ties that, when removed, will leave holes no larger than 1-inch diameter in 

concrete surface. 
 
2.02 REINFORCING MATERIALS 
 

A. Reinforcing Bars: ASTM A 615, Grade 60, deformed. 
 
B. Galvanized Reinforcing Bars: ASTM A 767, Class II (2.0 oz. zinc psf) hot-dipped galvanized, after 

fabrication and bending. 
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C. Epoxy-Coated Reinforcing Bars: ASTM A 775. 

 
D. Steel Wire: ASTM A 82, plain, cold-drawn steel. 

 
E. Welded Wire Fabric: ASTM A 185, welded steel wire fabric. 

 
F. Welded Deformed Steel Wire Fabric: ASTM A 497. 

 
G. Supports for Reinforcement: Bolsters, chairs, spacers and other devices for spacing, supporting 

and fastening reinforcing bars and welded wire fabric in place.  Use wire-bar-type supports 
complying with CRSI specifications. 

 
1. For slabs-in-grade, use supports with sand plates or horizontal runners where base 

material will not support chair legs. 
 
2. For exposed-to-view concrete surfaces, where legs of supports are in contact with forms, 

provide supports with legs that are plastic protected (CRSI, Class 1) or stainless steel 
protected (CRSI, Class 2) 

 
2.03 CONCRETE MATERIALS 
 

A. Portland Cement: ASTM C 150, Type I. 
 

1. Use one brand of cement throughout project unless otherwise acceptable to Architect. 
 

B. Fly Ash: ASTM C 618, Type C or Type F. 
 
C. Normal Weight Aggregates: ASTM C 33 and as herein specified.  Provide aggregates from a single 

source or exposed concrete. 
 

1. For exterior exposed surfaces, do not use fine or coarse aggregates containing spalling-
causing deleterious substances. 

 
2. Local aggregates not complying with ASTM C 33 but that special tests or actual service 

have shown to produce concrete of adequate strength and durability may be used when 
acceptable to Architect. 

 
D. Water: Drinkable. 

 
E. Admixtures, General: Provide admixtures for concrete that contain not more than 0.1 percent 

chloride ions. 
 

F. Air-Entraining Admixture: ASTM C 260, certified by manufacturer to be compatible with other 
required admixtures. 

 
1. Available Products: Subject to compliance with requirements, products that may be 

incorporated in the work include, but are not limited to, the following: 
 

a. "Air-Tite," Cormix. 
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b. "Air-Mix" or "Perma-Air," Euclid Chemical Co. 
 
c. "Darex AEA" or "Daravair," W.R. Grace & Co. 
 
d. "MB-VR" or "Micro-Air," Master Builders, Inc. 
 
e. "Sealtight AEA," W.R. Meadows, Inc. 
 
f. "Sika AER," Sika Corp. 

 
 H. Water-Reducing Admixture: ASTM C 494, Type A. 
 

1. Available Products: Subject to compliance with requirements, products that may be 
incorporated in the work include, but are not limited to, the following: 

 
2 Products: Subject to compliance with requirements, provide one of the following: 

 
a. "Chemtard," ChemMasters Corp. 
 
b. “PSI N,” Cormix. 
 
c. “Eucon WR-75,” Euclid Chemical Co. 
 
d. "WRDA," W.R. Grace & Co. 
 
e. "Pozzolith Normal" or "Polyheed," Master Builders, Inc. 
 
f. "Prokrete-N," Prokrete Industries. 
 
g. "Plastocrete 161," Sika Corp. 

 
I. High-Range Water-Reducing Admixture (Super Plasticizer): ASTM C 494, Type F or Type G. 

 
1. Available Products: Subject to compliance with requirements, products that may be 

incorporated in the work include, but are not limited to, the following: 
 
   2. Products: Subject to compliance with requirements, provide one of the following: 
 

a. "Super P," Anti-Hydro Co., Inc. 
 
b. "PSI Super," Cormix. 

 
c. "Eucon 37," Euclid Chemical Co. 
 
d. "WRDA 19" or "Daracem," W.R. Grace & Co. 
 
e. "Rheobuild," Master Builders, Inc. 
 
f. "PSP," Prokrete Industries. 
 
g. "Sikament 300," Sika Corp. 
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J. Water-Reducing, Accelerating Admixture: ASTM C 494, Type E. 

 
1. Available Products: Subject to compliance with requirements, products that may be 

incorporated in the work include, but are not limited to, the following: 
 

2. Products: Subject to compliance with requirements, provide one of the following: 
 

a. "Q-Set," Conspec Marketing & Manufacturing Co. 
 
b. "Gilco Accelerator," Cormix. 
 
c. "Accelguard 80," Euclid Chemical Co. 
 
d. "Daraset," W.R. Grace & Co. 
 
e. "Pozzutec 20," Master Builders, Inc. 

 
K. Water-Reducing, Retarding Admixture: ASTM C 494, Type D. 

 
 1. Available Products: Subject to compliance with requirements, products that may 
  be incorporated in the work include, but are not limited to, the following: 
 
   2. Products: Subject to compliance with requirements, provide one of the following: 
 

a. "PSI-R Plus," Cormix. 
 
b. "Eucon Retarder 75," Euclid Chemical Co. 
 
c. "Daratard-17," W.R. Grace & Co. 
 
d. "Pozzolith R," Master Builders, Inc. 
 
e. "Protard," Prokrete Industries. 
 
f. “Plastiment," Sika Corporation. 

 
2.04  RELATED MATERIALS 

 
A. Reglets: Where resilient or elastomeric sheet flashing or bituminous membranes are terminated in 

reglets, provide reglets of not less than 0.0217 inch thick (26-gage) galvanized sheet steel.  Fill 
reglet or cover face opening to prevent intrusion of concrete or debris. 

 
B. Absorptive Cover: Burlap cloth made from jute or kenaf, weighing approximately 9 oz. per sq. yd., 

complying with AASHTO M 182, Class 2. 
 

C. Moisture-Retaining Cover: One of the following, complying with ASTM C 171. 
 

a. Waterproof paper. 
 

b. Polyethylene film. 
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c.  Polyethylene-coated burlap. 

 
D. Liquid-Type, Membrane-Forming Curing Compound: Liquid-type, membrane-forming curing 

compound complying with ASTM C 309, Type I, Class A.  Moisture loss not more than 0.055 gr./sq. 
cm. when applied at 200 sq. ft./gal. 

 
1. Available Products: Subject to compliance with requirements, products that may be 

incorporated in the work include, but are not limited to, the following: 
    

2. Products: Subject to compliance with requirements, provide one of the following: 
    
    a. "A-H 3 Way Sealer," Anti-Hydro Co., Inc. 
 
    b. "Spartan-Cote," The Burke Co. 
 
    c. "Conspec #1," Conspec Marketing & Mfg. Co. 
 
    d. "Hardtop," Cormix. 
 
    e. "Day-Chem Cure and Seal," Dayton Superior Corp. 
 
    f. "Eucocure," Euclid Chemical Co. 
 
    g. "Horn Clear Seal," A.C. Horn, Inc. 
 
    h. "L&M Cure," L & M Construction Chemicals, Inc. 
 
    i. "Masterkure," Master Builders, Inc. 
 
    j. "CS-309," W.R. Meadows, Inc. 
 
    k. "LR-151," Prokrete Industries. 
 
    l. "Kure-N-Seal," Sonneborn-Rexnord. 

 
m. "Stontop CS2," Stonhard, Inc. 

 
E. Water-Based Acrylic Membrane Curing Compound: ASTM C 309, Type I, Class B. 

 
1. Available Products: Subject to compliance with requirements, products that may be 

incorporated in the work include, but are not limited to, the following: 
 
   2. Products: Subject to compliance with requirements, provide one of the following: 
 

a. "Conhard," Conspec Marketing and Mfg. Co. 
 
b. "Safe Cure and Seal," Dayton Superior Corp. 

 
c. "Aqua-Cure," Euclid Chemical Co. 
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d. "Dress & Seal #18WB," L&M Construction Chemicals, Inc. 
 
e. "Masterseal W," Master Builders, Inc. 
 
f. "Intex," W.R. Meadows, Inc. 
 
g. "Sika Membrane," Sika Corp. 

 
F. Evaporation Control: Monomolecular film-forming compound applied to exposed concrete slab 

surfaces for temporary protection from rapid moisture loss. 
 

1. Available Products: Subject to compliance with requirements, products that may be 
incorporated in the work include, but are not limited to, the following: 

 
   2. Products: Subject to compliance with requirements, provide one of the following: 
 

a. "Eucobar," Euclid Chemical Co. 
 
b. "E-Con," L&M Construction Chemicals, Inc. 
 
c. "Confilm," Master Builders, Inc. 

 
G.  Bonding Compound: Polyvinyl acetate or acrylic base. 

 
1. Available Products: Subject to compliance with requirements, products that may be 

incorporated in the work include, but are not limited to, the following: 
 

2. Products: Subject to compliance with requirements, provide one of the following: 
 

a. Polyvinyl Acetate (Interior Only): 
 

1. "Superior Concrete Bonder," Dayton Superior Corp. 
 

2. "Euco Weld," Euclid Chemical Co. 
 

3. "Weld-Crete," Larsen Products Corp. 
 

4. "Everweld," L&M Construction Chemicals, Inc. 
 

b. Acrylic or Styrene Butadiene: 
 

1. "Acrylic Bondcrete," The Burke Co. 
 
2. "Strongbond," Conspec Marketing and Mfg. Co. 
 
3. "Day-Chem Ad Bond," Dayton Superior Corp. 
 
4. "SBR Latex," Euclid Chemical Co. 
 
5. "Daraweld C," W.R. Grace & Co. 
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6. "Hornweld," A.C. Horn, Inc. 
 
7. "Everbond," L & M Construction Chemicals, Inc. 
 
8. "Acryl-Set," Master Builders Inc. 
 
9. "Intralok," W.R. Meadows, Inc. 
 
10. "Sonocrete," Sonneborn-Rexnord. 
 
11. "Stonlock LB2," Stonhard, Inc. 

 
H. Epoxy Adhesive: ASTM C 881, two-component material suitable for use on dry or damp surfaces.  

Provide material "Type," "Grade," and "Class" to suit project requirements. 
 

1. Available Products: Subject to compliance with requirements, products that may be 
incorporated in the work include, but are not limited to, the following: 

 
2. Products: Subject to compliance with requirements, provide one of the following: 

 
a. "Burke Epoxy M.V.," The Burke Co. 

 
b. "Spec-Bond 100," Conspec Marketing and Mfg. Co. 

 
c. "Euco Epoxy System #452 or #620," Euclid Chemical Co. 

 
d. "Epoxtite Binder 2390," A.C. Horn, Inc. 

 
e. "Epabond," L&M Construction Chemicals, Inc. 

 
f. "Concresive 1001," Master Builders, Inc. 

 
g. "Sikadur 32 Hi-Mod," Sika Corp. 

 
2.05  PROPORTIONING AND DESIGN OF MIXES 
 

A. Prepare design mixes for each type and strength of concrete by either laboratory trial batch or field 
experience methods as specified in ACI 301.  If trial batch method used, use an independent 
testing facility acceptable to Architect for preparing and reporting proposed mix designs.  The 
testing facility shall not be the same as used for field quality control testing. 

 
1. Limit use of fly ash to not exceed 25 percent of cement content by weight. 

 
B. Submit written reports to Architect of each proposed mix for each class of concrete at least 15 days 

prior to start of work.  Do not begin concrete production until proposed mix designs have been 
reviewed by Architect. 

 
C.  Design mixes to provide normal weight concrete with the following properties, as indicated on 

drawings and schedules: 
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1. 5000-psi, 28-day compressive strength; W/C ratio, 0.44 maximum (non-air-entrained), 

0.35 maximum (air-entrained). 
 
2. 3000-psi, 28-day compressive strength; W/C ratio, 0.52 maximum (non-air-entrained), 

0.46 maximum (air-entrained). 
 

D. Adjustment to Concrete Mixes: Mix design adjustments may be requested by Contractor when 
characteristics of materials, job conditions, weather, test results, or other circumstances warrant, 
as accepted by Architect.  Laboratory test data for revised mix design and strength results must be 
submitted to and accepted by Architect before using in work. 

 
2.06  ADMIXTURES 
 

A.  Use water-reducing admixture or high-range, water-reducing admixture (Superplasticizer) in 
concrete as required for placement and workability. 

 
B. Use nonchloride accelerating admixture in concrete slabs placed at ambient temperatures below 

50 deg F (10 deg C). 
 

C. Use high-range, water-reducing admixture (HRWR) in pumped concrete, concrete for industrial 
slabs, architectural concrete, parking structure slabs, concrete required to be watertight, and 
concrete with water/cement ratios below 0.50. 

 
D. Use air-entraining admixture in exterior exposed concrete unless otherwise indicated. Add 

air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of 
placement having total air content with a tolerance of plus or minus 1-1/2 percent within following 
limits: 

 
1. Concrete structures and slabs exposed to freezing and thawing, deicer chemicals, or 

hydraulic pressure: 
 

a. 4.5 percent (moderate exposure); 5.5 percent (severe exposure) 1-1/2-inch max. 
aggregate. 

 
b. 4.5 percent (moderate exposure); 6.0 percent (severe exposure) 1-inch  

  max. aggregate. 
 

c. 5.0 percent (moderate exposure); 6.0 percent (severe exposure) 3/4-inch 
 max. aggregate. 

 
 2. Other concrete (not exposed to freezing, thawing or hydraulic pressure or to   

   receive a surface hardener: 2 percent to 4 percent air. 
 
 E. Use admixtures for water reduction and set control in strict compliance with 
   Manufacturer’s directions. 

 
E. Water-Cement Ratio: Provide concrete for following conditions with maximum water-cement (W/C) 

ratios as follows: 
 
 1. Subjected to freezing and thawing; W/C 0.45. 
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2. Subjected to deicers/watertight; W/C 0.40. 

 
3. Subjected to brackish water, salt spray or deicers; W/C 0.40. 

 
F. Slump Limits: Proportion and design mixes to result in concrete slump at point of placement as 

follows: 
 
 1. Ramps, Slabs and Sloping surfaces: Not more than 3 inches. 

 
2. Reinforced Foundation Systems: Not less than 1 inch and not more than 3   

  inches.  
 

3. Concrete Containing HRWR Admixture (Superplasticizer): Not more than 8 inches after 
addition of HRWR to site-verified 2-inch to 3-inch slump concrete. 

 
4. Other Concrete: Not more than 4 inches. 

 
2.07 CONCRETE MIXING 
 

A. Job-Site Making: Mix materials for concrete in appropriate drum-type batch machine mixer.  For 
mixers of one cubic yard or smaller capacity, continue mixing at least 1-1/2 minutes, but not more 
than 5 minutes after ingredients are in mixer, before any part of batch is released.  For mixers of 
capacity larger than one cubic yard, increase minimum 1-1/2 minutes of mixing time by 15 seconds 
for each additional cubic yard or fraction thereof. 

 
B. Provide batch ticket for each batch discharged and used in work, indicating project identification 

name and number, date, mix type, quantity and amount of water introduced. 
 

C. Ready-Mix Concrete: Comply with requirements of ASTM C 94, and as specified. 
 

1. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), reduce 
mixing and delivery time from 1-1/2 hours to 75 minutes, and when air temperature is 
above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes. 

 
PART 3 – EXECUTION 
 
3.01 GENERAL 
 

A. Coordinate the installation of joint materials and vapor retarders with placement of forms and 
reinforcing steel.   

 
3.02 FORMS 
 

A. General: Design, erect, support, brace and maintain formwork to support vertical and lateral, static 
and dynamic loads that might be applied until concrete structure can support such loads.  
Construct formwork so concrete members and structures are of correct size, shape, alignment, 
elevation and position.  Maintain formwork construction tolerances complying with ACI 347. 

 
B. Construct forms to sizes, shapes, lines and dimensions shown to obtain accurate alignment, 

location, grades, level and plumb work in finished structures.  Provide for openings, offsets, 
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sinkages, keyways, recesses, moldings, rustications, reglets, chamfers, blocking, screeds, 
bulkheads, anchorages and inserts, and other features required in work.  Use selected materials to 
obtain required finishes.  Solidly butt joints and provide backup at joints to prevent leakage of 
cement paste. 

 
C. Fabricate form for easy removal without hammering or prying against concrete surfaces.  Provide 

crush plates or wrecking plates where stripping may damage cast concrete surfaces.  Provide top 
forms for inclined surfaces where slope is too steep to place concrete with bottom forms only.  Kerf 
wood inserts for forming keyways, reglets, recesses, and the like, for easy removal. 

 
D. Provide temporary openings where interior area of formwork is inaccessible for cleanout, for 

inspection before concrete placement, and for placement of concrete.  Securely brace temporary 
openings and set tightly to forms to prevent loss of concrete mortar.  Locate temporary openings in 
forms at inconspicuous locations. 

 
E. Chamfer exposed corners and edges, as indicated, using wood, metal, PVC or rubber chamfer 

strips fabricated to produce uniform smooth keyways, reglets, recesses, and the like, for easy 
removal.   

 
F. Provisions for Other Trades: Provide openings in concrete formwork to accommodate work of other 

trades.  Determine size and location of openings, recesses and chases from trades providing such 
items.  Accurately place an securely support items built into forms. 

 
G. Cleaning and Tightening: Thoroughly clean forms and adjacent surfaces to receive concrete.  

Remove chips, wood, sawdust, dirt or other debris just before concrete is placed.  Retighten forms 
and bracing before concrete placement as required to prevent mortar leaks and maintain proper 
alignment. 

 
3.03 VAPOR RETARDER/BARRIER INSTALLATION 
 
 A. General: Following leveling and tamping of granular base for slabs-on-grade, place   
  vapor retarder/barrier sheeting with longest dimension parallel with direction of pour. 
 
 B. Lap joints 6 inches and seal vapor barrier joint with manufacturer’s recommended mastic   
  and pressure-sensitive tape. 
 
 C. After placement of vapor retarder/barrier, cover with sand cushion and compact to depth   
  as shown on drawings. 
 
3.04 PLACING REINFORCEMENT  

 
A. General: Comply with Concrete Reinforcing Steel Institute’s recommended practice for “Placing 

Reinforcing Bars,” for details and methods of reinforcement placement and supports and as herein 
specified. 

 
1. Avoid cutting or puncturing vapor retarder during reinforcement placement and concreting 

operations. 
 
B. Clean reinforcement of loose rust and mill scale, earth, ice and other materials that reduce or 

destroy bond with concrete. 
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C. Accurately position, support and secure reinforcement against displacement.  Locate and support 
reinforcing by metal chairs, runners, bolsters, spacers and hangars, as approved by Architect. 

 
D. Place reinforcement to obtain at least minimum coverages for concrete protection.  Arrange, space 

and securely tie bars and bar supports to hold reinforcement in position during concrete placement 
operations.  Set wire ties so that ends are directed into concrete, not toward exposed concrete 
surfaces. 

 
E. Install welded wire fabric in as long lengths as practicable.  Lap adjoining pieces at least one full 

mesh and lace splices with wire.  Offset laps of adjoining widths to prevent continuous laps in 
either direction.  

 
3.05 JOINTS 
 

A. Construction Joints: Locate and install construction joints as indicated or, if not indicated, locate so 
as not to impair strength and appearance of the structure, as acceptable to Architect. 

 
B. Provide keyways at least 1-1/2 inches deep in construction joints in walls and slabs and between 

walls and footings.  Accepted bulkheads designed for this purpose may be used for slabs. 
 

C. Place construction joints perpendicular to main reinforcement.  Continue reinforcement across 
construction joints except as otherwise indicated.  Do not continue reinforcement through sides of 
strip placements. 

 
D. Use bonding agent on existing concrete surfaces that will be joined with fresh concrete. 

 
E. Waterstops: Provide waterstops in construction joints as indicated.  Install waterstops to form 

continuous diaphragm in each joint.  Make provisions to support and protect exposed waterstops 
during progress of work.  Field-fabricate joints in waterstops in accordance with manufacturer’s 
printed instructions. 

 
F. Isolation Joints in Slabs-On-Ground: Construct isolation joints in slabs-on-ground at points of 

contact between slabs-on-ground and vertical surfaces, such as column pedestals, foundation 
walls, grade beams and elsewhere as indicated. 

 
G. Joint filler and sealant materials are specified in Division 7 Sections of these specifications. 

 
H. Contraction (Control) Joints in Slabs-On-Ground: Construct contraction joints in slabs-on-ground to 

form panels of patterns as shown.  Use saw cuts 1/8 inch wide by ¼ inch slab depth or inserts ¼ 
inch wide by ¼ inch of slab depth, unless otherwise indicated. 

 
1. Form contraction joints by inserting premoulded plastic, hardboard or fiberboard strip into 

fresh concrete until top surface of strip is flush with slab surface.  Tool slab edges round 
on each side of insert.  After concrete has cured, remove inserts and clean groove of 
loose debris. 

 
 2. Contraction joints in unexposed floor slabs may be formed by saw cuts as soon   
  as possible after slab finishing as may be safely done without dislodging   
  aggregate. 
 
  3. If joint pattern not shown, provide joints not exceeding 15 feet in either direction   
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   and located to conform to bay spacing wherever possible (at column centerlines,   
   half bays, third bays). 

 
4. Joint sealant material is specified in Division 7 Sections of these specifications. 

 
3.06 INSTALLATION OF EMBEDDED ITEMS 
 

A. General: Set and build into work anchorage devices and other embedded items required for other 
work that is attached to or supported by cast-in-place concrete.  Use setting drawings, diagrams, 
instructions and directions provided by suppliers of items to be attached thereto. 

 
B. Install reglets to receive top edge of foundation sheet waterproofing and to receive thru-wall 

flashings in outer face of concrete frame at exterior walls, where flashing is shown at lintels, relieve 
angles and other conditions. 

 
C. Forms for Slabs: Set edge forms, bulkheads and intermediate screed strips for slabs to obtain 

required elevations and contours in finished surfaces.  Provide and secure units to support screed 
strips using strike-off templates or compacting-type screeds. 

 
3.07 PREPARATION OF FORM SURFACES 
 

A. General: Coat contact surfaces of forms with an approved, non-residual, low-VOC, form-coating 
compound before reinforcement is placed. 

 
B. Do not allow excess form-coating materials to accumulate in forms or to come into contact with in-

place concrete surfaces against which fresh concrete will be placed.  Apply in compliance with 
manufacturer’s instructions. 

 
C. Coat steel forms with a non-staining, rust-preventative material.  Rust-stained steel formwork is not 

acceptable. 
 
3.08 CONCRETE PLACEMENT 
 

A. Inspection: Before placing concrete, inspect and complete formwork installation, reinforcing steel 
and items to be embedded or cast in.  Notify other crafts to permit installation of their work; 
cooperate with other trades in setting such work. 

 
B. General: Comply with ACI 304, “Recommended Practice for Measuring, Mixing, Transporting and 

Placing Concrete,” and as herein specified. 
 

C. Deposit concrete continuously or in layers of such thickness that no concrete will be placed on 
concrete that has hardened sufficiently to cause the formation of seams or planes of weakness.  If 
a section cannot be placed continuously, provide construction joints as herein specified.  Deposit 
concrete to avoid segregation at its final location. 

 
D. Placing Concrete in Forms: Deposit concrete in forms in horizontal layers not deeper than 24 

inches and in a manner to avoid inclined construction joints.  Where placement consists of several 
layers, place each layer while preceding layer is still plastic to avoid cold joints. 
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1. Consolidate placed concrete by mechanical vibrating equipment supplemented by hand-
spading, rodding or tamping.  Use equipment and procedures for consolidation of 
concrete in accordance with ACI 309. 

 
2. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators 

vertically at uniformly spaced locations not farther than visible effectiveness of machine.  
Place vibrators to rapidly penetrate placed layer and at least 6 inches into preceding layer.  
Do not insert vibrators into lower layers of concrete that have begun to set.  At each 
insertion, limit duration of vibration time necessary to consolidate concrete and complete 
embedment of reinforcement and other embedded items without causing segregation of 
mix. 

 
E. Placing Concrete Slabs: Deposit and consolidate concrete slabs in a continuous operation, within 

limits of construction joints, until the placing of a panel or section is completed. 
 

1. Consolidate concrete during placing operations so that concrete is thoroughly worked 
around reinforcement and other embedded items and into corners.   

 
2. Bring slab surfaces to correct level with straightedge and strike off.  Use bull floats or 

darbies to smooth surface, free of humps or hollows.  Do not disturb slab surfaces prior to 
beginning finishing operations. 

 
3. Maintain reinforcing in proper position during concrete placement. 

 
F. Cold-Weather Placing: Comply with provisions of ACI 206 and as follows: Protect concrete work 

from physical damage or reduced strength that could be caused by frost, freezing actions or low 
temperatures. 

 
G. When air temperature has fallen to or is expected to fall below 40 deg F (4 deg C), uniformly heat 

water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 
deg F (10 deg C) and not more than 80 deg F (27 deg C) at point of placement. 

 
1. Do not use frozen materials or materials containing ice or snow.  Do not place chemical 

accelerators unless otherwise accepted in mix designs. 
 

H. Do not use calcium chloride, salt and other materials containing antifreeze agents or chemical 
accelerators unless otherwise accepted in mix designs. 

 
I. Hot-Weather Placing: When hot weather conditions exist that would seriously impair quality and 

strength of concrete, place concrete in compliance with ACI 305 and as herein specified. 
 

1. Cool ingredients before mixing to maintain concrete temperature at time of placement 
below 90 deg F (32 deg C).  Mixing water may be chilled or chopped ice may be used to 
control temperature provided water equivalent of ice is calculated to total amount of 
mixing water.  Use of liquid nitrogen to cool concrete is Contractor’s option. 

 
2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, so that steel 

temperature will not exceed the ambient air temperature immediately before embedment 
in concrete. 

 
3. Fog spray foams, reinforcing steel and subgrade just before concrete is placed. 
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4. Use water-reducing retarding admixture when required by high temperatures, high 

humidity or other adverse placing conditions, when acceptable to Architect. 
 
3.09 FINISH OF FORMED SURFACES 
 

A. Rough Form Finish: For formed concrete surfaces not exposed to view in the finish work or 
concealed by other construction.  This is the concrete surface having texture imparted by form-
facing material used, with tie holes and defective areas repaired and patched, and fins and other 
projections exceeding ¼ inch in height rubbed down or chipped off. 

 
B. Smooth Form Finish: For formed concrete surfaces exposed to view or to be covered with a 

coating material applied directly to concrete, or a covering material applied directly to concrete, 
such as waterproofing, dampproofing, veneer plaster, painting or other similar system.  This is an 
as-cast concrete surface obtained with selected form-facing material, arranged in an orderly and 
symmetrical manner with a minimum of seams.  Repair and patch defective areas with fins and 
other projections completely removed and smoothed. 

 
C. Smooth Rubbed Finish: Provide smooth rubbed finish to scheduled concrete surfaces, which have 

received smooth form finish treatment, not later than one day after form removal. 
 

1. Moisten concrete surfaces and rub with carborundum brick or other abrasive until a 
uniform color and texture is produced.  Do not apply cement grout other than that created 
by the rubbing process. 

 
D. Grout-Cleaned Finish: Provide grout-cleaned finish to scheduled concrete surfaces that have 

received smooth form finish treatment. 
 

1. Combine one part portland cement to 1-1/2 parts fine sand by volume and a 50:50 mixture 
of acrylic or styrene butadiene-based bonding admixture and water to consistency of thick 
paint.  Blend standard portland cement and white portland cement, amounts determined 
by trial patches, so that final color of dry grout will match adjacent surfaces. 

 
2. Thoroughly wet concrete surfaces, apply grout to coat surfaces and fill small holes.  

Remove excess grout by scraping and rubbing with clean burlap.  Keep damp by fog 
spray for at least 36 hours after rubbing. 

 
E. Related Unformed Surfaces: At tops of walls, horizontal offsets and similar unformed surfaces 

occurring adjacent to formed surfaces, strike-off smooth and finish with a texture marching 
adjacent formed surfaces.  Continue final surface treatment of formed surfaces uniformly across 
adjacent unformed surfaces unless otherwise indicated. 

 
3.10 MONOLITHIC SLAB FINISHES 
 

A. Scratch Finish: Apply scratch finish to monolithic slab surfaces to receive concrete floor topping or 
mortar setting beds for tile, portland cement terrazzo and other bonded applied cementitious finish 
flooring material and as otherwise indicated. 

 
B. After placing slabs, plain surface to tolerances for floor flatness (Ff) of 15 and floor levelness (Fl) of 

13.  Slope surfaces uniformly to drains where required.  After leveling, roughen surface before final 
set with stiff bristles, brooms or rakes. 
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C. Float Finish: Apply float finish to monolithic slab surfaces to receive trowel finish and other finishes 

hereinafter specified; slab surfaces to be covered with membrane or elastic waterproofing, 
membrane or elastic roofing, or sand-bed terrazzo; and as otherwise indicated. 

 
1. After screeding, consolidating and leveling concrete slabs, do not work surface until ready 

for floating.  Begin floating, using float blades or float shoes only, when surface water has 
disappeared, when concrete has stiffened sufficiently to permit operation of power-driven 
floats, or both.  Consolidate surface with power-driven floats or by hand-floating if area is 
small or inaccessible to power units.  Check and level surface place to tolerances of Ff 18 
– Fl 15.  Cut down high spots and fill low spots.  Uniformly slope surfaces to drains.  
Immediately after leveling, re-float surface to a uniform, smooth, granular texture. 

 
D. Trowel Finish: Apply trowel finish to monolithic slab surfaces to be exposed to view and slab 

surfaces to be covered with resilient flooring, carpet, ceramic or quarry tile, paint or other thin film 
finish coating system. 

 
E. Trowel and Fine Broom Finish: Where ceramic and quarry tile is to be installed with thin-set mortar, 

apply trowel finish as specified, then immediately follow with slightly scarifying surface by fine 
brooming. 

 
F. Nonslip Broom Finish: Apply non-slip broom finish to exterior concrete platforms, steps and ramps, 

and elsewhere as indicated. 
 

1. Immediately after float finishing, slightly roughen concrete surface by brooming with fiber-
bristle broom perpendicular to main traffic route. Coordinate required final finish with 
Architect before application. 

 
G. After completion of float finishing and before starting trowel finish, uniformly spread 25 lbs. of 

dampened non-slip aggregate per 100 square feet of surface.  Tap aggregate flush with surface 
using a steel trowel, but do not force below surface.  After broadcasting and tamping, apply trowel 
finishing as herein specified. 

 
H. After curing, lightly work surface with a steel wire brush, or an abrasive stone and water, to expose 

non-slip aggregate. 
 
3.11 CONCRETE CURING AND PROTECTION 
 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  In hot, dry and windy weather, protect concrete from rapid moisture loss before and 
during finishing operations with an evaporation-control material.  Apply in accordance with 
manufacturer’s instructions after screeding and bull floating, but before power floating and 
troweling. 

 
B. Start initial curing as soon as free water has disappeared from concrete surface after placing and 

finishing.  Weather permitting, keep continuously moist for not less than 7 days. 
 

C. Curing Methods: Perform curing of concrete by curing and sealing compound, by moist curing, by 
moisture-retaining cover curing and by combinations thereof, as herein specified. 

 
D. Provide moisture curing by following methods: 
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1. Keep concrete surface continuously wet by covering with water. 
 
2. Use continuous water-fog spay. 

 
3. Cover concrete surface with specified absorptive cover, thoroughly saturate cover with 

water and keep continuously wet.  Place absorptive cover to provide coverage of concrete 
surfaces and edges, with 4-inch lap over adjacent absorptive covers.   

 
E. Provide moisture-cover curing as follows: 

 
1. Cover concrete surfaces with moisture-retaining cover for curing concrete, placed in 

widest practicable width with sides and ends lapped at least 3 inches and sealed by 
waterproof tape or adhesive.  Immediately repair any holes or tears during curing period 
using cover material and waterproof tape. 

 
F. Provide curing and sealing compound to exposed interior slabs and to exterior slabs, walks and 

curbs as follows: 
 

1. Apply specified curing and sealing compound to concrete slabs as soon as final finishing 
operations are complete (within 2 hours and after surface water sheen has disappeared).  
Apply uniformly in continuous operation by power spray or roller in accordance with 
manufacturer’s directions.  Recoat areas subjected to heavy rainfall within 3 hours after 
initial application.  Maintain continuity of coating and repair damage during curing period. 

 
2. Use membrane curing compounds that will not affect surfaces to be covered with finish 

materials applied directly to concrete. 
 

G. Curing Formed Surfaces: Cure formed concrete surfaces, including underside of beams, 
supported slabs and other similar surfaces, by moist curing with forms in place for full curing 
period or until forms are removed.  If forms are removed, continue curing by methods specified 
above, as applicable. 

 
H. Curing Unformed Surfaces: Cure unformed surfaces, such as slabs, floor topping and other flat 

surfaces, by application of appropriate curing method. 
 

I. Final cure concrete surfaces to receive liquid floor hardener or finish flooring by use of moisture-
retaining cover, unless otherwise directed. 

 
3.12 SHORES AND SUPPORTS 
 

A. General: Comply with ACI 347 for shoring and reshoring in multistory construction and as herein 
specified: 

 
1. Extend shoring from ground to roof for structures 4 stories or less, unless otherwise 

permitted. 
 
2. Extend shoring at least 3 floors under floor or roof being placed for structures over 4 

stories.  Shore floor directly under floor or roof being placed, so that loads from 
construction above will transfer directly to these shores.  Space shoring in stories below 
this level in such a manner that no floor or member will be excessively loaded or will 
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induce tensile stress in concrete members where no reinforcing steel is provided.  Extend 
shores beyond minimum to ensure proper distributions of loads throughout structure. 

 
3. Remove shores and reshore in a planned sequence to avoid damage to partially cured 

concrete.  Locate and provide adequate reshoring to support work without excessive 
stress or deflection. 

 
4. Keep reshores in place a minimum of 15 days after placing upper tier, and longer if 

required, until concrete has attained its required 28-day strength and heavy loads due to 
construction operations have been removed. 

 
3.13 REMOVAL OF FORMS 
 

A. General: Formwork not supporting weight of concrete, such as sides of beams, walls, columns and 
similar parts of the work, may be removed after cumulatively curing at not less than 50 deg F (10 
deg C) for 24 hours after placing concrete, provided concrete is sufficiently hard to not be damaged 
by form-removal operations, and provided curing and protection operations are maintained. 

 
B. Formwork supporting weight of concrete, such as soffits, joists, slabs and other structural 

elements, may not be removed in less than 14 days and until concrete has attained at least 75 
percent of design minimum compressive strength at 28 days.  Determine potential compressive 
strength of in-place concrete by testing field-cured specimens representative of concrete location 
or members. 

 
C. Form-facing material may be removed 4 days after placement only if shores and other vertical 

supports have been arranged to permit removal of form-facing materials without loosening or 
disturbing shores and supports. 

 
3.14 REUSE OF FORMS 
 

A. Clean and repair surfaces of forms to be reused in work.  Split, frayed, delaminated or otherwise 
damaged form-facing materials will not be acceptable for exposed surfaces.  Apply new form-
coating compound as specified for new formwork. 

 
B. When forms are extended for successive concrete placement, thoroughly clean surfaces, remove 

fins and laitance, and tighten forms to close joints.  Align and secure joint to avoid offsets.  Do not 
use “patched” forms for exposed concrete surfaces except as acceptable to Architect. 

 
3.15 MISCELLANEOUS CONCRETE ITEMS 
 

A. Filling In: Fill in hole and openings left in concrete structures for passage or work by other trades, 
unless otherwise shown or directed, after work of other trades is in place.  Mix, place and cure 
concrete as herein specified, to blend with in-place construction.  Provide other miscellaneous 
concrete filling shown or required to complete work. 

 
B. Reinforced Masonry: Provide concrete grout for reinforced masonry lintels and bond beams where 

indicated on drawings and as scheduled.  Maintain accurate location of reinforcing steel during 
concrete placement. 
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3.16 CONCRETE SURFACE REPAIRS 
 

A. Patching Defective Areas: Repair and patch defective areas with cement mortar immediately after 
removal of forms, when acceptable to Architect. 

 
1. Cut out honeycombs, rock pockets, voids over ¼ inch in any dimension and holes left by 

tie rods and bolts, down to solid concrete but in no case to a depth of less than 1 inch.  
Make edges of cuts perpendicular to the concrete surface.  Thoroughly clean, dampen 
with water and brush-coat the area to be patched with specified bonding agent.  Place 
patching mortar before bonding compound has dried. 

 
2. For exposed-to-view surfaces, blend white portland cement and standard portland cement 

so that, when dry, patching mortar will match color surrounding.  Provide test areas at 
inconspicuous location to verify mixture and color match before proceeding with patching.  
Compact mortar in place and strike-off slightly higher than surrounding surface. 

 
B. Repair of Formed Surfaces: Remove and replace concrete having defective surfaces if defects 

cannot be repaired to satisfaction of Architect.  Surface defects, as such, include color and texture 
irregularities, cracks, spalls, air bubbles, honeycombs, rock pockets, fins and other projections on 
surface, and stains and other discolorations that cannot be removed by cleaning.  Flush out form 
tie holes, fill with dry-pack mortar or precast cement cone plugs secured in place with bonding 
agent. 

 
1. Repair concealed formed surfaces, where possible, that contain defects that affect the 

durability of concrete.  If defects cannot be repaired, remove and replace concrete. 
 

C. Repair of Unformed Surfaces: Test unformed surfaces, such as monolithic slabs, for smoothness 
and verify surface plane to tolerances specified for each surface and finish.  Correct low and high 
areas as herein specified.  Test unformed surfaces sloped to drain for trueness of slope and 
smoothness by using a template having required slope. 

 
1. Repair finished unformed surfaces that contain defects that affect durability of concrete.  

Surface defects, as such, include crazing and cracks in excess of 0.01 inch wide or that 
penetrate to reinforcement or completely through non-reinforced sections regardless of 
width, spalling, popouts, honeycombs, rock pockets and other objectionable conditions. 

 
2. Correct high areas in unformed surfaces by grinding after concrete has cured at least 14 

days. 
 

3. Correct low areas in unformed surfaces during or immediately after completion of surface 
finishing operations by cutting out low areas and replacing with patching compound.  
Finish repaired areas to blend into adjacent concrete.  Proprietary underlayment 
compounds may be used when acceptable to Architect. 

 
4. Repair defective areas, except random cracks and single holes not exceeding 1 inch in 

diameter, by cutting out and replacing with fresh concrete.  Remove defective areas to 
sound concrete with clean, square cuts and expose reinforcing steel with at least ¾ inch 
clearance all around.  Dampen concrete surfaces in contact with patching concrete and 
apply bonding compound.  Mix patching concrete of same materials to provide concrete of 
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same type or class as original concrete.  Place, compact and finish to blend with adjacent 
finished concrete.  Cure in same manner as adjacent concrete. 

 
D. Repair isolated random cracks and single holes not over 1 inch in diameter by dry-pack method.  

Groove top of cracks and cut out holes to sound concrete and clean of dust, dirt and loose 
particles.  Dampen cleaned concrete surfaces and apply bonding compound.  Mix dry-pack, 
consisting of one part portland cement to 1-1/2 parts fine aggregate passing a No. 16 mesh sieve, 
using only enough water as required for handling and placing.  Place dry-pack before bonding 
compound has dried.  Compact dry-pack mixture in place and finish to match adjacent concrete.  
Keep patched area continuously moist for not less than 72 hours. 

 
E. Perform structural repairs with prior approval of Architect for method and procedure, using 

specified epoxy adhesive and mortar. 
 

F. Repair methods not specified above may be used, subject to acceptance of the Architect. 
 
3.17 QUALITY CONTROL, TESTING DURING CONSTRUCTION 
 

A. General: The Owner will employ a testing laboratory to perform tests and to submit test reports. 
 
B. Sampling and testing for quality control during placement of concrete may include the following, as 

directed by Architect. 
 

C. Sampling Fresh Concrete: ASTM C 172, except modified for slump to comply with ASTM C 94. 
 

1. Slump: ASTM C 143; one test at point of discharge for each day’s pour of each type of 
concrete; additional tests when concrete consistency seems to have changed. 

 
2. Air Content: ASTM C 173, volumetric methods for lightweight or normal weight concrete; 

ASTM C 231 pressure method for normal weight concrete; one for each day’s pour of 
each type of air-entrained concrete. 

 
3. Concrete Temperature: Test hourly when air temperature is 40 deg F (4 deg C) and 

below, when 80 deg F (27 deg C) and above and each time a set of compression test 
specimens is made. 

 
4. Compression Test Specimen: ASTM C 31; one set of 4 standard cylinders for each 

compressive strength test, unless otherwise directed.  Mold and store cylinders for 
laboratory-cured test specimens except when field-cure test specimens are required. 

 
5. Compression Strength Tests: ASTM C 39; one set for each day’s pour exceeding 5 cubic 

yards plus additional sets for each 50 cubic yards more than the first 25 cubic yards of 
each concrete class placed in any one day; one specimen tested at 7 days, two 
specimens tested at 28 days, and one specimen retained for later testing if required. 

 
6. When frequency of testing will provide fewer than 5 strength tests for a given class of 

concrete, conduct testing from at least 5 randomly selected batches or from each batch if 
fewer than 5 are used. 

 
7. When total quantity of a given class of concrete is less than 50 cubic yards, Architect may 

waive strength test if adequate evidence of satisfactory strength is provided. 
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8. When strength of field-cured cylinders is less than 85 percent of companion laboratory-

cured cylinders, evaluate current operations and provide corrective procedures for 
protecting and curing the in-place concrete. 

 
9. Strength level of concrete will be considered satisfactory if averages of sets of three 

consecutive strength test results equal or exceed specified compressive strength and no 
individual strength test result falls below specified compressive strength by more than 
500psi. 

 
D. Test results will be reported in writing to Architect, Structural Engineer, Ready-Mix Producer and 

Contractor within 24 hours after tests.  Reports of compressive strength tests shall contain the 
identification name and number, date of concrete placement, name of concrete testing service, 
concrete type and class, location of concrete batch in structure, design compressive strength at 28 
days, concrete mix proportions and materials, compressive breaking strength and type of break for 
both 7 day tests and 28 day tests. 

 
E. Nondestructive Testing: Impact hammer, sonoscope or other nondestructive device may be 

permitted but shall not be used as the sole basis for acceptance or rejection. 
 
F. Additional Tests: The testing service will make additional tests of in-place concrete when test 

results indicate specified concrete strengths and other characteristics have not been attained in the 
structure, as directed by Architect.  Testing service may conduct tests to determine adequacy of 
concrete by cored cylinders complying with ASTM C 42 or by other methods as directed.  
Contractor shall pay for such tests when unacceptable concrete is verified. 

 
 
END OF SECTION 03300 
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SECTION 03450 - ARCHITECTURAL PRECAST CONCRETE - PLANT CAST 
 
PART 1 - GENERAL 
 
RELATED DOCUMENTS 
 
Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 
Specification Sections, apply to this Section. 
 
SUMMARY 
 
This Section includes architectural precast concrete units, plant cast. 
 
Related Sections:  The following Sections contain requirements that relate to this Section: 
 
 Division 4 Section "Unit Masonry" for masonry facing, pointing mortar, and anchorages. 
 
 Division 7 Section "Flashing and Sheet Metal" for flashing receivers and reglets. 
 
 Division 7 Section "Joint Sealants" for elastomeric joint sealants and sealant backings. 
 
 
PERFORMANCE REQUIREMENTS 
 
Structural Performance:  Engineer, fabricate, and install architectural precast concrete units to withstand design loads 
within limits and under conditions indicated. 
 
Engineering Responsibility:  Engage a fabricator who utilizes a qualified professional engineer to prepare design 
calculations, Shop Drawings, and other structural data for architectural precast concrete units. 
 
SUBMITTALS 
 
General:  Submit each item in this Article according to the Conditions of the Contract and Division 1 Specification 
Sections. 
 
Product Data and instructions for manufactured materials and products. 
 
Shop Drawings prepared by or under the supervision of a qualified professional engineer detailing fabrication and 
installation of architectural precast concrete units.  Indicate member locations, plans, elevations, dimensions, shapes, 
cross sections, and types of reinforcement, including special reinforcement.  Include locations and details of hoisting 
points and lifting devices for handling and erection. 
 
 Indicate separate face and back-up mix locations and thicknesses. 
 
 Indicate welded connections by AWS standard symbols.  Detail loose, cast-in, and field hardware, inserts, 

connections, and joints, including accessories. 
 
 Indicate locations and details of anchorage devices that are to be embedded in other construction. 
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For architectural precast concrete units indicated to comply with performance requirements, include engineering  
analysis data sealed and signed by the qualified professional engineer responsible for their preparation. 

 
Design reference sample for initial selection, approximately 12 by 12 by 2 inches (300 by 300 by 50 mm), to illustrate 
quality of finishes, colors, and textures of exposed surfaces of architectural precast concrete units. 
 
Welder certificates signed by Contractor certifying that welders comply with requirements specified under the "Quality 
Assurance" Article. 
 
VOC compliance certificates signed by manufacturers certifying compliance of their products with regulations of 
authorities having jurisdiction over volatile organic compounds (VOCs). 
 
Design mixes for each concrete mix. 
 
Material test reports from a qualified independent testing agency evidencing compliance with requirements of the 
following based on comprehensive testing of current materials: 
 
 Concrete materials. 
 
 Reinforcing materials. 
 
 Prestressing strands. 
 
 Admixtures. 
 
 Bearing pads. 
 
 Water-absorption test reports. 
 
Material certificates in lieu of agency test reports, when permitted by Architect, signed by fabricator certifying that each 
material item complies with requirements. 
 
QUALITY ASSURANCE 
 
Installer Qualifications:  Engage an experienced Installer who has completed architectural precast concrete work similar 
in material, design, and extent to that indicated for this Project and with a record of successful in-service performance. 
 
Fabricator Qualifications:  Engage a firm experienced in producing architectural precast concrete units similar to those 
indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity 
to produce required units without delaying the Work. 
 
 Fabricator must participate in the Precast/Prestressed Concrete Institute's (PCI) Plant Certification Program and 

be designated a PCI Certified Plant for Group A1 - Architectural Concrete. 
 
Fabricator shall be registered and approved by authorities having jurisdiction. 
 
Testing Agency Qualifications:  To qualify for approval, an independent testing agency must demonstrate to Architect's 
satisfaction, based on evaluation of agency-submitted criteria conforming to ASTM C 1077 and ASTM E 329, that it has 
the experience and capability to satisfactorily conduct the testing indicated without delaying the Work. 
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Professional Engineer Qualifications:  A professional engineer who is legally authorized to practice in the jurisdiction 
where Project is located and who is experienced in providing engineering services of the kind indicated.  Engineering 
services are defined as those performed for installations of precast concrete units that are similar to that indicated for 
this Project in material, design, and extent. 
 
PCI Design Standard:  Comply with recommendations of PCI's MNL-120 "PCI Design Handbook--Precast and 
Prestressed Concrete" applicable to types of architectural precast concrete units indicated. 
 
PCI Quality-Control Standard:  Comply with requirements of PCI's MNL-117 "Manual for Quality Control for Plants and 
Production of Architectural Precast Concrete Products," including manufacturing procedures and testing requirements, 
quality-control recommendations, and dimensional tolerances for types of units required. 
 
ACI Publications:  Comply with applicable provisions of the following ACI publications: 
 
 ACI 318 (ACI 318M) "Building Code Requirements for Reinforced Concrete." 
 
Welding Standards:  Comply with applicable provisions of AWS D1.1 "Structural Welding Code--Steel" and AWS D1.4 
"Structural Welding Code--Reinforcing Steel." 
 
 Certify that each welder has satisfactorily passed AWS qualification tests for welding processes involved and, if 

pertinent, has undergone recertification. 
 
Calculated Fire-Test-Response Characteristics:  When fire-resistance-rated assemblies are indicated, provide 
architectural precast concrete units whose fire resistance has been calculated according to PCI's MNL-124 "Design for 
Fire Resistance of Precast Prestressed Concrete" and is acceptable to authorities having jurisdiction. 
 
Field samples, approximately 36 by 48 inches (900 by 1200 mm), of architectural precast concrete; in sets of 3 for each 
finish, color, and texture required, demonstrating the range of variations expected in these characteristics. 
 
 In presence of Architect, damage part of an exposed-face surface and demonstrate materials and methods 

proposed for repair of surface blemishes. 
 
Design modifications may be made as necessary to meet field conditions and to ensure proper fitting of the Work as 
acceptable to Architect.  Maintain general design concept shown without increasing or decreasing sizes of architectural 
precast concrete units or altering profiles and alignments shown.  Revise and submit complete design calculations and 
Drawings prepared by a qualified professional engineer when design modifications are required. 
 
Preinstallation Conference:  Conduct conference at Project site to comply with requirements of Division 1 Section 
"Project Meetings." 
 
DELIVERY, STORAGE, AND HANDLING 
 
Deliver precast concrete units to Project site in such quantities and at such times to ensure continuity of installation.  
Store units at Project site to prevent cracking, distorting, warping, staining, or other physical damage, and so that 
markings are visible. 
 
Lift and support units only at designated lifting or supporting points shown on Shop Drawings. 
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SEQUENCING 
 
Supply anchorage items to be embedded in or attached to other construction without delaying the Work.  Provide setting 
diagrams, templates, instructions, and directions, as required, for installation. 
 
PART 2 - PRODUCTS 
 
FABRICATORS 
 
Available Fabricators:  Subject to compliance with requirements, fabricators offering products that may be incorporated 
in the Work include, but are not limited to, the following: 
 
Fabricators:  Subject to compliance with requirements, provide products by one of the following: 
 
MOLD MATERIALS 
 
Forms:  Provide forms and, where required, form-facing materials of metal, plastic, wood, or another acceptable material 
that is nonreactive with concrete and will produce required finish surfaces. 
 
REINFORCING MATERIALS 
 
Reinforcing Bars:  ASTM A 615, Grade 60 (ASTM A 615M, Grade 400), deformed. 
 
Low-Alloy-Steel Reinforcing Bars:  ASTM A 706, Grade 60 (ASTM A 706M, Grade 400). 
 
Galvanized Reinforcing Bars:  ASTM A 767 (ASTM A 767M), Class II, 2 oz./sq. ft. (610 g/sq. m) zinc, hot-dip galvanized. 
 
Steel-Welded Wire Fabric:  ASTM A 185, plain, cold drawn. 
 
PRESTRESSING TENDONS 
 
Prestressing Strand:  ASTM A 416, Grade 250 or 270, uncoated, 7-wire, low-relaxation strand. 
 
CONCRETE MATERIALS 
 
Portland Cement:  ASTM C 150, Type I or Type III. 
 
 Use only one brand, type, and color of cement from the same mill throughout Project. 
 
 Standard gray portland cement may be used for nonexposed back-up concrete. 
 
Normal-Weight Aggregates:  ASTM C 33, with coarse aggregates meeting Class 5S and MNL-117 requirements. 
 
 Face-Mix Coarse Aggregates:  Selected, hard, and durable; free of material that reacts with cement or causes 

staining. 
 
  Gradation:  Uniformly graded. 
  Gradation:  Gap graded. 
 
  



Contract 17-C-00023; Jose Marti Park Wall and Fence Repairs  
 
 

 

ARCHITECTURAL PRECAST CONCRETE - PLANT CAST                                                      03450 - 5 

Face-Mix Fine Aggregates:  Selected, natural or manufactured sand of the same material as coarse aggregate, 
unless otherwise acceptable to Architect. 

 
Lightweight Aggregates:  ASTM C 330. 
 
Coloring Agent:  ASTM C 979, synthetic mineral oxide pigments or colored water-reducing admixtures, color stable, 
nonfading, resistant to lime and other alkalis. 
 
Water:  Potable; free from deleterious material that may affect color stability, setting, or strength of concrete. 
 
Air-Entraining Admixture:  ASTM C 260, certified by manufacturer to be compatible with other required admixtures. 
 
Water-Reducing Admixture:  ASTM C 494, Type A. 
 
Retarding Admixture:  ASTM C 494, Type B. 
 
Water-Reducing and Retarding Admixture:  ASTM C 494, Type D. 
 
High-Range, Water-Reducing Admixture:  ASTM C 494, Type F. 
 
High-Range, Water-Reducing, and Retarding Admixture:  ASTM C 494, Type G. 
 
CONNECTION MATERIALS 
 
Steel Shapes and Plates:  ASTM A 36 (ASTM A 36M). 
 
Malleable Iron Castings:  ASTM A 47 (ASTM A 47M). 
 
Carbon-Steel Plates:  ASTM A 283 (ASTM A 283M). 
 
High-Strength, Low-Alloy Structural Steel:  ASTM A 572 (ASTM A 572M). 
 
Carbon-Steel Structural Tubing:  ASTM A 500, Grade B. 
 
Wrought Carbon-Steel Bars:  ASTM A 675, Grade 65 (ASTM A 675M, Grade 450). 
 
Carbon-Steel Bolts and Studs:  ASTM A 307, Grade A (ASTM F 568, Property Class 4.6); carbon-steel, hex-head bolts 
and studs; carbon-steel nuts; and flat, unhardened steel washers. 
 
High-Strength Bolts and Nuts:  ASTM A 325 (ASTM A 325M), Type 1, heavy hex steel structural bolts, heavy hex 
carbon-steel nuts, and hardened carbon-steel washers. 
 
Welded Headed Studs:  AWS D1.1, Type B headed studs, cold-finished carbon-steel bars. 
 
Deformed-Steel Wire Bar Anchors:  ASTM A 496. 
 
Stainless-Steel Plate:  ASTM A 666, Type 304, of grade suitable for application. 
 
Stainless-Steel Bolts and Studs:  ASTM F 593, alloy 304 or 316, hex-head bolts and studs; stainless-steel nuts; and flat, 
stainless-steel washers. 
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Hot-Dip Galvanized Finish:  For exterior steel items, steel in exterior walls, and items indicated for galvanizing, apply 
zinc coating by the hot-dip process, complying with ASTM A 123 or ASTM A 153 as applicable. 
 
Galvanizing Repair Paint:  High-zinc-dust-content paint with dry film containing not less than 94 percent zinc dust by 
weight, and complying with DOD-P-21035A or SSPC-Paint 20. 
 
Shop-Primed Finish:  Prepare surfaces of nongalvanized steel items, except those surfaces to be embedded in 
concrete, according to requirements of SSPC-SP 3 and shop-apply primer according to SSPC-PA 1. 
 
 Primer:  Fast-curing, lead- and chromate-free, VOC-conforming, universal modified-alkyd primer with good 

resistance to normal atmospheric corrosion, complying with SSPC-Paint 25 or the performance requirements of 
FS TT-P-664. 

 
Welding Electrodes:  Comply with AWS standards. 
 
Accessories:  Provide clips, hangers, plastic shims, and other accessories required to install architectural precast 
concrete units. 
 
BEARING PADS 
 
Provide bearing pads for architectural precast concrete units as follows: 
 
 Elastomeric Pads:  AASHTO M 251, plain, vulcanized, 100 percent polychloroprene (neoprene) elastomer, molded 

to size or cut from a molded sheet, 50 to 70 shore A durometer, minimum tensile strength 2250 psi (15.5 MPa) per 
ASTM D 412. 

 
 Random, Fiber-Reinforced Elastomeric Pads:  Preformed, randomly oriented synthetic fibers set in elastomer.  

Surface hardness of 70 to 90 shore A durometer. 
 
 Cotton-Duck-Fabric-Reinforced Elastomeric Pads:  Preformed, horizontally layered cotton-duck fabric, bonded in  
 elastomer.  Surface hardness of 80 to 100 shore A durometer. 
 
 Frictionless Pads:  Tetrafluoroethylene (TFE), glass-fiber-reinforced, bonded to mild-steel plate, of type required for 

in-service stress. 
 
 High-Density Plastic:  Multimonomer, nonleaching, plastic strip. 
 
GROUT MATERIALS 
 
Cement Grout:  Portland cement, ASTM C 150, Type I, and clean, natural sand, ASTM C 404.  Mix at ratio of 1 part 
cement to 2-1/2 parts sand, by volume, with minimum water required for placement and hydration. 
 
Nonmetallic, Nonshrink Grout:  Premixed, nonmetallic, noncorrosive, nonstaining grout containing selected silica sands, 
portland cement, shrinkage-compensating agents, plasticizing and water-reducing agents, complying with 
ASTM C 1107, of consistency suitable for application, and a 30-minute working time. 
 
CONCRETE MIXES 
 
Prepare design mixes for each type of concrete required. 
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Design mixes may be prepared by a qualified independent testing agency or by qualified architectural precast 
manufacturing plant personnel at architectural precast fabricator's option. 
 
Limit water-soluble chloride ions to the maximum percentage by weight of cement permitted by ACI 318 (ACI 318M). 
 
Normal-Weight Concrete Face and Back-Up Mixes:  Proportion mixes by either laboratory trial batch or field test data 
methods according to ACI 211.1, using materials to be used on the Project, to provide normal-weight concrete with the 
following properties: 
 
 Compressive Strength (28-Day):  5000 psi (34.5 MPa). 
 
 Maximum Water-Cement Ratio at Point of Placement:  0.40. 
 
Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight concrete at point of placement 
having an air content complying with MNL-117 requirements. 
 
Water Absorption:  12 to 14 percent by volume tested according to MNL-117. 
 
MOLDS 
 
Accurately construct molds, mortar tight, of sufficient strength to withstand pressures due to concrete-placing 
operations, temperature changes, and for pretensioning and detensioning operations. 
 
Maintain molds to provide completed architectural precast concrete units of shapes, lines, and dimensions indicated, 
within fabrication tolerances specified. 
 
FABRICATION 
 
Accurately position cast-in anchors, inserts, plates, angles, and other anchorage hardware for attachment of loose 
hardware and secure in place during precasting operations.  Locate anchorage hardware where it does not affect the 
position of the main reinforcement or the placing of concrete. 
 
Supply loose steel plates, clip angles, seat angles, anchors, dowels, cramps, hangers, and other hardware shapes not 
provided by other trades necessary for securing architectural precast concrete units to supporting and adjacent 
members. 
 
Cast-in reglets, slots, holes, and other accessories in architectural precast concrete units to receive windows, cramps, 
dowels, reglets, waterstops, flashings, and other similar work as indicated.  Coordinate with other trades for installation 
of cast-in items. 
 
Cast-in openings larger than 10 inches (250 mm) in any dimension according to Shop Drawings.  Other smaller holes 
may be field cut by trades requiring them when permitted by Architect. 
 
Reinforcement:  Comply with the recommendations of CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 
 
 Clean reinforcement of loose rust and mill scale, earth, and other materials that reduce or destroy the bond with 

concrete. 
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 Accurately position, support, and secure reinforcement against displacement during concrete placement and 
consolidation operations.  Completely conceal support devices to prevent exposure on finished surfaces.  Do not 
use plastic-coated or uncoated metal chair supports. 

 
 Place reinforcement to maintain at least 3/4-inch (19-mm) minimum cover after finishing.  Arrange, space, and 

securely tie bars and bar supports to hold reinforcement in position while placing concrete.  Direct wire tie ends 
away from finished, exposed concrete surfaces. 

 
 Install welded wire fabric in lengths as long as practicable.  Lap adjoining pieces at least one full mesh and lace 

splices with wire.  Offset laps of adjoining widths to prevent continuous laps in either direction. 
 
Reinforce architectural precast concrete units to resist handling, transportation, and erection stresses. 
 
Pretension tendons for architectural precast, prestressed concrete units either by single-strand tensioning method or 
multiple-strand tensioning method.  Comply with MNL-117 requirements. 
 
Mix concrete according to MNL-117 and requirements of this Section.  Following concrete batching, no additional water 
may be added. 
 
Place concrete in a continuous operation to prevent seams or planes of weakness from developing in precast units.  
Comply with requirements of MNL-117 for measuring, mixing, transporting, and placing concrete. 
 
 Place back-up concrete to ensure bond with face concrete. 
 
Thoroughly consolidate placed concrete by internal and external vibration without dislocating or damaging reinforcement 
and built-in items.  Use equipment and procedures complying with MNL-117. 
 
 Comply with ACI 306R procedures for cold-weather concrete placement. 
 
 Comply with ACI 305R procedures for hot-weather concrete placement. 
 
Identify pickup points of architectural precast concrete units and orientation in structure with permanent markings, 
complying with markings indicated on Shop Drawings.  Imprint casting date on each architectural precast concrete unit 
on a surface that will not show in the finished structure. 
 
Cure concrete according to the requirements of MNL-117 by moisture retention without heat or by accelerated heat 
curing, using low-pressure live steam or radiant heat and moisture. 
 
Delay detensioning architectural precast, prestressed concrete units until concrete has reached its indicated minimum 
design release compressive strength as established by test cylinders cured under the same conditions as the concrete. 
 
Fabricate architectural precast concrete units straight and true to size and shape with exposed edges and corners 
precise and true. 
 
 Edge and Corner Treatment:  Uniformly chamfered. 
 
Discard architectural precast concrete units that are warped, cracked, broken, spalled, stained, or otherwise defective 
unless repairs are permitted by Architect and meet requirements. 
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FABRICATION TOLERANCES 
 
Comply with the following overall height and width dimensional tolerances of finished units measured at face adjacent to 
mold at time of casting: 
 
 10 Feet (3 m) or Less:  Plus or minus 1/8 inch (3.2 mm). 
 
 10 to 20 Feet (3 to 6 m):  Plus 1/8 inch (3.2 mm), minus 3/16 inch (5 mm). 
 
 Each Additional 10 Feet (3 m):  Plus or minus 1/16 inch (1.6 mm) per 10 feet (3 m). 
 
Angular Deviation of Plane of Side Mold:  Plus or minus 1/32 inch (0.8 mm) per 3-inch (76-mm) depth or plus or minus 
1/16-inch (1.6-mm) total, whichever is greater. 
 
Openings Within One Unit:  Plus or minus 1/4 inch (6 mm), except plus or minus 1/8 inch (3.2 mm) for windows and 
door frames. 
 
Out of Square:  Difference in length of two diagonal measurements of 1/8 inch (3.2 mm) per 72 inches (1829 mm) or 
1/2-inch (12-mm) total, whichever is greater. 
 
Thickness:  Minus 1/8 inch (3.2 mm), plus 1/4 inch (6 mm). 
 
Locations of Reveals and Architectural Features:  Plus or minus 1/8 inch (3.2 mm). 
 
Other Dimensional Tolerances:  Numerically the greater of plus or minus 1/16 inch (1.6 mm) per 10 feet (3 m), or plus or 
minus 1/8 inch (3.2 mm). 
 
Position Tolerances:  For cast-in items measured from datum line, locations as shown on Shop Drawings as follows: 
 
 Inserts:  Plus or minus 1/2 inch (12 mm). 
 
 Weld Plates:  Plus or minus 1 inch (25 mm). 
 
 Handling Devices:  Plus or minus 3 inches (76 mm). 
 
 Block Outs and Reinforcements:  Within 1/4 inch (6 mm) of position shown on Shop Drawings, where such 

positions have structural implications or affect concrete cover; otherwise within plus or minus 1/2 inch (13 mm). 
 
FINISHES 
 
Finish exposed-face surfaces of architectural precast concrete units as follows to match Architect's design reference 
sample. 
 
 PCI and APA "Architectural Precast Concrete - Color and Texture Selection Guide," of plate numbers indicated. 
 
 Smooth-surface finish free of pockets, sand streaks, and honeycombs, with uniform color and texture. 
 
Finish exposed-back and exposed surfaces of architectural precast concrete units to match face-surface finish. 
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SOURCE QUALITY CONTROL 
 
The Owner may employ an independent testing agency to evaluate architectural precast concrete fabricator's quality 
control and testing methods. 
 
 Allow Owner's testing agency access to material storage areas, concrete production equipment, concrete 

placement, and curing facilities.  Cooperate with Owner's testing agency and provide samples of materials and 
concrete mixes as may be requested for additional testing and evaluation. 

 
Quality-Control Testing:  Test and inspect architectural precast concrete according to MNL-117 requirements. 
 
Strength of architectural precast concrete units will be considered deficient when they fail to comply with ACI 318 
(ACI 318M) requirements. 
 
Testing:  When there is evidence that the strength of architectural precast concrete units may be deficient or may not 
meet ACI 318 (ACI 318M) requirements, the Owner will employ an independent testing agency to obtain, prepare, and 
test cores drilled from hardened concrete to determine compressive strength according to ASTM C 42. 
 
 A minimum of 3 representative cores will be taken from architectural precast concrete units of suspect strength, 

from locations directed by Architect. 
 
 Cores will be tested in an air-dry condition. 
 
 Strength of concrete for each series of 3 cores will be considered satisfactory if the average compressive strength 

is equal to at least 85 percent of the 28-day design compressive strength and no single core is less than 75 
percent of the 28-day design compressive strength. 

 
 Test results will be made in writing on the same day that tests are made, with copies to Architect, Contractor, and 

precast fabricator.  Test reports will include the Project identification name and number, date, name of precast 
concrete fabricator, name of concrete testing agency; identification letter, name, and type of architectural precast 
concrete unit or units represented by core tests; design compressive strength, compressive strength at break and 
type of break, corrected for length-diameter ratio, and direction of applied load to core with respect to horizontal 
plane of concrete as placed. 

 
Patching:  Where core test results are satisfactory and architectural precast concrete units meet requirements, solidly fill 
core holes with patching mortar and finish to match adjacent concrete surfaces. 
 
Defective Work:  Discard architectural precast concrete units that do not conform to requirements, including strength, 
manufacturing tolerances, and finishes.  Replace with architectural precast concrete units that meet requirements. 
 
PART 3 - EXECUTION 
 
EXAMINATION 
 
Examine substrates and conditions for compliance with requirements for installation tolerances, true and level bearing 
surfaces, and other conditions affecting performance of architectural precast concrete units.  Do not proceed with 
installation until unsatisfactory conditions have been corrected. 
 
Do not install architectural precast units until supporting concrete has attained minimum allowable design compressive 
strength. 
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INSTALLATION 
 
Install clips, hangers, and other accessories required for connecting architectural precast concrete units to supporting 
members and back-up materials. 
 
Install architectural precast concrete units plumb, level, and in alignment.  Provide temporary supports and bracing as 
required to maintain position, stability, and alignment as units are being permanently connected. 
 
 Maintain horizontal and vertical joint alignment and uniform joint width as erection progresses. 
 
 Remove projecting hoisting devices and cement-grout fill recessed hoisting devices. 
 
Anchor architectural precast concrete units in position by bolting, welding, grouting, or as otherwise indicated.  Remove 
temporary shims, wedges, and spacers as soon as possible after anchoring and grouting are completed. 
 
Welding:  Perform welding in compliance with AWS D1.1 and AWS D1.4, with qualified welders. 
 
 Protect architectural precast concrete units and bearing pads from damage by field welding or cutting operations 

and provide noncombustible shields as required. 
 
 Repair damaged steel surfaces by cleaning and applying a coat of galvanizing repair paint to galvanized surfaces. 
 
 Repair damaged steel surfaces by cleaning and repriming damaged painted surfaces. 
 
At bolted connections use lock washers or other acceptable means to prevent loosening of nuts. 
 
Grouting Connections:  Grout connections where required or indicated.  Retain grout in place until hard enough to 
support itself.  Pack spaces with stiff grout material, tamping until voids are completely filled.  Place grout to finish 
smooth, plumb, and level with adjacent concrete surfaces.  Keep grouted joints damp for not less than 24 hours after 
initial set.  Promptly remove grout material from exposed surfaces before it hardens. 
 
ERECTION AND LOCATION TOLERANCES 
 
Install architectural precast concrete units level, plumb, square, and true, without exceeding the recommended erection 
and location tolerances of MNL-117. 
 
Erection Tolerances:  Install architectural precast concrete units so that each unit after erection complies with following 
dimensional requirements: 
 
 Concave or convex bowing of any part of a flat surface not to exceed length of bow/360, with a maximum of 1 inch 

(25 mm) and up to 30 feet (9 m). 
 
 Maximum warpage of 1 corner out of plane of other 3, the greater of 1/16 inch (1.6 mm) per 12-inch (300-mm) 

distance from nearest adjacent corner. 
 
Tolerances for Location of Architectural Precast Units:  Fabricate and erect architectural precast concrete units so that 
joints between units do not exceed the following.  Alignment for exterior units is outside face. 
 
 Face Width of Joints:  Plus or minus 1/4 inch (6 mm). 
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 Joint Taper:  1/40 inch per 12-inch length (1:480), with maximum length of taper over 10 feet (3 m) of 1/4 inch (6 
mm). 

 
 Step in Face:  1/4 inch (6 mm). 
 
 Jog in Alignment of Edges:  1/4 inch (6 mm). 
 
 Jog in Alignment of Reveals:  1/4 inch (6 mm). 
 
 Plumb in Any 10 Feet (3 m) of Element Height:  1/4 inch (6 mm). 
 
 Variation from Level:  Plus or minus 1/2 inch (13 mm) in any 40-foot (12-m) run. 
 
 Top Elevation from Nominal Top Elevation:  Plus or minus 1/4 inch (6 mm) for exposed individual panel; 1/4 inch 

(6 mm) exposed relative to adjacent panel. 
 
REPAIRS 
 
Repair exposed exterior surfaces of architectural precast concrete units to match color, texture, and uniformity of 
surrounding concrete when permitted by Architect. 
 
Remove and replace damaged architectural precast concrete units when repairs do not meet requirements. 
 
CLEANING 
 
Clean exposed surfaces of architectural precast concrete units after erection to remove weld marks, other markings, dirt, 
and stains. 
 
 Wash and rinse according to architectural precast concrete fabricator's recommendations.  Protect other work from 

staining or damage due to cleaning operations. 
 
 Do not use cleaning materials or processes that could change the appearance of exposed architectural precast 

concrete finishes. 
 
 
END OF SECTION 03450 
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SECTION 05500 - METAL FABRICATIONS 
 
PART 1 - GENERAL 
 
RELATED DOCUMENTS 
 
Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 
 
SUMMARY 
 
This Section includes the following: 
 
 Decorative Wrought Iron Fencing. 
 
Related Sections include the following: 
 
SUBMITTALS 
 
Product Data:  For the following: 
 
 Decorative Wrought Iron Fencing. 
 
Shop Drawings:  Detail fabrication and erection of each metal fabrication indicated.  Include plans, 
elevations, sections, and details of metal fabrications and their connections.  Show anchorage and 
accessory items. 
 
 Provide templates for anchors and bolts specified for installation under other Sections. 
 
Qualification Data:  For firms and persons specified in "Quality Assurance" Article to demonstrate 
their capabilities and experience.  Include lists of completed projects with project names and 
addresses, names and addresses of architects and owners, and other information specified. 
 
QUALITY ASSURANCE 
 
Fabricator Qualifications:  A firm experienced in producing metal fabrications similar to those 
indicated for this Project and with a record of successful in-service performance, as well as 
sufficient production capacity to produce required units. 
 
Welding:  Qualify procedures and personnel according to the following: 
 
 AWS D1.1, "Structural Welding Code--Steel." 
 
 AWS D1.2, "Structural Welding Code." 
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Certify that each welder has satisfactorily passed AWS qualification tests for welding 
processes involved and, if pertinent, has undergone recertification. 

 
PROJECT CONDITIONS 
 
Field Measurements:  Where metal fabrications are indicated to fit walls and other construction, 
verify dimensions by field measurements before fabrication and indicate measurements on Shop 
Drawings.  Coordinate fabrication schedule with construction progress to avoid delaying the Work. 
 
 Established Dimensions:  Where field measurements cannot be made without delaying the 

Work, establish dimensions and proceed with fabricating metal fabrications without field 
measurements.  Coordinate construction to ensure that actual dimensions correspond to 
established dimensions.  Allow for trimming and fitting. 

 
COORDINATION 
 
Coordinate installation of anchorages for metal fabrications.  Furnish setting drawings, templates, 
and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver such items 
to Project site in time for installation. 
 
PART 2 - PRODUCTS 
 
METALS, GENERAL 
 
Metal Surfaces, General:  For metal fabrications exposed to view in the completed Work, provide 
materials with smooth, flat surfaces without blemishes.  Do not use materials with exposed pitting, 
seam marks, roller marks, rolled trade names, or roughness. 
 
FERROUS METALS 
 
FASTENERS 
 
General:  Provide Type 304 or 316 stainless-steel fasteners for exterior use and zinc-plated 
fasteners with coating complying with ASTM B 633, Class Fe/Zn 5, where built into exterior walls.  
Select fasteners for type, grade, and class required. 
 
Bolts and Nuts:  Regular hexagon-head bolts, ASTM A 307, Grade A (ASTM F 568M, Property 
Class 4.6); with hex nuts, ASTM A 563 (ASTM A 563M); and, where indicated, flat washers. 
 
Anchor Bolts:  ASTM F 1554, Grade 36. 
 
Machine Screws:  ASME B18.6.3 (ASME B18.6.7M). 
 
Lag Bolts:  ASME B18.2.1 (ASME B18.2.3.8M). 
 
Plain Washers:  Round, carbon steel, ASME B18.22.1 (ASME B18.22M). 
 
Lock Washers:  Helical, spring type, carbon steel, ASME B18.21.1 (ASME B18.21.2M). 
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Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability 
to sustain, without failure, a load equal to six times the load imposed when installed in unit 
masonry and equal to four times the load imposed when installed in concrete, as determined by 
testing per ASTM E 488, conducted by a qualified independent testing agency. 
 
 Material:  Carbon-steel components zinc-plated to comply with ASTM B 633, Class Fe/Zn 5. 
 
 Material:  Alloy Group 1 or 2 stainless-steel bolts complying with ASTM F 593 

(ASTM F 738M) and nuts complying with ASTM F 594 (ASTM F 836M). 
 
FABRICATION, GENERAL 
 
Shop Assembly:  Preassemble items in shop to greatest extent possible to minimize field splicing 
and assembly.  Disassemble units only as necessary for shipping and handling limitations.  Use 
connections that maintain structural value of joined pieces.  Clearly mark units for reassembly and 
coordinated installation. 
 
Shear and punch metals cleanly and accurately.  Remove burrs. 
 
Ease exposed edges to a radius of approximately 1/32 inch (1 mm), unless otherwise indicated.  
Form bent-metal corners to smallest radius possible without causing grain separation or otherwise 
impairing work. 
 
Weld corners and seams continuously to comply with the following: 
 
 Use materials and methods that minimize distortion and develop strength and corrosion 

resistance of base metals. 
 
 Obtain fusion without undercut or overlap. 
 
 Remove welding flux immediately. 
 
 At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

 
Provide for anchorage of type indicated; coordinate with supporting structure.  Fabricate and 
space anchoring devices to secure metal fabrications rigidly in place and to support indicated 
loads. 
 
Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, and 
similar items. 
 
Fabricate joints that will be exposed to weather in a manner to exclude water, or provide weep 
holes where water may accumulate. 
 
Allow for thermal movement resulting from the following maximum change (range) in ambient and 
surface temperatures by preventing buckling, opening up of joints, overstressing of components, 
failure of connections, and other detrimental effects.  Base engineering calculation on surface 
temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 
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 Temperature Change (Range):  120 deg F (67 deg C), ambient; 180 deg F (100 deg C), 
material surfaces. 

 
Form exposed work true to line and level with accurate angles and surfaces and straight sharp 
edges. 
 
Remove sharp or rough areas on exposed traffic surfaces. 
 
Form exposed connections with hairline joints, flush and smooth, using concealed fasteners 
where possible.  Use exposed fasteners of type indicated or, if not indicated, Phillips flat-head 
(countersunk) screws or bolts.  Locate joints where least conspicuous. 
 
STEEL SHIP'S LADDERS 
 
FINISHES, GENERAL 
 
Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 
 
Finish metal fabrications after assembly. 
 
ALUMINUM FINISHES 
 
Finish designations prefixed by AA comply with the system established by the Aluminum 
Association for designating aluminum finishes. 
 
As-Fabricated Finish:  AA-M10 (Mechanical Finish:  as fabricated, unspecified). 
 
Class I, Clear Anodic Finish:  AA-M12C22A41 (Mechanical Finish:  nonspecular as fabricated; 
Chemical Finish:  etched, medium matte; Anodic Coating:  Architectural Class I, clear coating 
0.018 mm or thicker) complying with AAMA 607.1. 
 
PART 3 - EXECUTION 
 
INSTALLATION, GENERAL 
 
Fastening to In-Place Construction:  Provide anchorage devices and fasteners where necessary 
for securing metal fabrications to in-place construction.  Include threaded fasteners for concrete 
and masonry inserts, toggle bolts, through-bolts, lag bolts, wood screws, and other connectors. 
 
Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing metal 
fabrications.  Set metal fabrications accurately in location, alignment, and elevation; with edges 
and surfaces level, plumb, true, and free of rack; and measured from established lines and levels. 
 
Provide temporary bracing or anchors in formwork for items that are to be built into concrete, 
masonry, or similar construction. 
 
Fit exposed connections accurately together to form hairline joints.  Weld connections that are not 
to be left as exposed joints but cannot be shop welded because of shipping size limitations.  Do 
not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after 
fabrication and are for bolted or screwed field connections. 
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Field Welding:  Comply with the following requirements: 
 
 Use materials and methods that minimize distortion and develop strength and corrosion 

resistance of base metals. 
 
 Obtain fusion without undercut or overlap. 
 
 Remove welding flux immediately. 
 
 At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

 
Corrosion Protection:  Coat concealed surfaces of aluminum that will come into contact with grout, 
concrete, masonry, wood, or dissimilar metals with a heavy coat of bituminous paint. 
 
SETTING BEARING AND LEVELING PLATES 
 
Clean concrete and masonry bearing surfaces of bond-reducing materials, and roughen to 
improve bond to surfaces.  Clean bottom surface of plates. 
 
Set bearing and leveling plates on wedges, shims, or leveling nuts.  After bearing members have 
been positioned and plumbed, tighten anchor bolts.  Do not remove wedges or shims but, if 
protruding, cut off flush with edge of bearing plate before packing with grout. 
 
 Use nonshrink grout, either metallic or nonmetallic, in concealed locations where not exposed 

to moisture; use nonshrink, nonmetallic grout in exposed locations, unless otherwise 
indicated. 

 
 Pack grout solidly between bearing surfaces and plates to ensure that no voids remain. 
 
ADJUSTING AND CLEANING 
 
Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and abraded 
areas of shop paint, and paint exposed areas with the same material as used for shop painting to 
comply with SSPC-PA 1 for touching up shop-painted surfaces. 
 
 Apply by brush or spray to provide a minimum 2.0-mil (0.05-mm) dry film thickness. 
 
Touchup Painting:  Cleaning and touchup painting of field welds, bolted connections, and abraded 
areas of shop paint are specified in Division 9 Section "Painting." 
 
Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair 
galvanizing to comply with ASTM A 780. 
 
 
END OF SECTION 05500 
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SECTION 09220 - PORTLAND CEMENT PLASTER 
 
PART 1 - GENERAL 
 
RELATED DOCUMENTS 
 
Drawings and general provisions of the Contract, including General and Supplementary General Provisions, Special 
Conditions and Division 1 Specification Sections, apply to this Section. 
 
SUMMARY 
 
This Section includes the following: 
 
 Accessories. 
 Portland cement plaster. 
 Stucco finishes. 
  
SUBMITTALS 
 
General:  Submit each item in this Article according to the Conditions of the Contract and Division 1 Specification 
Sections. 
 
Product Data for each product specified. 
 
Samples for initial selection in the form of manufacturer's color charts consisting of actual units or sections of units at 
least 12 inches (300 mm) square showing the full range of colors, textures, and patterns available for each type of finish 
indicated. 
 
 Where finish involves normal color and texture variations, include Sample sets composed of 2 or more units 

showing the full range of variations expected. 
 
 Include similar Samples of material for joints and accessories involving color selection. 
 
Samples for verification in units at least 6 inches (300 mm) square of each type of finish indicated; in sets for each color, 
texture, and pattern specified, showing the full range of variations expected in these characteristics. 
 
Material Certificates:  Submit certificate signed by manufacturer for each kind of plaster aggregate certifying that 
materials comply with requirements. 
 
QUALITY ASSURANCE 
 
Fire-Test-Response Characteristics:  Where fire-resistance-rated portland cement plaster assemblies are indicated, 
provide materials and construction identical to those of assemblies tested for fire resistance per ASTM E 119 by an 
independent testing and inspecting agency acceptable to authorities having jurisdiction. 
 
DELIVERY, STORAGE, AND HANDLING 
 
Deliver cementitious materials to Project site in original packages, containers, or bundles, labeled with manufacturer's 
name, product brand name, and lot number. 
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Store materials inside, under cover, and dry, protected from weather, direct sunlight, surface contamination, aging, 
corrosion, and damage from construction traffic and other causes. 
 
PROJECT CONDITIONS 
 
Environmental Requirements, General:  Comply with requirements of referenced plaster application standards and 
recommendations of plaster manufacturer for environmental conditions before, during, and after plaster application. 
 
Cold-Weather Requirements:  Provide heat and protection, temporary or permanent, as required to protect each coat of 
plaster from freezing for at least 24 hours after application.  Distribute heat uniformly to prevent concentration of heat on 
plaster near heat sources; provide deflection or protective screens. 
 
Warm-Weather Requirements:  Protect plaster against uneven and excessive evaporation and from strong flows of dry 
air, both natural and artificial.  Apply and cure plaster as required by climatic and job conditions to prevent dry out during 
cure period.  Provide suitable coverings, moist curing, barriers to deflect sunlight and wind, or combinations of these, as 
required. 
 
Exterior Plaster Work:  Do not apply plaster when ambient temperature is below 40 deg F (4 deg C). 
 
Protect plaster against freezing when ambient temperature is below 40 deg F (4 deg C) by heating materials and 
providing temporary protection and heat as required by ACI 306R. 
 
Protect contiguous work from soiling and moisture deterioration caused by plastering.  Provide temporary covering and 
other provisions necessary to minimize harmful spattering of plaster on other work. 
 
PART 2 - PRODUCTS 
 
MANUFACTURERS 
 
Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be 
incorporated into the Work include, but are not limited to, the following: 
 
Manufacturers:  Subject to compliance with requirements, provide products by one of the following: 
 
 Portland Cement Plaster: 
 
  Gold Bond Building Products Div., National Gypsum Co. 
  United States Gypsum Co. 
 
 Plastic Accessories: 
 
  Alabama Metal Industries Corp. (AMICO). 
  Plastic Components, Inc. 
  Vinyl Corp. 
 
 Stucco: 
 
  California Stucco Products Corp. 
  Florida Stucco Corp. 
  United States Gypsum Co. 
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ACCESSORIES 
 
General:  Comply with material provisions of ASTM C 1063 and the requirements indicated below; coordinate depth of 
accessories with thicknesses and number of plaster coats required. 
 
Casing Beads:  Square-edged style, with expanded flanges of the following material: 
 
 PVC Plastic:  Minimum 0.035 inch (0.89 mm) thick, high impact. 
 
Control Joints:  “V” style with eyebrows for plaster to key to “V” and expanded flanges; also, provide factory assembled 
intersections (tees and crossed); Basis of Design: 2075 V Control Joint as manufactured by Plastic Components, Inc., or 
equal. 
  
PLASTER MATERIALS 
 
Base-Coat Cements:  Type as indicated below: 
 
 Portland cement, ASTM C 150, Type I. 
 
Job-Mixed Finish-Coat Cement:  Material and color as indicated below: 
 
 Portland cement, ASTM C 150, Type I. 
 
Cement Color:  Gray. 
 
 Stucco Finish Coat:  Manufacturer's standard factory-packaged stucco, including portland cement, aggregate, coloring 
agent, and other proprietary ingredients. 
 
Lime:  Special hydrated lime for finishing purposes, ASTM C 206, Type S; or special hydrated lime for masonry 
purposes, ASTM C 207, Type S. 
 
Sand Aggregate for Base Coats:  ASTM C 897. 
 
Aggregate for Finish Coats:  ASTM C 897 system and as indicated below: 
 
 Manufactured or natural sand, in color matching existing adjacent soffit. 
 
MISCELLANEOUS MATERIALS 
 
Fiber for Base Coat:  Alkaline-resistant glass or polypropylene fibers, 1/2 inch (13 mm) long, free of contaminates, 
manufactured for use in portland cement plaster. 
 
Water for Mixing and Finishing Plaster:  Potable. 
 
Dash-Coat Material:  2 parts portland cement to 3 parts fine sand, mixed with water to a mushy-paste consistency. 
 
PLASTER MIXES AND COMPOSITIONS 
 
General:  Comply with ASTM C 926 for base- and finish-coat mixes as applicable to plaster bases, materials, and other 
requirements indicated. 
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Base-Coat Mixes and Compositions:  Proportion materials for respective base coats in parts by volume per sum of 
cementitious materials for aggregates to comply with the following requirements for each method of application and 
plaster base indicated.  Adjust mix proportions below within limits specified to attain workability. 
 
Fiber Content:  Add fiber to following mixes after ingredients have mixed at least 2 minutes.  Comply with fiber 
manufacturer's written instructions but do not exceed 1 lb/cu. ft. (16 kg/cu. m) of cementitious materials.  Reduce 
aggregate quantities accordingly to maintain workability. 
 
Two-Coat Work Over Concrete Unit Masonry:  Base coats as indicted below: 
 
 Base Coats:  1 part Portland cement, 3/4 to 1-1/2 parts lime, 3 to 4 parts sand. 
 
Job-Mixed Finish Coats:  Proportion materials for finish coats in parts by volume for cementitious materials and parts by 
volume per sum of cementitious materials to comply with the following requirements: 
 
 Proportions using sand aggregates as indicated below: 
 
  1 part portland cement, 1-1/2 to 2 parts lime, 3 parts sand. 
 
Factory-Prepared Finish Coats:  Add water only; comply with finish coat manufacturer's written instructions. 
 
Stucco Finish Coat:  Add water only; comply with stucco manufacturer's written instructions. 
 
MIXING 
 
Mechanically mix cementitious and aggregate materials for plasters to comply with applicable referenced application 
standard and with recommendations of plaster manufacturer. 
 
PART 3 - EXECUTION 
 
PREPARATIONS FOR PLASTERING 
 
Clean plaster bases and substrates for direct application of plaster, removing loose material and substances that may 
impair the Work. 
 
INSTALLATION OF PLASTERING ACCESSORIES 
 
General:  Comply with referenced lathing and furring installation standards for provision and location of plaster 
accessories of type indicated.  Miter or cope accessories at corners; install with tight joints and in alignment.  Attach 
accessories securely to plaster bases to hold accessories in place and in alignment during plastering.  Install 
accessories of type indicated at following locations: 
 
  Casing Beads:  Install at terminations of plaster work, unless otherwise indicated. 
 
  Control Joints:  Install at locations indicated. 
 
PLASTER APPLICATION 
 
Plaster Application Standard:  Apply plaster materials, composition, and mixes to comply with ASTM C 926. 
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Do not use materials that are frozen, caked, lumpy, dirty, or contaminated by foreign materials. 
 
Do not use excessive water in mixing and applying plaster materials. 
 
Flat Surface Tolerances:  Do not deviate more than plus or minus 1/8 inch in 10 feet (3 mm in 3 m) from a true plane in 
finished plaster surfaces, as measured by a 10-foot (3-m) straightedge placed at any location on surface. 
 
Sequence plaster application with installation and protection of other work so that neither will be damaged by installation 
of other. 
 
Plaster flush with built-in metal items or accessories that act as a plaster ground, unless otherwise indicated.  
 
 Number of Coats:  Apply plaster of composition indicated, to comply with the following requirements: 
 
 Two Coats:  Over the following plaster base: 
 
  Concrete Unit Masonry. 
 
Finish Coats:  Apply finish coats to comply with the following requirements: 
 
 Float Finish:  Apply finish coat to a minimum thickness of 1/8 inch (3 mm) to completely cover base coat, uniformly 

floated to a true even plane with fine-textured finish. 
 
Moist-cure plaster base and finish coats to comply with ASTM C 926, including written instructions for time between 
coats and curing in "Annex A2 Design Considerations." 
 
CUTTING AND PATCHING 
 
Cut, patch, replace, repair, and point up plaster as necessary to accommodate other work.  Repair cracks and indented 
surfaces.  Point-up finish plaster surfaces around items that are built into or penetrate plaster surfaces.  Repair or 
replace work to eliminate blisters, buckles, check cracking, dry outs, efflorescence, excessive pinholes, and similar 
defects.  Repair or replace work as necessary to comply with required visual effects. 
 
CLEANING AND PROTECTING 
 
Remove temporary covering and other provisions made to minimize spattering of plaster on other work.  Promptly 
remove plaster from door frames, windows, and other surfaces not to be plastered.  Repair surfaces stained, marred or 
otherwise damaged during plastering work.  When plastering work is completed, remove unused materials, containers, 
equipment, and plaster debris. 
 
Provide final protection and maintain conditions, in a manner acceptable to manufacturer and Installer, that ensure 
plaster work is without damage or deterioration at the time of Substantial Completion. 
 
 
END OF SECTION 09220 
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SECTION 09300 - TILE 
 
PART 1 - GENERAL 
 
RELATED DOCUMENTS 
 
Drawings and general provisions of Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 
 
SUMMARY 
 
This Section includes installation of owner provided and contract provided tile. 
 
This Section includes the following: 
 
Related Sections:  The following sections contain requirements that relate to this Section: 
 
SUBMITTALS 
 
General:  Submit the following in accordance with Conditions of Contract and Division 1 
Specification Sections. 
 
Product data, including installation instructions, for each type of product specified. 
 
Shop drawings indicating tile patterns and locations and widths of expansion, contraction, control, 
and isolation joints in tile substrates and finished tile surfaces. 
 
 Locate precisely each joint and crack in tile substrates by measuring, record measurements 

on shop drawings, and coordinate them with tile joint locations, in consultation with Architect. 
 
 Provide section details, drawn to scale and dimensioned, depicting exact profile of all stone 

thresholds.  Dimensions shall reflect field verification of actual conditions. 
 
Samples for verification purposes of each item listed below, prepared on samples of size and 
construction indicated, products involve color and texture variations, in sets showing full range of 
variations expected. 
 
 Each type and composition of tile and for each color and texture required, at least 12 inches 

square, mounted on plywood or hardboard backing and grouted. 
 
 Full-size units of each type of trim and accessory for each color required. 
 
 Stone thresholds in 6-inch lengths. 
 
Master grade certificates for each shipment, type, and composition of tile, signed by tile 
manufacturer and Installer. 
 
Qualification data for firms and persons specified in "Quality Assurance" article to demonstrate 
their capabilities and experience.  Include list of completed projects with project names, 
addresses, names of Architects and Owners, plus other information specified. 
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QUALITY ASSURANCE 
 
Single-Source Responsibility for Tile:  Obtain each color, grade, finish, type, composition, and 
variety of tile from a single source with resources to provide products of consistent quality in 
appearance and physical properties without delaying progress of the Work. 
 
Single-Source Responsibility for Setting and Grouting Materials: Obtain ingredients of a uniform 
quality from one manufacturer for each cementitious and admixture component and from one 
source or producer for each aggregate. 
 
Installer Qualifications:  Engage an experienced Installer who has successfully completed tile 
installations similar in material, design, and extent to that indicated for Project. 
 
Preinstallation Conference:  Conduct conference at Project site following approval of submittals 
and prior to tile installation. 
 
Attendees:  The Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation, and its coordination or integration with other materials and installations 
that have preceded or will follow, shall attend the meeting.  Advise the Architect of scheduled 
meeting dates (48 hours minimum notice). 
 
 Review the preparations for the tile installation including requirements for the following: 
 
 Contract Documents 
 Options 
 Deliveries 
 Shop Drawings, Product Data, and quality-control samples 
 Possible conflicts 
 Time schedules 
 Weather limitations 
 Manufactuer's recommendations 
 Warranty requirements 
 Compatibility of materials 
 Acceptability of substrates 
 Temporary facilities 
 Space and access limitations 
 Governing regulations 
 Safety 
 Inspecting and testing requirements 
 Required performance results 
 Protection 
 
 Record significant discussions and agreements and disagreements of the conference, and 

the approved schedule.  Promptly distribute the record of the meeting to everyone concerned, 
including the Owner and the Architect. 

  
 Do not proceed with the installation if the conference cannot be successfully concluded.  

Initiate whatever actions are necessary to resolve impediments to performance of work and 
reconvene the conference at the earliest feasible date. 
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DELIVERY, STORAGE, AND HANDLING 
 
Deliver and store packaged materials in original containers with seals unbroken and labels intact 
until time of use. 
 
Prevent damage or contamination to materials by water, freezing, foreign matter, and other 
causes. 
 
EXTRA MATERIALS 
 
Deliver extra materials to Owner.  Furnish extra materials that match products installed as 
described below, packaged with protective covering for storage and identified with labels clearly 
describing contents. 
 
 Tile and Trim Units:  Furnish quantity of full-size units equal to 3 percent of amount installed, 

for each type, composition, color, pattern, and size. 
 
PART 2 - PRODUCTS 
 
PRODUCTS, GENERAL 
 
Colors, Textures, and Patterns:  Where manufacturer's standard products are indicated for tile, 
grout, and other products requiring selection of colors, surface textures, patterns, and other 
appearance characteristics, provide specific products or materials compling with the following 
requirements: 
 
 Match color, texture, and pattern indicated by reference to manufacturer's standard 

designations for these characteristics. 
 
Factory Blending:  For tile exhibiting color variations within the ranges selected during sample 
submittals, blend tile in factory and package accordingly so that tile units taken from one package 
show  
 
the same range in colors as those taken from other packages and match approved samples. 
 
TILE MANUFACTURERS 
 
Amerian Olean Product 
DAL-TILE 
 
TILE PRODUCTS 
 
UNGLAZED QUARRY TILE:  Provide square-edged flat tile complying with the following 
requirements: 
 
 Facial Dimensions:  6 by 6 inches (152 by 12 mm). 
 
  Thickness:  3/8” 
  Grout Joint:  ¼” 
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STONE THRESHOLDS 
 
White Marble Thresholds granite used at thresholds shall be equivalent to 'Cashmere White' as 
produced by Florence Mabrble and Granite.  Provide with honed finish in profiles as detailed on 
drawing.  Field verify all measurements and conditions.  Prior to fabrication, provide sample for 
material and finish verification an submit shop drawings of each condition, with profiles drawn at 
full scale. 
 
SETTING MATERIALS 
 
Provide one of the following manufacturers or equal for thin setting ceramic and mosaic tiles.  
Color as selected from full range of colors: 
 
1. Jamo 
2. Laticrete 
3. Bonsal 
 
GROUTING MATERIALS 
 
Provide one of the following manufacturers or equal for grouting ceramic and mosaic tiles.  Color 
as selected from full range of colors: 
 
1. Laticrete 
2. Customer Building 
3. American Olean 
 
Grout:  ANS1 A118.6 Tile Grout, latex additive color as selected. 
 
GROUT SEALER 
 
Silicone Grout Sealer, as manufactured by, TEC Incorporated. 
 
PART 3 - EXECUTION 
 
EXAMINATION 
 
Examine substrates and areas where tile will be installed, with Installer present, for compliance 
with requirements for installation tolerances and other conditions affecting performance of 
installed tile. 
 
 
 Verify that substrates for setting tile are firm, dry, clean, and acceptable for installation of tile 

and related work. 
 
INSTALLATION, GENERAL 
 
Installation of all tile work, including but not limited to, setting materials, tile, grout and sealer shall 
be in  
strict accordance with the manufacturers' recommendations and the TCA Handbook for Ceramic 
Tile Installation.  Said manufacturers' recommendations, in the form of approval submittals, shall 
be on-site and available for reference, at all times during the installation. 
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Expansion Joints:  Locate expansion joints and other sealant-filled joints, including control, 
contraction, and isolation joints, where indicated during installation of setting materials, mortar 
beds, and tile.  Do not saw cut joints after installation of tiles. 
 
Existing building plans do not indicate expansion control joints in existing slab.  If discovered 
during carpet removal, notify Architect, for advisement of revised joint locations in new tile work. 
 
Stone Thresholds:  Install stone thresholds at locations indicated; set in same type of setting bed 
as abutting field tile unless otherwise recommended my manufacturer of setting materials. 
 
CLEANING AND PROTECTION 
 
Cleaning:  Upon completion of placement and grouting, clean all ceramic tile surfaces so they are 
free of foreign matter. 
 
 Remove latex-portland cement grout residue from tile as soon as possible. 
 
Finished Tile Work:  Leave finished installation clean and free of cracked, chipped, broken, 
unbonded, and otherwise defective tile work. 
 
Sealing:  Provide two (2) separate applications of Silicone Grout Sealer in accordance with 
manufacturer recommendations.  Do not proceed with installation of sealer until tile installation is 
complete and reviewed by Architect.  Following application of sealer, clean up per manufacturers' 
recommendations. 
 
 
END OF SECTION 09300 
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SECTION 09900 - PAINTING 
 
PART 1 - GENERAL 
 
RELATED DOCUMENTS 
 
Drawings and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specification sections, 
apply to this section. 
 
SUMMARY 
 
This Section includes surface preparation, painting, and finishing of exposed exterior items and surfaces. 
 

Surface preparation, priming, and finish coats specified in this section are in addition to shop priming and surface treatment 
specified under other sections. 

 
Paint exposed surfaces whether or not colors are designated in "schedules," except where a surface or material is specifically 
indicated not to be painted or is to remain natural.  Where an item or surface is not specifically mentioned, paint the same as similar 
adjacent materials or surfaces.  If color or finish is not designated, the Architect will select from standard colors or finishes available. 
 

Painting includes field painting exposed bare and covered pipes and ducts (including color coding), hangers, exposed steel 
and iron work, and primed metal surfaces of mechanical and electrical equipment. 

 
Painting is not required on prefinished items, finished metal surfaces, concealed surfaces, operating parts, and labels. 
 

Prefinished items not to be painted include the following factory-finished components: 
 

Finished mechanical and electrical equipment. 
Light fixtures. 
Switchgear. 
Distribution cabinets. 

 
Concealed surfaces not to be painted include wall or ceiling surfaces in the following generally inaccessible areas: 
 

Foundation spaces. 
Furred areas. 
Utility tunnels. 
Pipe spaces. 
Duct shafts. 
Elevator shafts. 

 
Finished metal surfaces not to be painted include: 
 

Anodized aluminum. 
Stainless steel. 
Chromium plate. 
Copper. 
Bronze. 
Brass. 
 
 
Operating parts not to be painted include moving parts of operating equipment such as the following: 
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Valve and damper operators. 
Linkages. 
Sensing devices. 
Motor and fan shafts. 

 
Labels:  Do not paint over Underwriter's Laboratories, Factory Mutual or other code-required labels or equipment name, 
identification, performance rating, or nomenclature plates. 

 
Related Sections:  The following sections contain requirements that relate to this section: 
 

Division 5 Section 12.0 "Structural Steel" (see Structural Notes, Sheet S3.0) for shop priming structural steel. 
 

Division 5 Section "Metal Fabrications" for shop priming ferrous metal. 
 
DEFINITIONS 
 
“Paint” includes coating systems materials, primers, emulsion, enamels, stains, sealers and fillers, and other applied materials 
whether used as prime, intermediate, or finish coats. 
 
SUBMITTALS 
 
Product Data:  Manufacturer's technical information, label analysis, and application instructions for each material proposed for use. 
 

List each material and cross-reference the specific coating and finish system and application.  Identify each material by the 
manufacturer's catalog number and general classification. 

 
Samples for initial color selection in the form of manufacturer's color charts. 
 
Samples for verification purposes:  Provide samples of each color and material to be applied, with texture to simulate actual 
conditions, on representative samples of the actual substrate. Define each separate coat, including block fillers and primers. Use 
representative colors when preparing samples for review. Resubmit until required sheen, color, and texture are achieved. 
 

Provide a list of material and application for each coat of each sample.  Label each sample as to location and application. 
 
QUALITY ASSURANCE 
 
Single-Source Responsibility:  Provide primers and undercoat paint produced by the same manufacturer as the finish coats. 
 
Coordination of Work:  Review other sections in which primers are provided to ensure compatibility of the total systems for various 
substrates.  On request, furnish information on characteristics of finish materials to ensure use of compatible primers. 
 

Notify the Architect of problems anticipated using the materials specified. 
 
Field Samples:  On wall surfaces and other exterior and interior components, duplicate finishes of prepared samples.  Provide full- 
coat finish samples on at least 100 sq. ft. of surface until required sheen, color and texture are obtained; simulate finished lighting 
conditions for review of in-place work. 
 
 Final acceptance of colors will be from job-applied samples. 
 
Material Quality:  Provide the manufacturer's best quality trade sale paint material of the various coating types specified.  Paint 
material containers not displaying manufacturer's product identification will not be acceptable. 
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Used to designate colors or materials are not intended to imply that products named are required or to exclude equal 

products of other manufacturers. 
 
DELIVERY, STORAGE, AND HANDLING 
 
Deliver materials to the job site in the manufacturer's original, unopened packages and containers bearing manufacturer's name and 
label and the following information: 
 
 Product name or title of material. 
 Product description (generic classification or binder type). 
 Federal Specification number, if applicable. 
 Manufacturer's stock number and date of manufacture. 
 Contents by volume, for pigment and vehicle constituents. 
 Thinning instructions. 
 Application instructions. 
 Color name and number. 
 
Store materials not in use in tightly covered containers in a well-ventilated area at a minimum ambient temperature of 45 deg F (7 
deg C).  Maintain containers used in storage in a clean condition, free of foreign materials and residue. 
 

Protect from freezing.  Keep storage area neat and orderly. Remove oily rags and waste daily.  Take necessary measures 
to ensure that workers and work areas are protected from fire and health hazards resulting from handling, mixing, and 
application. 

 
JOB CONDITIONS 
 
Apply water-based paints only when the temperature of surfaces to be painted and surrounding air temperatures are between 50 deg 
F (10 deg C) and 90 deg F (32 deg C). 
 
Apply solvent-thinned paints only when the temperature of surfaces to be painted and surrounding air temperatures are between 45 
deg F (7 deg C) and 95 deg F (35 deg C). 
 
Do not apply paint in snow, rain, fog, or mist, when the relative humidity exceeds 85 percent, at temperatures less than 5 deg F (3 
deg C) above the dew point, or to damp or wet surfaces. 
 

Painting may continue during inclement weather if surfaces and areas to be painted are enclosed and heated within 
temperature limits specified by the manufacturer during application and drying periods. 

 
PART 2 - PRODUCTS 
 
MANUFACTURERS 
 
Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated in the 
work include but are not limited to the following: 
 
 Porter International. 
 Devoe and Raynolds. 
 The Glidden Company. 
 Benjamin Moore and Co. 
 PPG Industries, Pittsburgh Paints. 
 Pratt and Lambert. 
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 The Sherwin-Williams Company. 
 Color Wheel / Comex Group. 
 California Paints 
 
VOC COMPLIANCE STATEMENT: 
 
The Paint shall comply with the latest requirements of Federal, Florida State, City of Local Government requirements for the 
maximum allowable VOC content at the time of purchase.  Such compliance shall be stated on the MSDS and container clearly 
identifying the product. 
 
PART 3 - EXECUTION 
 
EXAMINATION 
 
Examine substrates and conditions under which painting will be performed for compliance with requirements for application of paint.  
Do not begin paint application until unsatisfactory conditions have been corrected. 
 

Start of painting will be construed as the Applicator's acceptance of surfaces and conditions within a particular area. 
 
PREPARATION 
 
General Procedures:  Remove hardware and hardware accessories, plates, machined surfaces, lighting fixtures, and similar items in 
place that are not to be painted, or provide surface-applied protection prior to surface preparation and painting.  Remove these items 
if necessary for complete painting of the items and adjacent surfaces.  Following completion of painting operations in each space or 
area, have items reinstalled by workers skilled in the trades involved. 
 

Clean surfaces before applying paint or surface treatments. Remove oil and grease prior to cleaning.  Schedule cleaning 
and painting so that dust and other contaminants from the cleaning process will not fall on wet, newly painted surfaces. 

 
Surface Preparation:  Clean and prepare surfaces to be painted in accordance with the manufacturer's instructions for each particular 
substrate condition and as specified. 
 

Provide barrier coats over incompatible primers or remove and reprime.  Notify Architect in writing of problems anticipated 
with using the specified finish-coat material with substrates primed by others. 

 
Cementitious Materials:  Prepare concrete, concrete masonry block, cement plaster, and mineral-fiber-reinforced cement 
panel surfaces to be painted.  Remove efflorescence, chalk, dust, dirt, grease, oils, and release agents.  Roughen as 
required to remove glaze.  If hardeners or sealers have been used to improve curing, use mechanical methods of surface 
preparation. 

 
Use abrasive blast-cleaning methods if recommended by the paint manufacturer. 

 
Determine alkalinity and moisture content of surfaces by performing appropriate tests.  If surfaces are sufficiently 
alkaline to cause blistering and burning of finish paint, correct this condition before application.  Do not paint 
surfaces where moisture content exceeds that permitted in manufacturer's printed directions. 

 
Ferrous Metals:  Clean nongalvanized ferrous-metal surfaces that have not been shop coated; remove oil, grease, dirt, 
loose mill scale, and other foreign substances.  Use solvent or mechanical cleaning methods that comply with 
recommendations of the Steel Structures Painting Council. 

 
Touch up bare areas and shop-applied prime coats that have been damaged.  Wire-brush, clean with solvents 
recommended by the paint manufacturer, and touch up with the same primer as the shop coat. 
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Galvanized Surfaces:  Clean galvanized surfaces with non- petroleum-based solvents so that the surface is free of oil and 
surface contaminants.  Remove pretreatment from galvanized sheet metal fabricated from coil stock by mechanical 
methods. 

 
Materials Preparation:  Carefully mix and prepare paint materials in accordance with manufacturer's directions. 
 

Maintain containers used in mixing and application of paint in a clean condition, free of foreign materials and residue. 
 

Stir material before application to produce a mixture of uniform density; stir as required during application.  Do not stir 
surface film into material.  Remove film and, if necessary, strain material before using. 

 
Use only thinners approved by the paint manufacturer, and only within recommended limits. 

 
APPLICATION 
 
Apply paint in accordance with manufacturer's directions.  Use applicators and techniques best suited for substrate and type of 
material being applied. 
 
Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions detrimental to formation of a durable paint film. 
 

Paint colors, surface treatments, and finishes are indicated in "schedules." 
 

Provide finish coats that are compatible with primers used. 
 

The number of coats and film thickness required is the same regardless of the application method.  Do not apply 
succeeding coats until the previous coat has cured as recommended by the manufacturer.  Sand between applications 
where sanding is required to produce an even smooth surface in accordance with the manufacturer's directions. 

 
Apply additional coats when undercoats, stains, or other conditions show through final coat of paint until paint film is of 
uniform finish, color, and appearance.  Give special attention to ensure that surfaces, including edges, corners, crevices, 
welds, and exposed fasteners, receive a dry film thickness equivalent to that of flat surfaces. 

 
The term "exposed surfaces" includes areas visible when permanent or built-in fixtures, convector covers, covers for finned 
tube radiation, grilles, and similar components are in place.  Extend coatings in these areas as required to maintain the 
system integrity and provide desired protection. 

 
Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.  Paint surfaces behind 
permanently fixed equipment or furniture with prime coat only before final installation of equipment. 

 
Paint back sides of access panels and removable or hinged covers to match exposed  
surfaces. 

 
Sand lightly between each succeeding enamel or varnish coat. 

 
Omit primer on metal surfaces that have been shop-primed and touch up painted. 

 
Scheduling Painting:  Apply first coat to surfaces that have been cleaned, pretreated, or otherwise prepared for painting as soon as 
practicable after preparation and before subsequent surface deterioration. 
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Allow sufficient time between successive coats to permit proper drying.  Do not recoat until paint has dried to where it feels 
firm, and does not deform or feel sticky under moderate thumb pressure and where application of another coat of paint does 
not cause lifting or loss of adhesion of the undercoat. 

 
Electrical items to be painted include but are not limited to: 
 
 Switch gear. 
 
Block Fillers:  Apply block fillers to concrete masonry block at a rate to ensure complete coverage with pores filled. 
 
Prime Coats:  Before application of finish coats, apply a prime coat of material as recommended by the manufacturer to material that 
is required to be painted or finished and has not been prime coated by others.  Recoat primed and sealed surfaces where evidence 
of suction spots or unsealed areas in first coat appears, to assure a finish coat with no burn through or other defects due to 
insufficient sealing. 
 
Pigmented (Opaque) Finishes:  Completely cover to provide an opaque, smooth surface of uniform finish, color, appearance, and 
coverage.  Cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, or other surface imperfections will not be 
acceptable. 
 
Completed Work:  Match approved samples for color, texture, and coverage.  Remove, refinish, or repaint work not in compliance 
with specified requirements. 
 
FIELD QUALITY CONTROL 
 
The Owner reserves the right to invoke the following test procedure at any time and as often as the Owner deems necessary during 
the period when paint is being applied: 
 

The Owner will engage the services of an independent testing laboratory to sample the paint material being used.  Samples 
of material delivered to the project will be taken, identified, sealed, and certified in the presence of the Contractor. 

 
The testing laboratory will perform appropriate tests for the following characteristics as required by the Owner:   

 
Quantitative materials analysis. 
Abrasion resistance. 
Apparent reflectivity. 
Flexibility. 
Washability. 
Absorption. 
Accelerated weathering. 
Dry opacity. 
Accelerated yellowness. 
Recoating. 
Skinning. 
Color retention. 
Alkali and mildew resistance. 

 
If test results show material being used does not comply with specified requirements, the Contractor may be directed to stop 
painting, remove noncomplying paint, pay for testing, repaint surfaces coated with rejected paint, and remove rejected paint 
from previously painted surfaces if, upon repainting with specified paint, the two coatings are noncompatible. 

 
CLEANING 
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Cleanup:  At the end of each work day, remove empty cans, rags, rubbish, and other discarded paint materials from the site. 
 
Upon completion of painting, clean glass and paint-spattered surfaces.  Remove spattered paint by washing and scraping, using care 
not to scratch or damage adjacent finished surfaces. 
 
PROTECTION 
 
Protect work of other trades, whether to be painted or not, against damage by painting.  Correct damage by cleaning, repairing or 
replacing, and repainting, as acceptable to Architect. 
 
Provide "wet paint" signs to protect newly painted finishes. Remove temporary protective wrappings provided by others for protection 
of their work after completion of painting operations. 
 

At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces. 
 
EXTERIOR PAINT SCHEDULE 
 
General:  Provide the following paint systems for the various substrates indicated (coordinate locations with architect). 
 
Concrete, Stucco, and Masonry (Other than concrete masonry units): 
 

Lusterless (Flat) Acrylic Finish:  2 coats with total dry film thickness not less than 2.5 mils. 
 

First Coat:  Exterior Acrylic Emulsion 
Second Coat:  Exterior Acrylic Emulsion 

 
Concrete Masonry Units: 
 

Lusterless (Flat) Acrylic Finish:  2 coats over block filler with total dry film thickness not less than 2.5 mils, excluding the 
block filler. 

 
Block Filler:  High-Performance Latex Block Filler. 
First Coat:  Exterior Acrylic Emulsion 
Second Coat:  Exterior Acrylic Emulsion 

 
Ferrous Metal:  Primer is not required on shop-primed items. 
 

Deep Color, High-Gloss Alkyd Trim Enamel:  Two coats over primer. 
 

Primer:  Alkyd-Type Zinc Chromate Primer. 
First Coat:  Deep Color Alkyd Resin Exterior Trim Paint. 
Second Coat:  Deep Color Alkyd Resin Exterior Trim Paint. 

 
Zinc-Coated Metal: 
 
 High-Gloss Alkyd Enamel:  2 finish coats over primer. 
 
  Primer:  Galvanized Metal Primer. 
  First Coat:  Alkyd Gloss Enamel. 
  Second Coat:  Alkyd Gloss Enamel. 
 

END OF SECTION 09900 
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	e. "Pozzutec 20," Master Builders, Inc.


	K. Water-Reducing, Retarding Admixture: ASTM C 494, Type D.
	a. "PSI-R Plus," Cormix.
	b. "Eucon Retarder 75," Euclid Chemical Co.
	c. "Daratard-17," W.R. Grace & Co.
	d. "Pozzolith R," Master Builders, Inc.
	e. "Protard," Prokrete Industries.
	f. “Plastiment," Sika Corporation.

	B. Absorptive Cover: Burlap cloth made from jute or kenaf, weighing approximately 9 oz. per sq. yd., complying with AASHTO M 182, Class 2.
	a. Waterproof paper.
	b. Polyethylene film.
	c.  Polyethylene-coated burlap.
	1. Available Products: Subject to compliance with requirements, products that may be incorporated in the work include, but are not limited to, the following:
	m. "Stontop CS2," Stonhard, Inc.

	1. Available Products: Subject to compliance with requirements, products that may be incorporated in the work include, but are not limited to, the following:
	a. "Conhard," Conspec Marketing and Mfg. Co.
	b. "Safe Cure and Seal," Dayton Superior Corp.
	c. "Aqua-Cure," Euclid Chemical Co.
	d. "Dress & Seal #18WB," L&M Construction Chemicals, Inc.
	e. "Masterseal W," Master Builders, Inc.
	f. "Intex," W.R. Meadows, Inc.
	g. "Sika Membrane," Sika Corp.


	F. Evaporation Control: Monomolecular film-forming compound applied to exposed concrete slab surfaces for temporary protection from rapid moisture loss.
	1. Available Products: Subject to compliance with requirements, products that may be incorporated in the work include, but are not limited to, the following:
	a. "Eucobar," Euclid Chemical Co.
	b. "E-Con," L&M Construction Chemicals, Inc.
	c. "Confilm," Master Builders, Inc.

	1. Available Products: Subject to compliance with requirements, products that may be incorporated in the work include, but are not limited to, the following:
	2. Products: Subject to compliance with requirements, provide one of the following:
	a. Polyvinyl Acetate (Interior Only):
	1. "Superior Concrete Bonder," Dayton Superior Corp.
	2. "Euco Weld," Euclid Chemical Co.
	3. "Weld-Crete," Larsen Products Corp.
	4. "Everweld," L&M Construction Chemicals, Inc.

	b. Acrylic or Styrene Butadiene:


	1. Available Products: Subject to compliance with requirements, products that may be incorporated in the work include, but are not limited to, the following:
	2. Products: Subject to compliance with requirements, provide one of the following:
	a. "Burke Epoxy M.V.," The Burke Co.
	b. "Spec-Bond 100," Conspec Marketing and Mfg. Co.
	c. "Euco Epoxy System #452 or #620," Euclid Chemical Co.
	d. "Epoxtite Binder 2390," A.C. Horn, Inc.
	e. "Epabond," L&M Construction Chemicals, Inc.
	f. "Concresive 1001," Master Builders, Inc.
	g. "Sikadur 32 Hi-Mod," Sika Corp.

	A. Prepare design mixes for each type and strength of concrete by either laboratory trial batch or field experience methods as specified in ACI 301.  If trial batch method used, use an independent testing facility acceptable to Architect for preparing...
	B. Submit written reports to Architect of each proposed mix for each class of concrete at least 15 days prior to start of work.  Do not begin concrete production until proposed mix designs have been reviewed by Architect.
	C.  Design mixes to provide normal weight concrete with the following properties, as indicated on drawings and schedules:
	D. Adjustment to Concrete Mixes: Mix design adjustments may be requested by Contractor when characteristics of materials, job conditions, weather, test results, or other circumstances warrant, as accepted by Architect.  Laboratory test data for revise...
	A.  Use water-reducing admixture or high-range, water-reducing admixture (Superplasticizer) in concrete as required for placement and workability.
	1. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), reduce mixing and delivery time from 1-1/2 hours to 75 minutes, and when air temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.
	PART 3 – EXECUTION
	3.01 GENERAL
	A. Coordinate the installation of joint materials and vapor retarders with placement of forms and reinforcing steel.
	3.02 FORMS
	A. General: Design, erect, support, brace and maintain formwork to support vertical and lateral, static and dynamic loads that might be applied until concrete structure can support such loads.  Construct formwork so concrete members and structures are...
	B. Construct forms to sizes, shapes, lines and dimensions shown to obtain accurate alignment, location, grades, level and plumb work in finished structures.  Provide for openings, offsets, sinkages, keyways, recesses, moldings, rustications, reglets, ...
	C. Fabricate form for easy removal without hammering or prying against concrete surfaces.  Provide crush plates or wrecking plates where stripping may damage cast concrete surfaces.  Provide top forms for inclined surfaces where slope is too steep to ...
	D. Provide temporary openings where interior area of formwork is inaccessible for cleanout, for inspection before concrete placement, and for placement of concrete.  Securely brace temporary openings and set tightly to forms to prevent loss of concret...
	E. Chamfer exposed corners and edges, as indicated, using wood, metal, PVC or rubber chamfer strips fabricated to produce uniform smooth keyways, reglets, recesses, and the like, for easy removal.
	F. Provisions for Other Trades: Provide openings in concrete formwork to accommodate work of other trades.  Determine size and location of openings, recesses and chases from trades providing such items.  Accurately place an securely support items buil...
	G. Cleaning and Tightening: Thoroughly clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt or other debris just before concrete is placed.  Retighten forms and bracing before concrete placement as required to prev...
	3.03 VAPOR RETARDER/BARRIER INSTALLATION
	A. General: Following leveling and tamping of granular base for slabs-on-grade, place     vapor retarder/barrier sheeting with longest dimension parallel with direction of pour.
	B. Lap joints 6 inches and seal vapor barrier joint with manufacturer’s recommended mastic     and pressure-sensitive tape.
	C. After placement of vapor retarder/barrier, cover with sand cushion and compact to depth     as shown on drawings.
	3.04 PLACING REINFORCEMENT
	1. Avoid cutting or puncturing vapor retarder during reinforcement placement and concreting operations.
	B. Clean reinforcement of loose rust and mill scale, earth, ice and other materials that reduce or destroy bond with concrete.
	C. Accurately position, support and secure reinforcement against displacement.  Locate and support reinforcing by metal chairs, runners, bolsters, spacers and hangars, as approved by Architect.
	D. Place reinforcement to obtain at least minimum coverages for concrete protection.  Arrange, space and securely tie bars and bar supports to hold reinforcement in position during concrete placement operations.  Set wire ties so that ends are directe...
	E. Install welded wire fabric in as long lengths as practicable.  Lap adjoining pieces at least one full mesh and lace splices with wire.  Offset laps of adjoining widths to prevent continuous laps in either direction.
	3.05 JOINTS
	A. Construction Joints: Locate and install construction joints as indicated or, if not indicated, locate so as not to impair strength and appearance of the structure, as acceptable to Architect.
	B. Provide keyways at least 1-1/2 inches deep in construction joints in walls and slabs and between walls and footings.  Accepted bulkheads designed for this purpose may be used for slabs.
	C. Place construction joints perpendicular to main reinforcement.  Continue reinforcement across construction joints except as otherwise indicated.  Do not continue reinforcement through sides of strip placements.
	D. Use bonding agent on existing concrete surfaces that will be joined with fresh concrete.
	E. Waterstops: Provide waterstops in construction joints as indicated.  Install waterstops to form continuous diaphragm in each joint.  Make provisions to support and protect exposed waterstops during progress of work.  Field-fabricate joints in water...
	F. Isolation Joints in Slabs-On-Ground: Construct isolation joints in slabs-on-ground at points of contact between slabs-on-ground and vertical surfaces, such as column pedestals, foundation walls, grade beams and elsewhere as indicated.
	G. Joint filler and sealant materials are specified in Division 7 Sections of these specifications.
	H. Contraction (Control) Joints in Slabs-On-Ground: Construct contraction joints in slabs-on-ground to form panels of patterns as shown.  Use saw cuts 1/8 inch wide by ¼ inch slab depth or inserts ¼ inch wide by ¼ inch of slab depth, unless otherwise ...
	1. Form contraction joints by inserting premoulded plastic, hardboard or fiberboard strip into fresh concrete until top surface of strip is flush with slab surface.  Tool slab edges round on each side of insert.  After concrete has cured, remove inser...
	3. If joint pattern not shown, provide joints not exceeding 15 feet in either direction      and located to conform to bay spacing wherever possible (at column centerlines,      half bays, third bays).
	4. Joint sealant material is specified in Division 7 Sections of these specifications.
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