

Bid Tabulation


Bid Date: July 28, 2009

City of Tampa Contract 08-C-00047;
Kennedy Boulevard Pedestrian Improvements Project, Phase 3

CONTRACTOR	TOTAL
Carl Hankins, Inc.	\$652,507.72
Vailey Crest Landscape Development, Inc. ¹	\$714,839.69
Semper Fi Services, LLC ²	\$715,573.00
ONAS Corporation	\$750,053.36
Transportation Structures, Inc.	\$772,013.72
Design-Build Engineers & Contractors, Inc.	\$779,235.59
Pospiech Contracting, Inc.	\$814,468.00
Kloote Contracting, Inc.	\$1,214,127.13

Arithmetic corrections by CAD Staff
1-bidder wrote \$718,532.26 for total
2-bidder wrote \$707,473.00 for total

Bids Received By:



Jim Greiner, PE Contract Administration Dept.