CITY OF TAMPA

Bob Buckhorn, Mayor CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1
DATE: August 25, 2011
Contract 08-C-00059; Ballast Point Park Improvements, Phase 2

Bidders on the above referenced project are hereby notified that the following addendum is made
to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Specifications

Iltem 1: Replace Proposal Page P-3 with the attached page P-3R.

Plans

Item 1: Alternate Clarification: Delete Alternate language on the drawings. Alternates shall be bid as
indicated on the Proposal pages.

Item 2: Sheet H1; Hardscape Materials Schedule; Note ‘H’; remove qty: 30 and replace with gty: 18.

Iltem 3: Sheet H1A; Add Alternate Materials Schedule; Note ‘A3’; add (1) 8'-0” ADA and (3) 6’-0” picnic
tables anchored to concrete foundation at each pavilion (total quantity 8).

Item 4: Waterline Allowance: Add separate $2,000 Allowance to run necessary waterline for hose bibs
at shelters.

Item 5: Sheet C6, Dumpster Enclosure and Pad Clarification: Gates are a pair of aluminum 5°-0" W x

6’-0" H gates. Bollards are 4’-0” high. Concrete block shall be painted on the exterior and the
interior.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall
remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor

306 E. Jackson Street, 4N e Tampa, Florida 33602 e (813) 274-8456 e FAX: (813) 274-8080
TampabGov

www.tampagov.net



Contract 08-C-00059; Ballast Point Park Improvements, Phase 2

Computed Total
Contract Estimated Description and Price for
Item No. Quantity Price in Words ltem in Figures

BASE BID LS This includes the furnishing of all labor,
equipment, and material for the construc-
tion of a new Great Lawn with two new
prefabricated picnic shelters with benches,
grilles and other various outside furniture
amenities such as trash receptacles. Work
also includes new parking lot, dumpster en-
closure, concrete patio at Wellness Center;
related sidewalks and site work including
sodding of disturbed areas, landscaping and
irrigation, any allowances that may be listed
in Section 01020, and with all associated work
required for a complete project in accordance
with the Contract Documents.

dollars
and cents
(BASE BID) LS $
ALTERNATE LS This includes the furnishing of all
NO. 1 labor, equipment, and material to

install a new sail shade system

over existing playground equip-

ment area with all associated work
required for a complete project in
accordance with the Contract Documents.

(ADDITIVE)

dollars

and cents

(ADDITIVE) LS $

P-3R



