CONTRACT 08-C-00059; BALLAST POINT PARK IMPROVEMENTS, PHASE 2
Bid Tabulation - August 30, 2011; 1:30 P.M.

CONTRACTOR	BASE BID	ALT. 1	ALT. 2	ALT. 3	ALT. 4	TOTAL
	This includes the furnishing of all labor, equipment, and material for the construction of a new Great Lawn with two new prefabricated picnic shelters with benches, grilles and other various outside furniture amenities such as trash receptacles. Work also includes new parking lot, dumpster enclosure, concrete patio at Wellness Center; new sail structure over existing playground equipment and an interactive splash pad with equipment; related sidewalks and site work including sodding of disturbed areas, landscaping and irrigation, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material to install a new sail shade system over existing playground equipment area with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for a new 900 s.f. interactive splash pad along with a 480 s.f. splash pad equipment yard along with play features, water jets, piping with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material to install an additional two prefabricated picnic shelters with benches, grilles and other various outside furniture amenities such as trash receptacles with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for 4 café tables with all associated work required for a complete project in accordance with the Contract Documents.	
JVA Construction, Inc.	$472,091.00	$55,762.00	$268,081.00	$82,435.00	$13,633.00	$892,002.00
Azzarelli Paving DBA Precision Paving	$433,000.00	$90,000.00	$289,000.00	$75,000.00	$16,000.00	$903,000.00
Pillar Construction Group, LLC	$540,000.00	$62,000.00	$283,500.00	$79,600.00	$20,000.00	$985,100.00
Atlantic Icon, Corp	$604,915.48	$55,492.92	$222,140.40	$85,104.42	$19,963.68	$987,616.90
New Vista Builders Group, LLC	$553,606.00	$53,019.00	$289,948.00	$87,654.00	$12,312.00	$996,539.00
Florida Pool Construction	$539,972.00	$58,750.00	$318,308.75	$64,461.25	$26,220.00	$1,007,712.00
Eveland Brothers, Inc.	$558,800.00	$61,450.00	$291,400.00	$87,300.00	$12,800.00	$1,011,750.00
Angle & Schmid, Inc.	$596,465.00	$57,360.00	$287,298.00	$73,709.00	$13,478.00	$1,028,310.00
David Nelson Construction Co	$607,571.22	$60,000.00	$270,365.00	$75,000.00	$15,500.00	$1,028,436.22
Tampa Contracting Services Inc	$740,000.00	$65,000.00	$265,000.00	$86,000.00	$14,000.00	$1,170,000.00
Gilbert & Sons (rejected for omissions)	$781,000.00	$58,000.00				$839,000.00

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Jim Greiner

Bids Received By: Jim Greiner, P.E. Contract Manager
Contract Administration Department