

**Sheehy & Oak Grove Elementary Schools**  
**Contract 09-C-00005**  
**BID OPENING 06/30/09**  
**BID TABULATION**

| CONTRACTOR                      | BID AMOUNT        |
|---------------------------------|-------------------|
| P & K Engineering               | \$177,451.05      |
| BUN Construction, Inc.          | \$213,499.30      |
| Semper Fi Services, LLC         | \$228,129.22      |
| George G. Solar & Company, Inc. | 1<br>\$245,031.28 |
| Carl Hankins, Inc.              | \$249,598.55      |

1 Corrected Rounding. Inserted amounts for  
Items 0999-25 and 0110-1-1

Bids Received By: \_\_\_\_\_

  
Jim Greiner, P.E., Contract Manager  
Contract Administration Department  
306 e. Jackson Street, \$N  
Tampa, FL 33602

Any person adversely affected by the City's intended decision to award a contract or to reject all bids shall file with the Contract Administration Department said results, a notice of protest, within 5 days of posting of the summary of bids. If notice of intended decision is given by fax transmission or express delivery, the adversely affected person must file the Notice of protest within 5 days after receipt of the notice of intent. A formal written protest must then be filed within ten (10) days, pursuant to Executive Order 98-12.