



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 3 DATE: December 8, 2009

Project: Davis Islands Trail

Project No. 09-C-00019

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Insert, after the FDEP Notice of Intent to Use Generic Permit for Stormwater Discharge form Large and Small Construction Activities, the attached Geotechnical Engineering report dated September 25, 2008.
- Item 2: Add, to page 01020-1, under Schedule of Allowances, after Allowance No. 1, the following:

Allowance No. 2: Include an allowance of \$10,000.00 for the Irrigation System for use according to the Owner's Instructions. The allowance shall be included in the Base Bid.
- Item 3: Handrail Clarification – Handrail information as shown on sheet L-1 is as defined. Contractors are encouraged to utilize the City of Tampa's Small Local Business Enterprise directory to seek firms that may perform this type of work.
- Item 4: Striping Clarification – All striping shall be thermoplastic per FDOT Index 17346.
- Item 5: Delete Supplementary General Provision G-14.11 Engineer's Field Office.
- Item 6: Sidewalk and Crosswalk Clarification – For Note 3 on Sheet C-7, see the attached detail sheet SD-C7.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to ContractAdministration@tampagov.net.


Jim Greiner, P.E., Contract Manager

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080


www.tampagov.net