

CONTRACT NO. 09-C-00032; ARRA FIRE STATION 22 IMPROVEMENTS - REBID**Bid Tabulation****January 18, 2011; 1:30 P.M.**

CONTRACTOR	TOTAL BID AMOUNT
	This includes the furnishing of all labor, equipment, and material for the construction of a new 8,660 sf facility which includes sitework with parking lot apron, landscaping and irrigation utilizing florida friendly materials, masonry exterior walls, pre fabricated trusses, metal roofing, cement plaster and thin stone finishes, HVAC including chiller with vav system, plumbing, electrical which includes minor photovoltaics, interior finishes with all associated work required for a complete project in accordance with the Contract Documents.
Pillar Construction Group	\$1,588,000.00
New Vista Builders Group, LLC	\$1,649,000.00
Pat Cook Construction, Inc	\$1,660,000.00
Bollenback Builders Inc.	\$1,689,829.00
DeAngelis Diamond Construction, Inc.	\$1,716,000.00
Khors Construction, Inc.	\$1,781,900.00
R. Krueger Construction, Inc	\$1,787,315.00
Stamper Construction Co.	\$1,830,795.00
Eveland Brothers, Inc.	\$1,860,000.00
Construction Tech. Group, Inc.	\$1,880,000.00
Silverking Contracting, Inc	\$1,903,398.00
Ellis Construction Company, Inc	\$1,915,799.00
Solutions Incorporated	\$1,921,855.00
Halfacre Construction Company	\$1,992,630.00
Abba Construction, Inc	\$2,091,000.00

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Jim Greiner

Bids Received By: Jim Greiner, P.E. Contract Manager
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL 33602