



# CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 2

DATE: April 23, 2010

Contract 10-C-00031; ENERGY MANAGEMENT UPGRADES AT VARIOUS COMMUNITY CENTERS

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to May 4, 2010.

Item 2: Replace page P-3 and P-4 with the attached page P-3R and P-4R.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Manager

Contract 10-C-00031; Energy Management Upgrades at Various Community Centers

Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
BASE BID	LS	This includes the furnishing of all labor, equipment, and material for the installation of new DDC controls at Martin Luther King Gymnasium and Seminole Heights Community Center including temperature and humidity sensors, control panels and ventilation fans to control and/or monitor air handling units, lighting circuits, water coolers, water heaters and exhaust fans, but not limited to Sheets A-2.1F, A-2.2F, A-2.3F, A-2.1H, A-2.2H and A-2.3H, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with the Contract Documents.	          _____ dollars and _____ cents (BASE BID) LS \$ _____
ALTERNATE NO. 1	LS	This includes the furnishing of all material only for 36 new induction fixture lamps. Fixtures shall be stonco/crescent Model No. MDL2216584IND (or equal) as shown, on Sheet AP10058 with all associated work required for a complete project in accordance with the Contract Documents.	          _____ dollars and _____ cents (ADDITIVE) LS \$ _____

Contract 10-C-00031; Energy Management Upgrades at Various Community Centers

Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
-------------------	--------------------	--------------------------------	--

ALTERNATE NO. 2      LS

This includes the furnishing of all labor, equipment, and material for the installation of new DDC controls at Desoto Park Community Center, Grant Park Community Center, Martin Luther King Craft Center and Rey Park Community Center including temperature and humidity sensors, control panels and ventilation fans to control and/or monitor air handling units, lighting circuits, water coolers, water heaters and exhaust fans, but not limited to Sheets A-2.1A, A-2.2A, A-2.1C, A-2.2C, A-2.1E, A-2.2E, A-2.1G, and A-2.2G with all associated work required for a complete project in accordance with the Contract Documents.

(ADDITIVE)

\_\_\_\_\_ dollars  
 and \_\_\_\_\_ cents  
 (ADDITIVE)              LS      \$ \_\_\_\_\_

ALTERNATE NO. 3      LS

This includes the furnishing of all labor, equipment, and material for the installation of new DDC controls at Fair Oaks Community Center, Kid Mason Community Center and Taylor Community Center including temperature and humidity sensors, control panels and ventilation fans to control and/or monitor air handling units, lighting circuits, water coolers, water heaters and exhaust fans, but limited to Sheets A-2.1B, A-2.2B, A-2.1D, A-2.2D, A-2.1J and A-2.2J with all associated work required for a complete project in accordance with the Contract Documents.

(ADDITIVE)

\_\_\_\_\_ dollars  
 and \_\_\_\_\_ cents  
 (ADDITIVE)              LS      \$ \_\_\_\_\_