

**ARRA CDBG-R GREEN BUILDING UPGRADES TO COMMUNITY FACILITIES
HVAC UPGRADES AT VARIOUS COMMUNITY CENTERS
CONTRACT 10-C-00033
Bid Tabulation - April 27, 2010; 1:30 P.M.**

CONTRACTOR	BASE BID	ALT. 1	ALT. 2	TOTAL
	This includes the furnishing of all labor, equipment, and material for the installation of a new scroll chiller with digitally controlled compressor along with all related piping and electrical work at the Wayne C. Papy Athletic Center. The work also includes construction of a new 320 square foot 12" thick concrete equipment pad with a chain link fence enclosure, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with the Contract Documents.	This includes furnishing of all labor, equipment, and material for the installation of a new scroll chiller with digitally controlled compressor along with all related piping and electrical work at the Martin Luther King Gymnasium. The work also includes construction of a new 320 square foot 12" thick concrete equipment pad with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for the installation of a new split system AC unit with digitally controlled compressor along with all related electrical work at the southwest Port Tampa Community Center with all associated work required for a complete project in accordance with the Contract Documents.	
Kenyon & Partners, Inc.	\$ 256,000.00	\$ 207,000.00	\$ 59,000.00	\$ 522,000.00
Air Mechanical & Service, Corp.	\$ 260,000.00	\$ 243,000.00	\$ 19,000.00	\$ 522,000.00
Q & Q, Inc.	\$ 278,580.00	\$ 261,800.00	\$ 21,420.00	\$ 561,800.00
Tappouni Mechanical Services, Inc.	\$ 326,000.00	\$ 316,000.00	\$ 31,000.00	\$ 673,000.00
			\$	-
			\$	-
			\$	-
			\$	-

Bids Received By:  Jim Greiner, P.E. Contract Manager
Contract Administration Department