



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 4

DATE: July 23, 2010

Contract 10-C-00039; Riverfront Park Pool and Pump Building Demolition

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1. The bid date is hereby changed to August 3, 2010.

Item 2. In the Supplementary General Provisions; 2.6 Section 7, Temporary Services; In G-7.01, revise sentence to read as follows:

The City of Tampa shall provide, at no cost to the Contractor, water and electricity for the project. Water can be used as required for dust control during demolition work. Washroom and toilet facilities requirements are per General Provisions Section G-7.03 Sanitation Regulations.

Item 3. In the Supplementary General Provisions; 2.5, Section 6- Temporary Structures,
Delete: The first reference to G-6.03 Contractors Field Office and
Delete: G-6.03 a (The last sentence of this paragraph, add the following words; "...and Shop Drawings".)

Item 4. In the Supplementary General Provisions; 2.7. Section 14- Miscellaneous: G-14.11 Engineers Field Office:
Delete: Both Paragraphs and Replace with the words: Not Applicable.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

TampaGov
www.tampagov.net

Jim Greiner, P.E., Contract Manager