

**10-C-00053; Traffic Calming Devices, Citywide FY 10-11
Itemized Bid Tabulation - October 19, 2010; 1:30 P.M.**

Item No.	Description	Unit	The Lane Construction Corporation			Gator Grading & Paving, LLC		R.E. Purcell Construction Co.		Kimmins Contracting Corp.		
			Approx. Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	
102-60	Work Zone Signs	E.D.	300	\$0.95	\$285.00	\$ 1.00	\$300.00	\$ 0.85	\$255.00	\$ 2.00	\$600.00	
102-74-1	Barricades Type I & II	E.D.	1,000	\$0.35	\$350.00	\$0.30	\$300.00	\$0.30	\$300.00	\$1.00	\$1,000.00	
102-99	Variable Message Board	L.S.	1	\$30.00	\$30.00	\$800.00	\$800.00	\$6,000.00	\$6,000.00	\$500.00	\$500.00	
311-72-16	Asphaltic Concrete 1.5" Thick Type S-1 Overlay	S.Y.	10,000	\$10.00	\$100,000.00	\$8.40	\$84,000.00	\$8.65	\$86,500.00	\$8.65	\$86,500.00	
700-40-1-1	Speed Table Warning Sign	AS	14	\$285.00	\$3,990.00	\$250.00	\$3,500.00	\$236.00	\$3,304.00	\$265.00	\$3,710.00	
700-40-1-2	Speed Table Side Street Sign	AS	76	\$209.00	\$15,884.00	\$184.00	\$13,984.00	\$175.00	\$13,300.00	\$195.00	\$14,820.00	
700-46-11	Sign Signal Post (Remove) (Single Post)	AS	5	\$1.35	\$6.75	\$30.00	\$150.00	\$10.00	\$50.00	\$1.20	\$6.00	
700-46-21	Relocate Existing Sign (Single Post)	AS	5	\$65.00	\$325.00	\$60.00	\$300.00	\$55.00	\$275.00	\$61.00	\$305.00	
706-1	Retro Reflective Pavement Marking (incidental to current or existing work) (unit cost only)	EA.	1	\$11.00	\$11.00	\$180.00	\$180.00	\$166.00	\$166.00	\$2.00	\$2.00	
711-7	Remove Pavement Marking (Thermo) (unit cost only)	L.F.	1	\$2.30	\$2.30	\$3.00	\$3.00	\$2.00	\$2.00	\$185.00	\$185.00	
711-33-61	Skip Traffic Stripe 6" White (Thermoplastic)	L.F.	100	\$1.10	\$110.00	\$1.00	\$100.00	\$0.90	\$90.00	\$1.00	\$100.00	
711-34-61	Skip Traffic Stripe 6" Yellow (Thermoplastic)	L.F.	100	\$1.25	\$125.00	\$1.20	\$120.00	\$1.00	\$100.00	\$1.15	\$115.00	
711-35-61	Solid Traffic Stripe 6" White (Thermoplastic)	L.F.	100	\$1.10	\$110.00	\$1.00	\$100.00	\$0.90	\$90.00	\$1.15	\$115.00	
711-35-81	Solid Traffic Stripe 8" White (Thermoplastic)	L.F.	100	\$2.15	\$215.00	\$2.00	\$200.00	\$1.80	\$180.00	\$2.05	\$205.00	
711-35-121	Solid Traffic Stripe 12" White (Thermoplastic)	L.F.	100	\$3.15	\$315.00	\$3.00	\$300.00	\$2.60	\$260.00	\$2.90	\$290.00	
711-35-181	Solid Traffic Stripe 18" White (Thermoplastic)	L.F.	50	\$5.00	\$250.00	\$4.60	\$230.00	\$4.05	\$202.50	\$4.52	\$226.00	
711-35-241	Solid Traffic Stripe 24" White (Thermoplastic)	L.F.	50	\$5.75	\$287.50	\$5.00	\$250.00	\$4.75	\$237.50	\$5.28	\$264.00	
711-36-61	Solid Traffic Stripe 6" Yellow (Thermoplastic)	L.F.	100	\$1.25	\$125.00	\$1.20	\$120.00	\$1.00	\$100.00	\$1.13	\$113.00	
711-36-181	Solid Traffic Stripe 18" Yellow (Thermoplastic)	L.F.	50	\$5.15	\$257.50	\$4.60	\$230.00	\$4.30	\$215.00	\$4.80	\$240.00	
SP-9.11	Milling Existing Asphalt (EOP incidental to current work) (unit cost only)	L.F.	500	\$2.65	\$1,325.00	\$17.40	\$8,700.00	\$17.35	\$8,675.00	\$20.00	\$10,000.00	
SP-9.16.1	Speed Table Width 16' <20'	EA.	16	\$2,100.00	\$33,600.00	\$3,440.00	\$55,040.00	\$4,325.00	\$69,200.00	\$4,720.00	\$75,520.00	
SP-9.16.2	Speed Table Width >20' <24'	EA.	16	\$2,300.00	\$36,800.00	\$3,570.00	\$57,120.00	\$4,450.00	\$71,200.00	\$4,836.00	\$77,376.00	
SP-9.16.3	Speed Table Width >24' <28'	EA	1	\$2,800.00	\$2,800.00	\$4,300.00	\$4,300.00	\$5,200.00	\$5,200.00	\$5,090.00	\$5,090.00	
SP-9.16.4	Speed Table Width >28' <32'	EA	1	\$3,000.00	\$3,000.00	\$4,760.00	\$4,760.00	\$5,350.00	\$5,350.00	\$5,300.00	\$5,300.00	
SP-11.05	Water for Dust Control	1,000 Gal.	10	\$0.15	\$1.50*	\$88.00	\$880.00	\$425.00	\$4,250.00	\$55.00	\$550.00	
101-1	Mobilization	L.S.	1	\$25,000.00	\$25,000.00	25,000	\$25,000.00	25,000	\$25,000.00	25,000	\$25,000.00	
102-1	Maintenance of Traffic	L.S.	1	\$25,000.00	\$25,000.00	25,000	\$25,000.00	25,000	\$25,000.00	25,000	\$25,000.00	
SP-11.16	Contingency	L.S.	1	\$75,000.00	\$75,000.00	75,000	\$75,000.00	75,000	\$75,000.00	75,000	\$75,000.00	
NOTE: Payment will be based on actual work installed, unused amounts will be credited back to the contingency (Item No. SP-11.16).												
* Arithmetic correction by Contract Administration												
					TOTAL	\$325,205.55*			TOTAL	\$360,967.00		
									TOTAL	\$400,502.00		
									TOTAL	\$408,132.00		
Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.						Bids Received By: <u>Jim Greiner</u> Jim Greiner, PE						
						Contract Manager						
						Contract Administration Dept.						
						306 E. Jackson Street, 4N						
						Tampa, FL 33602						