



# CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 2

**DATE: October 14, 2010**

Contract 10-C-00053; Traffic Calming Devices, Citywide FY 10-11

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace pages P-3 and P-4 with the attached pages P-3R and P-4R.

Item 2: Insert, after the Project Sign Details, the attached Speed Table Signs & Details.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*







\_\_\_\_\_  
Jim Greiner, P.E., Contract Manager

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
<b>DPW TRANSPORTATION</b>						
102-60	Work Zone Signs	E.D.	300		\$	\$
102-74-1	Barricades Type I & II	E.D.	1,000		\$	\$
102-99	Variable Message Board	L.S.	1		\$	\$
311-72-16	Asphaltic Concrete 1.5" Thick Type S-1 Overlay	S.Y.	10,000		\$	\$
700-40-1-1	Speed Table Warning Sign	AS	14		\$	\$
700-40-1-2	Speed Table Side Street Sign	AS	76		\$	\$
700-46-11	Sign Signal Post (Remove) (Single Post)	AS	5		\$	\$
700-46-21	Relocate Existing Sign (Single Post)	AS	5		\$	\$
706-1	Retro Reflective Pavement Marking (incidental to current or existing work) (unit cost only)	EA.	1		\$	\$
711-7	Remove Pavement Marking (Thermo) (unit cost only)	L.F.	1		\$	\$
711-33-61	Skip Traffic Stripe 6" White (Thermoplastic)	L.F.	100		\$	\$
711-34-61	Skip Traffic Stripe 6" Yellow (Thermoplastic)	L.F.	100		\$	\$
711-35-61	Solid Traffic Stripe 6" White (Thermoplastic)	L.F.	100		\$	\$
711-35-81	Solid Traffic Stripe 8" White (Thermoplastic)	L.F.	100		\$	\$
711-35-121	Solid Traffic Stripe 12" White (Thermoplastic)	L.F.	100		\$	\$
711-35-181	Solid Traffic Stripe 18" White (Thermoplastic)	L.F.	50		\$	\$
711-35-241	Solid Traffic Stripe 24" White (Thermoplastic)	LF.	50		\$	\$
711-36-61	Solid Traffic Stripe 6" Yellow (Thermoplastic)	L.F.	100		\$	\$
711-36-181	Solid Traffic Stripe 18" Yellow (Thermoplastic)	L.F.	50		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
SP-9.11	Milling Existing Asphalt (EOP incidental to current work) (unit cost only)	L.F.	500		\$	\$
SP-9.16.1	Speed Table Width 16' ≤20'	EA.	16		\$	\$
SP-9.16.2	Speed Table Width >20' ≤24'	EA.	16		\$	\$
SP-9.16.3	Speed Table Width >24' ≤28'	EA	1		\$	\$
SP-9.16.4	Speed Table Width >28' ≤32'	EA	1		\$	\$
SP-11.05	Water for Dust Control	1,000 Gal.	10		\$	\$
						<b>Sub Total</b>
101-1	Mobilization	L.S.	1	Twenty-Five Thousand Dollars	\$	25,000 \$
102-1	Maintenance of Traffic	L.S.	1	Twenty-Five Thousand Dollars	\$	25,000 \$
SP-11.16	Contingency	L.S.	1	Seventy-Five Thousand Dollars	\$	75,000 \$
						<b>Grand Total</b> \$

NOTE: Payment will be based on actual work installed, unused amounts will be credited back to the contingency (Item No. SP-11.16).

User: michael\_capotrio Drawing Name: K:\DPW Civil Drafting\Standard\COT Standard Drawings\DPW Standards\Speed Table DET 22.dwg  
 Layout - Speed Table Det.s (xof) 9/18/2007 7:21 AM



Drawn: ----	Date: 3/06		
Designed: ----	Date: ----		
Checked: ----	Date: ----		
Reviewed: ----	Date: ----		
Approved: ----	Date: ----	No: ----	By: ----

CITY OF TAMPA  
 DEPARTMENT OF PUBLIC WORKS  
 TRANSPORTATION DIVISION

Field Book: ----	Index No. ----
Allow Sheet: ###	
File No. ----	
Job No. ----	
Scale: #####	
Sheet: #####	