



# CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 6

DATE: November 17, 2011

Contract 11-C-00017; Tampa Riverwalk Segment 17 Cass Street Connection

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal pages P-3 and P-5R with P-3R and P-5RR.

Item 2: Graphic Scale clarification for Civil Sheets: All drawings are 1" = 10'.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

\_\_\_\_\_  
Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
	SITE/CIVIL					
101-1	MOBILIZATION	LS	1		\$	\$
0110-4	Removal of Existing Structures (including steel container)	Per Lump Sum	1		\$	\$
0110-3	Clear & Grub	Per Lump Sum	1		\$	\$
120-1	Earthwork/Grading	Per Cubic Yard	833		\$	\$
400-22	Concrete Structures - Stairs	Per Cubic Yard	15		\$	\$
522-1	Walkway - Concrete	Per Square Yard	410		\$	\$
SP-2.14	Preconstruction Video	Per Lump Sum	1		\$	\$
SP-8.10.3	Soil Tracking Prevention Device	Per Each	1		\$	\$
SP-8.10.2	Staked Silt Fence	Per Linear Feet	300		\$	\$
SP-8.10.1	Floating Turbidity Barrier	Per Linear Feet	100		\$	\$
SP-17.02.1	Railing System No. 1 - Stairs/Ramps	Per Linear Foot	105		\$	\$
SP-17.02.2	Railing System No. 2 - Barrier	Per Linear Foot	16		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
	<b>SITE FURNITURE</b>					
0519-78	Custom Dura Art Stone Bollards (to match existing) including chain and eye hoop (materials and installation)	EA	7		\$	\$
SP-11.06	Free standing Greenscreen Panels	LS	1		\$	\$
	Segmented Wall	LS	1		\$	\$
	<b>LANDSCAPING</b>					
590-70	Irrigation	LS	1		\$	\$
999-2	Landscape	LS	1		\$	\$
SP-11.16	Contingency	LS	1	Twenty Thousand Dollars and No Cents	\$ 20,000	\$ 20,000
SP-11.16.1	Contingency for Concrete Demolition, Note 1, Sheet C-02	LS	1	Twenty Thousand Dollars and No Cents	\$ 20,000	\$ 20,000