

**CONTRACT NO. 11-C-00018; BERN'S PARK IMPROVEMENTS, PHASE II - SLBE
 Bid Tabulation - November 30, 2010; 1:30 P.M.**

CONTRACTOR	TOTAL BID AMOUNT
	This includes the furnishing of all labor, equipment, and material for the construction of a new serpentine brick wall and piers with decorative fencing, additional concrete slabs for benches, zone irrigation and controller, installation of 13 Medjool date palms, preparation of site for future community landscaping project, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with the Contract Documents.
Flores & Harper Construction Co.	\$139,658.00
LAEQALI and Associates	\$149,760.00
Reeves Building & Plumbing Contractor, Inc	\$156,895.00
Tampa Bay Construction & Engineering, Inc	\$157,880.00
Pro-Fit Development, Inc	\$176,000.00
New Vista Builders Group, LLC	\$179,750.00
Holstrom Enterprises	\$187,563.00
Barhoum Construction Group, Inc	\$188,343.30

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.

Protests not conforming therewith shall not be reviewed.



Bids Received By:

 Jim Greiner, P.E. Contract Manager
 City of Tampa - Contract Administration Department
 306 E. Jackson Street - 4N
 Tampa, FL 33602