



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 4

DATE: April 28, 2011

Contract 11-C-00031; Tampa Riverwalk Segment 11, Phase 6B

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal page P-4R with the attached page P-4RR.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Manager

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
	Schedule A - Riverwalk Segment 11, Phase 6B					
SP-14.02	CLEARING AND GRUBBING	LS	1		\$	\$
SP-17.01.1	GRANITE PAVERS - ACHITECURAL (F&I) - PLANKS	SF	3,200		\$	\$
SP-17.02	RAILING SYSTEM NO. 2 - OVER WATER	LF	420		\$	\$
	ELECTRICAL					
SP-25.01-01	LIGHTING CONTACTOR W/ENCLOSURE, PANELBOARD, ETC.	LS	1		\$	\$
SP-25.01-02	SERVICE METER, DISCONNECT AND FEEDER	LS	1		\$	\$
SP-25.01-03	J/B IP67 RATED, 18"X6"	EA	1		\$	\$
SP-25.01-04	J/B NEMA 4X, 8"X8"X6" W/SUBMERSIBLE SPLICE KITS	EA	40		\$	\$
SP-25.01-05	1-1/2" PVC SCHEDULE 40 UNDERGROUND CONDUIT	EA	200		\$	\$
SP-25.01-06	1" LFNC, MEETING IP67	LF	500		\$	\$
SP-25.01-07	1/2" LFNC, MEETING IP67	LF	200		\$	\$
SP-25.01-08	1/2" PVC SCHEDULE 80 EMBEDDED IN WALKWAY AND TO STEP LIGHT	LF	200		\$	\$
SP-25.01-09	#8 AWG WIRE (XHHW-2)	LF	2,700		\$	\$
SP-25.01-10	#12 AWG WIRE (XHHW-2)	LF	2,500		\$	\$
SP-25.01-11	STEP LIGHT FLUORESCENT 13 WATTS	EA	39		\$	\$
	SITE FURNITURE					
721-74-1	LANDSCAPEFORMS PARCVUE RECEPTACLE	EA	1		\$	\$
721-180	OLDE TOWNE FIBERGLASS PLANTER	LS	4		\$	\$
SP-11.16	CONTINGENCY	LS	1	FIFTY THOUSAND DOLLARS AND NO CENTS	\$ 50,000.00	\$ 50,000.00
				Schedule A SubTotal	\$	\$