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ADDENDUM NO. 2 
 
 

DATE:   September 13, 2011 
 

 
Contract 11-C-00045; Branch Pump Station Rehabilitation 
 
 
Bidders on the above referenced project are hereby notified that the following addendum is made 
to the Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 
 
Item 1: The bypass pumps shall be sized to pump 1,200 gpm at 32 feet of TDH plus additional losses  

associated with the bypass pumping system. 
 
Item 2:  Replace the Project Sign detail dated 10-09-2010 with the attached Project Sign detail dated  

9/12/11. 
 
Item 3:   The PCSR may be built by any certified UL 508 panel shop.  All electrical components shall be  

UL listed and as specified, or as approved by the Engineer.  A UL label shall be attached to the  
inside of the enclosure. 

  
 

 
All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall 
remain in full force and effect.  Questions are to be e-mailed to Contract Administration@tampagov.net. 
 
 
 
 
 
 
        Jim Greiner    
      Jim Greiner, P.E., Contract Management Supervisor 
 
 



City of Tampa Improvement Project
brief project description (2 - 3 lines)

Project Manager :
Jim Hudock, PE

DPW Construction Engineer total appropriated cost (round off) - duration of construction
City of Tampa Scheduled for completion in (date)

Phone :  (813) 635-3400 supplemental project description (max. 2 lines)
Email :  jim.hudock@tampagov.net

contractor name here For information, please call : (813) 635-3400

NOTES :   1.  Letter Color :  Black,  Font :  Times New Roman, bold.
2.  Background Color (front, back and edges) :  Benjamin Moore Paint,  Natural Wicker OC-1.
3.  Post Color :  Black.
4.  Contractor shall verify text with the City prior to sign fabrication.

C
ITY O

F TAM
PA - PR

O
JEC

T SIG
N

R
EVISED

 9/12/11
SIG

N
 - 1




