

**Contract 11-C-00051; TPD Headquarters Entrance Imps. - Phase 2
Bid Tabulation - August 23, 2011; 1:30 P.M.**

CONTRACTOR	BASE BID	ALT. 1	ALT. 2	ALT. 3	TOTAL
	This includes the furnishing of all labor, equipment, and material for the replacement of existing escalators with ADA compliant 2-stop hydraulic elevator and monumental stair to 2nd floor Lobby; also, work includes related modifications to storefront assembly, concrete structure, building walls, floors, ceilings, finishes, mechanical and electrical, (excluding the Scope of Work related to Alternates), and any allowances that may be listed in Section 01020, with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for the replacement of storefront in the TPD Museum, including but not limited to demolition of existing storefront and concrete walk, providing backfill, concrete walk and storefront with doors and hardware, as shown and indicated but not limited to Sheet No's. A000, D101, A101.1, A102.1 and A801, with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for the floor openings in the second floor lobby, including but not limited to shoring and protection, cutting and removing portions of the existing 2nd floor structure, providing related walls, fascias and soffits, ceilings, flooring, finishes, mechanical and electrical, as shown and indicated but not limited to Sheet No's. A000, D102, A102.1, A103.1, A104.1, A301, A302, A303, A304, A305, A802, S202, S302, FP101, MP102, E101, E102, and E202, with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for the two (2) Interview Rooms south of the elevator core on the second floor, including but not limited to demolition and providing walls, flooring, ceiling, metal frames with wood doors and hardware, finishes, mechanical and electrical as shown and indicated but not limited to Sheet No's. A000, D102, A103.1, A104.1, FP101, MP102, and E102, with all associated work required for a complete project in accordance with the Contract Documents.	
New Vista Builders Group, LLC	\$613,800.00	\$24,000.00	\$32,800.00	\$16,200.00	\$686,800.00
R. Krueger Construction Co Inc.	\$636,500.00	\$16,231.00	\$40,550.00	\$14,055.00	\$707,336.00 *
Ellis Construction Company, Inc	\$678,459.00	\$27,355.00	\$44,212.00	\$13,853.00	\$763,879.00
Certus Builders, Inc.	\$784,934.00	\$30,484.00	\$57,550.00	\$12,447.00	\$885,415.00 *

*Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Jim Greiner

Bids Received By: Jim Greiner, P.E. Contract Management Supervisor
Contract Administration Department