

12-C-00001; Wastewater Gravity Sewer Rehabilitation by Cured-in-Place Pipe (C.I.P.P.) FY12

1:30 PM, Tuesday, October 25, 2011

Item No.	Description	Unit	Approx. Quantity	Insituform Technologies, Inc		SAK Construction, LLC		Reynolds Inliner, LLC		Lanzo Lining Services, Inc	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
100	Contingency	LS	1	\$100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00
101.01	Mobilization for Work Order total less than \$15,000	EA	5	\$100.00	\$500.00	\$50.00	\$250.00	\$1,500.00	\$7,500.00	\$5,000.00	\$25,000.00
101.02	Mobilization for MH Rehab. (if less than 3 manholes)	EA	3	\$100.00	\$300.00	\$100.00	\$300.00	\$750.00	\$2,250.00	\$5,000.00	\$15,000.00
101.03	Emergency Mobilization	EA	3	\$100.00	\$300.00	\$1,500.00	\$4,500.00	\$1.00	\$3.00	\$5,000.00	\$15,000.00
102-60	Work Zone Signs	E.D.	500	\$1.30	\$650.00	\$4.00	\$2,000.00	\$2.00	\$1,000.00	\$5.00	\$2,500.00
102-74-1	Barricades Type I or II	E.D.	1,000	\$1.10	\$1,100.00	\$3.00	\$3,000.00	\$1.00	\$1,000.00	\$2.00	\$2,000.00
102-74-2	Cones	E.D.	4,000	\$0.30	\$1,200.00	\$1.00	\$4,000.00	\$0.50	\$2,000.00	\$1.00	\$4,000.00
102-75-1	Light towers	E.D.	50	\$5.00	\$250.00	\$125.00	\$6,250.00	\$50.00	\$2,500.00	\$100.00	\$5,000.00
102-75-2	Flagman	E.D.	50	\$136.00	\$6,800.00	\$200.00	\$10,000.00	\$50.00	\$2,500.00	\$400.00	\$20,000.00
102-76	Arrow Board	E.D.	80	\$63.70	\$5,096.00	\$70.00	\$5,600.00	\$270.00	\$21,600.00	\$85.00	\$6,800.00
102-77	Variable Message Board	E.D.	20	\$100.90	\$2,018.00	\$115.00	\$2,300.00	\$50.00	\$1,000.00	\$185.00	\$3,700.00
0408.2360	Cured in Place Pipe for 8" Dia. Gravity Sewer (.236 inch thick)	LF	2,500	\$18.50	\$46,250.00	\$20.00	\$50,000.00	\$25.00	\$62,500.00	\$24.00	\$60,000.00
0410.2950	Cured in Place Pipe for 10" Dia. Gravity Sewer (.295 inch thick)	LF	2,500	\$19.00	\$47,500.00	\$21.00	\$52,500.00	\$30.00	\$75,000.00	\$28.00	\$70,000.00
0412.2950	Cured in Place Pipe for 12" Dia. Gravity Sewer (.295 inch thick)	LF	2,500	\$20.00	\$50,000.00	\$23.00	\$57,500.00	\$33.00	\$82,500.00	\$34.00	\$85,000.00
0415.2950	Cured in Place Pipe for 15" Dia. Gravity Sewer (.295 inch thick)	LF	2,000	\$25.00	\$50,000.00	\$33.00	\$66,000.00	\$42.00	\$84,000.00	\$52.00	\$104,000.00
0418.3540	Cured in Place Pipe for 18" Dia. Gravity Sewer (.354 inch thick)	LF	2,500	\$47.00	\$117,500.00	\$44.50	\$111,250.00	\$50.00	\$125,000.00	\$66.00	\$165,000.00
0421.4130	Cured in Place Pipe for 21" Dia. Gravity Sewer (.413 inch thick)	LF	2,000	\$48.00	\$96,000.00	\$54.50	\$109,000.00	\$60.00	\$120,000.00	\$74.00	\$148,000.00
0424.4720	Cured in Place Pipe for 24" Dia. Gravity Sewer (.472 inch thick)	LF	2,000	\$78.00	\$156,000.00	\$96.00	\$192,000.00	\$72.00	\$144,000.00	\$88.00	\$176,000.00
0601	Hydraulic Cleaning & Inspection of Gravity Sewer	LF	2,000	\$15.00	\$135,000.00	\$8.00	\$72,000.00	\$5.00	\$45,000.00	\$2.00	\$18,000.00
0602	Mechanical Cleaning of Gravity Sewer	LF	2,000	\$0.50	\$1,000.00	\$7.50	\$15,000.00	\$3.00	\$6,000.00	\$9.00	\$18,000.00
0621	Cleaning & Inspection of Tuberculated Cast Iron or Ductile Iron Sewer , less than 15" Dia.	LF	2,000	\$2.10	\$4,200.00	\$10.00	\$20,000.00	\$20.00	\$40,000.00	\$16.00	\$32,000.00
0622	Cleaning & Inspection of Tuberculated Cast Iron or Ductile Iron Sewer , 15" Dia. & greater	LF	1,000	\$5.80	\$5,800.00	\$15.00	\$15,000.00	\$20.00	\$20,000.00	\$19.00	\$19,000.00
0700	Additional Cleaning & Inspection of Gravity Sewer	LF	500	\$2.10	\$1,050.00	\$4.00	\$2,000.00	\$3.00	\$1,500.00	\$10.00	\$5,000.00
0700	Disposal of Debris	CY	500	\$1.00	\$500.00	\$40.00	\$20,000.00	\$75.00	\$37,500.00	\$55.00	\$27,500.00
2050	Reconnect Service Connections	EA	300	\$1.00	\$300.00	\$25.00	\$7,500.00	\$100.00	\$30,000.00	\$100.00	\$30,000.00
2051	Removal of Protruding Services	EA	8	\$265.00	\$2,120.00	\$150.00	\$1,200.00	\$100.00	\$800.00	\$400.00	\$3,200.00
2052	Root Removal	LF	15	\$4.20	\$63.00	\$50.00	\$750.00	\$10.00	\$150.00	\$5.00	\$75.00
4800	Manhole Rehabilitation by Coating System (min. Thickness 250 mils)	SF	3,000	\$18.20	\$54,600.00	\$25.00	\$75,000.00	\$40.00	\$120,000.00	\$22.00	\$66,000.00
9000	Sewer Bypass with Tanker Truck	E.D.	10	\$295.00	\$2,950.00	\$750.00	\$7,500.00	\$1,500.00	\$15,000.00	\$1,500.00	\$15,000.00
9050.08	Sewage Bypass Pumping for 8" Dia. Sewer	LF	2,500	\$0.30	\$750.00	\$0.25	\$625.00	\$1.00	\$2,500.00	\$0.10	\$250.00
9050.10	Sewage Bypass Pumping for 10" Dia. Sewer	LF	2,500	\$0.30	\$750.00	\$0.25	\$625.00	\$1.00	\$2,500.00	\$0.10	\$250.00
9050.12	Sewage Bypass Pumping for 12" Dia. Sewer	LF	2,500	\$2.10	\$5,250.00	\$0.50	\$1,250.00	\$1.50	\$3,750.00	\$1.00	\$2,500.00
9050.15	Sewage Bypass Pumping for 15" Dia. Sewer	LF	2,000	\$4.20	\$8,400.00	\$2.50	\$5,000.00	\$6.00	\$12,000.00	\$2.00	\$4,000.00
9050.18	Sewage Bypass Pumping for 18" Dia. Sewer	LF	2,500	\$8.50	\$21,250.00	\$6.00	\$15,000.00	\$6.00	\$15,000.00	\$3.00	\$7,500.00
9050.21	Sewage Bypass Pumping for 21" Dia. Sewer	LF	2,000	\$10.60	\$21,200.00	\$8.00	\$16,000.00	\$13.00	\$26,000.00	\$4.00	\$8,000.00
9050.24	Sewage Bypass Pumping for 24" Dia. Sewer	LF	2,000	\$15.00	\$30,000.00	\$10.00	\$20,000.00	\$15.00	\$30,000.00	\$6.00	\$12,000.00
0408.2361	Increase/Reduction of 0.059" Thickness for 8" Dia. Gravity Sewer	LF	1,100	\$0.60	\$660.00	\$0.25	\$275.00	\$0.50	\$550.00	\$0.01	\$11.00
0410.2951	Increase/Reduction of 0.059" Thickness for 10" Dia. Gravity Sewer	LF	1,100	\$1.40	\$1,540.00	\$0.25	\$275.00	\$1.00	\$1,100.00	\$0.01	\$11.00
0412.2951	Increase/Reduction of 0.059" Thickness for 12" Dia. Gravity Sewer	LF	1,100	\$1.70	\$1,870.00	\$1.25	\$1,375.00	\$1.50	\$1,650.00	\$0.01	\$11.00
0415.2951	Increase/Reduction of 0.059" Thickness for 15" Dia. Gravity Sewer	LF	1,100	\$2.10	\$2,310.00	\$2.00	\$2,200.00	\$2.00	\$2,200.00	\$0.01	\$11.00
0418.3541	Increase/Reduction of 0.059" Thickness for 18" Dia. Gravity Sewer	LF	1,100	\$2.20	\$2,420.00	\$2.50	\$2,750.00	\$2.50	\$2,750.00	\$0.01	\$11.00
0421.4131	Increase/Reduction of 0.059" Thickness for 21" Dia. Gravity Sewer	LF	1,100	\$2.10	\$2,310.00	\$2.75	\$3,025.00	\$3.00	\$3,300.00	\$1.00	\$1,100.00
0424.4721	Increase/Reduction of 0.059" Thickness for 24" Dia. Gravity Sewer	LF	1,100	\$3.30	\$3,630.00	\$3.00	\$3,300.00	\$3.50	\$3,850.00	\$1.00	\$1,100.00
	BASE BID				\$991,387.00		\$1,084,100.00		\$1,257,453.00		\$1,277,530.00
	ALTERNATE BID										
0427.4720	Cured in Place Pipe for 27" Dia. Gravity Sewer (.472 inch thick)	LF	300	\$82.00	\$24,600.00	\$100.00	\$30,000.00	\$77.00	\$23,100.00	\$110.00	\$33,000.00
0430.5310	Cured in Place Pipe for 30" Dia. Gravity Sewer (.531 inch thick)	LF	300	\$100.00	\$30,000.00	\$110.00	\$33,000.00	\$100.00	\$30,000.00	\$120.00	\$36,000.00
0436.7090	Cured in Place Pipe for 36" Dia. Gravity Sewer (.709 inch thick)	LF	300	\$152.00	\$45,600.00	\$130.00	\$39,000.00	\$125.00	\$37,500.00	\$140.00	\$42,000.00
9050.27	Sewage Bypass Pumping for 27" Dia. Sewer	LF	300	\$20.60	\$6,180.00	\$12.00	\$3,600.00	\$17.50	\$5,250.00	\$30.00	\$9,000.00
9050.30	Sewage Bypass Pumping for 30" Dia. Sewer	LF	300	\$24.30	\$7,290.00	\$25.00	\$7,500.00	\$25.00	\$7,500.00	\$40.00	\$12,000.00
9050.36	Sewage Bypass Pumping for 36" Dia. Sewer	LF	300	\$30.30	\$9,090.00	\$25.00	\$7,500.00	\$25.00	\$7,500.00	\$50.00	\$15,000.00
0427.4721	Increase/Reduction of 0.059" Thickness for 27" Dia. Gravity Sewer	LF	300	\$4.20	\$1,260.00	\$3.25	\$975.00	\$4.00	\$1,200.00	\$1.00	\$300.00
0430.5311	Increase/Reduction of 0.059" Thickness for 30" Dia. Gravity Sewer	LF	300	\$4.20	\$1,260.00	\$4.25	\$1,275.00	\$5.00	\$1,500.00	\$1.00	\$300.00
0436.7081	Increase/Reduction of 0.059" Thickness for 36" Dia. Gravity Sewer	LF	300	\$5.60	\$1,680.00	\$5.00	\$1,500.00	\$7.50	\$2,250.00	\$1.00	\$300.00
	ALTERNATE BID				\$126,960.00		\$124,350.00		\$115,800.00		\$147,900.00
	BASE BID & ALTERNATE TOTAL			TOTAL	\$1,118,347.00	TOTAL	\$1,208,450.00	TOTAL	\$1,373,253.00	TOTAL	\$1,425,430.00

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner
 Jim Greiner, PE
 Contract Manager
 Contract Administration Dept.
 306 E. Jackson Street, 4N
 Tampa, FL 33602