

ROBLES PARK GREENPRINTING IMPROVEMENTS

Contract 7-C-68

Bid Tabulation - June 29, 2010; 1:30 P.M.

CONTRACTOR	BASE BID	ALT. 1	ALT. 2	ALT. 3	TOTAL
	This includes the furnishing of all labor, equipment, and material for site preparation, concrete work, safety surface, and swing set, all as indicated, but not limited to H-2.0 and H-2.5; under laying drainage lines, only as indicated on Sheet H-3.0 and C-0.2, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for small play structure as indicated on Sheet H4.1, with all associated work required for a complete project in accordance with the Contract Documents	This includes the furnishing of all labor, equipment, and material for large play structure as indicated on sheet H4.1, with all associated work required for a complete project in accordance with the Contract Documents.	This includes the furnishing of all labor, equipment, and material for playground landscaping and irrigation as indicated on Sheet 1R1.1 and L-1.0, with all associated work required for a complete project in accordance with the Contract Documents.	
REA Remedial Solutions, LC	\$ 159,307.00	\$ 27,420.00	\$ 53,164.00	\$ 30,310.00	\$ 270,201.00
Flores & Harper Construction Co.	\$ 201,169.00	\$ 20,559.00	\$ 48,923.00	\$ 26,717.00	* \$ 297,368.00
Tampa Contracting Services Inc	\$ 195,000.00	\$ 35,000.00	\$ 100,000.00	\$ 25,000.00	\$ 355,000.00
JVA Construction, Inc.	\$ 243,000.00	\$ 23,233.00	\$ 72,000.00	\$ 27,000.00	\$ 365,233.00
George Solar	\$ 354,418.00	\$ 6,368.00	\$ 59,300.00	\$ 33,343.00	\$ 453,429.00
Commercial Interiors, Inc	\$ 395,864.00	\$ 26,245.30	\$ 51,143.25	\$ 33,677.00	* \$ 506,929.55
					\$ -
					\$ -
* Total Sum corrected by Contract Administration Staff.					\$ -
					\$ -
					\$ -

Bids Received By:



 Jim Greiner, P.E. Contract Manager
 Contract Administration Department