ROBLES PARK GREENPRINTING IMPROVEMENTS - REBID
Contract 7-C-68
Bid Tabulation
SEPTEMBER 28, 2010; 1:30 P.M.

BIDDER	BASE BID	BASE BID 1 ALT. 1	BASE BID 1 ALT. 2	BASE BID 1 ALT. 3	BASE with Alt.1 Totals	BASE with Alt.1 & Alt.2 Totals	BASE with Alt.1 & Alt.2 & Alt.3 Totals
Stamper Construction Co.	$169,600.00	$20,613.00	$58,129.00	$24,662.00	**$190,213.00**	**$248,342.00**	**$273,004.00**
REA Remedial Solutions, LC	$166,400.00	$23,500.00	$54,650.00	$31,170.00	**$189,900.00**	**$244,550.00**	**$275,720.00**
Flores & Harper Construction Co.	$180,307.00	$20,277.00	$48,923.00	$26,717.00	**$200,584.00**	**$249,507.00**	**$276,224.00**
Tampa Contracting Services Inc	$240,000.00	$22,000.00	$52,000.00	$29,000.00	**$262,000.00**	**$314,000.00**	**$343,000.00**
Bun Construction Company, Inc	$253,688.00	$25,000.00	$50,000.00	$30,000.00	**$278,688.00**	**$328,688.00**	**$358,688.00**
J.E.M. Morris Construction, Inc	$344,479.00	$23,350.00	$71,275.00	$32,000.00	**$367,829.00**	**$439,104.00**	**$471,104.00**

Notice of Intent to Award (Rev. 10-15-10): Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project Base Bid to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., three (3) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Jim Greiner

Bids Received By: Jim Greiner, P.E. Contract Manager
Contract Administration Department
City of Tampa, Florida