



# CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## ADDENDUM NO. 3

DATE: June 22, 2010

Contract No. 07-C-00068; Robles Park Greenprinting Initiative Improvements PW# 6763

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Specifications, APPENDIX 'A', add; SWFWMD - Confirmation of Permit Extension Via SB 360, 2009
- Item 2: Drawing C-2.0, existing electrical line note revision; the note 'ELECTRICAL LINE TO BE RELOCATED' shall be revised to read 'ELECTRICAL LINE, LIGHT POLE AND POWER POLE TO BE RELOCATED APPROX. 40' TO THE SOUTH / SOUTHEAST. JUST OUTSIDE OF THE PLAYGROUND AREA CONSTRUCTION. LOCATION SHALL BE FIELD VERIFIED DURING CONSTRUCTION.' See attached Exhibit #1 & Exhibit #2

Attachments: SWFWMD - confirmation of Permit Extension Via SB 360, 2009;  
Exhibit #1 & Exhibit #2

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

 FER  
\_\_\_\_\_  
Jim Greiner, P.E., Contract Manager  
Contract Administration Department

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

  
www.tampagov.net



An Equal Opportunity Employer

# Southwest Florida Water Management District

2379 Broad Street, Brooksville, Florida 34604-6899  
(352) 796-7211 or 1-800-423-1476 (FL only)  
TDD only: 1-800-231-6103 (FL only)  
On the Internet at [WaterMatters.org](http://WaterMatters.org)

**Bartow Service Office**  
170 Century Boulevard  
Bartow, Florida 33830-7700  
(863) 534-1448 or  
1-800-492-7862 (FL only)

**Sarasota Service Office**  
6750 Fruitville Road  
Sarasota, Florida 34240-9711  
(941) 377-3722 or  
1-800-320-3503 (FL only)

**Tampa Service Office**  
7601 Highway 301 North  
Tampa, Florida 33637-6759  
(813) 985-7481 or  
1-800-836-0797 (FL only)

November 12, 2009

- Todd Pressman**  
Chair, Pinellas
- Ronald E. Oakley**  
Vice Chair, Pasco
- Hugh M. Gramling**  
Secretary, Hillsborough
- Sallie Parks**  
Treasurer, Pinellas
- Carlos Beruff**  
Manatee
- Bryan K. Beswick**  
DeSoto
- Jennifer E. Crosshey**  
Hillsborough
- Neil Combee**  
Polk
- Albert G. Joerges**  
Sarasota
- Maritza Rovira-Forino**  
Hillsborough
- H. Paul Senft, Jr.**  
Polk
- Douglas B. Tharp**  
Sumter
- Judith C. Whitehead**  
Hernando

**David L. Moore**  
Executive Director  
**William S. Blenky**  
General Counsel

Karen Palus  
City of Tampa Parks and Recreation Department  
3402 West Columbus Drive  
Tampa, FL 33607

**Subject: Confirmation of Permit Extension Via SB 360, 2009**

Project Name:	City of Tampa - Robles Park
Application No.:	44031671.000
County:	Hillsborough
Sec/Twp/Rge:	12/29S/18E
Notification Received:	November 2, 2009

**References:** Section 14 of Chapter 2009-96, Laws of Florida

Dear Ms. Palus:

We are in receipt of your notification to rely on the use of the provisions of Section 14 of Senate Bill 360, 2009, to extend the duration of the above permit. In accordance with the provisions of that legislation, the expiration date of the permit is changed as follows:

Original Expiration Date:	November 29, 2011
New Expiration Date:	November 29, 2013

All dates contained in the terms and conditions of the permit pertaining to deadlines, such as for commencing or completing construction, completing any mitigation, and submitting reports for the activity authorized by the permit are modified in recognition of, and relative to, the new expiration date. You are advised that the legislation requires that, "The commencement and completion dates for any required mitigation associated with a phased construction project [is] extended such that the mitigation takes place in the same timeframe relative to the phase as originally permitted."

In accordance with the legislation, the permitted activity will continue to be governed by the rules in effect at the time the permit was issued. However, any future request to modify the permit, except where the modification lessens the environmental impact, will be governed by the rules in effect at the time of the modification.

This extension does not:

1. Otherwise change any other terms or conditions of the permit.
2. Affect the expiration date of any associated state-owned submerged lands lease or easement that was executed for the activities authorized in the permit. It also does not change any terms or conditions contained in the lease or easement, such as deadlines for submittal of any required lease fees.

3. Affect the water quality certification determination under Section 401, Public Law 92-500, 33 U.S.C. Section 1341 made as part of the permit.
4. Affect the coastal zone consistency concurrence determination made under Florida's Coastal Zone Management Program in Section 307 of the Coastal Zone Management Act and 15 CFR 930, Subpart D originally contained in the permit.
5. Affect the expiration date of any state, federal, or local permit, license, or authorization related to this permit, specifically including any federal permit under Section 404 of the Clean Water Act or Section 10 of the Rivers and Harbors Act of 1899.

If you have questions concerning this matter, please contact Yolanda Velazquez, extension 2003, in the Tampa Regulation Department.

Sincerely,



Alba E. Más, P.E., Director  
Tampa Regulation Department

AEM:YVVgjn

cc: File of Record  
Todd M. Gingerich, P.E., LandDesign, Inc.



