

RFQ – 7-C-95
HIGH SERVICE PUMPING IMPROVEMENTS
Thursday, October 11, 2007 – 2:00 p.m.

Michael P. Smith, P.E., BCEE
CDM
1715 North Westshore Blvd., Suite 875
Tampa, FL 33607
Phone: 813 281-2900
Fax: 813 288-8787

Mark A. Kelly, Estimating Mgr.
Encore Construction Company
P. O. Box 771599
Winter Garden, FL 34777-1599
Phone: 407 877-5903
Fax: 407 877-5912

Jason Seubert, Vice President
Garney Construction
3018 Michigan Avenue
Kissimmee, FL 34744
Phone: 407 846-3121
Fax: 407 846-2887

Jerry D. Harder, President
PCL Civil Constructors, Inc.
3910 Northdale Blvd., Suite 200
Tampa, FL 33624
Phone: 813 264-9500
Fax: 813 264-6689

Harry J. Tittel, Vice President Operations
TeamWorknet, Inc.
6550 New Tampa Highway, Suite B
Lakeland, FL 33815
Phone: 863 327-1080
Fax: 863 327-1091

Chris Myer, Vice President
Wharton-Smith, Inc.
4912 LaSalle Street
Tampa, FL 33607
Phone: 813 288-0068
Fax: 813 288-0371