CITY OF TAMPA

Fam lorio. Mavor CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, ALA. Director

ADDENDUM NO. 1
DATE: December 27, 2007
Progect:  08-C-00003; Manhole Rehabihitation of Clark Phase 2 and Vanous Interceptors

Bidders on the above referenced project are hereby notified that the following addendum 1s made to the
Contract Documents. BIDS TO BE SUBMITTED 5HALL CONFORM TO THIS NOTICE.

Item 1:  The Bid Date for the above referenced project 1s hereby changed to January 22, 2008,
Another addendum will be published shortly with revisions 1o plans and specifications.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and
upon which bids are submined.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall
remain n full force and etfect.

Questions may be directed to im Gremner. P.E.; Telephone (813) 274-8598, tax (813) 274-8080, or e-mail
Jim.Gremerig tampagov.net.

Jim Greiner, P.E., Contract Manager
Contract Administration Department

306 E. Jackson Street, 4N = Tampa, Florida 33602 = (813} 274-8456 = FANX: (813) 274-8080
{ TampaGov

wens Lampacgov.net

Thursday, December 27, 2007.max



