



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 2

DATE: AUGUST 4, 2008

Project: 08-C-00006; Kennedy Blvd Landscape and Enhancements: Woodlyn Ave to Hillsborough Bridge

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.


Item 1: The Bid Date for the above referenced project is hereby changed to August 12, 2008.

Item 2: Replace page P-3 with attached page P-3R.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

For questions concerning the above referenced project, please fax to 813/274-8080.



Jim Greiner, P.E., Contract Manager
Contract Administration Department

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080


www.tampagov.net

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
101-1	Mobilization	LS	1		\$	\$
102-1	Maintenance of Traffic	LS	1		\$	\$
SP-2.14	Preconstruction Video	LS	1		\$	\$
SP-10.12-1	Sidewalk Paver	LS	1		\$	\$
SP-11.16-1	Contingency Funds	LS	1	Thirty Thousand Dollars and No Cents	30,000.00 \$	30,000.00
				TOTAL \$		
LANDSCAPING & IRRIGATION						
SP-10.10-1	Dwarf Allamanda	EA	100		\$	\$
SP-10.10-2	Green Buttonwood	EA	9		\$	\$
SP-10.10-3	Dwarf White Lantana	EA	178		\$	\$
SP-10.10-4	Trailing Lavendar Lantana	EA	178		\$	\$
SP-10.10-5	Coral Honeysuckle	EA	2		\$	\$
SP-10.10-6	Sunshine Mimosa	EA	200		\$	\$
SP-10.10-7	Medjool Date Palm	EA	4		\$	\$
SP-10.10-8	Dwarf Indian Hawthorn	EA	60		\$	\$
SP-10.10-9	Glaucous Cassia	EA	9		\$	\$
SP-10.10-10	Pink Trumpet Tree	EA	10		\$	\$
SP-10.10-11	Dwarf Confederate Jasmine	EA	190		\$	\$
SP-10.10-12	Society Garlic	EA	165		\$	\$