



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: AUGUST 1, 2008

Project: 08-C-00049; Tampa Convention Center Airwall Structural Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Instruction to Bidders, change in I-1.09, in the first line, "no Goal" to read "a 6.8% goal".

Item 2: Insert, before page P-1, the attached SBE Goal Setting Worksheet.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

For questions concerning the above referenced project, please fax to 813/274-8080.

Jim Greiner, P.E., Contract Manager
Contract Administration Department

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

TampaGov
www.tampagov.net

City of Tampa W/MBE Office



SBE Goal Setting Worksheet

08-C-00049, TCC Airrwall Improvements

Estimated Project Amount \$248,750.00

CONCRETE (BRICK & STONE, MASONRY)

Total Available Companies = 4

Amount \$1,000.00

Black 0 Hispanic 0 Woman 0 Other 4

Percentage 0.40%

- Amiquo General Contractors, Inc. - Small Business
- Assured Concrete, Inc. - Small Business
- Landings Design Group, LLC - Small Business
- Velez Concrete Construction, Inc. - Small Business

DRYWALL/METAL STUDS

Total Available Companies = 2

Amount \$16,000.00

Black 0 Hispanic 0 Woman 0 Other 2

Percentage 6.43%

- Amiquo General Contractors, Inc. - Small Business
- George G. Solar & Company, Inc. - Small Business

<input type="checkbox"/>	Black-Owned Businesses	<input type="checkbox"/>	Hispanic-Owned Businesses	<input type="checkbox"/>	Women-Owned Businesses	<input type="checkbox"/>	Other Businesses	<input type="checkbox"/>	Total 6.8
--------------------------	---------------------------	--------------------------	------------------------------	--------------------------	---------------------------	--------------------------	---------------------	--------------------------	--------------