



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 3

DATE: OCTOBER 6, 2008

Contract 08-C-00058; Cass Street Bridge Rehabilitation

Bidders on the above referenced project are hereby notified that the following clarifications are made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: The Bid Date for the above referenced project is hereby changed to October 14, 2008.
- Item 2: Delete on page 3, in the NESHAP Renovation Asbestos Survey, the reference to HA #10.
- Item 3: Change on page 4, in the NESHAP Renovation Asbestos Survey under column headed ACM Type and Content, Item HA #10 to read: "None Detected."

All other provisions of the Contract Documents and Specifications not in conflict with this clarification shall remain in full force and effect.

Jim Greiner, P.E., Contract Manager
Contract Administration Department

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080

TampaGov
www.tampagov.net