



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: May 8, 2008

Project: Contract 6-C-13; Ybor City Streetscape Improvements

Project No. PW6657

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to May 20, 2008.

Item 2: Replace page P-3 with the attached page P-3R.

Item 3: Clarification – Any additional granite curbing required shall be provided by the Contractor.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions concerning the above referenced project are to be faxed to 813/274-8080.

Jim Greiner, P.E., Contract Manager
Contract Administration Department

Contract 6-C-13; YBOR CITY STREETScape IMPROVEMENTS

Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
BASE BID	LS	This includes the furnishing of all labor, equipment, and material for sidewalk improvements with associated landscaping, lighting and street improvements, striping, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with Contract Documents.	<hr/> <hr/> _____ dollars and _____ cents (BASE BID) LS \$ _____
ALTERNATE NO. 1	LS	This includes the furnishing of all labor, equipment, and material to mill and overlay a new road surface within the designated block with all associated work required for a complete project in accordance with Contract Documents.	(ADDITIVE) <hr/> <hr/> _____ dollars and _____ cents (ADDITIVE) LS \$ _____