



CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: January 9, 2007

Contract 6-C-56; Jefferson and Whiting Streets Signal Installation

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: The Bid Date for the above referenced project is hereby changed to January 16, 2007.
- Item 2: Replace, on page SP-17, SP-11.13S Installation of Signalization Poles and Mast Arms with the following:

SP-11.13S INSTALLATION OF SIGNALIZATION POLES AND MAST ARMS:

The Contractor shall furnish and install traffic poles and mast arms as indicated in the plans and as directed by the Engineer.

All nuts, bolts, washers and any incidental hardware required for attachment of the poles to the foundations and all hardware for attachment of the mast arms to the poles shall be furnished by the Contractor.

The Contractor shall furnish and install the concrete base and install the pole and mast arm assembly in its entirety.

Payment shall be full compensation for all work, equipment, tools, hardware, labor and any incidentals required to furnish and install the pole and mast arm assemblies, complete and in place.

This addendum shall be included in and attached to the inside cover of the Contract Documents by and upon which bids are submitted.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect.

Questions may be directed to Jim Greiner, P.E.; Telephone (813) 274-8598, fax (813) 274-8080, or e-mail Jim.Greiner@tampagov.net.

Jim Greiner, P.E., Contract Manager
Contract Administration Department