



# CITY OF TAMPA

Pam Iorio, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

## FAX MEMORANDUM

### LETTER OF CLARIFICATION #2

**Date:** June 21, 2007

**Attn:** Plan Holders

**Project:** 7-C-51; Sierra Circle Stormwater Pipe Relocation, Phase 1

Item 1: Delete on the Addendum 2 plan sheet 12, the 3" ABC-3 beneath the curb. Instead, use stabilized sub-grade beneath the curb extending 1' past the back of curb.

---

Jim Greiner, P.E., Contract Manager  
Contract Administration Department